



TABLE OF CONTENTS

REQUEST FOR PROPOSALS FOR CONSTRUCTION MANAGEMENT SERVICES

PART 1 OF 2

PROPOSAL REQUIREMENTS AND PROCEDURES
OWNER – CONSTRUCTION MANAGER AGREEMENT -
GENERAL CONDITIONS OF THE CONTRACT
SUPPLEMENTARY GENERAL CONDITIONS

Title Page
Table of Contents for RFP for Construction – Management Services

PROPOSAL REQUIREMENTS AND PROCEDURES

Section One	Notice to Construction Managers
1.1	General
1.1.1	Certification of Compliance with Workforce Legal Requirements
1.2	Request for Proposal Documents
1.3	Contractual Status of RFP and Proposals
1.4	Communications
1.5	Compliance with RFP
1.6	Examination of Documents
1.7	RFP Informational Meeting
1.8	Addendum Procedures
1.9	Prohibition of Communication and Requests for Interpretations
1.10	Proposal Submission
1.11	Proposal Format
1.12	Modification or Withdrawal of Proposals
1.13	Rejection of Proposals
1.14	Opening of Proposals
1.15	Evaluation Process
1.16	Post Interview Action By DCAM
1.17	Negotiating And Award
1.18	Debriefing
1.19	MBE and WBE Participation and Equal Employment Opportunity, Nondiscrimination and Affirmative Action Requirements

- 1.20 Reference to Massachusetts General Laws, Wage Rates, OSHA
- 1.21 Roles and Responsibilities of Awarding Authority
- 1.22 Consultants with prior service on this project are precluded from service to CM Teams
- 1.23 Executive Order 484 – Clean Energy and Efficient Buildings

Section Two Project Information

- 2.1 Preliminary Project Schedule
- 2.2 Site Visit

Section Three Submission Requirements: Non –Price

- 3.1 Instructions
- 3.2 Required Information
- 3.3 Project Experience As Demonstrated By Three Comparable Projects
- 3.4 Qualifications of Personnel
- 3.5 Preconstruction Services Plan
- 3.6 Construction Services Plan
- 3.7 Preliminary Project Schedule
- 3.8 Update of Schedule “E” Terminations and Legal Proceedings
- 3.9 Forms:
 - Technical (Non-Price) Proposal Response Form
 - Informational Sheet
 - Affidavit of Compliance (Secretary of State Filings)
 - Affidavit of Prevailing Wage Compliance
 - Certification of Tax Compliance
 - Update Statement Completed by Offeror
 - Affidavit of Compliance with Schedule “E” Update
 - DCAM Update Statement
 - Certificate of Eligibility
 - Surety Commitment Letter
 - Copy of Offeror’s Schedule “E” submitted with RFQ

Section Four Submission Requirements: Price

- 4.1 Price Submission Instructions
- 4.2 Instructions for Completing Form GC: Payment for Construction Management Services
- 4.3 Forms
 - Form GC: Payment for Construction Management Services
 - Non-Collusion Affidavit

Section Five Evaluation Criteria

- 5.1 Evaluation Criteria
- 5.2 Required Information
- 5.3 Project Experience as Demonstrated by But Not Limited to Three Comparable Projects
- 5.4 Qualifications of Personnel
- 5.5 Preconstruction Services Plan
- 5.6 Construction Services Plan
- 5.7 Preliminary Project Schedule
- 5.8 Record of Terminations, Liquidated Damages, Surety, and Legal Actions
- 5.9 DCAM Update Statement and/or Competing Commitments

Article VII: Changes in the Work

Article VIII: Payment Provisions

Article IX: Guarantees and Warranties

Article X: Miscellaneous Legal Requirements

Article XI: CM's Accounting Method Requirements

Article XII: Equal Employment Opportunity, Non-discrimination and Affirmative Action Program

Article XIII: Goals for Participation by Minority Business Enterprises and Women Business Enterprises

Article XIV: Insurance Requirements

Article XV: Indemnification

Article XVI: Performance and Payment Bonds

Article XVII: Termination of the Contract

Article XVIII: Miscellaneous Provisions

Appendix A: Equal Employment Opportunity, Non-Discrimination and Affirmative Action program

Appendix B: Goals for Participation by Minority Business Enterprises and Women Business Enterprises

Appendix C: Procedures for Award Of Subcontracts

Appendix D: Forms for Subcontract for Subcontractors

Appendix E: Commonly Used Forms

- Procedure for Payment to CMs
- Payment Voucher Input Form
- Requisition for Payment (DCAM Form S1b) and Instructions
- Instructions Regarding Change Orders and Contract Modifications (DCAM Form 13)
- Request for Approval of Wages and Rates for Change Order Pricing (DCAM Form 14)
- Change Order Summary Sheet (DCAM Form 15)
- Daily Time and Material Report for Change Orders
- Request and Agreement for a Change in the Plans, Specifications and/or Contract (DCAM Form 5)
- Notice of Intent
- Contractor's Weekly Workforce Report
- Minorities/Women in Contractor's Weekly Workforce Report
- Weekly Payroll Report Form and Statement Of Compliance
- Quarterly Projected Workforce Table
- Certification of Payment by CM to MBE/WBE and Instructions
- Certification of Completion by Minority/Women Business Enterprise
- Form for Transfer of Title (Work not Incorporated, DCAM Form 16)
- Certificate of Agency Use and Occupancy (DCAM Form E-1)
- Certificate of Final Inspection, Release and Acceptance (DCAM Form E-2)

Division 1: SUPPLEMENTARY GENERAL CONDITIONS

011000	Summary
012200	Unit Prices
012300	Alternates
013100	Project Management Coordination
013200	Construction Progress Documentation
013300	Submittal Requirements
013543	Environmental Protection Procedures
014000	Quality Requirements
014200	References
014325	Testing Agency Services
015000	Temporary Facilities and Controls
015716	Temporary Pest Control
016000	Product Requirements
017418	Demolition Waste Management and Disposal
017419	Construction Waste Management and Disposal
017700	Contract Closeout
018100	Commissioning
018113	Sustainable Design Requirements

End of Supplementary General Conditions