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SECTION 01.74.19
CONSTRUCTION AND DEMOLITION WASTE MANAGEMENT

1.01 Description of Work

A. This section describes the requirements for the Contractor and all subcontractors to minimize construction waste and debris and to reuse, salvage, and recycle to the greatest extent possible.

B. This section specifies certain wastes that are required to be recycled.

C. This section includes a standard Waste Management Report Template (01.74.19.01) 

2.01 Related Sections    Modify the Paragraph to meet the needs of the Project
A. 01.29.00
Payment Procedures

B. 01.33.00
Submittals
C. Insert additional sections as required by project
3.01 Waste Management Goals
A. The Owner’s waste management goals include increased recycling and conservation of materials.  Construction and Demolition Wastes have been identified as a particular target for reuse and recycling, for several reasons.

B. Required Recycling  - Recycling is required for each of the following materials if that particular material is expected to be part of the project’s demolition and/or construction waste:

Note to Designer :  Edit this Paragraph and List the items on the Pre-construction Waste Management Report Form (01.74.19.01) which should be included at the end of this section.  
For Example:

(1.) Insert items to be recycled as required by project
(2.) Insert items to be recycled as required by project
4.01 Pre-Construction Waste Management Report Submittal 

A. Prior to any waste removal, the Contractor shall submit a completed Draft Waste Management Report (01.74.19.01) to the Architect and 

B. The following databases may be used to find recyclers/haulers for construction debris:  

Verify that the Web sites listed are still active and include other sites that may be useful for Bidders

(1.) Massachusetts Department of Environmental Protection www.Mass.gov/DEP/recycle. 

(2.) The GSA Environmental Strategies and Safety www.wbdg.org/tools/cwm.php. 
(3.) Recycling Works MA www.recyclingworksma.com.
Searchable web-based directories of recycling facilities for common construction materials as well as re-purposing materials with remaining useful life, such as structurally sound kitchen cabinets, fixtures, appliances, doors and windows. For specified guidance on a material not yet listed in the directory, contact one of the recycling advisors mailto:info@recylingworksma.com or by calling hotline at (888) 254-5525.
(4.) For statewide contract recycling vendors with bona fide capabilities for porcelain (toilets) recycling: New England Recycling (Taunton): Email: kbrady@nerecycling.com Phone: (508)813-1278, 
EOMS Recycling Services (Brockton): Email: dmilhomme@eomsrecycling.com            

Phone: (508)587-9686, 
Republic Services (Auburn): Website: http://www.republicservices.com Phone: (508)721-2314, ACME Recycling (Springfield): Website: www.acmerecycling.com Phone: (413)737-3112, and 
ABC Disposal Service (New Bedford): Website: abcdisposal.com Phone: (774)930-8989.
5.01 The Pre-Construction Waste Management Report

A. The Contractor’s Pre-Construction Waste Management Report submittal shall be reviewed as part of submittal process.  The Contractor’s submittal portion may be handwritten.
B. The Report shall include a summary of the proposed jobsite wastes to be generated, including types and approximate quantities of each material.
(1.) Disposal options: The name of all landfill(s) and/or incinerator(s) proposed for trash disposal.
(2.) In addition to the Information provided on the Report Form provide supplemental information advising the Architect of the following:

(a.) Materials Handling Procedures: A brief description of how the Contractor proposes separating and stockpiling materials on site. What materials will be separated and how will they be temporarily stored.  
(b.) Transportation:  A description of the means of transportation of the recyclable materials (whether materials will be site-separated and hauled to designated markets, or whether mixed materials will be collected by a hauler and removed from the site and later separated for recycling).  See the template (Form 01.74.19.01) at the end of this section.
6.01 Waste Management Implementation

A. Manager:  The Contractor shall designate a specific person responsible for explaining the procedures for project recycling to Contractor’s personnel and new workers.  This person should also manage and coordinate all transportation of waste to recyclers and landfills and maintain records of materials leaving site and destinations.
B. Clearly marked containers or areas- to identify where different materials are to be stored.
7.01 Reporting Required at Time of Application for Payment
A. The Schedule of Values shall  include at least one line item representing the Waste Management requirements for this contract

B. Application for Progress Payments: The Contractor shall submit with each Application for Progress Payment a Summary of Waste generated by the Project. 
C. Failure to submit this information shall render the Application for Payment incomplete and shall delay Progress Payments.  The Summary shall be submitted on a form acceptable to the Owner and shall contain the following information:

(1.) For each material recycled, reused, or salvaged from the Project, the amount (in tons or cubic yards), the date removed from the jobsite and the receiving party, Attach manifests, weight tickets, etc..

(2.) The amount (in tons) of material landfilled from the Project, the location of the landfill, and delivery manifests, weight tickets, etc.
D. The Architects receipt and approval of all required Waste Management documentation shall be precedent to Final Payment.
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