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Public Notice of Designer Selection 
Designer Selection Board 

One Ashburton Place | Boston, MA | 02108 
Email DSB: Infodsb@mass.gov | www.mass.gov/dsb 

 
   

DSB List#:  26-03 
Notice Date:  February 04, 2026 

Application Submission Deadline:  February 25, 2026 At 2:00 PM 
Project Number:  2026-02 

Project Title:  1424 Hyde Park Ave Renovation 
Project Location:  Hyde Park, MA 

Awarding Charter School:  Boston Renaissance Charter Public School  
Estimated Construction Cost:  $2,500,000  

Schematic Design Fee:  $75,000 
Final Design Fee:  To be Negotiated (max $200,000) 

Project Type:  Renovation 

   

 
 
 
 
 
 
 
 
  

Immediate Services Authorized 
 Study and/or Feasibility Study  

X Schematic Plans & Outline Specifications 
  
It is intended that the following continued services will 
be required of the selected Designer’s team following 
completion of the Schematic Design Phase and 
notification of the Board in accordance with M.G.L. c. 7C. 

X Design Development Plans and Specifications 
X Construction Plans and Specifications 
  

X Bidding Phase  
X Administration of Construction Contract 

 

Contract Type 
X Design 

 

Prime Firm Requested a qualified firm within the 
meaning of M.G.L. Chapter 7C, Section 44), with 
Massachusetts registration. 

X Architect 
 Landscape Architect 
 Engineer  
 Interior Designer 
 Vertical Transportation Firm 
 Programmer 
 Construction Manager 
  

 
 

mailto:Infodsb@mass.gov
http://www.mass.gov/dsb


 
 

  
 
 

The application must include resumes for the consultants associated with the specific Personnel and Project 
Experience listed below. Include resumes for all personnel. 
 
 

 
 
 
 
 
 
 
 
 

 
 
 
 
 

• The title “Architect” refers to design professionals that maintain a current registration with the 
Massachusetts Board of Registration of Architects; and 

• The title “Engineer” refers to design professionals that maintain a current registration in any one of the 
engineering categories governed by the Massachusetts Board of Registration of Professional Engineers and of 
Land Surveyors; and 

• The title “Environmental Professional” refers to design professionals that can demonstrate requisite 
experience in environmental regulations planning and design.  

 
Briefing session: A non-mandatory briefing session will be held at Boston Renaissance Charter Public School, 1415 
Hyde Park Ave, Hyde Park, MA 02136, Tuesday, February 10th, 2026, at 10am. All project inquiries shall be 
directed in writing via email to:  Dwayne Veale and Vamshi Thakkallapalli at Dveale@brcps.school and 
vthakkallapalli@tervacorp.com 
 

  

Personnel other than Prime - qualified firms within the 
meaning of M.G.L. Chapter 7C, Section 44), with 
Massachusetts registration. 

X Architect (Prime) 
 Landscape Architect 

 

 Civil (Sitework/Septic) 
 Land Surveyor 
 Geotechnical 

 
Mitigating Site Contamination (must be a 
Licensed Site Professional) 

X Mechanical Engineer 
X Electrical Engineer 
X Plumbing Engineer 

 
 

 
 

X Structural Engineer 
X Fire Protection Engineer 

X 
Independent Cost Estimating (License or 
registration not required) 

 Interior Designer 
X Vertical Transportation QEI (Qualified  
 Elevator Inspector 
 Programmer 

X Environmental Professional 
 Specifications Consultant 

 
 

mailto:Dveale@brcps.school
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PROJECT BACKGROUND 
AGENCY INFORMATION  
 
Boston Renaissance Charter Public School (BRCPS) is a charter public school located in the Hyde Park neighborhood of 
Boston, Massachusetts. BRCPS offers grades K1 through sixth grade. The mission of BRCPS is to nurture and develop 
academic, social and emotional competence, while building confidence, character and citizenship among its students. 
To achieve this mission, we structure our staffing, instruction, enrichment – our entire school – around a set of core 
beliefs: 

• Children grow and learn best in environments where they feel loved and connected to caring adults. 
• The purpose of education is to provide children with the knowledge, skills, and vital personal attributes needed 

for success in a complex and changing world. 
• All children have the ability to achieve at the highest levels when challenged and held to high expectations, 

academically and socially. 
• Educators have a responsibility to work collaboratively, with students’ well-being and growth as the highest 

priority. 
• Teachers have the capacity to be leaders and the responsibility to be self-reflective learners, to continually 

advance their practice. 
• To truly flourish and thrive, urban students must be allowed to see beyond the horizon of their surroundings, 

must be inspired to greatness and taught to believe there is no dream or goal in this world beyond their reach. 

In line with these beliefs, BRCPS’ vision is to position ourselves as an excellent public educational choice for families, 
and to remain a strong community member and education leader in the City of Boston. Boston Renaissance students 
will be nurtured by caring and skilled professionals, exposed to a rigorous academic curriculum, enriched by a variety of 
art forms, taught to embrace diverse cultures, and developed into productive citizens of the 21st Century global 
community. For more information visit: https://www.bostonrenaissance.org/ 

 
 
 

https://www.bostonrenaissance.org/


 
 

  
 
 

BUILDING AND SITE INFORMATION 

The renovation of the building is located at 1424 Hyde Park Ave, across the street from the school. The current building 
on the property will be unoccupied during renovation. Currently the building is configured as residential apartment units 
and will need to be converted into office and conference room space.   

1424 Hyde Park Ave, Boston, is a brick, 2-story building constructed in 1975, featuring 4,410 sq ft, with recent renovation 
in 1996, located on a 3,485 sq ft lot, and was procured by Boston Renaissance Charter school in 2020. The building has a 
Brick exterior and Stone/Stucco walls exterior. The rear part of the building was built as a car repair garage with high 
ceilings.  

 

 

Building is currently empty and will be unoccupied during construction.  

PROJECT OVERVIEW 
RENOVATION GOAL: The selected firm will provide qualified design services and creative problem solving on how to 
renovate spaces most effectively and sustainably in 45-year-old buildings with knowledge of new and evolving 
technologies and shall have experience in providing such services for school functions. School intends to use this space 
to support Administrative, office and conferencing functions. IT is also intended to bring this building to all current 
code compliance. Selected design team will also provide options and requirements for adding an elevator in the 
building. 
 
 
 



 
 

  
 
 

SCOPE OF PROJECT: 
The following recommendations and scope of work items were identified; however, it should be noted that this 
summary may not be the complete representation of the work which will be required to implement the general intent 
of the work. The work includes but is not limited to: 

1. Comprehensive analysis of existing conditions 
2. Working with the School, program administrative, office and conferencing needs  
3. Develop conceptual designs that align with School needs 
4. Project scope should include comprehensive code upgrades required for the building and proposed function 
5. Design team to evaluate status of building envelope and propose solutions for any deficiencies 
6. All building systems are expected to meet all State and City Energy code and sustainability requirements; 

Sustainable design is a priority for the school 
7. Selected team to develop solutions that align with project budget 

 
The work includes all reports, drawings, specifications, and cost estimates required to bid the work. A base project 
which meets the budget is expected. Due to budgetary constraints, alternates may be required for the project and are 
included in the work. The design team shall coordinate with the Owner/Owner’s OPM to establish a full and updated 
project budget. 
 

PROJECT PHASES and DELIVERABLES 
Work under this Public Notice is divided into the Project Phases as listed in the Contract for Designer Services and as 
augmented below.  Each Project Phase may consist of one or more required submissions, and may include site visits, 
meetings with the Charter School, the OPM, and others, or other tasks as described. The work identified below is 
representative for the purposes of this advertisement and is by no means fully inclusive.   
 
The phases identified below are representative for the purposes of this advertisement and include but are not limited 
to: 

• Permits and Approvals – (immediate services authorized - On going through the process).  
• Kick-Off Meeting (immediate services authorized) 
• Schematic Design including Existing Conditions Documentation (immediate services authorized) 
• Design Development Documents (Services not authorized- dependent upon school authorization to Proceed) 
• Construction/Bid Documents & Project Budget Development  
• Public Bidding & Contract Award (Services not authorized- dependent upon school authorization to Proceed) 
• Construction Contract Administration (Services not authorized- dependent upon school authorization to 

Proceed) 
• Warranty (Services not authorized- dependent upon school authorization to Proceed) 

Authorization to progress to phases that have not been authorized will be based on a review of available funding 
sources for the total project cost and alignment with initial project goals. The fee associated with the unauthorized 
phases that are approved to be added to the contract will be negotiated. The Designer’s contract will be amended 
to incorporate the fee and scope. 
 
The following apply to every phase unless specifically waived by the Charter School: 

• After a review by the Charter School, written approval of each phase will be made in accordance with the 
Contract for Designer.  If after this review the submission is “Not Approved” the Designer will be required to 
re-submit the deliverables for each phase in accordance with the comments included in the non-approval 
letter. 



 
 

  
 
 

• Approval of each phase will not occur without successful completion of the required deliverables for each 
phase and shall precede Work on subsequent phases. 

• Each Design Submission shall include a written response to any comments or recommendations included with 
the approval of the preceding phase. 

• Each submission shall include an electronic copy of the submittal. Hardcopy submittals may be requested by 
the Charter School. Include live section tabs that link to the content on PDF reports, specifications, and 
drawings. The submittal is not considered complete until the full submittal is delivered.  

• Document and explain the reasons for any proposed changes in the project scope, schedule or budget which 
have occurred since the approval of the preceding design submission. 

• Meet with the Charter School, the OPM, and others to review and resolve any issues or discuss alternative 
design approaches. 
 

Permits and Approvals:  
Work with Owner and owner’s representative to identify and obtain all required permits and approvals. Provide 
design drawings as required for all permit submissions. All meetings with the City of Boston building authorities, 
and all required meetings with other City agencies will be included in the base fee scope. Building Code 
compliance is Architect responsibility. Building Code consulting and any meetings with Building and Fire 
Departments required to obtain building permits are included in the base scope. 
 

Kick-off Meeting:  
Schedule, conduct and prepare minutes of a Kick-off meeting. Prior to the meeting, the designer shall review the 
provided documentation, visit the site to become familiar with existing conditions, recommend follow up 
investigations, testing, and selective demolition, and formulate a general approach or alternative approaches to 
the project. At the meeting, the school representatives and the designer will discuss the project overview, the 
budget, the schedule, and the deliverables and deliverable procedure, and other relevant items related to the 
project. 

 
Schematic Design:  

Schedule, conduct and prepare minutes of a schematic meeting. Prior to the meeting, the designer shall work 
with Owner, owner’s consultants, and owner’s representative to develop specifications, dimensioned floor plans, 
elevations, sections, sketches to define the character and quality of interior spaces, and building systems 
upgrades that are in line with the understandings of the design objectives, cost and schedule constraints.  
Milestone Work Product: Prepare and deliver a formal Schematic Design Submission which includes: 

a. Meeting minutes and presentation. 
b. A summary of the codes and regulations that apply to the project, including but not limited to the 

Existing Building Code, Energy Conservation Code, and MAAB requirements that will affect the project. 
c. Identify and analyze up to three meaningful alternative design concepts for implementing the 

proposed project. Emphasis should be placed on developing reasonable, economical, and practical 
solutions to evaluate.  

d. A cost estimate that is structured to identify any required filed subcontractors, includes a breakdown 
for each sub-trade and to verify the estimated cost for the determination of bidding structure. 
Prevailing wage should be used for the location of the school. 

e. Include the Hazmat testing report for asbestos and lead only. Hazmat is to be done as a reimbursable.  
f. After review of the schematic by School representatives, update the Schematic report to identify final 

decisions for the next phase of design, including but not limited to, budget ECC, defined scope and any 
alternates, and updated schedule. 
 
 

 



 
 

  
 
 

Design Development: 
Schedule, conduct and prepare minutes of a Design Development meeting. Prior to the meeting, the designer 
shall work with Owner and owner’s representative to determine and document specifications, final layouts, 
details and material and equipment selections consistent with the work product of Schematic Design to further 
clarify and define that stages’ design decisions are in line with the design objectives, cost, and schedule 
constraints. 
Milestone Work Product: Prepare and deliver a formal Design Development Submission which includes: 

a. Meeting minutes and presentation  
b. Document any additional design modifications made since the approval of the Schematic Design.  
c. An outline specification which lists the technical specification sections and their respective scopes to 

be included in the construction documents.  
d. Updated project drawings of the selected option which include any additional design modifications 

made since the approval of the Schematic Design Phase. 
e. An updated cost estimate cost estimate that is structured to identify any required filed subcontractors 

and include a breakdown for each sub-trade. 
f. Meeting minutes. 

 
Construction Documents:  

Prepare final construction documents and bid documents that will facilitate accurate and dependable final pricing 
through public bid process. Schedule, conduct and prepare minutes of a Construction Document meeting if 
required by the school. 
Milestone Work Product: Prepare and deliver a formal Construction Document Submission which includes: 

a. During the Construction Document process, provide an updated cost estimate at approximately 75% of 
Construction Documents to verify final costs and is structured to identify any required filed 
subcontractors and include a breakdown for each sub-trade. Prevailing wage should be used for the 
location of the school. 

b. Document any additional design modifications made since the approval of the Schematic Design.  
c. Provide a single set of Contract Documents for Construction which shall be used for the solicitation of 

competitive bids in accordance with MGL Chapter 149 which shall include as a minimum: 
i. Drawings which include plans, elevations, details, and cross sections, as many as deemed 

necessary by the Owner.  
ii. Technical specifications which clearly identify each filed sub-bid trade and include any documents 

required by the owner.   
 
Public Bidding and Contract Award Phase:  

Upon approval of the pre-bid project budget by the Charter School, the design team shall prepare and deliver one 
consolidated .pdf file set of bid documents, including all final construction drawings and specifications. Include 
any comments from the construction document phase, a reviewed Advertisement reflecting the correct bidding 
schedule as developed with the owner and the owner’s representatives, and prevailing wage. The school will have 
full rights to duplicate in sufficient quantity for anticipated demand by interested bidders and for internal use. The 
Designer shall perform all necessary bid phase services, including participation in subcontractor prequalification. 
Delivery method will be Chapter 149.  
Milestone Work Product: 

a. The designer shall attend a pre-bid conference scheduled and conducted by the Owner/Owner’s 
Project Manager. 

b. Record bidders’ questions and prepare and distribute addenda as necessary. 
c. Make written recommendations on the contractor/subcontractor qualifications after bids are opened.  

 
 



 
 

  
 
 

Construction Contract Administration Phase:  
Perform Construction Administration and project close-out duties per the Agreement between Owner and 
Designer. 
Milestone Work Product: 

a. Schedule, attend, and conduct a pre-construction conference. The NTP should take place at the 
beginning of the meeting. 

b. Conduct scheduled job meetings weekly at the project site to observe the quality and progress of the 
work. The designer shall be responsible for periodic supervision and observation of the construction, 
consistent with the “Controlled Construction” requirements of the state building code, to ensure 
adherence to the detailed contract requirements and intent of the bid documents and construction 
contract. 

c. Issue clarification sketches as required to answer all questions from the Contractor. 
d. Review and act upon shop drawings, in a timely manner as submitted by the Contractor. 
e. Ensure that all necessary inspections and approvals from the appropriate authorities are secured. 
f. Review and coordinate as-built drawings and other project submittals. 
g. Prepare punch lists and final contractor payment and completion documents. 
h. Coordinate and communicate regularly with the OPM. 
i. Review with the Owner/OPM and recommend action relative to approving Contractor’s Applications 

for Payment. 
 

Warranty Phase:  
Schedule with the Owner and the Owner’s representative and perform an inspection of the subject project 
approximately nine months from the date of Substantial completion.  
Milestone Work Product: A written report noting any possible one-year warranty claims against the General 
Contractor. 

APPLICATION EVALUATION 
Applications will be evaluated based on the DSB criteria for selection of semi-finalist and finalist appearing DSB 
Selection Criteria for Charter Schools. The application must include resumes for the consultants associated with the 
specific Personnel listed on the second page and Project Experience listed below. Include resumes for all personnel. 
 
EVALUATION FACTORS 
Applicants must meet the requirements of M.G.L. C. 7C, §§ 44 and 48. The applications will be evaluated based upon 
the requirements of M.G.L. C. 7C, § 49 and the work listed on DSB Application Form Sections 4 and 5 which illustrate 
current qualifications in the following areas: 

1. The experience of the MA registered project-leads for both the Designer and their consultants (principals and 
project managers) reflects their specific experience with this kind and scale of project. Evidence should show 
that they are capable of developing a strategy for and leading the client team, their own design team and any 
other stakeholders to a clear consensus and successfully constructed and in-budget project. 

2. Recent, and demonstrated experience in the programming, design, and completed construction of school 
projects of this type, scale and complexity, including Ch.149. Work should include: the evaluation of existing 
conditions, forward thinking design and planning for elementary and secondary education, evidence of the 
required technical skill of team, and ability to plan for maintaining operations during construction. 

3. Firms whose principals and owners are regularly actively engaged as project managers and project architects 
and have demonstrated experience being the prime designer on publicly bid Chapter 149 in Massachusetts 
with an estimated construction cost of up to $10M. 

https://www.mass.gov/doc/charter-school-criteria-for-selection-of-semi-finalists-and-finalists/download
https://www.mass.gov/doc/charter-school-criteria-for-selection-of-semi-finalists-and-finalists/download


 
 

  
 
 

4. Demonstrated ability of the firm to meet the project schedule and budget based on current workload of the 
staff assigned to the project, total workload of the firm, and past record of designing on tight schedules. 

5. The Prime and their key team members will have demonstrated experience in leading and facilitating projects 
which target high efficiency and climate resiliency in design and systems, including knowledge of Passive 
House and Net Zero building design principles, resilient design, considerations of site-specific resilience 
enhancements, design directed at the reduction of embodied carbon, alternatives to fossil fuel systems, the 
integration of architectural elements and mechanical systems, strategic electrification, and the use of non-
toxic building materials. 

6. The Prime firm, through their Diversity Focus Statement (in Section 5), shall demonstrate their firm’s 
implementation of Diversity, Equity and Inclusion (DEI) principles within its organization and within the design 
profession.  The Statement shall: 

a. document the firm’s track record for meeting and exceeding DEI goals, highlighting specific project 
examples.   

b. summarize the firm’s approach toward assembling an inclusive team. Focus on the roles and 
responsibilities of diverse internal staff assigned and the SDO certified consultants. If two firms are 
partnering include the distribution of the work with the partnering firms; and  

c. describe the prime design firm’s approach to DEI in terms of ownership, staffing, mentorship, equity 
in salary, and outreach efforts to broaden participation of underrepresented firms working on public 
projects. 

DESIGNER GUIDLINES and PROCEDURES REQUIREMENTS  
Project requirements, general conditions and/or requirements of this public notice include, but are not limited to the 
below: 
 
DESIGNER GUIDELINES: 
MAXIMIZING LIMITED RESOURCES 
Given the importance of financial stewardship, an excellent design maximizes the impact of available resources. It 
should balance cost-effectiveness with innovation, creating spaces that are both practical and aesthetically pleasing 
and inclusive of the other design excellence elements noted here.  
 
FOSTERING A POSITIVE LEARNING ENVIRONMENT 
Design excellence goes beyond aesthetics; it directly influences the atmosphere and ambiance of educational spaces. 
Well-designed classrooms and common areas have the power to inspire creativity, foster collaboration, and promote a 
positive learning culture. A well-thought-out design ensures optimal space utilization, seamless traffic flow, and 
efficient functionality. It considers the diverse needs of students, faculty, and staff, aiming to create an environment 
that supports educational goals and daily operations. 

The design should anticipate and accommodate evolving educational trends. The design should be flexible and 
adaptable, allowing for future advancements in pedagogy and technology to seamlessly integrate into the learning 
environment. 
 
SUSTAINABILITY AND RESILIENCE 
In support of the Commonwealth’s goals to create and manage forward thinking sustainable buildings, design teams 
are expected to identify and integrate carbon reduction strategies and resilience improvement opportunities 
associated with this project. This includes, but is not limited to, low/no carbon fuel sources, high efficiency measures, 
reducing embodied carbon, incorporating climate change resilience standards, and adhering to agency climate change 
vulnerability assessments and resilience recommendations.    



 
 

  
 
 

For these purposes, resilience is defined as: Ensuring that state facilities can be operated or adapted to resist and 
recover from the effects of hazards in a timely and efficient manner.  This includes ensuring the preservation, 
restoration, or improvement of its essential structures and functions for the duration of its life cycle. 
 
HEALTHY BUILDING ENVIRONMENTS 
The Commonwealth is dedicated to reducing health and safety hazards in schools in a comprehensive and cost-
effective manner, with a particular focus on protecting the health of children and other sensitive populations. The 
project will target the replacement of materials typically found in capital project specifications in order to 
reduce/eliminate building materials which contain VOCs, phthalates or other toxins, as well as seek to improve indoor 
air quality by other means. The space should also be nature and optimism infused to promote wellbeing and to 
celebrate daily life. 
 
INCLUSIVE AND ACCESSIBLE SPACES  
Design excellence is intrinsically linked to inclusivity. The work provides an opportunity to ensure that every aspect of 
the design considers accessibility, creating an environment that is welcoming and supportive for all students and staff, 
regardless of their abilities and is expected to meet the diverse and changing needs of users across age, ability, 
language, ethnicity, and economic circumstances. Boston Renaissance Charter Public School welcomes innovative 
design strategies that are usable by the widest range of people operating in the widest range of situations without 
special or separate design. 

The Design Team must comply, at a minimum, with 521 CMR, The Rules and Regulations of the Architectural Access 
Board, as well as the 2010 ADA Standards for Accessible Design. When the requirements of these two laws differ the 
Design Team shall comply with the one that provides the greater degree of accessibility. The Design Team is also 
expected to understand and reflect in its design the civil rights obligations of the Commonwealth under Title II of the 
Americans with Disabilities Act to provide equal access to programs, services, activities and comply with ADA scope 
requirements for alteration of primary function areas, as applicable. 
 
PROCEDURES: 
CONSTRUCTION SPECIFICATIONS 
The designer shall be responsible for creating detailed comprehensive Specifications specifically suited to the project 
in Standard CSI format. 
 
COST ESTIMATING 
Three detailed cost estimates and cost estimate reconciliation will be included in the Scope of Work as follows: at the 
end of Schematic Design, at the end of Design Development and at 75% CDs (to set record estimate for bidding). 
 
ENVIRONMENTAL OR SUPPLEMENTAL SERVICES  
Lead based paint and asbestos testing and inspection services or other environmental services will be provided as a 
reimbursable to the Designer, but the Designer’s cost for procurement, coordination, administering of this consultant 
are part of the basic service. The analysis and clarification of test and inspection results, recommendations for action, 
preparation of the project specification relating to these recommendations, construction administration and 
assistance in the scheduling of post-abatement certification inspections are Basic Services. 

The Boston Renaissance Charter Public School reserves the right to obtain supplemental services through 
independent consultants who will collaborate with the Designer’s team. These supplemental services may include, but 
are not limited to, asbestos inspection and monitoring, and indoor air quality testing and monitoring. 

Other reimbursable services may apply to the project. 
 
 

http://www.mass.gov/ocabr/government/oca-agencies/dpl-lp/opsi/consumer-prot-%20and-bus-lic/license-type/aab/aab-rules-and-regulations.html
http://www.mass.gov/ocabr/government/oca-agencies/dpl-lp/opsi/consumer-prot-%20and-bus-lic/license-type/aab/aab-rules-and-regulations.html
http://www.ada.gov/regs2010/2010ADAStandards/2010ADAstandards.htm
http://www.ada.gov/regs2010/titleII_2010/titleII_2010_regulations.htm
http://www.ada.gov/regs2010/titleII_2010/titleII_2010_regulations.htm


 
 

  
 
 

BUILDING INFORMATION MODELING (BIM) 
Building Information Modeling (BIM) will be used in the design, and construction phases of the project. The designer 
and Boston Renaissance Charter Public School team will discuss the extent of the services to provide.  
 
BUILDING COMMISSIONING 
Boston Renaissance Charter Public School will include an independent third-party building commissioning agent as 
part of this project.  The commissioning agent will develop in collaboration with Boston Renaissance Charter Public 
School an operations and maintenance plan as a reimbursable expense during the building commissioning phase.  The 
commissioning agent will meet with Boston Renaissance Charter Public School and the Designer’s team during 
planning, design and construction to evaluate design proposals and make recommendations to ensure the 
maintainability and operational efficiency of the new building. 
 
PROJECT MEETINGS/WORKSHOPS 
Boston Renaissance Charter Public School and the Designer’s team will hold periodic workshops/design phase 
meetings to ensure that critical issues are not overlooked and that all team members have an opportunity to 
contribute their expertise, to anticipate potential obstacles, to identify potential solutions, and to expedite the 
decision-making process.  Attendance by key members of the Designer’s team will be required at all workshops. 
Workshops will take place at a minimum as the presentation of design phase documents.  
 
PROJECT DELIVERY 
The bidding and construction administration will follow the public bidding requirements under M.G.L Ch. 149 for 
project utilizing public funding. 

AFFIRMATIVE MARKETING GOALS 
 The Commonwealth is committed to helping address the disparity in the participation of minorities and women in 
design. Although Boston Renaissance Charter Public School is not explicitly required to establish a minimum 
combined MBE/WBE participation goal for the Contract in accordance with M.G.L. C.7C, § 6 and Executive Orders 526, 
559 and 565, Boston Renaissance Charter Public School encourages MBE/WBE participation as well as other diversity 
in its Contract. The Commonwealth is committed to helping address the disparity in the participation of minorities and 
women in design. Although Boston Renaissance Charter Public School is not explicitly required to establish a 
minimum combined MBE/WBE participation goal for the Contract in accordance with M.G.L. C.7C, § 6 and Executive 
Orders 526, 559 and 565, Boston Renaissance Charter Public School with guidance from SDO office has set goals for 
MBE at 5.2% and WBE 10.1% and VBE (incl. SDVOBE): 3.0% participation as well as other diversity in its Contract. 

Applicants, as prime firm and team lead should include in their application, under Section 5, a Diversity Focus 
Statement directly addressing their approach to enhancing diversity in assembling the team for this project, including 
a clear description of each working relationship, and in their overall HR and business practices. The Designer Selection 
Board and Boston Renaissance Charter Public School strongly encourages teams composed of firms that expand the 
overall breadth of different firms working on projects.  Firms are encouraged to be creative in assembling their teams 
by considering dividing the work of a particular discipline, by partnering and offering opportunities to qualified firms 
with which it or its consultants have not previously worked or firms that may have less experience working on public 
projects, and other means that provide additional opportunities for underrepresented firms in new ways and 
broadening the breadth of firms working on the School’s projects. 
 
VETERAN OWNED BUSINESS GOAL  
Veteran Owned Business Participation Goal - Ch. 108 of the Acts of 2012; Executive Order 565: The Commonwealth 
promotes and monitors the participation of Service-Disabled Veteran-Owned and Veteran-Owned Business 
Enterprises (collectively “VBE”) on its design projects. The goal for VBE participation on DCAMM, other Executive 
Branch agencies, and municipalities design projects is 3% of the contract price. As Charter Schools may not receive 



 
 

  
 
 

funding from any of these sources, the Goal for Charter schools is encouraged only. Please note that only firms that 
are currently Massachusetts Supplier Diversity Office certified can be credited toward meeting the project VBE goal. 
 
In addition, the Commonwealth encourages the participation of Disability-Owned Business Enterprises (DOBEs) and 
Lesbian, Gay, Bisexual, and Transgender Business Enterprises (LGBTBEs) firms on its design projects (see Executive 
Order 565 -No. 565: Reaffirming and Expanding the Massachusetts Supplier Diversity Program | Mass.gov. 

CONTRACT REQUIREMENTS 
Contract for Final Design, and Construction Administration Services: 

The applicant agrees to execute a mutually agreeable, contract. The MODEL CONTRACTS FOR DESIGN SERVICES are 
on the webpage at:  Contract for Designer Services - BRCPS 
 

INSURANCE 
Applicants are advised that certain documents are required as a condition of contract execution, including, without 
limitation, a) evidence of professional liability insurance in an amount equal to the lesser of $2,000,000 b) Commercial 
General Liability policy to provide a combined single limit for bodily injury and property damage of $1,000,000 per 
occurrence, and $2,000,000 aggregate, c) Personal and Advertising Injury coverage provided at a limit of $1,000,000, 
d) Automobile Liability policy with a combined single limit for bodily injury and property damage liability of at least 
$1,000,000, e) Umbrella Liability as broad as the underlying policies with a minimum level of  protection of 
$1,000,000, f) insurance for the payment of compensation and other benefits under MGL Ch. 152 (Workers 
Compensation Law) to all persons employed under this contract, including employer’s liability insurance in an amount 
not less than $500,000 for each accident or disease for each employee and g) Pollution Legal Liability policy with a 
minimum limit of $1,000,000 per occurrence for this project.   Evidence of pollution liability coverage in compliance 
with the Contract requirements may be carried by the Hazardous Materials Consultant identified above.  All other 
coverage must be carried by the Designer. All other coverage must be carried by the Designer. No costs shall be 
incurred, or work performed before all contract documents are properly executed and a project Notice to Proceed is 
issued in accordance with the terms of the Contract. 
 
ADDITIONAL SERVICES 
If this Notice indicates that the Schematic Design fee is to be negotiated within a range, following successful fee 
negotiations, the Contract will be amended to incorporate a scope and fee for the schematic design. If pursuant to 
M.G.L. c. 7C is completed, the Contract may be amended to incorporate one or more of the design, bidding, 
construction administration, and close out and warranty scope of services and fee. At the conclusion of the, if the 
applicant is requested by Boston Renaissance Charter Public School to perform final design services, the applicant 
agrees to amend the Contract’s scope of services to include final design, construction administration services and 
warranty, and any other documents and services as necessary. Designers awarded the Contract for schematic design 
are not guaranteed to be awarded the additional Design Phases.  
 
SCHEDULE 
Work to begin immediately with target completion for construction documents in July of 2026. Work may take place in 
multiple phases. 
 
 
Design Phase: Boston Renaissance Charter Public School has established a goal of Three and Half (3.5) months to 
complete design (SD, DD, CD and Bid Documents).  The schedule for public bidding phase through construction 
contract/NTP is approximately 7 weeks.  
 

https://www.mass.gov/doc/contract-for-designer-services-brcps/download


 
 

  
 
 

Administration of the Construction Contract services will be established (if applicable, in consultation with the school 
and OPM) as part of the schematic phase and reviewed throughout the project. 
 
Warranty Phase: Prior to the end of the one-year warranty period – approximately 9 months after substantial 
completion, the warranty walk-thru period begins and is approximately 1-4 weeks in duration depending on the final 
scope. 
 
FINANCIAL STATEMENT 
M.G.L. c. 7C, §51 requires that on public design contracts where the total design fee is expected to exceed $30,000 
and for the design of a project for which the estimated construction cost is expected to exceed $300,000 the Designer 
shall:  

a) File its latest CPA or PA audited financial statement with the Boston Renaissance Charter Public School, and 
continue to do so annually throughout the term of the contract; and 

b) Submit a statement from a CPA or PA that states that they have examined management’s internal auditing 
controls and expresses their opinion regarding those controls to Boston Renaissance Charter Public School 

CONDITIONS FOR APPLICATION 
Before a designer can apply for a project within DSB jurisdiction, they must file a written “disclosure statement” in 
accordance with M.G.L. c. 7C, § 48. The statement provides the basis for the DSB informational database and verifies 
that the designer meets certain general qualification and ownership requirements detailed in M.G.L. c. 7C, §§ 44 and 
48. To help firms meet this requirement, the DSB provides an online registration system that can be accessed here.1 
Firms must register on this platform to submit the required disclosure statement; paper disclosure statement 
submissions are no longer accepted. As part of applying for a particular project, firms must verify that the information 
provided remains accurate and up-to-date or, if necessary, submit updated information.  
 
A minimum of 3 public agency evaluations or private sector references completed within the past five years are 
required to be submitted with the application. All evaluations and references should be submitted through the 
Designer Selection Network for attachment to the application. The Designer Selection Board and Agencies reserve the 
right to check additional evaluations and references as part of the application review process.  
 
In addition to the criteria described in the public notice, the Designer Selection Board will review the applications in 
pursuit of the principles described in M.G.L. c. 7C, §44 (a). 

APPLICANTS, PLEASE NOTE 
Applicants are required to use the Designer Selection Board Online Portal2 to submit applications. New users can 
request credentials through the system login screen.3 

 
 
 
1 https://www.mass.gov/service-details/dsb-online-registration-process  
2 https://dsb.formverse5.com/FORMVERSESERVER-DSB/WebApp/Login.aspx  
3 https://dsb.formverse5.com/FORMVERSESERVER-DSB/WebApp/Login.aspx  

https://www.mass.gov/service-details/new-dsb-online-registration-process
https://dsb.formverse5.com/AUTOCENESERVER_DSB/WebApp/Login.aspx?ReturnUrl=%2fAUTOCENESERVER_DSB%2fWebApp%2fHome.aspx%3fSuccessMessage%3dYour%2520password%2520has%2520been%2520changed%2520successfully.
https://malegislature.gov/Laws/GeneralLaws/PartI/TitleII/Chapter7C/Section44
https://dsb.formverse5.com/FORMVERSESERVER-DSB/WebApp/Login.aspx
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