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The Department of Conservation and Recreation stewards one of the largest state parks systems in the 
country. Forests, parks, greenways, historic sites and landscapes, seashores, lakes, ponds, reservoirs and 
watersheds make up its over 450,000 acres. DCR’s mission statement is:  
 

To protect, promote and enhance our common 
wealth of natural, cultural and recreational 
resources for the well-being of all          

 
Contact Us: 

Department of Conservation and Recreation 
State Transportation Building   
10 Park Plaza, Suite 6620   
Boston, MA 02116 

 

DCR Main Phone: 617-626-1250 
e-mail: mass.parks@state.ma.us 

 
Commonwealth of Massachusetts 
Maura T. Healey, Governor 
 
Executive Office of Energy & Environmental Affairs 
Rebecca L. Tepper, Secretary 
 
Department of Conservation & Recreation 
Nicole LaChapelle, Commissioner 
 
Priscilla Geigis, Deputy Commissioner for Conservation and Resource Stewardship 
Robert King, Deputy Commissioner for Operations 
 
Office of Cultural Resources 
Wendy Pearl, Director 
 
Historic Curatorship Program 
Ethan Parsons, Program Manager 

mailto:mass.parks@state.ma.us
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PART I – OVERVIEW: FORGING A UNIQUE PARTNERSHIP 

 
The Commonwealth of Massachusetts, acting by and through the Department of Conservation 
and Recreation (DCR), is pleased to invite the submission of proposals for a unique opportunity: 
 

The rehabilitation, reuse and maintenance of the former 
Metropolitan District Commission Substation at 1198 Furnace 
Brook Parkway, Quincy, MA, in return for a long-term lease.  

 

A.  Historic Curatorship Program Basics 

Within the Commonwealth’s over 450,000-acre park 
and forest system are several unused, historically 
significant buildings. Some of these properties have 
declined due to neglect, exposure to natural 
elements, and vandalism. The Historic Curatorship 
Program was established to preserve these 
vulnerable landmarks. Through the program, DCR 
partners with a Curator who agrees to rehabilitate, 
manage, and maintain a historic property in return 
for a long-term lease. As a result, the 
Commonwealth secures the long-term preservation 
of a threatened historic structure and the Curator 
exchanges hard work and unique skills for a long-
term lease in a one-of-a-kind location.  
 
Curators are selected through an open and 
competitive process, and a proposed reuse must be 
compatible with the historic and natural character of 
the surrounding parkland. Proposals are evaluated 

according to the experience of the applicant, the quality of the reuse plan, proof of sufficient 
resources to undertake the project, and level of public benefit beyond providing required 
biannual public access. Lease terms generally range from 20 to 30 years and are determined 
based on the amount of work required and the Fair Market Rent.   

 

 

 

 

 

 

Curator Larry Seaboyer restores the custom 
pressed tin ceilings at the Ft. Revere Officers’ 

Quarters in Hull 

Former Superintendent’s House, Wachusett Mountain State Reservation, Before and After 
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B.  Purpose of Request for Proposals (RFP) 

The purpose of this RFP is to identify and select a Curator who: 
 
▪ Is committed to the rehabilitation, management, and maintenance of the historic former 

Furnace Brook Parkway, Quincy, Metropolitan District Commission substation 
▪ Understands and accepts the unique challenge of leasing a property located in a state park 
▪ Possesses the required skills and resources to ensure the long-term preservation of the 

property 
▪ Has a reuse that is compatible and complimentary to the building, the park and the public  

 
The State Legislature enacted enabling legislation for the Historic Curatorship leasing program in 
1994 (§44, Ch.85, Acts of 1994 as amended, see Appendix G). This legislation provides for an 
open, competitive selection process for Curators, consistent with established procedures of the 
Massachusetts Division of Capital Asset Management and Maintenance (DCAMM). This Request 
for Proposals conforms to these requirements.  
 
Please contact the Historic Curatorship Program Manager with questions: 
 
Ethan Parsons, Program Manager 
State Transportation Building   
10 Park Plaza, Suite 6620   
Boston, MA 02116   
HCP.Requests@mass.gov 
857-262-4015 
mass.gov/dcr/curatorship 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

mailto:HCP.Requests@mass.gov
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PART II - PROPERTY INFORMATION 

A.  Site Context 

The subject property, the former Metropolitan District Commission’s police substation, is 
located at 1198 Furnace Brook Parkway, Quincy, Massachusetts. 

 
Site Context - Municipal

 

Site Context - Neighborhood 
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B.  Description 

The former police substation is an English Revival-style cottage designed by Stickney and Austin 
Architects. The building was constructed in 1907 for the Metropolitan District Commission. The 
petite building is made up of two rooms, plus a half-bathroom and an unfinished basement. The 
lot includes a driveway that will need repair as well as vegetation removal and management. 
Street parking is limited and is subject to the City of Quincy parking rules and 
regulations. Suitable uses include but are not limited to a single-family residence and small 
office.  
 
Condition Summary  
For a detailed description of the conditions as of 2025, please refer to the 2025 Existing 
Conditions Evaluation and Renovation Recommendations in Appendix C. 
 
Floor Area 
Approximately 419 square feet, plus an additional 328 sq. ft. unfinished and unconditioned 
basement for 747 gross square feet.  

 
Plumbing and Sanitary System  
Building is serviced with ¾-inch pipe. Plumbing fixtures are in good shape but do not meet code 
and will likely need to be upgraded. Sanitary system is functional, but more investigation is 
needed as to its functionality and code compliance. Further improvements may be necessary 
and will depend on use (e.g. addition of shower, kitchen). 

 
Electrical System 
The electrical system is in poor condition and will need to be replaced and likely upgraded to 
accommodate greater energy demands for a heating and cooling system. 

 
HVAC System 
The current system is non-functioning. A non-fossil fuel system meeting the MSB Energy Stretch 
Code, such as an air source heat pump is strongly encouraged. 

 
Structure  
The building is a wood framed structure with a concrete basement floor. The structure is in 
generally good condition, with some repairs needed to the stair and basement column. 

 
Interior Elements 
Interior wall finishes will need to be removed and replaced to insulate the building. First level 
ceilings and floors will need to be resurfaced, with potential lead and asbestos remediation 
necessary in certain areas. Attic floor and basement ceiling are currently unfinished and will 
require insulation. 

 
Exterior elements  
Exterior walls need minor repair and cleaning. Windows are in decent condition, but storms will 
likely need to be added. Front and basement doors will need to be repaired or replaced in kind. 
In case of residential use, a new opening for egress will need to be added to the secondary 
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room. Roofing appears to be in fair condition but will eventually need replacement. Gutters are 
non-existent and will need to be added, along with repair / replacement of wood rafter tails. 

 
Site 
The driveway is not currently fully functional and will need to be expanded and repaved. 
Vegetation will need to be removed to achieve the modifications. In the case of commercial 
renovation, the approach to the building will need to be made accessible. 
 

 
 

Site Plan showing relevant improvements 
Courtesy of Johnson Roberts Associates 
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C. Photographs and Plans 

 

Front Facade Exterior 

 

South Corner Exterior 
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Primary Room from West Corner

 

Primary Room from Entry Door 



 

Page 12 of 45 

Secondary Room from West Doorway 

 

Secondary Room from East Corner 
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Basement from West Corner 
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First Floor Plan, Courtesy John Roberts Associates 

 

Basement Floor Plan, Courtesy John Roberts Associates 
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Front Elevation – West     Side Elevation - South 

 

Back Elevation – East    Side Elevation – North 

Elevation Drawings Courtesy of Johnson Roberts Associates 
 

D.  Historic Significance 

The building at 1198 Furnace Brook Parkway in Quincy was built for the Metropolitan District 
Commission. It was designed in 1907 by Stickney and Austin Architects as a police substation. 
The English Revival style cottage was then used for many years as an office for DCR park staff. 
 
The building sits along the Olmsted-designed Furnace Brook Parkway and is near the DCR’s 
historic Quincy Quarries and Blue Hills Reservation. 
 

E.  Property Access & Adjacent Land Use        

The site sits at the intersection of Furnace Brook Parkway and Cross St. in Quincy, MA. It is just 
off Interstate 93 and 1.5 miles from both Quincy Center and Quincy Adams commuter rail 
stations. Across Interstate 93 are DCR’s Quincy Quarries and Blue Hills Reservation. 
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F.  Development Considerations 

▪ The property will be offered in an as-is condition. At a minimum, a Lessee/Curator will be 
required to provide all improvements needed to receive a Certificate of Occupancy while 
preserving significant exterior and interior features. 

▪ DCR is accepting proposals for uses that are compatible with the Furnace Brook Parkway, 
surrounding neighborhood, and the site conditions. Reuses are limited by the floor space of 
the building, parking and site conditions, environmental factors, and more. Keep in mind any 
public use will be required to comply with the Americans with Disabilities Act and any other 
state laws, codes and regulations applicable to the reuse. 

▪ While the space directly around the building would be available to the Curator, any use or 
design of the space will be required to be compatible with the existing landscape. Any 
accessory building would be subject to approval by DCR, the Massachusetts Historical 
Commission, the State Building Inspector, and any other pertinent inspectional authority. 
No substantial new construction will be allowed.  

▪ Any rehabilitation plan must consider Massachusetts’ Executive Order No. 594: LEADING BY 
EXAMPLE: DECARBONIZING AND MINIMIZING ENVIRONMENTAL IMPACTS OF STATE 
GOVERNMENT and specifically Section 7 Guidelines for Existing Buildings. Additional 
consideration will be given to proposals that incorporate environmentally sustainable 
products and technology, especially regarding heating, cooling and other energy intense 
systems.  
 
 

 PART III – CURATORSHIP REQUIREMENTS 

A.  Reuse Conditions 

The Commonwealth considers the primary purpose of leasing historic properties through the 
Historic Curatorship Program to be to facilitate their long-term preservation. Historic properties 
may be leased only if the following reuse conditions are met:  
 

1. The proposed use(s) are compatible with the mission of the MA Department of 
Conservation and Recreation; 

 
2. The proposed use(s) are compatible with the public's enjoyment of the park (parkway); 
 
3. The proposed improvements and use of the property are compatible with the quality 
and significance of the resource; 
 
4. The proposal for reuse includes public access to the property at least twice annually. 
 

Preferred re-uses will provide a public benefit component to the park, park visitors, and/or the 
local community. For example, uses that meet a community need or vision, that provide a 
connection to the park and environment, meeting space or some combination of beneficial uses 
might be considered compatible. 
 

https://www.mass.gov/info-details/leading-by-example-executive-order-594-decarbonizing-and-minimizing-environmental-impacts-of-state-government#:~:text=On%20April%2022nd%2C%202021%2C%20the,impact%20of%20state%20government%20operations.
https://www.mass.gov/info-details/leading-by-example-executive-order-594-decarbonizing-and-minimizing-environmental-impacts-of-state-government#:~:text=On%20April%2022nd%2C%202021%2C%20the,impact%20of%20state%20government%20operations.
https://www.mass.gov/info-details/leading-by-example-executive-order-594-decarbonizing-and-minimizing-environmental-impacts-of-state-government#:~:text=On%20April%2022nd%2C%202021%2C%20the,impact%20of%20state%20government%20operations.
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B.  Responsibilities  

The Commonwealth intends that, under the lease, the Curator, and all heirs, successors and 
assigns, shall have sole responsibility for: 
 

1. Rehabilitating and maintaining the property as a significant historic resource in 
conformance with the preservation and construction standards outlined in Appendix E and 
in the Secretary of the Interior's Standards for the Treatment of Historic Properties (1992); 
and taking all practicable precautions against damage by fire, vandalism or other cause. 
 
2. Occupying and maintaining the property in conformance with the Lease and any other 
conveyancing or contractual instruments, and all applicable permits, federal, state and 
local laws, regulations and the like. 
 
3. Defraying all costs associated with the capital improvement and repairs and 
maintenance of the property in conformance with the Lease and any other conveyancing or 
contractual instruments. 
 
4. Paying all applicable local, state and federal taxes or fees that may be associated with 
the property for the duration of the lease. 
 
5. Maintaining in full force sufficient insurance to cover costs of rehabilitating any partial 
damage or destruction of the property, including flood coverage for any part of the lease 
area that falls within a delineated flood zone. 
 
6. Maintaining comprehensive liability insurance for all activities. 
 
7. Indemnifying the Commonwealth against all claims or suits brought because of an error 
or an act or omission by the Curator. 
 
8. Ensuring that the proposed improvements are carried out by person(s) with sufficient 
qualifications and/or appropriate licensure. 
 
 

C.  Required Improvements 

The selected Curator will be responsible for all improvements required to rehabilitate the 
property to the Secretary of the Interior’s Standards for Historic Rehabilitation (see Appendix 
E). The core ideal of these standards is to repair original materials, and, only if absolutely 
necessary, replace missing elements “in kind” with similar materials and design. Minimum 
expected improvements are outlined in Appendix B, and include: 
 
▪ Repair or replacement of all systems and fixtures (heating, plumbing, electrical, etc.) 
▪ Rehabilitation of all doors and windows 
▪ Repair or replacement of existing driveway 
▪ Rehabilitation of all exterior trim and siding 
▪ Depending on use, construction of second means of egress or accessible entrance 
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These improvements and any others proposed by the Curator will be outlined in a Work Plan 
and completion schedule that will be incorporated into the lease. The ultimate reuse will 
determine the required standards for improvements to meet building code and accessibility 
requirements.  
 
The estimated cost to DCR of the baseline Required Improvements is $916,849. Please keep in 
mind that the cost estimates represent the value of the work if DCR was to hire contractors to 
perform all work. Most Curators leverage some amount of sweat equity towards a good deal of 
the required work. More detailed estimates are included in Appendix B.  

D.  Maintenance / Management 

The Curator will be responsible for all costs related to the rehabilitation, management and 
maintenance of the property, including, but not limited to, insurance, utilities, regular and 
routine maintenance (see Exhibit E for Maintenance Standards and Guidelines).  

E.  Lease Term 

Based on the fair market rent and the value of anticipated work, DCR can offer a 25-year lease 
term. Alternate proposed lease terms may be considered if supported by sufficient justification.  

F.  Fair Market Rent 

According to the Historic Curatorship Program’s Enabling Legislation, DCR must establish a Fair 
Market Rent (FMR) for the property. For the purposes of this solicitation, DCR is establishing the 
following rent values based on the FMR values established by the Federal Department of 
Housing and Urban Development (HUD) for Quincy, Massachusetts (2025). The FMR for any 
extension terms will be adjusted according to future changes in the Consumer Price Index 
and/or the HUD FMR values.  
 
 U.S. Department of Housing and Urban Development:  
2025 FMR-1 Bedroom – Boston-Cambridge-Quincy 

 Monthly  $2,394 

 Annual  $28,728 

 

G.  Fulfillment of Rent Obligation 

If all rehabilitation, management and maintenance services agreed upon in the lease are 
performed, no cash rent will be exchanged. In addition to the value of the rehabilitation 
investment included in the final lease, the Fair Market Rent is also offset by the value of the 
following:  

1. Management and Maintenance Credit 

The selected Curator will be credited 10% of the value of the Fair Market Rent annually for the 
ongoing maintenance of the property (assuming all required maintenance tasks are being 
performed according to the standards and guidelines established in Appendix E). To recognize 
the value of the management and occupation of the property (utilities, insurance, fees, any 
applicable taxes, etc.), the Curator is credited an additional 10% of the value of the Fair Market 
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Rent annually. Management costs exceeding these allowances, including directly related 
business expenses such as employee salaries, if applicable to the management of the property, 
can be applied as part of Mandatory Improvement accounting (see below). 

Projected Curator Investment vs. Fair Market Rent 

Estimated Rehabilitation Costs  $916,849 

Maintenance Credit (10% of the annual FMR) x 25-year lease $71,820 

Management Credit (10% of the annual FMR) x 25-year lease $71,820 

Anticipated Curator Investment over the lease term $1,060,489 

  

Total Fair Market Rent, 25-year lease term ($28,728 x 25 years - see 
section F above) 

$718,200 

Credits accrued above the value of the FMR can be applied to potential extension terms 
 

2. Mandatory Improvements 

The value of work performed on Mandatory Improvements can be accrued and applied towards 
the Fair Market Rent for the base term and any proposed extension terms. Mandatory 
Improvements are unexpected tasks that were not identified in Appendices B and C or the 
Proposal but are necessary for the continued preservation and occupancy of the property. These 
improvements are normally capital in nature, and do not include general maintenance (spot 
repairs, garden maintenance, touch-up painting, etc.). General maintenance work is accounted 
for through the 10% maintenance credit.  
 
For example: Repair begins on interior wall and a rotted corner post is discovered. Since this is a 
Mandatory Improvement not included in the original assessment, the Curator submits a cost for 
the repair (materials and labor), and that value can be applied towards the Fair Market Rent for 
the base term and any extensions.  
 
If a Curator decides to perform Optional Improvements, the cost of those improvements cannot 
be credited towards the Fair Market Rent. Optional Improvements are those projects that are 
not required for the continued preservation, management or maintenance of the property. 

H.  Public Benefit 

The Historic Curatorship’s Enabling Legislation requires that the property be accessible to the 
public at least twice a year. The quality and scope of the proposed public benefit beyond this 
basic requirement is a factor in the evaluation of Curator proposals. DCR encourages Curators to 
coordinate public benefit activities with other park events. Public uses of the property may be 
limited by code requirements for occupancy. Public benefit examples:  
 

▪ Maintaining and allowing public access to trails through the property 
▪ Maintaining a web site or blog to document the project  
▪ Coordinating a senior’s garden and farm tour 
▪ Sponsoring bi-annual tours of the property 
▪ Partnering with the park on an event or project (Great Park Pursuit, Park Serve Day, etc.) 
▪ Opening a garden to a local youth group as a service project 
▪ Holding a demonstration class highlighting preservation carpentry 
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▪ Allowing a local group to use the property for meeting/event space 
▪ Participating in community-wide events or programs  
 

I.  Review and Inspection 

1. Review by Massachusetts Historical Commission 

As required by Massachusetts General Laws Chapter 9, §§26 to 27c, as amended by Chapter 
254, Acts of 1988, and state regulation (950 CMR 71.00), DCR is required to consult with the 
Massachusetts Historical Commission (MHC) regarding the proposed rehabilitation of the 
property. The successful culmination of the MHC consultation process will be a finding by MHC 
that any work plan associated with a lease has "no adverse effect" on the historic qualities of 
the property. Following provisional designation, the Curator will submit any proposed 
alterations to DCR, where the work will be reviewed and forwarded to MHC for review and 
comment via a Project Notification Form (PNF). MHC has thirty days from the submission of a 
new project notification to review and comment. Any future changes to the original workplan 
may require submission of additional PNFs. 

2. Inspections and Compliance 

DCR reserves the right to inspect all work performed under the Curatorship according to the 
work items and schedule established in the Work Plan, which will be incorporated into the lease 
and will serve as the baseline for lease compliance. The State Building and Plumbing Inspectors 
must review and approve all work to the building and the plumbing, while electrical work, 
health, fire and safety issues and fire protection fall under the jurisdiction of the local 
inspectional authority. If applicable, sewer connections or septic system installation / 
maintenance are regulated by the MA Department of Environmental Protection. The Curator is 
also responsible for all compliance with all state, local or federal regulations, including but not 
limited to the Natural Heritage and Endangered Species Program and the Wetlands Protection 
Act.    

3. MEPA Review 

In accordance with the Massachusetts Environmental Policy Act (301 CMR §11.27), the Curator 
will be required to work with DCR in filing an Environmental Notification Form (ENF) if the 
proposed project triggers any of the thresholds for review (see http://www.mass.gov/ 
eea/agencies/mepa/about-mepa/statute-and-regulations/mepa-regulations.html). After the 
lease is executed, any new major projects not included in the original scope may also require the 
Curator to file a “Notice of Project Change" with the appropriate MEPA Unit for review. It is not 
likely that any proposed reuse of the property would trigger MEPA review. 
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PART IV – PROPOSAL EVALUATION & SELECTION PROCEDURE 

A.  Evaluation Team 

DCR will convene an Evaluation Team composed of staff and other individuals whose interest or 
expertise qualifies them to provide a recommendation to the DCR Commissioner. This 
Evaluation Team will review all proposals and make a recommendation to the Commissioner. All 
information submitted to the Department will remain confidential throughout the evaluation 
process. 

B.  Criteria for Evaluation 

The following criteria will be used in evaluating all proposals: 
 
Section 1. PROPOSED REUSE (25 total points) 
a. Provides for long-term preservation of the property (0-5 points) 
b. Compatible with DCR’s mission to conserve the cultural, natural and recreational resources of 
the Commonwealth and with the requirements outlined in this RFP (0-5 points) 
c. Compatible with the management of the park (0-5 points) 
d. Compatible with needs of park users and friend groups, abutting neighbors and the 
surrounding municipality (0-5 points) 
e. Provide additional services, programs, concessions or other direct benefit to park users and 
the community (0-5 points) 
 
Section 2. EXPERIENCE AND QUALIFICATIONS (20 total points) 
a. Specialized skills in historic preservation (0-10 points)  
b. Experience and qualifications to undertake, implement and manage the rehabilitation, reuse 
and maintenance of the property (0-5 points) 
c. Examples of pertinent previous work (0-5 points) 
 
Section 3. REHABILITATION / MAINTENANCE / MANAGEMENT PLAN (25 total points) 
a. Quality and feasibility of rehabilitation plan, including consideration of sustainable products, 
systems and technologies (0-10 points) 
b. Feasibility and efficiency of proposed schedule / timeline for rehabilitation tasks (0-10 points) 
c. Feasibility of Maintenance and Management plan (0-5 points) 
 
Section 4. FINANCIAL CAPABILTY (20 total points) 
a. Sources and methods of funding for the rehabilitation of the property (0-10 points) 
b. Sources and methods of funding for continued upkeep and maintenance throughout the 
proposed lease term (0-10 points) 
 
Section 5. PUBLIC BENEFIT (10 total points) 
a. Strength of public benefit component beyond twice annual public access (0-5 points) 
b. Feasibility of long-term continuation of proposed public benefit component 0-5 points) 
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C.  Curator Selection Process / Timeline 

Following the deadline for responses to this RFP, the Curator selection process will be 
completed in approximately 7-10 weeks. Please note that the schedule provided is an estimate 
based on past solicitations and may vary. The process will include: 
 
1. Selection Committee selects one or more finalists to meet for an in-person interview with the 
Committee (approx. 2-3 weeks following submission deadline). Proposers selected for an 
interview will be required to provide a detailed work plan and annual schedule that addresses 
all items listed in Appendix B. 
 
2. Selection Committee recommends a selected finalist to the Commissioner (approx. 2-3 weeks 
following interviews). DCR reserves the right to request further information from a Proposer 
prior to final selection. DCR reserves the right to waive any formalities. 
 
3. Commissioner reviews Selection Committee recommendation (approx. 3-4 weeks following 
recommendation) and if accepted, provisionally designates a Curator for the property. 
  
All Proposers will be notified in writing of this Curator designation. Following designation, the 
Curator and the Commonwealth will sign a Provisional Lessee Designation Agreement, which is 
valid for one year. This agreement requires the designated Curator to provide certain 
assurances, including a more thorough inspection of the property, development of a detailed 
Work Plan and schedule and proof of insurance and financial capability, before a lease can be 
executed. During this period, DCR will begin drafting a lease. A lease may be executed any time 
before the expiration of the Provisional Lease period if all requirements are fulfilled. During the 
provisional period, DCR and the Curator may agree to enter into a Memorandum of Agreement 
that would allow certain work, under specific conditions, to begin at the Curator’s risk before a 
lease is executed.   
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PART V: RESERVATIONS AND CONDITIONS 

A.  General Reservations 

1. DCR makes no express or implied representations or warranties as to the accuracy and/or 
completeness of any of the information provided as part of this Request for Proposals (the 
"RFP”), including information that is available upon request. This information is provided subject 
to errors, omissions, change of cost, lease or conditions, additional changes in and different 
interpretations of laws and regulations, prior sale, lease or financing.  
 
2. DCR reserves the right to suspend, withdraw or amend this RFP at any time, without notice.  
 
3. DCR reserves the right to seek additional information or revised proposals from respondents 
or finalists at any time prior to selection of Curators through written notice to all respondents.  
 
4. DCR reserves the right to change the selection process or schedule with written notice to all 
respondents to the RFP or finalists, as necessary.  
 
5. DCR reserves the right to reject, in its sole discretion, any proposal not submitted in 
conformance with this RFP and any amendments hereto, or to reject any and all proposals, in its 
sole discretion, for any reason. DCR further reserves the right to waive or decline to waive 
irregularities in any proposal when it determines that it is in DCR's best interest to do so.  
 
6. If a lease is not executed with the Selected Curator, DCR may choose to execute a Lease with 
an alternate Curator from the pool of respondents, to terminate the selection process, or to 
begin a new selection process.  
 
7. DCR reserves the right to discontinue its selection of any Proposer, or the entire RFP process, 
for any reason whatsoever or for no reason, prior to the execution of a Lease.  

 

B.  Conflict of Interest and Collusion 

 
1. By submitting a proposal, a Respondent certifies that no relationship exists between the 
Respondent or any of its officers, employees, agents, or representatives and DCR, or any officer, 
employee, or agent of DCR that constitutes unfair competition or conflict of interest or that may 
be adverse to DCR.  
 
2. By submitting a proposal, a Respondent certifies that it has not acted in collusion with any 
other Respondent or other entity doing business with DCR in a way that would constitute unfair 
competition.  
 

C.  Confidentiality 



 

Page 24 of 45 

1. Respondents should assume that all material submitted in response to the RFP will be open to 
the public following the evaluation process, except for the Respondents’ personal financial 
information, which DCR shall endeavor to keep confidential.  
 
2. DCR reserves the right to share all ideas from any of the proposals submitted with a selected 
Curator. No Respondent has proprietary rights to any ideas or materials submitted in its 
response to the RFP. All material submitted becomes the sole property of DCR.  

 

D.  Respondent’s Responsibilities  

Respondents shall be entirely responsible for verifying construction cost estimates, code 
requirements, design guidelines, and any other regulatory information. Respondents shall be 
entirely responsible for verifying all site conditions of the property. Copies and summaries of 
this information are included in this RFP only as a convenience and DCR is not liable for any 
mistakes, damages, or other consequences arising from use of this information. 
 

E.  Other Legal Issues 

1. Conflict of Interest 

 
a. DCR employees are not eligible to participate in the Historic Curatorship Program. 
 
b. Employees of the Commonwealth may participate in the Historic Curatorship Program, 
provided, however, that they comply with the requirements of Chapter 268A §7. 

2. Miscellaneous Provisions 

The Department's objective in seeking an outside entity to lease the property is the preservation 
of the property. For this reason, if the property's historic integrity is significantly destroyed by 
fire or other cause, DCR reserves the right to terminate the lease, unless both parties agree it is 
in both parties’ interest to apply insurance proceeds to rebuild a similar compatible structure. If 
DCR does not agree to allow a reconstruction, any proceeds will be distributed based on the 
amount of investment under the lease. Additionally, in the event of a default by a Curator, DCR 
reserves the right to terminate the lease. Events of default may include, but are not limited to, 
the following: 1) failure to comply with the terms and conditions of the lease agreement; 2) 
abandonment of the premises; 3) Curator bankruptcy. 
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PART VI - PROPOSAL SUBMISSION 

 
DUE DATE: before 3pm, Friday, May 29, 2026 

A.  Format 

 
An electronic copy of the Proposal (PDF format) must be sent via email to 
hcp.requests@mass.gov (attention: Ethan Parsons) before the submittal date and time stated in 
this Request for Proposals.  
 
Proposals may also be sent via mail to the address below. To be considered, mailed proposals 
must be received before the submittal date and time deadline stated in this Request for 
Proposals: 
 
Attn: Ethan Parsons, Historic Curatorship Program Manager 
Department of Conservation and Recreation 
Office of Cultural Resources 
State Transportation Building   
10 Park Plaza, Suite 6620   
Boston, MA 02116  
 
 
Mailed proposals must be received, not just post marked, by the submission deadline.  
Confirmation must be made via email or telephone that the proposal was received by the 
Historic Curatorship Program. Proposers are requested to examine this RFP and the 
accompanying Table of Contents to make sure that all pages are included. DCR assumes no 
responsibility for a proposal submitted based on an incomplete RFP package. 
 
Proposers are expected to review all requirements and instructions of this RFP; failure to do so 
will be at the Proposer's risk. Each Proposer should furnish all the information required by this 
RFP. DCR reserves the right to waive formalities in any Proposal, and may, if it determines that 
such action is in the best interests of the Commonwealth, select a Proposal which does not 
conform in all details to the requirements of this RFP. Likewise, the Commonwealth reserves the 
right to reject all Proposals. 
 
This Request does not commit the Commonwealth of Massachusetts to enter into any 
disposition of real property interest; or to pay any costs, including costs associated with any 
studies or designs, incurred by any party in the preparation and submission of a Proposal. 
 
Proposals will not be returned but will be retained by DCR for the official record. 
 
 
 
 

mailto:hcp.requests@mass.gov
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B.  Inquiries and Explanations 

 
All inquiries concerning this Request for Proposals should be directed to: 
 
 
Ethan Parsons, Program Manager 
Historic Curatorship Program 
Department of Conservation and Recreation 
Office of Cultural Resources 
State Transportation Building   
10 Park Plaza, Suite 6620   
Boston, MA 02116  
 
hcp.requests@mass.gov 
 
Tel.: (857) 262-4015 
 
Any explanation desired by a Proposer regarding the meaning or interpretation of this Request 
must be submitted in writing and with sufficient time allowed for a reply to reach the Proposer 
prior to the submission of their Proposal. Verbal explanations or instructions shall not be binding 
on the Department. 
 
Any information given in writing to a prospective Proposer will be furnished to all prospective 
proposers as an amendment to the Request for Proposals if such information is deemed by DCR 
to be necessary to Proposers in their preparation and submission of Proposals, or prejudicial to 
uninformed Proposers if they were to lack such information. 
 

C.  Proposal 

Proposals should follow the outline, supply all the information described below, and should 
demonstrate the ability of the potential Curator to undertake a challenging and complex 
commitment. It is intended that the substance of a Proposal, as approved by the 
Commonwealth, will be incorporated into all agreements and real property transactions which 
may result from the process. Please submit a cover letter with any proposal. 
 
Proposals must include responses to all applicable sections of this RFP. Proposers may fill in the 
provided spaces and attach additional sheets or submit a separate document containing 
responses to each of the twelve sections. If the Proposer chooses the latter option, please 
provide responses in a similar format, under the same section headings. Electronic (Word and 
Excel) versions of the application section are available upon request.  
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PROPOSAL TEMPLATE 
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Applicant Information 

List the names, addresses and telephone numbers of all principals, partners and others 
participating in the project.  
 
 
 
____________________________________________________________________  
Name 
 
____________________________________________________________________   
Address 
 
_____________________________________________________________________ 
City       State    Zip 
 
___________________________________ _________________________________ 
e-mail      Telephone 
 
 
 
____________________________________________________________________  
Name 
 
____________________________________________________________________   
Address 
 
____________________________________________________________________ 
City       State    Zip 
 
___________________________________ ________________________________ 
e-mail      Telephone 
 
 
 
____________________________________________________________________  
Name 
 
____________________________________________________________________   
Address 
 
_____________________________________________________________________ 
City       State    Zip 
 
___________________________________ _________________________________ 
e-mail      Telephone 
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Section 1: Proposed Reuse (25/100 points) 

Please provide a narrative summary of the Proposed Reuse concept. DCR is seeking reuses that 
are compatible with the park and surrounding community and focused on the rehabilitation of 
the historic resource. Reuses must also comply with the existing conditions of the house and 
site, including building code requirements, environmental impacts, and the limitations of the 
septic and water systems. Examples of potentially compatible reuses include short-term 
vacation guest house, non-profit office and/or program space, and outdoors related small-scale 
retail. Consideration will be given for reuses that serve or benefit underserved communities or 
populations.   
 
Describe, at a minimum, how the proposed reuse concept meets the following criteria:  
 
a. Provides for long term preservation of the property (0-5 points) 
b. Compatible with DCR’s mission to conserve the cultural, natural and recreational resources of 
the Commonwealth (0-5 points) 
c. Compatible with DCR’s management of the park (0-5 points) 
-Would the proposed reuse present additional burdens to DCR in terms of significantly increased 
cost or staff time? 
d. Compatible with needs of park users and friend groups, abutting neighbors and the 
surrounding municipality (0-5 points) 
 -It is encouraged that responses to this section be accompanied by written expressions of 
support 
e. Provide additional services, programs, concessions or other direct benefit to park users and 
the community (0-5 points) 
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Section 2: Experience and Qualifications (20/100 points) 

Provide a narrative summary of experience and qualifications to undertake, implement and 
manage the rehabilitation, reuse and maintenance of the property. Supplemental material 
describing pertinent projects, including visual aids, is encouraged but not required.  Specifically 
address the following criteria: 
 
a. Specialized skills in historic preservation (0-10 points) 
-Including possession of any certifications and licenses in trades and skills pertinent to the 
rehabilitation 
b. Experience and qualifications to undertake, implement and manage the rehabilitation, reuse 
and maintenance of the property (0-5 points) 
- Including but not limited to business management skills, project management skills, experience 
in non-profit development / management) 
c. Examples of pertinent previous work (0-5 points) 
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Section 3:  Rehabilitation / Maintenance / Management Plan (25/100 points) 

Curators are responsible for the rehabilitation, maintenance and management of the historic 
property. The success of any Curatorship relies on a strong and feasible rehabilitation plan, as 
well as a plan for projected management and maintenance costs and improvements over the 
long term. This section should outline the proposed plan to address all three areas: 
 
3a. Rehabilitation Plan (0-10 pts) 

1. Rehabilitation Plan Summary 
2. Rehabilitation Pro Forma 
3. Lease Term 
4. Inclusion of sustainable practices, products and technologies 
 

3b. Proposed schedule / timeline for rehabilitation tasks (0-10 points) 
1. Narrative statement on proposed rehabilitation schedule 
2. Rehabilitation Schedule Template 

 
3c. Maintenance and Management Plan (0-5 pts) 

1. Narrative statement 
2. Estimated Costs 

 
Please see the following pages for details on each area. 
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Section 3a   
ehabilitation Plan Summary 
his section should specify how the Proposer intends to carry out the Rehabilita
e project, including the Required Improvements listed in Appendix B. Please u

ropose eliminating, adding, or changing any Required Improvements and provi

. Narrative statement describing rehabilitation plan in general. 

.      Rehabilitation Pro forma 

hese priority tasks are derived from the Conditions Assessment Reports (Appe
flect markups as described in the report, including allowances for permits, en

rchitectural design fees, etc. Please keep these costs in mind when estimating, 
nstruction permits may require professional design services. This list represen
habilitation tasks; however, the proposal may add or remove items from this l

roposed reuse and rehab plan. A finalized work plan will be incorporated into t

lease keep in mind that the cost estimates represent the value of the work if D
ntractors to perform all work. Most Curators leverage sweat equity towards a
e required work. Please indicate proposed actual costs for these tasks. The DC
lue will be the amount credited towards the fair market rent, since it represe
lue of the work to the Commonwealth. The estimates provided do not includ
pital improvements in the future that are also the responsibility of the Curato

ote: Some cost estimates vary from those provided in the original Conditions Assessment due t

h

e

o
e

o
h
a
a
a

N
omparable projects. These cost estimates take precedent over those provided in the Conditions 

R
T tion phase of 
t se this section to 
p de justification. 
 
1
 
2
 
T ndix C). Costs 
r gineering and 
a as some 
c ts the priority 
r ist based on the 
p he lease.  
 
P CR was to hire 
c  good deal of 
t R estimated 
v nts the true 
v e unforeseen 
c r.  
 
* o updated 
c Assessment 

 
Description Est Cost to 

DCR: 
Commercial  

Est Cost to 
DCR: 
Residential  

Proposed 
Est Cost 

To be 
Complete 
in Year 

EXISTING CONDITIONS 
     

Selective Demolition 
 

$24,820.00  $20,881.00  
  

CONCRETE 
     

Cast-in-Place Concrete    
 

$6,280.00  $16,780.00  
  

MASONRY 
     

Unit Masonry   
 

$11,100.00  $7,400.00  
  

METALS 
     

 Metal Fabrications          
 

$2,621.00  $2,621.00  
  

WOODS & PLASTICS 
     

 Rough Carpentry 
 

$18,084.00  $50,831.00  
  

 Architectural Woodwork 
 

$28,175.00  $30,130.00  
  

THERMAL & MOISTURE PROTECTION 
    

 Waterproofing, Damp proofing and Caulking $1,494.00  $1,494.00  
  

Roofing and Flashing -  
 

$30,910.00  $30,910.00 
  

Insulation 
 

$7,814.00  $3,624.00  
  

 Fire stopping 
 

$1,500.00  $1,500.00  
  

DOORS & WINDOWS 
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Flush Wood Doors 
 

$10,000.00 $17,500.00  
  

Access Doors 
 

$4,000.00  $4,000.00  
  

Windows 
 

$19,910.00  $19,910.00  
  

FINISHES 
     

Resilient Flooring 
 

$4,488.00  $4,488.00  
  

Painting 
 

$15,440.00  $15,940.00  
  

Gypsum Board Assemblies 
 

$23,915.00 $23,915.00  
  

SPECIALTIES 
     

Visual Display Boards 
 

$1,500.00  
   

Signage 
 

$1,874.00  
   

Toilet Accessories 
 

$1,100.00  $1,300.00  
  

Fire Protection Specialties 
 

$600.00  $600.00  
  

EQUIPMENT 
     

Appliances           
  

$5,500.00  
  

FURNISHINGS 
     

Window Shades 
 

$2,260.00  $2,260.00  
  

Furnishings 
  

$8,500.00  
  

PLUMBING 
     

Plumbing -                                                                                                             
 

$34,806.00  $32,372.00  
  

HVAC 
     

HVAC -  
 

$59,974.00  $59,780.00  
  

ELECTRICAL 
     

Electrical -  
 

$38,982.00  $25,510.00  
  

EARTHWORK 
     

Site Preparation and Earthwork   
 

$6,000.00  $5,000.00  
  

EXTERIOR IMPROVEMENTS 
    

Site Improvements 
 

$110,198.00  $32,698.00  
  

SUBTOTAL DIRECT (TRADE) COST  $467,845.00  $425,444.00  
  

SEE TABLE BELOW*** SEE BELOW SEE BELOW   

TOTAL COST $974,738.00  $916,849.00  
  

 
Proposed costs for this section are not required. These are estimated costs to DCR and may not be 
applicable to a Curator. 

Design and Pricing Contingency 12% $56,141.00  $51,053.00  

Escalation 3% $14,035.00   $12,763.00  

Subtotal  $538,021.00  $489,260.00  

General Conditions 6 mo. $300,000.00  $300,000.00  

General Requirements 3% $16,141.00  $14,678.00  

Bond 1.15% $6,187.00  $5,626.00  

Insurance GL/PL 1.85% $9,953.00  $9,051.00  

Overhead and Fee 12% $104,436.00  $98,234.00  
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Section 3a cont. 
3. Lease Term (optional) 
 
Please describe if proposing an alternative term to the offered 25 years. Include justification for 
the proposed term by describing any additional proposed investment or services. DCR reserves 
the right to accept or refuse any alternate lease term as part of the evaluation and selection 
process.  
 
4. Inclusion of sustainable practices, products and technologies. 
 
Describe elements of the rehabilitation / maintenance and management plans that utilize 
environmentally sustainable techniques and / or products. Plan should consider Massachusetts’ 
Executive Order No. 594: LEADING BY EXAMPLE: DECARBONIZING AND MINIMIZING 
ENVIRONMENTAL IMPACTS OF STATE GOVERNMENT and specifically Section 7 Guidelines for 
Existing Buildings. 
 

https://www.mass.gov/executive-orders/no-569-establishing-an-integrated-climate-change-strategy-for-the-commonwealth
https://www.mass.gov/executive-orders/no-569-establishing-an-integrated-climate-change-strategy-for-the-commonwealth
https://www.mass.gov/executive-orders/no-569-establishing-an-integrated-climate-change-strategy-for-the-commonwealth
https://www.mass.gov/doc/draft-lbe-eo-594-guideline-section-4-existing-buildings-01-18-2022/download
https://www.mass.gov/doc/draft-lbe-eo-594-guideline-section-4-existing-buildings-01-18-2022/download
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Section 3b 
Rehabilitation Schedule / Timeline for Rehabilitation tasks (0-10 points) 
 

1. Narrative statement on proposed rehabilitation schedule. Proposed schedules will be 
evaluated for feasibility and efficiency (with an emphasis on prompt occupancy). 
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Section 3b cont. 
2.      Rehabilitation Schedule Template 
 
Please include a general schedule with milestones for all improvements listed above, grouped by 
the year work will occur. A more detailed schedule will be required before lease execution. Use 
the format below or another that clearly indicates expected annual rehabilitation costs. Identify 
the proposed occupancy date. 
 
Schedule should prioritize tasks that will: 

• Facilitate occupancy as soon as possible 

• Address immediate threats to the property or pose safety hazards 

• Improve the exterior / public view of the property 
 

This table is an example. 

Task   Proposed cost 

2026 Month / month range   

Task 1 Jan-March $ 

Task 2 Jan-March $ 

Task 3 March-April $ 

Task 4 May-August $ 

Task 5 August-November $ 

Annual Rehabilitation Subtotal   $ 

2027     

Task 6 Jan-Mar $ 

Task 7 Jan-Mar $ 

Task 8 Mar-Apr $ 

Task 9 May-Aug $ 

Task 10 Aug-Nov $ 

Task 11 Oct-Dec $ 

OCCUPY PROPERTY Dec.   

Annual Rehabilitation Subtotal   $ 

2028     

Task 12 Jan-Mar $ 

Task 13 Jan-Mar $ 

Task 14 Mar-Apr $ 

Task 15 May-Aug $ 

Annual Rehabilitation Subtotal   $ 

2029     

Task 16 Jan-Mar $ 

Task 17 Jan-Mar $ 

Task 18 Mar-Apr $ 

Annual Rehabilitation Subtotal   $ 

ADD ADDITIONAL YEARS IF NECESSARY   
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Section 3c.  
1. Maintenance and Management Plan-Narrative Statement 
 
Use this section to identify anticipated costs related to ongoing maintenance and management 
of the property. Maintenance costs including mowing, roof repairs, repointing, mold 
remediation, pest control, maintaining mechanical systems, etc.  
 
Management costs include those related to the operation and occupancy of the property, 
including insurance, utilities, applicable fees and taxes, etc. 
 
2.  Maintenance and Management Plan-Estimated Costs 
 
Use this table or another format to estimate annual costs for the maintenance and management 
of the property. The cost estimates for maintenance should consider average costs in a given 
year and anticipate unforeseen major repairs that may have to be done over the term of the 
lease (roof replacement, repainting, etc).  
 

Annual Maintenance Estimate $ 

   
Annual Management Estimate   

Insurance $ 

Utilities $ 

Fees / taxes $ 

Anticipated Major Cyclical Repairs (new roof, new 
boiler, etc.) $ 

Other costs $ 

Annual Management Estimate-TOTAL $ 
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Section 4: Financial Capability (20/100 points) 

This section is used to determine the Proposer’s financial prospects for implementing the 
requirements of this RFP. All information will remain confidential. In this section provide 
information that addresses the projected sources of income for the rehabilitation phase of the 
project, as well as the ongoing maintenance and management expenses throughout the term of 
the lease. 
 
- Financial plan must include specific sources and amounts 
- Plan must not rely heavily on volunteer labor or anticipated grants and fundraising without 
written commitment 
-Plan should include information about in-hand funds 
-Plans for use with  profit-based financing should be based on market research and precedent 
 
a. Sources and methods of funding for the rehabilitation of the property (10 points) 
 
Provide a brief narrative statement of the overall financial plan:  
 
b.    Sources and methods of funding for continued upkeep and maintenance throughout the 
proposed lease term (10 points) 
 
Provide a brief narrative statement of the overall financial plan 
 
c.    Supporting Data 
 
Anticipated Income Pro Forma 
 
Use the table below to compare estimated income with expected costs (from previous sections).  
 
(Attach more detailed breakdowns if desired. If this proposal is selected as a finalist, Proposer 
may be required to provide more detailed projected cost and income information).  

   
2026     

Income source Estimated income   

Source 1 $   

Source 2 $   

Source 3 $   

TOTAL 2026 Income   $ 

Annual Rehab Subtotal $   

Annual Estimated Maintenance costs $   

Annual Estimated Management costs $   

Total 2026 costs   $ 
   

2027     

Income source Estimated income   

Source 1 $   
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Source 2 $   

Source 3 $   

TOTAL 2027 Income   $ 

Annual Rehab Subtotal $   

Annual Estimated Maintenance costs $   

Annual Estimated Management costs $   

Total 2027 costs   $ 
 

  
2028     

Income source Estimated income   

Source 1 $   

Source 2 $   

Source 3 $   

TOTAL 2028 Income   $ 

Annual Rehab Subtotal $   

Annual Estimated Maintenance costs $   

Annual Estimated Management costs $   

Total 2028 costs   $ 

    
2029     

Income source Estimated income   

Source 1 $   

Source 2 $   

Source 3 $   

TOTAL 2029 Income   $ 

Annual Rehab Subtotal $  

Annual Estimated Maintenance costs $   

Annual Estimated Management costs $   

Total 2029 costs   $ 

   
For all remaining lease years following completion of 
major rehabilitation (anticipated average per year)     

Income source Estimated income   

Source 1 $   

Source 2 $   

Source 3     

  $   

TOTAL anticipated annual Income   $ 

     

Annual Estimated Maintenance costs $   

Annual Estimated Management costs $   

Total Annual costs   $ 
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Bank References 
 

Lending Institution Name of Lender Address Phone 

 
 
 
 

   

 
 
 
 

 
 
 

  

 
 
 
 

 
 
 

  

 
Bankruptcy Disclosure 
 
If the Proposer or any affiliated business entity of the Proposer or any of the entity's officers, 
principal, or investors has been adjudged bankrupt, either voluntarily or involuntarily, within the 
last ten years, please note the date and location of the judgment and the name of the party 
involved. 
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Section 5: Public Benefit (10/100 points) 

The Historic Curatorship Enabling Legislation requires that properties be accessible to the public 
at least twice annually. DCR encourages reuses that provide a provide a benefit or amenity to 
park visitors and the public in general.   
 
a. Describe the proposed scope and nature of the Public Benefit Element, and any projects / 

programs / services that will fulfill and/or exceed this requirement (0-5 points).  
b. Describe how the proposed public benefit will be sustained throughout the term of the 

lease (0-5 points).  
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Section 6: Disclosures 

 
a.   Organizational Structure (if applicable) 
 
If the Proposer is acting officially on behalf of an organization, please describe fully the nature of 
the organization, including: 
 
1. Describe legal structure of the general partners  
 
2. Describe the legal history of the organization 
 
3. Attach a copy of any joint venture agreement, articles of incorporation or trust 
agreement establishing the organization. 
 
4. Corporate Structure (if applicable) 
 
Please disclose if the Proposer or any other member of the development entity is a subsidiary of 
or affiliated with any other corporation or firm. Attach references for the development team 
and/or team members. Please attach an audited financial statement for the general partners 
and/or the principal development entity. These statements will be held in strict confidence by 
the Commonwealth. 
 
a.  Tax Compliance 
 
Pursuant to MGL Chapter 62C, Section 49A*, I, hereby certify that I have filed all state tax 
returns, have paid all state taxes required under law, and have no outstanding obligations to the 
Commonwealth of Massachusetts, Department of Revenue. 
 
Signed under the pains and penalties of perjury on this ______ day of 20_____. 
 
 
 
___________________________   ______________________ 
Federal Tax ID No.      Signature 
 
* "No contract or other agreement for the purposes of providing goods, services or real estate 
space to any ... agencies [of the Commonwealth] shall be entered into, renewed or extended 
with any person unless such person certifies in writing, under penalties of perjury, that he had 
complied with all laws of the Commonwealth relating to taxes." 
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b.   Disclosure Statement Concerning Beneficial Interest 
 
I hereby state, under the penalties of perjury, that the true names and addresses of all persons 
who have or will have a direct or indirect beneficial interest (including the amount of their 
beneficial interest accurate to within one-tenth percent) in the proposed project are listed 
below: 
 
NAME AND RESIDENCE OF ALL PERSONS WITH SAID BENEFICIAL INTEREST: 
 
NAME    ADDRESS    PERCENTAGE INTEREST 
 
___________________________________________________________________ 
 
___________________________________________________________________ 
 
___________________________________________________________________ 
 
___________________________________________________________________ 
 
___________________________________________________________________ 
 
___________________________________________________________________ 
 
___________________________________________________________________ 
 
___________________________________________________________________ 
 
The undersigned also acknowledges and states that none of the above-listed individuals is an 
official elected to public office in the Commonwealth of Massachusetts or is an employee of the 
Commonwealth. 
 
I hereby state, under the penalties of perjury, that the names and addresses of all the firms and 
personal corporations employing attorneys, real estate brokers, architects, engineers, planners, 
and surveyors, and all other agents who have acted on behalf of any of the foregoing with 
respect to this proposal are listed in Section 1, above. 
 
SIGNED under the penalties of perjury. 
 
 
 
______________________________________ 
Signature 
 
 
______________________________________  
Date 
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c.   Conflict of Interest  
 
The Proposer covenants that he/she will not employ or retain any company or person (other 
than a full-time bona-fide employee working for the Proposer) to solicit or secure any 
agreement related to this RFP, and that he/she has not/will not pay any company or person 
(other than such an employee) any gift, contribution, fee, commission, percentage, or brokerage 
fee, contingent upon or resulting from the execution of any agreements. 
 
No member, official or employee of DCR or DCAMM shall have any personal interest, direct or 
indirect, in any agreement entered into or in the lessee, nor shall any such member, official or 
employee participate in any decision relating to any agreements which affects his / her personal 
interest or the interests of any corporation, partnership, or association in which he/she is, 
directly or indirectly, interested. No member official or employee of DCR or DCAMM shall be 
personally liable to the lessee or any successor in interest in the event of any default or breach 
by the Commonwealth or for any amount which may become due to the lessee or to its 
successor or on any obligations under the terms of this RFP or any agreements which follow. For 
the purpose of this statement, employees of either agency shall be deemed to include so-called 
dependent (03) consultant employees. 
 
 
Date: ________________ By: ___________________________________  
 
 
 
 
 
 
 
 
 
d.   Anti-Discrimination 
The Proposer agrees that in the construction of the improvements and otherwise through any 
agreements made hereafter, it shall cause all contractors, tenants and users to comply with all 
applicable laws, ordinances, regulations and orders from time to time in effect relating to 
nondiscrimination, equal employment opportunity, contract compliance and affirmative action. 
 
 
Date: ________________ By: ___________________________________ 
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PART VII: APPENDICES 

A. DEFINITIONS 

B. REQUIRED REHABILITATION TASKS AND COST ESTIMATES 

C. BUILDING CONDITIONS SURVEY 

D. FLOOR PLANS & ELEVATIONS 

E. PRESERVATION STANDARDS AND CRITERIA 

F. MAINTENANCE GUIDELINES 

G. HISTORIC CURATORSHIP ENABLING LEGISLATION 
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