

# STAFF SUMMARY

☐ Secretary Approval      ☒ MassDOT Board Approval      Prepared by: Koby Lemrise, P.E.

Department: Highway Division	Manager: John J. Bechard, P.E.	email: john.bechard@dot.state.ma.us	Telephone: (508) 751-1755
---------------------------------	-----------------------------------	--	------------------------------

Contract No./Subject: 129599 – Pavement Preservation & Related Work on I-195	Date Prepared: April 24, 2025
---	----------------------------------

## Implications

☒ Capital Budget      ☐ Operating Budget      ☐ Legal      ☐ Other

### **PURPOSE:**

The purpose of this Staff Summary is to request that the Board of Directors authorize and approve the Secretary/CEO, or her designee, to execute MassDOT Contract No. 129599 titled Pavement Preservation & Related Work on I-195, for Highway Construction, with PJ Keating Company, for the amount of \$15,942,343.00, for a total duration, not to exceed, 540 days from Notice to Proceed (NTP).

### **TOTAL PROGRAM BUDGET:**

The project has a total program budget of \$19,234,094.45, which includes the following:

Bid Amount	\$15,942,343.00
Contingencies (10%)	\$1,594,234.30
Construction Engineering (5%)	\$797,117.15
Traffic Police	\$627,400.00
Traffic Police OT / Non-Participating	\$269,000.00
Trainees	\$4,000.00
<b>Total</b>	<b>\$19,234,094.45</b>

### **DISCUSSION:**

The award of Contract No. 129599 titled Pavement Preservation & Related Work on I-195 will address immediate needs to replace the deteriorated pavement, as well as reducing ongoing maintenance costs for District 5 in this area of Interstate 195.

The work to be done consists primarily of milling and resurfacing the existing I-195 mainline and on- and off-ramps within the project limits.

Additional work includes replacement of existing damaged or substandard guardrail; placement of gravel/pavement milling mulch under guardrail, along shoulders, and/or to repair areas of eroded embankment; adjustment of existing drainage structures and installation of new hook lock castings as necessary; cleaning of existing drainage structures, pipes, and outfalls; placement of new and temporary pavement markings; installation of new traffic data collection stations; routine bridge maintenance activities including bridge deck repairs and bridge joint replacements; and other incidental work as directed by the Engineer.

### **PROCUREMENT:**

On March 1, 2025, the Highway Division advertised this contract for bids. On April 23, 2025, the Highway Division opened bids for this contract and three (3) bids were received. PJ Keating Company was the lowest responsible and eligible bidder with a bid price of \$15,942,343.00.

The bids were reviewed by engineers in the Construction and Specifications Sections. The Highway Division has accepted the bid submitted by PJ Keating Company, which at \$15,942,343.00 is 2.17% less than the Office Estimate of \$16,296,417.00.

The following is the listing of bidders with the corresponding bid prices:

Contract No./Subject:  
129599 – Pavement Preservation & Related Work on I-195

Prepared by: Koby Lemrise  
Date: April 24, 2025

PJ Keating Company	\$15,942,343.00
HOLCIM-NER Inc	\$16,598,729.60
JH Lynch & Sons Inc	\$17,484,780.35

Disadvantaged Business Enterprise (“DBE”) participation is required. The DBE requirement for this Project is 16.00%. MassDOT’s Office for Diversity and Civil Rights has reviewed the DBE information included in the Proposal of the chosen bidder and recommends award of the DBB Contract to this team.

**FINANCIAL IMPACT/BUDGET SOURCE:**

This action is funded through the National Highway Performance Program – Interstate Maintenance (NHPP/IM) program, which is 90% Federal Aid. All funding necessary for the construction of the project is provided in the FY2025 – FY2029 MassDOT Capital Investment Plan. There will be no potential projects placed at risk with the approval of this request by the MassDOT Board of Directors.

**FUTURE ANTICIPATED AUTHORIZATIONS:**

N/A

**RECOMMENDATIONS:**

It is recommended that the Board of Directors authorize the Secretary, or her designee, to award and execute MassDOT Contract No. 129599 entitled Pavement Preservation & Related Work, with PJ Keating Company, in a form approved by the General Counsel, in the amount of / for a sum not to exceed \$15,942,343.00.

**COORDINATION WITH:**

Office of Diversity and Civil Rights  
Engineering and Maintenance  
Environmental  
Capital Programs  
Budget and Finance  
Legal Department

**SIGNATURE PAGE:**

See Page 3

**ATTACHMENTS:**

Tab A – Vote [to be completed by Legal]

**RESOURCE/REFERENCE DOCUMENTS:**

Bid Average  
Bid Results  
Bid Tabulations  
Eligible Bidders Listing  
Low Bidder by Bid Item with Affidavit

**Project #** : 611990  
**Location** : SOMERSET - SWANSEA  
**District** : 5  
**Description** : SOMERSET- SWANSEA- PAVEMENT PRESERVATION & RELATED WORK ON I-195

**Bids Open Date** : 23 Apr 2025

**Contract #** : 129599

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 3
102.	0.250	A	SELECTIVE CLEARING AND THINNING	\$50,000.00	\$60,000.00	\$63,000.00
102.001	2.000	A	SELECTIVE CLEARING AND THINNING FOR ROADSIDE CLEARANCE	\$15,000.00	\$23,400.00	\$24,200.00
102.002	4.200	A	SELECTIVE CLEARING AND THINNING FOR MEDIANS	\$15,000.00	\$25,700.00	\$26,400.00
106.491	30.000	CF	ELASTOMERIC CONCRETE EXPANSION DAMS	\$450.00	\$1,500.00	\$1,437.50
107.623	1.000	LS	WORKING BARGE	\$50,000.00	\$50,000.00	\$72,500.00
109.51	160.000	HR	OVER GUARDRAIL MULCHERMOWER	\$200.00	\$125.00	\$290.00
120.1	55.000	CY	UNCLASSIFIED EXCAVATION	\$100.00	\$240.00	\$187.50
127.1	20.000	CY	REINFORCED CONCRETE EXCAVATION	\$600.00	\$500.00	\$1,545.00
127.4	185.000	SY	REINFORCED CONCRETE DECK EXCAVATION (FULL DEPTH)	\$500.00	\$400.00	\$1,025.00
127.41	25.000	CY	REINFORCED CONCRETE DECK EXCAVATION (PARTIAL DEPTH)	\$2,200.00	\$2,500.00	\$3,792.50
127.42	15.000	CY	REINFORCED CONCRETE DECK EXCAVATION AT JOINTS	\$4,000.00	\$6,200.00	\$6,492.50
129.6	830.000	SY	BRIDGE PAVEMENT EXCAVATION	\$15.00	\$27.50	\$15.01
141.1	80.000	CY	TEST PIT FOR EXPLORATION	\$130.00	\$10.00	\$150.00
144.	60.000	CY	CLASS B ROCK EXCAVATION	\$180.00	\$125.00	\$350.00
151.	65.000	CY	GRAVEL BORROW	\$75.00	\$125.00	\$115.00
151.01	4,750.000	CY	GRAVEL BORROW - TYPE C	\$60.00	\$1.00	\$0.01
170.	600.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$15.00	\$16.00	\$50.00
208.1	7.000	EA	DROP INLET, TYPE CF	\$5,000.00	\$4,500.00	\$6,400.00
208.11	2.000	EA	DROP INLET (DOUBLE) TYPE CF	\$7,000.00	\$8,500.00	\$7,250.00
209.5	4.000	FT	DROP INLET REBUILT	\$1,500.00	\$1,000.00	\$1,050.00
220.	295.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$400.00	\$200.00	\$475.01
221.1	10.000	EA	FRAME AND COVER - SECURED	\$1,000.00	\$700.00	\$750.00
222.	107.000	EA	FRAME AND GRATE - MASSDOT BAR TYPE	\$900.00	\$700.00	\$745.00
222.2	15.000	EA	FRAME AND GRATE - MASSDOT DROP INLET	\$900.00	\$700.00	\$700.00
223.2	133.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$65.00	\$5.00	\$37.50
227.3	415.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$200.00	\$265.00	\$290.00
227.31	3,000.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$15.00	\$5.00	\$7.04
227.32	10.000	CY	REMOVAL OF DRAINAGE OUTLET SEDIMENT	\$200.00	\$274.00	\$270.00

# Bid Average

**Project #** : 611990  
**Location** : SOMERSET - SWANSEA  
**District** : 5  
**Description** : SOMERSET- SWANSEA- PAVEMENT PRESERVATION & RELATED WORK ON I-195

**Bids Open Date** : 23 Apr 2025  
**Contract #** : 129599

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 3
242.36	1.000	EA	36 INCH REINFORCED CONCRETE PIPE FLARED END	\$3,000.00	\$5,000.00	\$6,000.00
258.	380.000	SY	STONE FOR PIPE ENDS	\$80.00	\$170.00	\$212.50
280.	380.000	SY	HOT MIX ASPHALT WATERWAY	\$190.00	\$100.00	\$100.00
402.13	85,300.000	FT	PAVEMENT MILLING MULCH FOR SHOULDERS	\$4.60	\$1.00	\$2.75
415.2	472,000.000	SY	PAVEMENT FINE MILLING	\$3.50	\$1.90	\$4.05
415.4	3,132.000	SY	BRIDGE PAVEMENT MILLING	\$8.00	\$20.00	\$20.00
450.601	265.000	TON	SUPERPAVE BRIDGE SURFACE COURSE - 9.5 POLYMER (SSC-B - 9.5 - P)	\$300.00	\$400.00	\$300.00
451.	2,050.000	TON	HMA FOR PATCHING	\$250.00	\$100.00	\$82.51
452.	38,300.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$2.00	\$0.01	\$3.01
453.	2,000.000	FT	HMA JOINT ADHESIVE	\$1.75	\$5.00	\$6.00
458.21	23,500.000	TON	SUPERPAVE HIGH PERFORMANCE SURFACE COURSE (RT) - 25% RAP (HP - 12.5 - 25% RBR)	\$160.00	\$162.00	\$156.50
458.22	23,500.000	TON	SUPERPAVE HIGH PERFORMANCE SURFACE COURSE (RT) - NO RAP (HP - 12.5 - NO RAP)	\$160.00	\$177.00	\$166.50
472.	130.000	TON	TEMPORARY ASPHALT PATCHING	\$250.00	\$100.00	\$287.50
477.	141,500.000	FT	MILLED RUMBLE STRIP (TYPE A)	\$0.35	\$0.15	\$0.39
482.31	360.000	FT	SAWING AND SEALING JOINTS IN ASPHALT PAVEMENT AT BRIDGES	\$30.00	\$45.00	\$35.70
511.1	4,600.000	FT	GRANITE EDGING TYPE SB - STRAIGHT	\$40.00	\$32.00	\$39.00
512.1	600.000	FT	GRANITE EDGING TYPE SB (RADIUS 10 FEET OR LESS)	\$40.00	\$46.00	\$56.00
514.	12.000	EA	GRANITE CURB INLET - STRAIGHT	\$550.00	\$475.00	\$668.00
515.	10.000	EA	GRANITE CURB INLET - CURVED	\$575.00	\$580.00	\$650.00
581.	100.000	EA	CURB INLET REMOVED AND RESET	\$135.00	\$125.00	\$173.50
583.	40,800.000	FT	EDGING REMOVED AND RESET	\$15.00	\$19.70	\$10.01
595.	12.000	EA	CURB INLET REMOVED AND DISCARDED	\$70.00	\$30.00	\$11.50
597.	4,600.000	FT	EDGING REMOVED AND DISCARDED	\$8.00	\$4.50	\$1.75
620.13	37,650.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	\$27.00	\$31.00	\$31.15
620.33	64.000	FT	GUARDRAIL - CURVED, TL-3 (SINGLE FACED)	\$40.00	\$43.00	\$39.50
627.1	38.000	EA	TRAILING ANCHORAGE	\$1,800.00	\$2,000.00	\$2,375.00
627.83	38.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-3	\$4,200.00	\$5,000.00	\$5,325.00

# Bid Average

**Project #** : 611990  
**Location** : SOMERSET - SWANSEA  
**District** : 5  
**Description** : SOMERSET- SWANSEA- PAVEMENT PRESERVATION & RELATED WORK ON I-195

**Bids Open Date** : 23 Apr 2025  
**Contract #** : 129599

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 3
628.21	15.000	EA	TRANSITION TO NCHRP 350 GUARDRAIL	\$1,900.00	\$1,800.00	\$1,890.00
630.2	43,685.000	FT	HIGHWAY GUARD REMOVED AND DISCARDED	\$4.00	\$2.00	\$4.25
633.	20.000	EA	GUARDRAIL OFFSET BLOCK - W BEAM	\$20.00	\$22.00	\$20.00
633.1	110.000	EA	GUARDRAIL OFFSET BLOCK - THRIE BEAM	\$23.00	\$33.00	\$28.00
634.	10.000	EA	W BEAM GUARD PANEL	\$250.00	\$265.00	\$235.00
634.1	55.000	EA	THRIE BEAM GUARD PANEL	\$365.00	\$425.00	\$404.00
722.2	1.000	LS	SCHEDULE OF OPERATIONS (TYPE B) - FIXED PRICE \$92500	\$92,500.00	\$92,500.00	\$92,500.00
740.	18.000	MO	ENGINEER'S FIELD OFFICE AND EQUIPMENT (TYPE A)	\$3,200.00	\$3,500.00	\$4,100.00
748.	1.000	LS	MOBILIZATION	\$458,870.00	\$392,600.00	\$495,000.00
751.	300.000	CY	LOAM FOR ROADSIDES	\$65.00	\$80.00	\$81.50
765.	4,000.000	SY	SEEDING	\$4.50	\$3.50	\$3.60
767.121	6,370.000	FT	SEDIMENT CONTROL BARRIER	\$7.00	\$5.00	\$5.15
769.	40,000.000	FT	PAVEMENT MILLING MULCH UNDER GUARD RAIL	\$7.00	\$6.00	\$6.25
819.907	4.000	EA	INSTALL 3 LANE CLASSIFICATION TRAFFIC DATA STATION	\$25,000.00	\$36,500.00	\$45,000.00
832.	50.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$18.00	\$17.00	\$14.75
833.5	5.000	EA	DEMOUNTABLE REFLECTORIZED DELINEATOR - GUARD RAIL	\$10.00	\$12.00	\$13.00
833.7	10.000	EA	DELINEATION FOR GUARD RAIL TERMINI	\$60.00	\$90.00	\$85.00
847.1	10.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$150.00	\$325.00	\$382.50
851.1	410.000	DAY	TRAFFIC CONES FOR TRAFFIC MANAGEMENT	\$1.00	\$100.00	\$0.01
852.	2,540.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$17.00	\$10.00	\$35.50
853.403	480.000	DAY	TRUCK MOUNTED ATTENUATOR	\$125.00	\$1,000.00	\$825.00
853.8	300.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$90.00	\$1,600.00	\$275.01
854.016	455,000.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$0.30	\$0.01	\$0.32
854.036	22,700.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	\$1.75	\$1.00	\$2.92
854.1	1,000.000	SF	PAVEMENT MARKING REMOVAL	\$3.00	\$1.30	\$2.15
854.6	150.000	DAY	TEMPORARY PORTABLE RUMBLE STRIP	\$35.00	\$200.00	\$250.01
856.	780.000	DAY	ARROW BOARD	\$11.00	\$17.00	\$11.50
856.12	220.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$25.00	\$100.00	\$25.50

## Bid Average

**Project #** : 611990  
**Location** : SOMERSET - SWANSEA  
**District** : 5  
**Description** : SOMERSET- SWANSEA- PAVEMENT PRESERVATION & RELATED WORK ON I-195

**Bids Open Date** : 23 Apr 2025

**Contract #** : 129599

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 3
859.	480.000	DAY	REFLECTORIZED DRUM	\$0.30	\$5.00	\$0.68
859.1	600.000	DAY	REFLECTORIZED DRUMS WITH SEQUENTIAL FLASHING WARNING LIGHTS	\$5.00	\$4.00	\$4.80
864.33	380.000	EA	SLOTTED PAVEMENT MARKER TWO-WAY WHITE/RED	\$35.00	\$24.00	\$27.25
864.34	1,200.000	EA	SLOTTED PAVEMENT MARKER TWO-WAY YELLOW/RED	\$30.00	\$24.00	\$27.25
868.206	135,000.000	FT	6 INCH WET REFLECTIIVE RECESSED WHITE LINE (POLYUREA)	\$2.10	\$1.80	\$2.21
868.212	8,750.000	FT	12 INCH WET REFLECTIVE RECESSED WHITE LINE (POLYUREA)	\$8.00	\$5.00	\$7.60
868.304	1,200.000	FT	4 INCH WET REFLECTIVE RECESSED WHITE LINE (PREFORMED)	\$12.00	\$18.00	\$17.48
869.206	90,500.000	FT	6 INCH WET REFLECTIVE RECESSED YELLOW LINE (POLYUREA)	\$2.50	\$1.80	\$2.21
909.3	85.000	CY	RAPID SETTING LOW PERMEABILITY DECK REPAIR CONCRETE	\$1,900.00	\$1,800.00	\$2,475.00
910.1	2,120.000	LB	STEEL REINFORCEMENT FOR STRUCTURES - EPOXY COATED	\$3.00	\$3.50	\$4.50
964.3	10,008.000	SF	ELASTOMERIC PROTECTIIVE COATING	\$3.00	\$6.00	\$6.50
966.	3,660.000	SF	MEMBRANE WATERPROOFING FOR BRIDGE DECK REPAIRS	\$3.80	\$8.00	\$5.50
973.2	170.000	FT	PRE-COMPRESSED JOINT SEAL	\$150.00	\$185.00	\$205.00

**SOMERSET - SWANSEA - 611990 - 129599 - FAP# NHP(IM)-1955(017)X - 61212114 & 61212217 - Pavement Preservation & Related Work on I-195**

**DBE % (goal):** 16.00 %

**MWBE % (goal):**

**SDVOB % (goal):**

**OFFICE ESTIMATE:** \$16,296,417.00

PJ KEATING COMPANY	998 Reservoir Road, Lunenburg, MA, 01462	\$15,942,343.00
HOLCIM-NER INC	1715 Broadway, Saugus, MA, 01906	\$16,598,729.60
J H LYNCH & SONS INC	50 Lynch Place, Cumberland, RI, 02864	\$17,484,780.35

# Bid Tabulations

## Prelims Unit

**Project #** : 611990  
**Location** : SOMERSET - SWANSEA  
**District** : 5  
**Description** : SOMERSET- SWANSEA- PAVEMENT PRESERVATION & RELATED WORK ON I-195

**Bids Open Date** : 23 Apr 2025

**Contract #** : 129599

Item #	Quantity	Units	Description	Unit Price	Office Estimate	PJ KEATING COMPANY	
					Amount	Unit Price	Amount
102.	0.250	A	SELECTIVE CLEARING AND THINNING	\$50,000.00	\$12,500.00	\$60,000.00	\$15,000.00
102.001	2.000	A	SELECTIVE CLEARING AND THINNING FOR ROADSIDE CLEARANCE	\$15,000.00	\$30,000.00	\$23,400.00	\$46,800.00
102.002	4.200	A	SELECTIVE CLEARING AND THINNING FOR MEDIANS	\$15,000.00	\$63,000.00	\$25,700.00	\$107,940.00
106.491	30.000	CF	ELASTOMERIC CONCRETE EXPANSION DAMS	\$450.00	\$13,500.00	\$1,500.00	\$45,000.00
107.623	1.000	LS	WORKING BARGE	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
109.51	160.000	HR	OVER GUARDRAIL MULCHERMOWER	\$200.00	\$32,000.00	\$125.00	\$20,000.00
120.1	55.000	CY	UNCLASSIFIED EXCAVATION	\$100.00	\$5,500.00	\$240.00	\$13,200.00
127.1	20.000	CY	REINFORCED CONCRETE EXCAVATION	\$600.00	\$12,000.00	\$500.00	\$10,000.00
127.4	185.000	SY	REINFORCED CONCRETE DECK EXCAVATION (FULL DEPTH)	\$500.00	\$92,500.00	\$400.00	\$74,000.00
127.41	25.000	CY	REINFORCED CONCRETE DECK EXCAVATION (PARTIAL DEPTH)	\$2,200.00	\$55,000.00	\$2,500.00	\$62,500.00
127.42	15.000	CY	REINFORCED CONCRETE DECK EXCAVATION AT JOINTS	\$4,000.00	\$60,000.00	\$6,200.00	\$93,000.00
129.6	830.000	SY	BRIDGE PAVEMENT EXCAVATION	\$15.00	\$12,450.00	\$27.50	\$22,825.00
141.1	80.000	CY	TEST PIT FOR EXPLORATION	\$130.00	\$10,400.00	\$10.00	\$800.00
144.	60.000	CY	CLASS B ROCK EXCAVATION	\$180.00	\$10,800.00	\$125.00	\$7,500.00
151.	65.000	CY	GRAVEL BORROW	\$75.00	\$4,875.00	\$125.00	\$8,125.00
151.01	4,750.000	CY	GRAVEL BORROW - TYPE C	\$60.00	\$285,000.00	\$1.00	\$4,750.00
170.	600.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$15.00	\$9,000.00	\$16.00	\$9,600.00
208.1	7.000	EA	DROP INLET, TYPE CF	\$5,000.00	\$35,000.00	\$4,500.00	\$31,500.00
208.11	2.000	EA	DROP INLET (DOUBLE) TYPE CF	\$7,000.00	\$14,000.00	\$8,500.00	\$17,000.00
209.5	4.000	FT	DROP INLET REBUILT	\$1,500.00	\$6,000.00	\$1,000.00	\$4,000.00
220.	295.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$400.00	\$118,000.00	\$200.00	\$59,000.00
221.1	10.000	EA	FRAME AND COVER - SECURED	\$1,000.00	\$10,000.00	\$700.00	\$7,000.00
222.	107.000	EA	FRAME AND GRATE - MASSDOT BAR TYPE	\$900.00	\$96,300.00	\$700.00	\$74,900.00
222.2	15.000	EA	FRAME AND GRATE - MASSDOT DROP INLET	\$900.00	\$13,500.00	\$700.00	\$10,500.00



Bid Tabulations

Project # : 611990  
Location : SOMERSET - SWANSEA  
District : 5  
Description : SOMERSET- SWANSEA- PAVEMENT PRESERVATION & RELATED WORK ON I-195

Bids Open Date : 23 Apr 2025  
Contract # : 129599

Item #	Quantity	Units	Description	Unit Price	Office Estimate	PJ KEATING COMPANY	
					Amount	Unit Price	Amount
223.2	133.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$65.00	\$8,645.00	\$5.00	\$665.00
227.3	415.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$200.00	\$83,000.00	\$265.00	\$109,975.00
227.31	3,000.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$15.00	\$45,000.00	\$5.00	\$15,000.00
227.32	10.000	CY	REMOVAL OF DRAINAGE OUTLET SEDIMENT	\$200.00	\$2,000.00	\$274.00	\$2,740.00
242.36	1.000	EA	36 INCH REINFORCED CONCRETE PIPE FLARED END	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00
258.	380.000	SY	STONE FOR PIPE ENDS	\$80.00	\$30,400.00	\$170.00	\$64,600.00
280.	380.000	SY	HOT MIX ASPHALT WATERWAY	\$190.00	\$72,200.00	\$100.00	\$38,000.00
402.13	85,300.000	FT	PAVEMENT MILLING MULCH FOR SHOULDERS	\$4.60	\$392,380.00	\$1.00	\$85,300.00
415.2	472,000.000	SY	PAVEMENT FINE MILLING	\$3.50	\$1,652,000.00	\$1.90	\$896,800.00
415.4	3,132.000	SY	BRIDGE PAVEMENT MILLING	\$8.00	\$25,056.00	\$20.00	\$62,640.00
450.601	265.000	TON	SUPERPAVE BRIDGE SURFACE COURSE - 9.5 POLYMER (SSC-B - 9.5 - P)	\$300.00	\$79,500.00	\$400.00	\$106,000.00
451.	2,050.000	TON	HMA FOR PATCHING	\$250.00	\$512,500.00	\$100.00	\$205,000.00
452.	38,300.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$2.00	\$76,600.00	\$0.01	\$383.00
453.	2,000.000	FT	HMA JOINT ADHESIVE	\$1.75	\$3,500.00	\$5.00	\$10,000.00
458.21	23,500.000	TON	SUPERPAVE HIGH PERFORMANCE SURFACE COURSE (RT) - 25% RAP (HP - 12.5 - 25% RBR)	\$160.00	\$3,760,000.00	\$162.00	\$3,807,000.00
458.22	23,500.000	TON	SUPERPAVE HIGH PERFORMANCE SURFACE COURSE (RT) - NO RAP (HP - 12.5 - NO RAP)	\$160.00	\$3,760,000.00	\$177.00	\$4,159,500.00
472.	130.000	TON	TEMPORARY ASPHALT PATCHING	\$250.00	\$32,500.00	\$100.00	\$13,000.00
477.	141,500.000	FT	MILLED RUMBLE STRIP (TYPE A)	\$0.35	\$49,525.00	\$0.15	\$21,225.00
482.31	360.000	FT	SAWING AND SEALING JOINTS IN ASPHALT PAVEMENT AT BRIDGES	\$30.00	\$10,800.00	\$45.00	\$16,200.00
511.1	4,600.000	FT	GRANITE EDGING TYPE SB - STRAIGHT	\$40.00	\$184,000.00	\$32.00	\$147,200.00
512.1	600.000	FT	GRANITE EDGING TYPE SB (RADIUS 10 FEET OR LESS)	\$40.00	\$24,000.00	\$46.00	\$27,600.00
514.	12.000	EA	GRANITE CURB INLET - STRAIGHT	\$550.00	\$6,600.00	\$475.00	\$5,700.00
515.	10.000	EA	GRANITE CURB INLET - CURVED	\$575.00	\$5,750.00	\$580.00	\$5,800.00
581.	100.000	EA	CURB INLET REMOVED AND RESET	\$135.00	\$13,500.00	\$125.00	\$12,500.00

# Bid Tabulations

**Project #** : 611990  
**Location** : SOMERSET - SWANSEA  
**District** : 5  
**Description** : SOMERSET- SWANSEA- PAVEMENT PRESERVATION & RELATED WORK ON I-195

**Bids Open Date** : 23 Apr 2025  
**Contract #** : 129599

Item #	Quantity	Units	Description	Unit Price	Office Estimate	PJ KEATING COMPANY	
					Amount	Unit Price	Amount
583.	40,800.000	FT	EDGING REMOVED AND RESET	\$15.00	\$612,000.00	\$19.70	\$803,760.00
595.	12.000	EA	CURB INLET REMOVED AND DISCARDED	\$70.00	\$840.00	\$30.00	\$360.00
597.	4,600.000	FT	EDGING REMOVED AND DISCARDED	\$8.00	\$36,800.00	\$4.50	\$20,700.00
620.13	37,650.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	\$27.00	\$1,016,550.00	\$31.00	\$1,167,150.00
620.33	64.000	FT	GUARDRAIL - CURVED, TL-3 (SINGLE FACED)	\$40.00	\$2,560.00	\$43.00	\$2,752.00
627.1	38.000	EA	TRAILING ANCHORAGE	\$1,800.00	\$68,400.00	\$2,000.00	\$76,000.00
627.83	38.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-3	\$4,200.00	\$159,600.00	\$5,000.00	\$190,000.00
628.21	15.000	EA	TRANSITION TO NCHRP 350 GUARDRAIL	\$1,900.00	\$28,500.00	\$1,800.00	\$27,000.00
630.2	43,685.000	FT	HIGHWAY GUARD REMOVED AND DISCARDED	\$4.00	\$174,740.00	\$2.00	\$87,370.00
633.	20.000	EA	GUARDRAIL OFFSET BLOCK - W BEAM	\$20.00	\$400.00	\$22.00	\$440.00
633.1	110.000	EA	GUARDRAIL OFFSET BLOCK - THRIE BEAM	\$23.00	\$2,530.00	\$33.00	\$3,630.00
634.	10.000	EA	W BEAM GUARD PANEL	\$250.00	\$2,500.00	\$265.00	\$2,650.00
634.1	55.000	EA	THRIE BEAM GUARD PANEL	\$365.00	\$20,075.00	\$425.00	\$23,375.00
722.2	1.000	LS	SCHEDULE OF OPERATIONS (TYPE B) - FIXED PRICE \$92500	\$92,500.00	\$92,500.00	\$92,500.00	\$92,500.00
740.	18.000	MO	ENGINEER'S FIELD OFFICE AND EQUIPMENT (TYPE A)	\$3,200.00	\$57,600.00	\$3,500.00	\$63,000.00
748.	1.000	LS	MOBILIZATION	\$458,870.00	\$458,870.00	\$392,600.00	\$392,600.00
751.	300.000	CY	LOAM FOR ROADSIDES	\$65.00	\$19,500.00	\$80.00	\$24,000.00
765.	4,000.000	SY	SEEDING	\$4.50	\$18,000.00	\$3.50	\$14,000.00
767.121	6,370.000	FT	SEDIMENT CONTROL BARRIER	\$7.00	\$44,590.00	\$5.00	\$31,850.00
769.	40,000.000	FT	PAVEMENT MILLING MULCH UNDER GUARD RAIL	\$7.00	\$280,000.00	\$6.00	\$240,000.00
819.907	4.000	EA	INSTALL 3 LANE CLASSIFICATION TRAFFIC DATA STATION	\$25,000.00	\$100,000.00	\$36,500.00	\$146,000.00
832.	50.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$18.00	\$900.00	\$17.00	\$850.00
833.5	5.000	EA	DEMOUNTABLE REFLECTORIZED DELINEATOR - GUARD RAIL	\$10.00	\$50.00	\$12.00	\$60.00
833.7	10.000	EA	DELINEATION FOR GUARD RAIL TERMINI	\$60.00	\$600.00	\$90.00	\$900.00
847.1	10.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$150.00	\$1,500.00	\$325.00	\$3,250.00

Bid Tabulations

Project # : 611990  
Location : SOMERSET - SWANSEA  
District : 5  
Description : SOMERSET- SWANSEA- PAVEMENT PRESERVATION & RELATED WORK ON I-195

Bids Open Date : 23 Apr 2025  
Contract # : 129599

Item #	Quantity	Units	Description	Unit Price	Office Estimate	PJ KEATING COMPANY	
					Amount	Unit Price	Amount
851.1	410.000	DAY	TRAFFIC CONES FOR TRAFFIC MANAGEMENT	\$1.00	\$410.00	\$100.00	\$41,000.00
852.	2,540.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$17.00	\$43,180.00	\$10.00	\$25,400.00
853.403	480.000	DAY	TRUCK MOUNTED ATTENUATOR	\$125.00	\$60,000.00	\$1,000.00	\$480,000.00
853.8	300.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$90.00	\$27,000.00	\$1,600.00	\$480,000.00
854.016	455,000.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$0.30	\$136,500.00	\$0.01	\$4,550.00
854.036	22,700.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	\$1.75	\$39,725.00	\$1.00	\$22,700.00
854.1	1,000.000	SF	PAVEMENT MARKING REMOVAL	\$3.00	\$3,000.00	\$1.30	\$1,300.00
854.6	150.000	DAY	TEMPORARY PORTABLE RUMBLE STRIP	\$35.00	\$5,250.00	\$200.00	\$30,000.00
856.	780.000	DAY	ARROW BOARD	\$11.00	\$8,580.00	\$17.00	\$13,260.00
856.12	220.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$25.00	\$5,500.00	\$100.00	\$22,000.00
859.	480.000	DAY	REFLECTORIZED DRUM	\$0.30	\$144.00	\$5.00	\$2,400.00
859.1	600.000	DAY	REFLECTORIZED DRUMS WITH SEQUENTIAL FLASHING WARNING LIGHTS	\$5.00	\$3,000.00	\$4.00	\$2,400.00
864.33	380.000	EA	SLOTTED PAVEMENT MARKER TWO-WAY WHITE/RED	\$35.00	\$13,300.00	\$24.00	\$9,120.00
864.34	1,200.000	EA	SLOTTED PAVEMENT MARKER TWO-WAY YELLOW/RED	\$30.00	\$36,000.00	\$24.00	\$28,800.00
868.206	135,000.000	FT	6 INCH WET REFLECTIVE RECESSED WHITE LINE (POLYUREA)	\$2.10	\$283,500.00	\$1.80	\$243,000.00
868.212	8,750.000	FT	12 INCH WET REFLECTIVE RECESSED WHITE LINE (POLYUREA)	\$8.00	\$70,000.00	\$5.00	\$43,750.00
868.304	1,200.000	FT	4 INCH WET REFLECTIVE RECESSED WHITE LINE (PREFORMED)	\$12.00	\$14,400.00	\$18.00	\$21,600.00
869.206	90,500.000	FT	6 INCH WET REFLECTIVE RECESSED YELLOW LINE (POLYUREA)	\$2.50	\$226,250.00	\$1.80	\$162,900.00
909.3	85.000	CY	RAPID SETTING LOW PERMEABILITY DECK REPAIR CONCRETE	\$1,900.00	\$161,500.00	\$1,800.00	\$153,000.00
910.1	2,120.000	LB	STEEL REINFORCEMENT FOR STRUCTURES - EPOXY COATED	\$3.00	\$6,360.00	\$3.50	\$7,420.00
964.3	10,008.000	SF	ELASTOMERIC PROTECTIVE COATING	\$3.00	\$30,024.00	\$6.00	\$60,048.00
966.	3,660.000	SF	MEMBRANE WATERPROOFING FOR BRIDGE DECK REPAIRS	\$3.80	\$13,908.00	\$8.00	\$29,280.00

# Bid Tabulations

**Project #** : 611990  
**Location** : SOMERSET - SWANSEA  
**District** : 5  
**Description** : SOMERSET- SWANSEA- PAVEMENT PRESERVATION & RELATED WORK ON I-195

**Bids Open Date** : 23 Apr 2025  
**Contract #** : 129599

				Office Estimate		PJ KEATING COMPANY	
Item #	Quantity	Units	Description	Unit Price	Amount	Unit Price	Amount
973.2	170.000	FT	PRE-COMPRESSED JOINT SEAL	\$150.00	\$25,500.00	\$185.00	\$31,450.00
				<b>Total :</b>	\$16,296,417.00	<b>Total :</b>	\$15,942,343.00

# Bid Tabulations

**Project #** : 611990  
**Location** : SOMERSET - SWANSEA  
**District** : 5  
**Description** : SOMERSET- SWANSEA- PAVEMENT PRESERVATION & RELATED WORK ON I-195

**Bids Open Date** : 23 Apr 2025  
**Contract #** : 129599

Item #	Quantity	Units	Description	HOLCIM-NER INC		J H LYNCH & SONS INC	
				Unit Price	Amount	Unit Price	Amount
102.	0.250	A	SELECTIVE CLEARING AND THINNING	\$62,000.00	\$15,500.00	\$64,000.00	\$16,000.00
102.001	2.000	A	SELECTIVE CLEARING AND THINNING FOR ROADSIDE CLEARANCE	\$24,000.00	\$48,000.00	\$24,400.00	\$48,800.00
102.002	4.200	A	SELECTIVE CLEARING AND THINNING FOR MEDIANS	\$26,500.00	\$111,300.00	\$26,300.00	\$110,460.00
106.491	30.000	CF	ELASTOMERIC CONCRETE EXPANSION DAMS	\$1,500.00	\$45,000.00	\$1,375.00	\$41,250.00
107.623	1.000	LS	WORKING BARGE	\$95,000.00	\$95,000.00	\$50,000.00	\$50,000.00
109.51	160.000	HR	OVER GUARDRAIL MULCHERMOWER	\$300.00	\$48,000.00	\$280.00	\$44,800.00
120.1	55.000	CY	UNCLASSIFIED EXCAVATION	\$175.00	\$9,625.00	\$200.00	\$11,000.00
127.1	20.000	CY	REINFORCED CONCRETE EXCAVATION	\$2,240.00	\$44,800.00	\$850.00	\$17,000.00
127.4	185.000	SY	REINFORCED CONCRETE DECK EXCAVATION (FULL DEPTH)	\$1,100.00	\$203,500.00	\$950.00	\$175,750.00
127.41	25.000	CY	REINFORCED CONCRETE DECK EXCAVATION (PARTIAL DEPTH)	\$4,000.00	\$100,000.00	\$3,585.00	\$89,625.00
127.42	15.000	CY	REINFORCED CONCRETE DECK EXCAVATION AT JOINTS	\$6,800.00	\$102,000.00	\$6,185.00	\$92,775.00
129.6	830.000	SY	BRIDGE PAVEMENT EXCAVATION	\$30.00	\$24,900.00	\$0.01	\$8.30
141.1	80.000	CY	TEST PIT FOR EXPLORATION	\$100.00	\$8,000.00	\$200.00	\$16,000.00
144.	60.000	CY	CLASS B ROCK EXCAVATION	\$450.00	\$27,000.00	\$250.00	\$15,000.00
151.	65.000	CY	GRAVEL BORROW	\$80.00	\$5,200.00	\$150.00	\$9,750.00
151.01	4,750.000	CY	GRAVEL BORROW - TYPE C	\$0.01	\$47.50	\$0.01	\$47.50
170.	600.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$50.00	\$30,000.00	\$50.00	\$30,000.00
208.1	7.000	EA	DROP INLET, TYPE CF	\$6,800.00	\$47,600.00	\$6,000.00	\$42,000.00
208.11	2.000	EA	DROP INLET (DOUBLE) TYPE CF	\$7,500.00	\$15,000.00	\$7,000.00	\$14,000.00
209.5	4.000	FT	DROP INLET REBUILT	\$1,100.00	\$4,400.00	\$1,000.00	\$4,000.00
220.	295.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$950.00	\$280,250.00	\$0.01	\$2.95
221.1	10.000	EA	FRAME AND COVER - SECURED	\$800.00	\$8,000.00	\$700.00	\$7,000.00
222.	107.000	EA	FRAME AND GRATE - MASSDOT BAR TYPE	\$800.00	\$85,600.00	\$690.00	\$73,830.00
222.2	15.000	EA	FRAME AND GRATE - MASSDOT DROP INLET	\$800.00	\$12,000.00	\$600.00	\$9,000.00

# Bid Tabulations

**Project #** : 611990  
**Location** : SOMERSET - SWANSEA  
**District** : 5  
**Description** : SOMERSET- SWANSEA- PAVEMENT PRESERVATION & RELATED WORK ON I-195

**Bids Open Date** : 23 Apr 2025  
**Contract #** : 129599

Item #	Quantity	Units	Description	HOLCIM-NER INC		J H LYNCH & SONS INC	
				Unit Price	Amount	Unit Price	Amount
223.2	133.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$25.00	\$3,325.00	\$50.00	\$6,650.00
227.3	415.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$290.00	\$120,350.00	\$290.00	\$120,350.00
227.31	3,000.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$6.75	\$20,250.00	\$7.33	\$21,990.00
227.32	10.000	CY	REMOVAL OF DRAINAGE OUTLET SEDIMENT	\$250.00	\$2,500.00	\$290.00	\$2,900.00
242.36	1.000	EA	36 INCH REINFORCED CONCRETE PIPE FLARED END	\$7,000.00	\$7,000.00	\$5,000.00	\$5,000.00
258.	380.000	SY	STONE FOR PIPE ENDS	\$225.00	\$85,500.00	\$200.00	\$76,000.00
280.	380.000	SY	HOT MIX ASPHALT WATERWAY	\$65.00	\$24,700.00	\$135.00	\$51,300.00
402.13	85,300.000	FT	PAVEMENT MILLING MULCH FOR SHOULDERS	\$3.50	\$298,550.00	\$2.00	\$170,600.00
415.2	472,000.000	SY	PAVEMENT FINE MILLING	\$2.60	\$1,227,200.00	\$5.50	\$2,596,000.00
415.4	3,132.000	SY	BRIDGE PAVEMENT MILLING	\$25.00	\$78,300.00	\$15.00	\$46,980.00
450.601	265.000	TON	SUPERPAVE BRIDGE SURFACE COURSE - 9.5 POLYMER (SSC-B - 9.5 - P)	\$350.00	\$92,750.00	\$250.00	\$66,250.00
451.	2,050.000	TON	HMA FOR PATCHING	\$165.00	\$338,250.00	\$0.01	\$20.50
452.	38,300.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$0.01	\$383.00	\$6.00	\$229,800.00
453.	2,000.000	FT	HMA JOINT ADHESIVE	\$10.00	\$20,000.00	\$2.00	\$4,000.00
458.21	23,500.000	TON	SUPERPAVE HIGH PERFORMANCE SURFACE COURSE (RT) - 25% RAP (HP - 12.5 - 25% RBR)	\$138.00	\$3,243,000.00	\$175.00	\$4,112,500.00
458.22	23,500.000	TON	SUPERPAVE HIGH PERFORMANCE SURFACE COURSE (RT) - NO RAP (HP - 12.5 - NO RAP)	\$153.00	\$3,595,500.00	\$180.00	\$4,230,000.00
472.	130.000	TON	TEMPORARY ASPHALT PATCHING	\$275.00	\$35,750.00	\$300.00	\$39,000.00
477.	141,500.000	FT	MILLED RUMBLE STRIP (TYPE A)	\$0.43	\$60,845.00	\$0.35	\$49,525.00
482.31	360.000	FT	SAWING AND SEALING JOINTS IN ASPHALT PAVEMENT AT BRIDGES	\$47.00	\$16,920.00	\$24.40	\$8,784.00
511.1	4,600.000	FT	GRANITE EDGING TYPE SB - STRAIGHT	\$43.00	\$197,800.00	\$35.00	\$161,000.00
512.1	600.000	FT	GRANITE EDGING TYPE SB (RADIUS 10 FEET OR LESS)	\$52.00	\$31,200.00	\$60.00	\$36,000.00
514.	12.000	EA	GRANITE CURB INLET - STRAIGHT	\$536.00	\$6,432.00	\$800.00	\$9,600.00
515.	10.000	EA	GRANITE CURB INLET - CURVED	\$300.00	\$3,000.00	\$1,000.00	\$10,000.00
581.	100.000	EA	CURB INLET REMOVED AND RESET	\$127.00	\$12,700.00	\$220.00	\$22,000.00

# Bid Tabulations

**Project #** : 611990  
**Location** : SOMERSET - SWANSEA  
**District** : 5  
**Description** : SOMERSET- SWANSEA- PAVEMENT PRESERVATION & RELATED WORK ON I-195

**Bids Open Date** : 23 Apr 2025  
**Contract #** : 129599

Item #	Quantity	Units	Description	Unit Price	HOLCIM-NER INC	Unit Price	J H LYNCH & SONS INC
					Amount		Amount
583.	40,800.000	FT	EDGING REMOVED AND RESET	\$20.00	\$816,000.00	\$0.01	\$408.00
595.	12.000	EA	CURB INLET REMOVED AND DISCARDED	\$11.00	\$132.00	\$12.00	\$144.00
597.	4,600.000	FT	EDGING REMOVED AND DISCARDED	\$1.50	\$6,900.00	\$2.00	\$9,200.00
620.13	37,650.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	\$33.00	\$1,242,450.00	\$29.30	\$1,103,145.00
620.33	64.000	FT	GUARDRAIL - CURVED, TL-3 (SINGLE FACED)	\$46.00	\$2,944.00	\$33.00	\$2,112.00
627.1	38.000	EA	TRAILING ANCHORAGE	\$2,300.00	\$87,400.00	\$2,450.00	\$93,100.00
627.83	38.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-3	\$5,700.00	\$216,600.00	\$4,950.00	\$188,100.00
628.21	15.000	EA	TRANSITION TO NCHRP 350 GUARDRAIL	\$2,200.00	\$33,000.00	\$1,580.00	\$23,700.00
630.2	43,685.000	FT	HIGHWAY GUARD REMOVED AND DISCARDED	\$4.50	\$196,582.50	\$4.00	\$174,740.00
633.	20.000	EA	GUARDRAIL OFFSET BLOCK - W BEAM	\$24.00	\$480.00	\$16.00	\$320.00
633.1	110.000	EA	GUARDRAIL OFFSET BLOCK - THRIE BEAM	\$35.00	\$3,850.00	\$21.00	\$2,310.00
634.	10.000	EA	W BEAM GUARD PANEL	\$280.00	\$2,800.00	\$190.00	\$1,900.00
634.1	55.000	EA	THRIE BEAM GUARD PANEL	\$445.00	\$24,475.00	\$363.00	\$19,965.00
722.2	1.000	LS	SCHEDULE OF OPERATIONS (TYPE B) - FIXED PRICE \$92500	\$92,500.00	\$92,500.00	\$92,500.00	\$92,500.00
740.	18.000	MO	ENGINEER'S FIELD OFFICE AND EQUIPMENT (TYPE A)	\$3,700.00	\$66,600.00	\$4,500.00	\$81,000.00
748.	1.000	LS	MOBILIZATION	\$490,000.00	\$490,000.00	\$500,000.00	\$500,000.00
751.	300.000	CY	LOAM FOR ROADSIDES	\$83.00	\$24,900.00	\$80.00	\$24,000.00
765.	4,000.000	SY	SEEDING	\$3.70	\$14,800.00	\$3.50	\$14,000.00
767.121	6,370.000	FT	SEDIMENT CONTROL BARRIER	\$5.30	\$33,761.00	\$5.00	\$31,850.00
769.	40,000.000	FT	PAVEMENT MILLING MULCH UNDER GUARD RAIL	\$6.00	\$240,000.00	\$6.50	\$260,000.00
819.907	4.000	EA	INSTALL 3 LANE CLASSIFICATION TRAFFIC DATA STATION	\$45,000.00	\$180,000.00	\$45,000.00	\$180,000.00
832.	50.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$17.50	\$875.00	\$12.00	\$600.00
833.5	5.000	EA	DEMOUNTABLE REFLECTORIZED DELINEATOR - GUARD RAIL	\$13.00	\$65.00	\$13.00	\$65.00
833.7	10.000	EA	DELINEATION FOR GUARD RAIL TERMINI	\$95.00	\$950.00	\$75.00	\$750.00
847.1	10.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$330.00	\$3,300.00	\$435.00	\$4,350.00

Bid Tabulations

Project # : 611990  
Location : SOMERSET - SWANSEA  
District : 5  
Description : SOMERSET- SWANSEA- PAVEMENT PRESERVATION & RELATED WORK ON I-195

Bids Open Date : 23 Apr 2025  
Contract # : 129599

Item #	Quantity	Units	Description	HOLCIM-NER INC		J H LYNCH & SONS INC	
				Unit Price	Amount	Unit Price	Amount
851.1	410.000	DAY	TRAFFIC CONES FOR TRAFFIC MANAGEMENT	\$0.01	\$4.10	\$0.01	\$4.10
852.	2,540.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$26.00	\$66,040.00	\$45.00	\$114,300.00
853.403	480.000	DAY	TRUCK MOUNTED ATTENUATOR	\$900.00	\$432,000.00	\$750.00	\$360,000.00
853.8	300.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$550.00	\$165,000.00	\$0.01	\$3.00
854.016	455,000.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$0.33	\$150,150.00	\$0.30	\$136,500.00
854.036	22,700.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	\$4.00	\$90,800.00	\$1.83	\$41,541.00
854.1	1,000.000	SF	PAVEMENT MARKING REMOVAL	\$1.55	\$1,550.00	\$2.75	\$2,750.00
854.6	150.000	DAY	TEMPORARY PORTABLE RUMBLE STRIP	\$500.00	\$75,000.00	\$0.01	\$1.50
856.	780.000	DAY	ARROW BOARD	\$13.00	\$10,140.00	\$10.00	\$7,800.00
856.12	220.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$26.00	\$5,720.00	\$25.00	\$5,500.00
859.	480.000	DAY	REFLECTORIZED DRUM	\$1.00	\$480.00	\$0.35	\$168.00
859.1	600.000	DAY	REFLECTORIZED DRUMS WITH SEQUENTIAL FLASHING WARNING LIGHTS	\$6.35	\$3,810.00	\$3.25	\$1,950.00
864.33	380.000	EA	SLOTTED PAVEMENT MARKER TWO-WAY WHITE/RED	\$27.00	\$10,260.00	\$27.50	\$10,450.00
864.34	1,200.000	EA	SLOTTED PAVEMENT MARKER TWO-WAY YELLOW/RED	\$27.00	\$32,400.00	\$27.50	\$33,000.00
868.206	135,000.000	FT	6 INCH WET REFLECTIVE RECESSED WHITE LINE (POLYUREA)	\$1.96	\$264,600.00	\$2.45	\$330,750.00
868.212	8,750.000	FT	12 INCH WET REFLECTIVE RECESSED WHITE LINE (POLYUREA)	\$5.25	\$45,937.50	\$9.95	\$87,062.50
868.304	1,200.000	FT	4 INCH WET REFLECTIVE RECESSED WHITE LINE (PREFORMED)	\$19.00	\$22,800.00	\$15.95	\$19,140.00
869.206	90,500.000	FT	6 INCH WET REFLECTIVE RECESSED YELLOW LINE (POLYUREA)	\$1.96	\$177,380.00	\$2.45	\$221,725.00
909.3	85.000	CY	RAPID SETTING LOW PERMEABILITY DECK REPAIR CONCRETE	\$2,700.00	\$229,500.00	\$2,250.00	\$191,250.00
910.1	2,120.000	LB	STEEL REINFORCEMENT FOR STRUCTURES - EPOXY COATED	\$5.00	\$10,600.00	\$4.00	\$8,480.00
964.3	10,008.000	SF	ELASTOMERIC PROTECTIVE COATING	\$7.00	\$70,056.00	\$6.00	\$60,048.00
966.	3,660.000	SF	MEMBRANE WATERPROOFING FOR BRIDGE DECK REPAIRS	\$6.00	\$21,960.00	\$5.00	\$18,300.00



Bid Tabulations

**Project #** : 611990  
**Location** : SOMERSET - SWANSEA  
**District** : 5  
**Description** : SOMERSET- SWANSEA- PAVEMENT PRESERVATION & RELATED WORK ON I-195

**Bids Open Date** : 23 Apr 2025  
**Contract #** : 129599

				HOLCIM-NER INC		J H LYNCH & SONS INC	
Item #	Quantity	Units	Description	Unit Price	Amount	Unit Price	Amount
973.2	170.000	FT	PRE-COMPRESSED JOINT SEAL	\$225.00	\$38,250.00	\$185.00	\$31,450.00
				<b>Total :</b>	\$16,598,729.60	<b>Total :</b>	\$17,484,780.35

---

**Pavement Preservation & Related Work on I-195**

---

<b>Contract #:</b>	129599	<b>Bid Opening Date:</b>	4/23/2025
<b>Project #:</b>	611990	<b>Office Estimate:</b>	\$16,296,417.00
<b>City:</b>	SOMERSET - SWANSEA	<b>No. of Addendums:</b>	4
<b>District:</b>	5	<b>DBE % (goal):</b>	16.00 %
<b>Class Of Work:</b>	Pavement - Surfacing	<b>SDVOB % (goal):</b>	
<b>MWBE % (goal):</b>			

Contractor(s)	JV	Approval Date	Official / Waiver	Bid Amount
HOLCIM-NER INC	No	04/09/2025	Official	\$16,598,729.60
J H LYNCH & SONS INC	No	02/28/2025	Official	\$17,484,780.35
PJ KEATING COMPANY	No	03/27/2025	Official	\$15,942,343.00

**Total # of Bidders: 3**

DOCUMENT B00420

PROPOSAL

SOMERSET - SWANSEAFor: **Pavement Preservation & Related Work on I-195**

COMMONWEALTH OF MASSACHUSETTS

LOCATION

The work referred to herein is in the Towns of SOMERSET and SWANSEA of Bristol County, in the Commonwealth of Massachusetts, and is shown by the locus map (Document 00331) in the Proposal Pamphlet, the work locations extend as follows:

Route I-195

<b>Beginning – Station 0+00.00 +/-</b>		<b>Swansea</b>
<b>Ending –Station 81+99.99 +/-</b>	<b>EB BL</b>	<b>Somerset</b>
<b>Ending –Station 82+77.16 +/-</b>	<b>WB BL</b>	<b>Somerset</b>

The contract prices shall include the furnishing of all materials (except as otherwise herein specified), the performing of all the labor requisite or proper, the providing of all necessary machinery, tools, apparatus and other means of construction, the doing of all the abovementioned work in the manner set forth, described and shown in the specifications and on the drawings for the work, and in the form of contract, and the completion thereof within **540 CALENDAR DAYS** upon receipt of a Notice to Proceed, except that if the completion date falls between December 1 and March 15 then the same number of days beyond December 1st will be extended after March 15<sup>th</sup>.

The Work of this project is described by the following Items and quantities.

# Contract Bid Estimate By Breakouts Combined

**Project #** : 611990  
**Contractor** : PJ KEATING COMPANY  
**District** : 5  
**Location** : SOMERSET -SWANSEA  
**Description** : Pavement Preservation & Related Work on I-195

**Contract #** : 129599  
**Project Manager** KOBY J LEMRISE

Item #	Quantity	Unit	Item Description	Unit Price	Total
102.	0.250	A	SELECTIVE CLEARING AND THINNING	\$60,000.00	\$15,000.00
* 102.001	2.000	A	SELECTIVE CLEARING AND THINNING FOR ROADSIDE CLEARANCE	\$23,400.00	\$46,800.00
* 102.002	4.200	A	SELECTIVE CLEARING AND THINNING FOR MEDIANS	\$25,700.00	\$107,940.00
* 106.491	30.000	CF	ELASTOMERIC CONCRETE EXPANSION DAMS	\$1,500.00	\$45,000.00
* 107.623	1.000	LS	WORKING BARGE	\$50,000.00	\$50,000.00
* 109.51	160.000	HR	OVER GUARDRAIL MULCHERMOWER	\$125.00	\$20,000.00
120.1	55.000	CY	UNCLASSIFIED EXCAVATION	\$240.00	\$13,200.00
* 127.1	20.000	CY	REINFORCED CONCRETE EXCAVATION	\$500.00	\$10,000.00
* 127.4	185.000	SY	REINFORCED CONCRETE DECK EXCAVATION (FULL DEPTH)	\$400.00	\$74,000.00
* 127.41	25.000	CY	REINFORCED CONCRETE DECK EXCAVATION (PARTIAL DEPTH)	\$2,500.00	\$62,500.00
* 127.42	15.000	CY	REINFORCED CONCRETE DECK EXCAVATION AT JOINTS	\$6,200.00	\$93,000.00
* 129.6	830.000	SY	BRIDGE PAVEMENT EXCAVATION	\$27.50	\$22,825.00
141.1	80.000	CY	TEST PIT FOR EXPLORATION	\$10.00	\$800.00
144.	60.000	CY	CLASS B ROCK EXCAVATION	\$125.00	\$7,500.00
151.	65.000	CY	GRAVEL BORROW	\$125.00	\$8,125.00
151.01	4,750.000	CY	GRAVEL BORROW - TYPE C	\$1.00	\$4,750.00
170.	600.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$16.00	\$9,600.00
208.1	7.000	EA	DROP INLET, TYPE CF	\$4,500.00	\$31,500.00
* 208.11	2.000	EA	DROP INLET (DOUBLE) TYPE CF	\$8,500.00	\$17,000.00
* 209.5	4.000	FT	DROP INLET REBUILT	\$1,000.00	\$4,000.00
220.	295.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$200.00	\$59,000.00
* 221.1	10.000	EA	FRAME AND COVER - SECURED	\$700.00	\$7,000.00
222.	107.000	EA	FRAME AND GRATE - MASSDOT BAR TYPE	\$700.00	\$74,900.00
222.2	15.000	EA	FRAME AND GRATE - MASSDOT DROP INLET	\$700.00	\$10,500.00
223.2	133.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$5.00	\$665.00
227.3	415.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$265.00	\$109,975.00
227.31	3,000.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$5.00	\$15,000.00
* 227.32	10.000	CY	REMOVAL OF DRAINAGE OUTLET SEDIMENT	\$274.00	\$2,740.00
242.36	1.000	EA	36 INCH REINFORCED CONCRETE PIPE FLARED END	\$5,000.00	\$5,000.00
258.	380.000	SY	STONE FOR PIPE ENDS	\$170.00	\$64,600.00
280.	380.000	SY	HOT MIX ASPHALT WATERWAY	\$100.00	\$38,000.00
* 402.13	85,300.000	FT	PAVEMENT MILLING MULCH FOR SHOULDERS	\$1.00	\$85,300.00
415.2	472,000.000	SY	PAVEMENT FINE MILLING	\$1.90	\$896,800.00
415.4	3,132.000	SY	BRIDGE PAVEMENT MILLING	\$20.00	\$62,640.00
450.601	265.000	TON	SUPERPAVE BRIDGE SURFACE COURSE - 9.5 POLYMER (SSC-B - 9.5 - P)	\$400.00	\$106,000.00

\* Non-Standard Item

# Contract Bid Estimate By Breakouts Combined

**Project #** : 611990  
**Contractor** : PJ KEATING COMPANY  
**District** : 5  
**Location** : SOMERSET -SWANSEA  
**Description** : Pavement Preservation & Related Work on I-195

**Contract #** : 129599  
**Project Manager** KOBY J LEMRISE

Item #	Quantity	Unit	Item Description	Unit Price	Total
451.	2,050.000	TON	HMA FOR PATCHING	\$100.00	\$205,000.00
452.	38,300.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$0.01	\$383.00
453.	2,000.000	FT	HMA JOINT ADHESIVE	\$5.00	\$10,000.00
* 458.21	23,500.000	TON	SUPERPAVE HIGH PERFORMANCE SURFACE COURSE (RT) - 25% RAP (HP - 12.5 - 25% RBR)	\$162.00	\$3,807,000.00
* 458.22	23,500.000	TON	SUPERPAVE HIGH PERFORMANCE SURFACE COURSE (RT) - NO RAP (HP - 12.5 - NO RAP)	\$177.00	\$4,159,500.00
472.	130.000	TON	TEMPORARY ASPHALT PATCHING	\$100.00	\$13,000.00
477.	141,500.000	FT	MILLED RUMBLE STRIP (TYPE A)	\$0.15	\$21,225.00
* 482.31	360.000	FT	SAWING AND SEALING JOINTS IN ASPHALT PAVEMENT AT BRIDGES	\$45.00	\$16,200.00
511.1	4,600.000	FT	GRANITE EDGING TYPE SB - STRAIGHT	\$32.00	\$147,200.00
512.1	600.000	FT	GRANITE EDGING TYPE SB (RADIUS 10 FEET OR LESS)	\$46.00	\$27,600.00
514.	12.000	EA	GRANITE CURB INLET - STRAIGHT	\$475.00	\$5,700.00
515.	10.000	EA	GRANITE CURB INLET - CURVED	\$580.00	\$5,800.00
581.	100.000	EA	CURB INLET REMOVED AND RESET	\$125.00	\$12,500.00
583.	40,800.000	FT	EDGING REMOVED AND RESET	\$19.70	\$803,760.00
595.	12.000	EA	CURB INLET REMOVED AND DISCARDED	\$30.00	\$360.00
597.	4,600.000	FT	EDGING REMOVED AND DISCARDED	\$4.50	\$20,700.00
620.13	37,650.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	\$31.00	\$1,167,150.00
620.33	64.000	FT	GUARDRAIL - CURVED, TL-3 (SINGLE FACED)	\$43.00	\$2,752.00
627.1	38.000	EA	TRAILING ANCHORAGE	\$2,000.00	\$76,000.00
627.83	38.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-3	\$5,000.00	\$190,000.00
628.21	15.000	EA	TRANSITION TO NCHRP 350 GUARDRAIL	\$1,800.00	\$27,000.00
630.2	43,685.000	FT	HIGHWAY GUARD REMOVED AND DISCARDED	\$2.00	\$87,370.00
633.	20.000	EA	GUARDRAIL OFFSET BLOCK - W BEAM	\$22.00	\$440.00
633.1	110.000	EA	GUARDRAIL OFFSET BLOCK - THRIE BEAM	\$33.00	\$3,630.00
634.	10.000	EA	W BEAM GUARD PANEL	\$265.00	\$2,650.00
634.1	55.000	EA	THRIE BEAM GUARD PANEL	\$425.00	\$23,375.00
* 722.2	1.000	LS	SCHEDULE OF OPERATIONS (TYPE B) - FIXED PRICE \$92500	\$92,500.00	\$92,500.00
* 740.	18.000	MO	ENGINEER'S FIELD OFFICE AND EQUIPMENT (TYPE A)	\$3,500.00	\$63,000.00
748.	1.000	LS	MOBILIZATION	\$392,600.00	\$392,600.00
751.	300.000	CY	LOAM FOR ROADSIDES	\$80.00	\$24,000.00
765.	4,000.000	SY	SEEDING	\$3.50	\$14,000.00
* 767.121	6,370.000	FT	SEDIMENT CONTROL BARRIER	\$5.00	\$31,850.00
769.	40,000.000	FT	PAVEMENT MILLING MULCH UNDER GUARD RAIL	\$6.00	\$240,000.00
* 819.907	4.000	EA	INSTALL 3 LANE CLASSIFICATION TRAFFIC DATA STATION	\$36,500.00	\$146,000.00
832.	50.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$17.00	\$850.00

\* Non-Standard Item

# Contract Bid Estimate By Breakouts Combined

**Project #** : 611990  
**Contractor** : PJ KEATING COMPANY  
**District** : 5  
**Location** : SOMERSET -SWANSEA  
**Description** : Pavement Preservation & Related Work on I-195

**Contract #** : 129599  
**Project Manager** KOBY J LEMRISE

Item #	Quantity	Unit	Item Description	Unit Price	Total
833.5	5.000	EA	DEMOUNTABLE REFLECTORIZED DELINEATOR - GUARD RAIL	\$12.00	\$60.00
833.7	10.000	EA	DELINEATION FOR GUARD RAIL TERMINI	\$90.00	\$900.00
847.1	10.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$325.00	\$3,250.00
851.1	410.000	DAY	TRAFFIC CONES FOR TRAFFIC MANAGEMENT	\$100.00	\$41,000.00
852.	2,540.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$10.00	\$25,400.00
853.403	480.000	DAY	TRUCK MOUNTED ATTENUATOR	\$1,000.00	\$480,000.00
853.8	300.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$1,600.00	\$480,000.00
854.016	455,000.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$0.01	\$4,550.00
854.036	22,700.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	\$1.00	\$22,700.00
854.1	1,000.000	SF	PAVEMENT MARKING REMOVAL	\$1.30	\$1,300.00
* 854.6	150.000	DAY	TEMPORARY PORTABLE RUMBLE STRIP	\$200.00	\$30,000.00
856.	780.000	DAY	ARROW BOARD	\$17.00	\$13,260.00
856.12	220.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$100.00	\$22,000.00
859.	480.000	DAY	REFLECTORIZED DRUM	\$5.00	\$2,400.00
* 859.1	600.000	DAY	REFLECTORIZED DRUMS WITH SEQUENTIAL FLASHING WARNING LIGHTS	\$4.00	\$2,400.00
* 864.33	380.000	EA	SLOTTED PAVEMENT MARKER TWO-WAY WHITE/RED	\$24.00	\$9,120.00
* 864.34	1,200.000	EA	SLOTTED PAVEMENT MARKER TWO-WAY YELLOW/RED	\$24.00	\$28,800.00
* 868.206	135,000.000	FT	6 INCH WET REFLECTIIVE RECESSED WHITE LINE (POLYUREA)	\$1.80	\$243,000.00
* 868.212	8,750.000	FT	12 INCH WET REFLECTIVE RECESSED WHITE LINE (POLYUREA)	\$5.00	\$43,750.00
* 868.304	1,200.000	FT	4 INCH WET REFLECTIVE RECESSED WHITE LINE (PREFORMED)	\$18.00	\$21,600.00
* 869.206	90,500.000	FT	6 INCH WET REFLECTIVE RECESSED YELLOW LINE (POLYUREA)	\$1.80	\$162,900.00
* 909.3	85.000	CY	RAPID SETTING LOW PERMEABILITY DECK REPAIR CONCRETE	\$1,800.00	\$153,000.00
910.1	2,120.000	LB	STEEL REINFORCEMENT FOR STRUCTURES - EPOXY COATED	\$3.50	\$7,420.00
* 964.3	10,008.000	SF	ELASTOMERIC PROTECTIIVE COATING	\$6.00	\$60,048.00
966.	3,660.000	SF	MEMBRANE WATERPROOFING FOR BRIDGE DECK REPAIRS	\$8.00	\$29,280.00
* 973.2	170.000	FT	PRE-COMPRESSED JOINT SEAL	\$185.00	\$31,450.00

**Contract Bid Estimate Grand Total : \$15,942,343.00**

\* Non-Standard Item

**ADDENDA ACKNOWLEDGMENT  
COMMONWEALTH OF MASSACHUSETTS  
MassDOT  
10 PARK PLAZA, BOSTON, MA**

Proposal No: 611990-129599

Municipality: SOMERSET -SWANSEA

Proposal Description: Pavement Preservation & Related Work on I-195 [SOMERSET -SWANSEA ]

The bidder acknowledges that the bid as submitted includes the following addenda:

<b>Addenda Number</b>	<b>Date Issued</b>	<b>Addenda Number</b>	<b>Date Issued</b>
1	3/21/25		
2	4/10/25		
3	4/14/25		
4	4/17/25		

I AGREE THAT FAILURE TO ACKNOWLEDGE INCLUSION OF ANY ADDENDA ISSUED FOR THIS PROJECT MAY RESULT IN THIS BID BEING DECLARED NON-RESPONSIVE AND NOT ELIGIBLE FOR AWARD CONSIDERATION.

END OF DOCUMENT



**AFFIDAVIT OF NON-COLLUSION  
COMMONWEALTH OF MASSACHUSETTS  
MassDOT  
10 PARK PLAZA, BOSTON, MA**

Proposal No: 611990-129599

Municipality: SOMERSET -SWANSEA

Proposal Description: Pavement Preservation & Related Work on I-195 [SOMERSET -SWANSEA ]

The bidder acknowledges that the bid as submitted includes the following addenda:

The undersigned certifies under penalties of perjury that this bid is in all respects bona fide, fair and made without collusion or fraud with any other person. As used in this paragraph the word "person" shall mean any natural person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies that said Bidder has not, either directly or indirectly, entered into any agreement or otherwise taken any action in restraint of free competitive bidding in connection with this proposal.

The undersigned, under the pains and penalties or perjury, states that he/she is the sole owner, partner, president, treasurer, or other duly authorized agent or official of

P.J. Keating Company  
(Name of Bidder as appearing in submitted proposal)

998 Reservoir Road  
(Address of Bidder)

Lunenburg, MA 01462  
(City, State) (Zip Code)

(Telephone Number of Bidder)

The Digital ID holder acknowledges that he/she is the signatory and submitter of this Affidavit of Non-Collusion.

☒ By clicking this box, the Digital ID holder submitting the bid digitally signs this Affidavit of Non-Collusion.

FAILURE TO SIGN THIS AFFIDAVIT WILL RESULT IN THIS BID BEING DECLARED NON-RESPONSIVE AND INELIGIBLE FOR AWARD CONSIDERATION.

END OF DOCUMENT

**FILE ATTACHMENTS**  
**COMMONWEALTH OF MASSACHUSETTS**  
**MassDOT**  
**10 PARK PLAZA, BOSTON, MA**

Proposal No: 611990-129599

Municipality: SOMERSET -SWANSEA

Proposal Description: Pavement Preservation & Related Work on I-195 [SOMERSET -SWANSEA ]

Upload technical documents below.

Note: There is a 5MB file size limit per attached file:

Attachment #1 Description:

Attachment #2 Description:

Attachment #3 Description:

Attachment #4 Description:

## BID BOND

☐ Paid by certified check / submitted paper bond / bond is not required for this bid

\*\*Electronic Bid Bond #: SMA0414367066

\*\*Surety Registry Agency: Surety2000

Surety Company: Liberty Mutual Insurance Company

\*\* = Required

KNOW ALL MEN BY THESE PRESENTS THAT P.J. Keating Company as principal, and Liberty Mutual Insurance Compan, as surety, who is duly licensed to act as surety in the Commonwealth of Massachusetts, are held and firmly bound unto the Commonwealth of Massachusetts through Mass DOT as obligee, in the penal sum of Seven hundred ninety-seven thousand one hundred seventeen dollars and fifteen cents DOLLARS (not to be less than 5% of the bid price), lawful money of the United States of America, for the payment of which, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

The condition of the above obligation is such that whereas the Principal has submitted to the Obligee /Owner a certain Bid, attached hereto and hereby made a part hereof, to enter into a contract in writing for the:  
Pavement Preservation & Related Work on I-195 [SOMERSET -SWANSEA ]  
Name of Contract

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION is such, that if the bid shall be rejected or if the principal shall be awarded the contract for which the bid is submitted and shall execute the contract and give bond for the faithful performance thereof within fourteen (14) days after the award of same to the principal, then this obligation shall be null and void; but if the principal fails to so execute such contract and give performance bond as required by MGL Chapter 30,\$39M, the surety shall, upon demand, forthwith pay to the obligee the amount set forth in the first paragraph hereof. The Surety for value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall in no way be impaired or affected by any extension of time within which the Obligee/ Owner may accept the Bid and said Surety waives notice of any such extension. Provided further, that the bid may be withdrawn as provided by Section 2.07 of the Standard Specifications for Highways and Bridges latest edition.

## DOCUMENT B00853

## SCHEDULE OF PARTICIPATION BY DISADVANTAGED BUSINESS ENTERPRISES (DBES)

PRIME BIDDER: P.J. Keating CompanyDATE OF BID OPENING: April 23, 2025PROJECT NO.: 611990FEDERAL AID PROJECT NO. NHP(IM)-1955(017)XPROJECT LOCATION: SOMERSET - SWANSEA

Name, Address, and Phone Number(s) of DBE	Name of Activity	(a)† DBE Contractor Activity Amount <i>Construction Work</i>	(b) DBE Other Business Amount <i>Services, Supplies, Material</i>	(c) Total amount eligible for credit under rules in Section 6 of Document 00719 - DBE Special Provisions
DeLucca Fence Co., Inc. 5 Old Ferry Road, Methuen, MA 01844 (978) 688-2877	Guardrail	\$1,580,809.00	\$0.00	\$1,580,809.00
FC Construction, 133 State Road, Westport, MA 02790 (508) 679-2400	Granite Curbing	\$536,600.00	\$0.00	\$536,600.00
Jimenez & Sons Construction Co., Inc. 714 Main St., Leominster, MA 01453 (978) 227-5673	Drainage Structures	\$160,630.00	\$0.00	\$160,630.00
Road-Way Maintenance Services, Inc. 130 Camelot Dr., Plymouth, MA 02362 (774) 283-386	Drainage Sediment Removal	\$124,975.00	\$0.00	\$124,975.00
Total Bid Amount	TOTALS:	\$ ----->	\$ 0.00	\$ ----->
\$ 15,942,343.00	DBE Percentage of Total Bid:	%	%	%

†Column (a) must be at least one-half of the DBE participation goal. Attach additional sheets as necessary.

Is MassDOT Document B00855 (Joint Check Approval) being submitted for any of the above? ☐ Yes ☐ No☒ Not Known at This TimeWill any of the contractors listed above be using a third party (i.e. manufacturer) to deliver materials or perform any portion of work by a third party? ☐ Yes ☒ No

**CERTIFICATION:** I HEREBY DECLARE, TO THE BEST OF MY KNOWLEDGE, THAT I HAVE READ THE SPECIAL PROVISIONS FOR PARTICIPATION BY DISADVANTAGED BUSINESS ENTERPRISES - DOCUMENT 00719. BOTH THIS SCHEDULE AND THE RELEVANT AND ACCOMPANYING LETTER(S) OF INTENT ARE IN FULL COMPLIANCE WITH THE PROVISIONS OF, AND IN ACCORDANCE WITH, TITLE 49 CODE OF FEDERAL REGULATIONS, PART 26 (49 CFR Part 26).

SIGNATURE: \_\_\_\_\_

DATE 4/25/25

NAME AND TITLE (PRINT):

Andy Brewer, Assistant SecretaryEMAIL ADDRESS: kaitlyn.patterson@pjkeating.comTEL NO.: 978-582-5200

\*\*\* END OF DOCUMENT \*\*\*

DOCUMENT B00853

## SCHEDULE OF PARTICIPATION BY DISADVANTAGED BUSINESS ENTERPRISES (DBES)

PRIME BIDDER: P.J. Keating CompanyDATE OF BID OPENING: April 23, 2025 PROJECT NO.: 611990FEDERAL AID PROJECT NO. NHP(IM)-1955(017)XPROJECT LOCATION: SOMERSET - SWANSEA

Name, Address, and Phone Number(s) of DBE	Name of Activity	(a)† DBE Contractor Activity Amount <i>Construction Work</i>	(b) DBE Other Business Amount <i>Services, Supplies, Material</i>	(c) Total amount eligible for credit under rules in Section 6 of Document 00719 - DBE Special Provisions
MON Landscaping Inc. 678 State Road, PO Box 70220 North Dartmouth, MA 02747 (508) 679-3994	Landscaping & Clearing	\$329,850.00	\$0.00	\$329,850.00
Total Bid Amount	TOTALS:	\$ 2,732,864.00	\$ 0.00	\$ 2,732,864.00
\$ 15,942,343.00	DBE Percentage of Total Bid:	17.1 %	0.0 %	17.1 %

†Column (a) must be at least one-half of the DBE participation goal. Attach additional sheets as necessary.

Is MassDOT Document B00855 (Joint Check Approval) being submitted for any of the above? ☐ Yes ☐ No☒ Not Known at This TimeWill any of the contractors listed above be using a third party (i.e. manufacturer) to deliver materials or perform any portion of work by a third party? ☐ Yes ☒ No

**CERTIFICATION:** I HEREBY DECLARE, TO THE BEST OF MY KNOWLEDGE, THAT I HAVE READ THE SPECIAL PROVISIONS FOR PARTICIPATION BY DISADVANTAGED BUSINESS ENTERPRISES - DOCUMENT 00719. BOTH THIS SCHEDULE AND THE RELEVANT AND ACCOMPANYING LETTER(S) OF INTENT ARE IN FULL COMPLIANCE WITH THE PROVISIONS OF, AND IN ACCORDANCE WITH, TITLE 49 CODE OF FEDERAL REGULATIONS, PART 26 (49 CFR Part 26).

SIGNATURE:  DATE 4/25/25NAME AND TITLE (PRINT): Andy Brewer, Assistant SecretaryEMAIL ADDRESS: kaitlyn.patterson@pjkeating.com TEL NO.: 978-582-5200

\*\*\* END OF DOCUMENT \*\*\*


DOCUMENT B00854

DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION  
LETTER OF INTENT

(To be completed by the DBE – Page 1 of 2)

TO: Road-Way Maintenance Services, Inc. (Prime Bidder)FROM: P.J. Keating Company (DBE Firm)RE: PROJECT NO.: 611990 FEDERAL AID PROJECT NO.: NHP(IM)-1955(017)XPROJECT LOCATION: SOMERSET - SWANSEADATE OF BID OPENING: April 23, 2025I, Rosemary Setterlund, authorized signatory of the above-referenced DBE firm hereby declare:  
*Print Name*

1. My company is currently certified as a Disadvantaged Business Enterprise (DBE) by the Massachusetts Supplier Diversity Office ("SDO"), formerly known as the State Office of Minority and Women Business Assistance (SOMWBA), as a: (check all applicable, see Section 1 of the Special Provisions For Participation By Disadvantaged Business Enterprises, MassDOT Document 00719 additional guidance is available at Title 49, Code of Federal Regulations, Part 26.55 (49 CFR Part 26.55)):  
☒ CONTRACTOR      ( ) REGULAR DEALER      ( ) BROKER  
( ) MANUFACTURER      ( ) TRUCKING OPERATIONS      ( ) PROFESSIONAL SERVICES
2. My firm has the ability to manage, supervise and perform the activity described on page 2 of this Letter of Intent. If you are awarded the contract, my company intends to enter into a contract with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
3. There have been no changes affecting the ownership, control or independence of my company since my last certification review on July 21, 2025. If any such change is planned or occurs prior to my company's completion of this proposed work, I will give prior written notification to your firm and to the Massachusetts Department of Transportation ("MassDOT") Office of Civil Rights and SDO.
4. I have read the MassDOT proposal for the Project which may be entitled "Project Contract Documents and Special Provisions" or the draft "Contract" which includes MassDOT Document 00719, and acknowledge that my company will comply with that document and the requirements of 49 CFR Part 26.
5. For the purpose of obtaining subcontractor approval from MassDOT, my firm will provide to you:
  - A. **The following construction work:**
    - (i) a resume, stating the qualifications and experience, of the superintendent or foreperson who will supervise on site-work;
    - (ii) a list of equipment owned or leased by my firm for use on this project; and
    - (iii) a list of all projects (public or private) upon which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall also include, for each project: the name and telephone number of a contact person for the contracting authority, person, or organization; the dollar value of the work; a description of the work; and my firm's work schedule for the project.
  - B. **The following services, materials or supplies:**
    - (i) a written agreement and invoices for the materials or supplies, and any other documents evidencing the terms of providing such items;
    - (ii) information concerning brokers fees and commissions for providing services or materials; and
    - (iii) a statement concerning whether my firm intends or will be required to use a joint check arrangement; and any other documents that may be required by MassDOT.

  
DBE Company Authorized Signature

Date

4/25/25



DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION  
 LETTER OF INTENT

(To be completed by the DBE – Page 2 of 2)

DATE OF BID OPENING: April 23, 2025PROJECT NUMBER: 611990FEDERAL AID PROJECT NUMBER: NHP(IM)-1955(017)XPROJECT LOCATION: SOMERSET - SWANSEAPRIME BIDDER: P.J. Keating CompanyDBE COMPANY NAME: Road-Way Maintenance Services, Inc.

<u>Item number</u> if applicable	<u>NAICS</u> <u>Code</u>	<u>Description of Activity</u> with notations such as Services, or Brokerage, Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
227.3		REMOVAL OF DRAINAGE STRUCTURE SEDIMENT Complete	415 CY	\$265.00	\$109,975.00
227.31		REMOVAL OF DRAINAGE PIPE SEDIMENT Complete	3,000 FT	\$5.00	\$15,000.00
TOTAL AMOUNT:					\$124,975.00

Please give full explanations, attach additional sheets if necessary.

 I HEREBY VERIFY THAT Road-Way Maintenance Services, Inc. WILL SOLELY  
 (DBE company name)  
 PERFORM THE WORK, OR PROVIDE THE SERVICES OR MATERIALS, AS DESCRIBED ABOVE.
DBE AUTHORIZED SIGNATURE: Rosemary SetterlundNAME AND TITLE (PRINT): Rosemary Setterlund PresTELEPHONE NUMBER: 774-243-4366 FAX NUMBER: 774-243-4968EMAIL ADDRESS: RSetterlund@RoadwayMaintenance.com

\*\*\* END OF DOCUMENT \*\*\*

Rev'd 9/20/19



Maura Healey, Governor  
Kimberley Driscoll, Lieutenant Governor  
Monica Tibbitts-Nutt, Secretary & CEO



## DBE Certification Office | MassUCP

July 22, 2024

Ms. Rosemary Setterlund  
Road-Way Maintenance Services, Inc.  
P.O. Box 1356  
Plymouth, MA 02360

**This letter serves as sole and exclusive proof of your firm's DBE certification.**

Dear Ms. Setterlund:

Congratulations! The Massachusetts Unified Certification Program (MassUCP), is pleased to notify you that we have processed the annual update of your company as a disadvantaged business enterprise (DBE). Your company continues to be assigned **NAICS Code(s) 562998 and 561730** with the certified business description of **CATCH BASIN CLEANING, STREET SWEEPING, TREE TRIMMING** and will remain listed in our certified business directory.

As a DBE, you must inform MassUCP in writing of any change in circumstances affecting your ability to meet size, disadvantaged status, ownership, control requirements or any material change in the information provided in your application form. Changes in management responsibility among members of a limited liability company are covered by this requirement. You must attach supporting documentation describing in detail the nature of such changes. The notice must take the form of an affidavit sworn to by the owners of the firm before a person who is authorized by state law to administer oaths or of an un-sworn declaration executed under penalty of perjury of the laws of the United States. You must provide the written notification within 30 days of the occurrence of the change. If you fail to make timely notification of such a change, you will be deemed to have failed to cooperate under 49 CFR 26.109(c).

To update your firm's DBE certification and if it continues to meet the applicable criteria, on or before your firm's certification anniversary date of **July 21, 2025**, and each year thereafter, please send the MassUCP the following documents:

- (1) Declaration of Eligibility (DOE) (**will be sent with reminder letter**)
- (2) A **signed** copy of your company's and all of its affiliates', U.S. Tax Returns including all schedules and attachments for the year(s) indicated.
- (3) A **signed** copy of your personal tax returns for year(s) indicated.
- (4) If a sole proprietor, a **signed** copy of your Schedule C. for year(s) indicated.
- (5) A **statement** of the **number only** of full- and part-time employees (including owner) for each year indicated.

Ten Park Plaza, Suite 2600-B, Boston, MA 02116

Tel: 857-368-8656

[www.mass.gov/unified-certification-program-ucp](http://www.mass.gov/unified-certification-program-ucp)




If you have changed your company name or address, please notify Ms. Nedra D. White, in writing on the company's letterhead in order to update your state vendor file.

MassUCP reserves the right to monitor, perform random spot checks, re-evaluate the firm or revoke the firm's certification if it no longer meets the certification criteria.

During the period of your certification, if you have further questions regarding the annual review, please contact Nedra D. White, Director, MassUCP at [nedra.d.white@dot.state.ma.us](mailto:nedra.d.white@dot.state.ma.us).

Very truly yours,



Nedra D. White, Director  
DBE Certification Program (MassUCP)

DOCUMENT B00854

DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION  
LETTER OF INTENT

(To be completed by the DBE – Page 1 of 2)

TO: MON Landscaping Inc. (Prime Bidder)FROM: P.J. Keating Company (DBE Firm)RE: PROJECT NO.: 611990 FEDERAL AID PROJECT NO.: NHP(IM)-1955(017)XPROJECT LOCATION: SOMERSET - SWANSEADATE OF BID OPENING: April 23, 2025I, FERNANDO SOUSA, authorized signatory of the above-referenced DBE firm hereby declare:  
*Print Name*

1. My company is currently certified as a Disadvantaged Business Enterprise (DBE) by the Massachusetts Supplier Diversity Office ("SDO"), formerly known as the State Office of Minority and Women Business Assistance (SOMWBA), as a: (check all applicable, see Section 1 of the Special Provisions For Participation By Disadvantaged Business Enterprises, MassDOT Document 00719 additional guidance is available at Title 49, Code of Federal Regulations, Part 26.55 (49 CFR Part 26.55)):  
☒ CONTRACTOR      ☐ REGULAR DEALER      ☐ BROKER  
☐ MANUFACTURER      ☐ TRUCKING OPERATIONS      ☐ PROFESSIONAL SERVICES
2. My firm has the ability to manage, supervise and perform the activity described on page 2 of this Letter of Intent. If you are awarded the contract, my company intends to enter into a contract with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
3. There have been no changes affecting the ownership, control or independence of my company since my last certification review on MARCH 29, 2026. If any such change is planned or occurs prior to my company's completion of this proposed work, I will give prior written notification to your firm and to the Massachusetts Department of Transportation ("MassDOT") Office of Civil Rights and SDO.
4. I have read the MassDOT proposal for the Project which may be entitled "Project Contract Documents and Special Provisions" or the draft "Contract" which includes MassDOT Document 00719, and acknowledge that my company will comply with that document and the requirements of 49 CFR Part 26.
5. For the purpose of obtaining subcontractor approval from MassDOT, my firm will provide to you:
  - A. **The following construction work:**
    - (i) a resume, stating the qualifications and experience, of the superintendent or foreperson who will supervise on site-work;
    - (ii) a list of equipment owned or leased by my firm for use on this project; and
    - (iii) a list of all projects (public or private) upon which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall also include, for each project: the name and telephone number of a contact person for the contracting authority, person, or organization; the dollar value of the work; a description of the work; and my firm's work schedule for the project.
  - B. **The following services, materials or supplies:**
    - (i) a written agreement and invoices for the materials or supplies, and any other documents evidencing the terms of providing such items;
    - (ii) information concerning brokers fees and commissions for providing services or materials; and
    - (iii) a statement concerning whether my firm intends or will be required to use a joint check arrangement; and any other documents that may be required by MassDOT.

  
DBE Company Authorized SignatureDate 4/25/2025

DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION  
 LETTER OF INTENT

(To be completed by the DBE – Page 2 of 2)

DATE OF BID OPENING: April 23, 2025PROJECT NUMBER: 611990FEDERAL AID PROJECT NUMBER: NHP(IM)-1955(017)XPROJECT LOCATION: SOMERSET - SWANSEAPRIME BIDDER: P.J. Keating CompanyDBE COMPANY NAME: MON Landscaping Inc.

<u>Item number</u> if applicable	<u>NAICS</u> <u>Code</u>	<u>Description of Activity</u> with notations such as Services, or Brokerage, Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
767.121	238910	SEDIMENT CONTROL BARRIER Complete	6,370 FT	\$5.00	\$31,850.00
109.51	238910	OVER GUARDRAIL MULCHMOWER Complete	160 HR	\$275.00	\$44,000.00
751	238910	LOAM FOR ROADSIDES Complete	300 CY	\$80.00	\$24,000.00
769	238910	PAVEMENT MILLING MULCH UNDER GUARD RAIL Complete	40,000 FT	\$5.75	\$230,000.00
TOTAL AMOUNT:					\$329,850.00

Please give full explanations, attach additional sheets if necessary.

I HEREBY VERIFY THAT MON Landscaping Inc. WILL SOLELY  
 (DBE company name)  
 PERFORM THE WORK, OR PROVIDE THE SERVICES OR MATERIALS, AS DESCRIBED ABOVE.

DBE AUTHORIZED SIGNATURE: NAME AND TITLE (PRINT): FERNANDO SOUSA, PRESIDENTTELEPHONE NUMBER: (508) 679-3994 FAX NUMBER: \_\_\_\_\_EMAIL ADDRESS: FERNANDO@MONLANDSCAPING.COM

\*\*\* END OF DOCUMENT \*\*\*

Rev'd 9/20/19



Maura Healey, Governor  
Kimberley Driscoll, Lieutenant Governor  
Monica Tibbitts-Nutt, Secretary & CEO



## DBE Certification Office | MassUCP

March 10, 2025

Mr. Fernando Sousa  
M-O-N Landscaping, Inc.  
678 State Road, P O Box 70220  
North Dartmouth, MA 02747

**This letter serves as sole and exclusive proof of your firm's DBE certification.**

Dear. Mr. Sousa:

Congratulations! The Massachusetts Unified Certification Program (MassUCP), is pleased to notify you that we have processed the annual update of your company as a disadvantaged business enterprise (DBE). Your company continues to be assigned **NAICS Code(s) 238910 238990 and 238140** the certified business description of **SITE PREPARATION FOR LAND GRADING, LAND AND BRUSH CLEARING AND IRRIGATION AND PAVEMENT MILLINGS; MASONRY CONTRACTOR; EROSION CONTROL INCLUDES TREE SEDIMENTATION AND SHRUB AND TREE PROTECTION, SEDIMENTATION FENCING HAY BALING AND COMPOST FILTER TUBES; LOAM BARROW AND SILT SACKS** and will remain listed in our certified business directory.

As a DBE, you must inform MassUCP in writing of any change in circumstances affecting your ability to meet size, disadvantaged status, ownership, control requirements or any material change in the information provided in your application form. Changes in management responsibility among members of a limited liability company are covered by this requirement. You must attach supporting documentation describing in detail the nature of such changes. The notice must take the form of an affidavit sworn to by the owners of the firm before a person who is authorized by state law to administer oaths or of an un-sworn declaration executed under penalty of perjury of the laws of the United States. You must provide the written notification within 30 days of the occurrence of the change. If you fail to make timely notification of such a change, you will be deemed to have failed to cooperate under 49 CFR 26.109(c).

To update your firm's DBE certification and if it continues to meet the applicable criteria, on or before your firm's certification anniversary date of **March 29, 2026**, and each year thereafter, please send the MassUCP the following documents:

- (1) Declaration of Eligibility (DOE) **(will be sent with reminder letter)**
- (2) A **signed** copy of your company's and all of its affiliates', U.S. Tax Returns including all schedules and attachments for the year(s) indicated.
- (3) A **signed** copy of your personal tax returns for year(s) indicated.
- (4) If a sole proprietor, **a signed** copy of your Schedule C. for year(s) indicated.
- (5) A **statement** of the **number only** of full- and part-time employees (including owner) for each year indicated.

Ten Park Plaza, Suite 2600-B, Boston, MA 02116

Tel: 857-368-8656


[www.mass.gov/unified-certification-program-ucp](http://www.mass.gov/unified-certification-program-ucp)

If you have changed your company name or address, please notify Ms. Nedra D. White, in writing on the company's letterhead in order to update your state vendor file.

MassUCP reserves the right to monitor, perform random spot checks, re-evaluate the firm or revoke the firm's certification if it no longer meets the certification criteria.

During the period of your certification, if you have further questions regarding the annual review, please contact Nedra D. White, Director, MassUCP at [nedra.d.white@dot.state.ma.us](mailto:nedra.d.white@dot.state.ma.us).

Very truly yours,



Nedra D. White, Director  
DBE Certification Program (MassUCP)

DOCUMENT B00854

DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION  
LETTER OF INTENT

(To be completed by the DBE – Page 1 of 2)

TO: Jimenez & Sons Construction Co., Inc. (Prime Bidder)FROM: P.J. Keating Company (DBE Firm)RE: PROJECT NO.: 611990 FEDERAL AID PROJECT NO.: NHP(IM)-1955(017)XPROJECT LOCATION: SOMERSET - SWANSEADATE OF BID OPENING: April 23, 2025I, Sebastian Jimenez, *Print Name*, authorized signatory of the above-referenced DBE firm hereby declare:

1. My company is currently certified as a Disadvantaged Business Enterprise (DBE) by the Massachusetts Supplier Diversity Office (“SDO”), formerly known as the State Office of Minority and Women Business Assistance (SOMWBA), as a: (check all applicable, see Section 1 of the Special Provisions For Participation By Disadvantaged Business Enterprises, MassDOT Document 00719 additional guidance is available at Title 49, Code of Federal Regulations, Part 26.55 (49 CFR Part 26.55)):

(x) CONTRACTOR      ( ) REGULAR DEALER      ( ) BROKER  
( ) MANUFACTURER      ( ) TRUCKING OPERATIONS      ( ) PROFESSIONAL SERVICES

2. My firm has the ability to manage, supervise and perform the activity described on page 2 of this Letter of Intent. If you are awarded the contract, my company intends to enter into a contract with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.

3. There have been no changes affecting the ownership, control or independence of my company since my last certification review on July 22, 2024. If any such change is planned or occurs prior to my company's completion of this proposed work, I will give prior written notification to your firm and to the Massachusetts Department of Transportation (“MassDOT”) Office of Civil Rights and SDO.

4. I have read the MassDOT proposal for the Project which may be entitled “Project Contract Documents and Special Provisions” or the draft “Contract” which includes MassDOT Document 00719, and acknowledge that my company will comply with that document and the requirements of 49 CFR Part 26.

5. For the purpose of obtaining subcontractor approval from MassDOT, my firm will provide to you:

A. **The following construction work:**

- (i) a resume, stating the qualifications and experience, of the superintendent or foreperson who will supervise on site-work;
- (ii) a list of equipment owned or leased by my firm for use on this project; and
- (iii) a list of all projects (public or private) upon which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall also include, for each project: the name and telephone number of a contact person for the contracting authority, person, or organization; the dollar value of the work; a description of the work; and my firm's work schedule for the project.

B. **The following services, materials or supplies:**

- (i) a written agreement and invoices for the materials or supplies, and any other documents evidencing the terms of providing such items;
- (ii) information concerning brokers fees and commissions for providing services or materials; and
- (iii) a statement concerning whether my firm intends or will be required to use a joint check arrangement; and any other documents that may be required by MassDOT.

Sebastian Jimenez  
DBE Company Authorized Signature

Date April 25, 2025



DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION  
 LETTER OF INTENT

(To be completed by the DBE – Page 2 of 2)

DATE OF BID OPENING: April 23, 2025PROJECT NUMBER: 611990FEDERAL AID PROJECT NUMBER: NHP(IM)-1955(017)XPROJECT LOCATION: SOMERSET - SWANSEAPRIME BIDDER: P.J. Keating CompanyDBE COMPANY NAME: Jimenez & Sons Construction Co., Inc.

<u>Item number</u> if applicable	<u>NAICS</u> <u>Code</u>	<u>Description of Activity</u> with notations such as Services, or Brokerage, Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
209.5	237310	DROP INLET REBUILT Complete	4 FT	\$535.00	\$2,140.00
220	237310	DRAINAGE STRUCTURE ADJUSTED Complete	295 EA	\$535.00	\$157,825.00
223.2	237310	FRAME AND GRATE (OR COVER) R&D Complete	133 EA	\$5.00	\$665.00
TOTAL AMOUNT:					\$160,630.00

*Please give full explanations, attach additional sheets if necessary.*

I HEREBY VERIFY THAT Jimenez & Sons Construction Co., Inc. WILL SOLELY  
 (DBE company name)  
 PERFORM THE WORK, OR PROVIDE THE SERVICES OR MATERIALS, AS DESCRIBED ABOVE.

DBE AUTHORIZED SIGNATURE: Sebastian JimenezNAME AND TITLE (PRINT): Sebastian Jimenez PresidentTELEPHONE NUMBER: 978-375-3230 FAX NUMBER: 978-534-6842EMAIL ADDRESS: Sebastian@jimenezconstruct.com

\*\*\* END OF DOCUMENT \*\*\*

Rev'd 9/20/19



Maura Healey, Governor  
Kimberley Driscoll, Lieutenant Governor  
Monica Tibbitts-Nutt, Secretary & CEO



## DBE Certification Office | MassUCP

July 22, 2024

Mr. Jorge Jimenez  
Jimenez & Son Construction Co., Inc.  
714 Main Street  
Leominster, MA 01453

**This letter serves as sole and exclusive proof of your firm's DBE certification.**

Dear Mr. Jimenez:

Congratulations! The Massachusetts Unified Certification Program (MassUCP), is pleased to notify you that we have processed the annual update of your company as a disadvantaged business enterprise (DBE). Your company continues to be assigned **NAICS Code(s) 238140 and 237310** with the certified business description of **MASONRY WORK, CONCRETE WORK, CEMENT WORK, REBUILD CATCH BASIN, ADJUSTMENT IN MANHOLES, INVERTS, INSTALLATION OF CURBING, CONCRETE SIDEWALKS, RETAINING WALLS, PATCH PAVING WORK** and will remain listed in our certified business directory.

As a DBE, you must inform MassUCP in writing of any change in circumstances affecting your ability to meet size, disadvantaged status, ownership, control requirements or any material change in the information provided in your application form. Changes in management responsibility among members of a limited liability company are covered by this requirement. You must attach supporting documentation describing in detail the nature of such changes. The notice must take the form of an affidavit sworn to by the owners of the firm before a person who is authorized by state law to administer oaths or of an un-sworn declaration executed under penalty of perjury of the laws of the United States. You must provide the written notification within 30 days of the occurrence of the change. If you fail to make timely notification of such a change, you will be deemed to have failed to cooperate under 49 CFR 26.109(c).

To update your firm's DBE certification and if it continues to meet the applicable criteria, on or before your firm's certification anniversary date of **July 29, 2025**, and each year thereafter, please send the MassUCP the following documents:

- (1) Declaration of Eligibility (DOE) (**will be sent with reminder letter**)
- (2) A signed copy of your company's and all of its affiliates', U.S. Tax Returns including all schedules and attachments for the year(s) indicated.
- (3) A signed copy of your personal tax returns for year(s) indicated.
- (4) If a sole proprietor, a signed copy of your Schedule C. for year(s) indicated.
- (5) A statement of the number only of full- and part-time employees (including owner) for each year indicated.




If you have changed your company name or address, please notify Ms. Nedra D. White, in writing on the company's letterhead in order to update your state vendor file.

MassUCP reserves the right to monitor, perform random spot checks, re-evaluate the firm or revoke the firm's certification if it no longer meets the certification criteria.

During the period of your certification, if you have further questions regarding the annual review, please contact Nedra D. White, Director, MassUCP at [nedra.d.white@dot.state.ma.us](mailto:nedra.d.white@dot.state.ma.us).

Very truly yours,



Nedra D. White, Director  
DBE Certification Program (MassUCP)

DOCUMENT B00854

DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION  
LETTER OF INTENT

(To be completed by the DBE – Page 1 of 2)

TO: FC Construction (Prime Bidder)FROM: P.J. Keating Company (DBE Firm)RE: PROJECT NO.: 611990 FEDERAL AID PROJECT NO.: NHP(IM)-1955(017)XPROJECT LOCATION: SOMERSET - SWANSEADATE OF BID OPENING: April 23, 2025I, Jorge Pombo, authorized signatory of the above-referenced DBE firm hereby declare:  
*Print Name*

1. My company is currently certified as a Disadvantaged Business Enterprise (DBE) by the Massachusetts Supplier Diversity Office ("SDO"), formerly known as the State Office of Minority and Women Business Assistance (SOMWBA), as a: (check all applicable, see Section 1 of the Special Provisions For Participation By Disadvantaged Business Enterprises, MassDOT Document 00719 additional guidance is available at Title 49, Code of Federal Regulations, Part 26.55 (49 CFR Part 26.55)):

☒ CONTRACTOR      ( ) REGULAR DEALER      ( ) BROKER  
( ) MANUFACTURER      ( ) TRUCKING OPERATIONS      ( ) PROFESSIONAL SERVICES

2. My firm has the ability to manage, supervise and perform the activity described on page 2 of this Letter of Intent. If you are awarded the contract, my company intends to enter into a contract with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
3. There have been no changes affecting the ownership, control or independence of my company since my last certification review on June 30, 2025. If any such change is planned or occurs prior to my company's completion of this proposed work, I will give prior written notification to your firm and to the Massachusetts Department of Transportation ("MassDOT") Office of Civil Rights and SDO.
4. I have read the MassDOT proposal for the Project which may be entitled "Project Contract Documents and Special Provisions" or the draft "Contract" which includes MassDOT Document 00719, and acknowledge that my company will comply with that document and the requirements of 49 CFR Part 26.

5. For the purpose of obtaining subcontractor approval from MassDOT, my firm will provide to you:

**A. The following construction work:**

- (i) a resume, stating the qualifications and experience, of the superintendent or foreperson who will supervise on site-work;
- (ii) a list of equipment owned or leased by my firm for use on this project; and
- (iii) a list of all projects (public or private) upon which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall also include, for each project: the name and telephone number of a contact person for the contracting authority, person, or organization; the dollar value of the work; a description of the work; and my firm's work schedule for the project.

**B. The following services, materials or supplies:**

- (i) a written agreement and invoices for the materials or supplies, and any other documents evidencing the terms of providing such items;
- (ii) information concerning brokers fees and commissions for providing services or materials; and
- (iii) a statement concerning whether my firm intends or will be required to use a joint check arrangement; and any other documents that may be required by MassDOT.

  
DBE Company Authorized SignatureDate 4/20/24

## DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION

## LETTER OF INTENT

(To be completed by the DBE – Page 2 of 2)

DATE OF BID OPENING: April 23, 2025PROJECT NUMBER: 611990FEDERAL AID PROJECT NUMBER: NHP(TM)-1955(017)XPROJECT LOCATION: SOMERSET - SWANSEAPRIME BIDDER: P.J. Keating CompanyDBE COMPANY NAME: FC Construction

<u>Item number</u> if applicable	<u>NAICS</u> <u>Code</u>	<u>Description of Activity</u> with notations such as Services, or Brokerage, Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
511.1	237310	GRANITE EDGING TYPE SB - STRAIGHT Install	4,600 FT	\$11.40	\$52,440.00
512.1		GRANITE EDGING TYPE SB (RADIUS 10' OR LESS) Install	600 FT	\$11.40	\$6,840.00
514	237310	GRANITE CURB INLET - STRAIGHT Install	12 EA	\$100.00	\$1,200.00
515		GRANITE CURB INLET - CURVED Install	10 EA	\$100.00	\$1,000.00
581	237310	CURB INLET R&R Materials Excluded	100 EA	\$100.00	\$10,000.00
583		EDGING REMOVED AND RESET Materials Excluded	40,800 FT	\$11.40	\$465,120.00
TOTAL AMOUNT:					\$536,600.00

*Please give full explanations, attach additional sheets if necessary.*

I HEREBY VERIFY THAT FC Construction WILL SOLELY  
 (DBE company name)  
 PERFORM THE WORK, OR PROVIDE THE SERVICES OR MATERIALS, AS DESCRIBED ABOVE.

DBE AUTHORIZED SIGNATURE: \_\_\_\_\_

NAME AND TITLE (PRINT): George Pombo; TREASURERTELEPHONE NUMBER: 508-958-8172 FAX NUMBER: \_\_\_\_\_

EMAIL ADDRESS: \_\_\_\_\_

\*\*\* END OF DOCUMENT \*\*\*

Rev'd 9/20/19



Maura Healey, Governor  
Kimberley Driscoll, Lieutenant Governor  
Monica Tibbitts-Nutt, Secretary & CEO



## DBE Certification Office | MassUCP

July 10, 2024

Mr. Alfred Costa  
F. C. Construction Corporation  
133 State Road, P.O. Box 1630  
Westport, MA 02790

**This letter serves as sole and exclusive proof of your firm's DBE certification.**

Dear Mr. Costa:

Congratulations! The Massachusetts Unified Certification Program (MassUCP), is pleased to notify you that we have renewed your company as a disadvantaged business enterprise (DBE). Your company continues to be assigned **NAICS Code(s) 237310, 238140 and 237990** with the certified business description of **DRAINAGE, CURBING AND MASONRY WORK, BRIDGE REHAB, SITE WORK** and will remain listed in our certified business directory.

As a DBE, you must inform MassUCP in writing of any change in circumstances affecting your ability to meet size, disadvantaged status, ownership, control requirements or any material change in the information provided in your application form. Changes in management responsibility among members of a limited liability company are covered by this requirement. You must attach supporting documentation describing in detail the nature of such changes. The notice must take the form of an affidavit sworn to by the owners of the firm before a person who is authorized by state law to administer oaths or of an un-sworn declaration executed under penalty of perjury of the laws of the United States. You must provide the written notification within 30 days of the occurrence of the change. If you fail to make timely notification of such a change, you will be deemed to have failed to cooperate under 49 CFR 26.109(c).

To renew your firm's DBE certification and if it continues to meet the applicable criteria, on or before your firm's certification anniversary date of **June 30, 2025**, and each year thereafter, please send the MassUCP the following documents:

- (1) Declaration of Eligibility (DOE) (**will be sent with reminder letter**)
- (2) A **signed** copy of your company's and all of its affiliates', U.S. Tax Returns including all schedules and attachments for the year(s) indicated.
- (3) A **signed** copy of your personal tax returns for year(s) indicated.
- (4) If a sole proprietor, a **signed** copy of your Schedule C. for year(s) indicated.
- (5) A **statement** of the **number only** of full- and part-time employees (including owner) for each year indicated.

Ten Park Plaza, Suite 2600-B, Boston, MA 02116

Tel: 857-368-8656


[www.mass.gov/unified-certification-program-ucp](http://www.mass.gov/unified-certification-program-ucp)

If you have changed your company name or address, please notify Ms. Nedra D. White, in writing on the company's letterhead in order to update your state vendor file.

MassUCP reserves the right to monitor, perform random spot checks, re-evaluate the firm or revoke the firm's certification if it no longer meets the certification criteria.

During the period of your certification, if you have further questions regarding annual review, please contact Nedra D. White, Director, MassUCP at [nedra.d.white@dot.state.ma.us](mailto:nedra.d.white@dot.state.ma.us) or (857)368-8659.

Very truly yours,



Nedra D. White, Director  
DBE Certification Program (MassUCP)

DOCUMENT B00854

DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION  
LETTER OF INTENT

(To be completed by the DBE – Page 1 of 2)

TO: DeLucca Fence Company, Inc. (Prime Bidder)FROM: P.J. Keating Company (DBE Firm)RE: PROJECT NO.: 611990 FEDERAL AID PROJECT NO.: NHP(IM)-1955(017)XPROJECT LOCATION: SOMERSET - SWANSEADATE OF BID OPENING: April 23, 2025I, Janet J. DeLucca, authorized signatory of the above-referenced DBE firm hereby declare:  
*Print Name*

1. My company is currently certified as a Disadvantaged Business Enterprise (DBE) by the Massachusetts Supplier Diversity Office ("SDO"), formerly known as the State Office of Minority and Women Business Assistance (SOMWBA), as a: (check all applicable, see Section 1 of the Special Provisions For Participation By Disadvantaged Business Enterprises, MassDOT Document 00719 additional guidance is available at Title 49, Code of Federal Regulations, Part 26.55 (49 CFR Part 26.55)):

(☒) CONTRACTOR      (☐) REGULAR DEALER      (☐) BROKER  
(☐) MANUFACTURER      (☐) TRUCKING OPERATIONS      (☐) PROFESSIONAL SERVICES

2. My firm has the ability to manage, supervise and perform the activity described on page 2 of this Letter of Intent. If you are awarded the contract, my company intends to enter into a contract with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
3. There have been no changes affecting the ownership, control or independence of my company since my last certification review on September 23, 2024. If any such change is planned or occurs prior to my company's completion of this proposed work, I will give prior written notification to your firm and to the Massachusetts Department of Transportation ("MassDOT") Office of Civil Rights and SDO.
4. I have read the MassDOT proposal for the Project which may be entitled "Project Contract Documents and Special Provisions" or the draft "Contract" which includes MassDOT Document 00719, and acknowledge that my company will comply with that document and the requirements of 49 CFR Part 26.
5. For the purpose of obtaining subcontractor approval from MassDOT, my firm will provide to you:

A. **The following construction work:**

- (i) a resume, stating the qualifications and experience, of the superintendent or foreperson who will supervise on site-work;
- (ii) a list of equipment owned or leased by my firm for use on this project; and
- (iii) a list of all projects (public or private) upon which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall also include, for each project: the name and telephone number of a contact person for the contracting authority, person, or organization; the dollar value of the work; a description of the work; and my firm's work schedule for the project.

B. **The following services, materials or supplies:**

- (i) a written agreement and invoices for the materials or supplies, and any other documents evidencing the terms of providing such items;
- (ii) information concerning brokers fees and commissions for providing services or materials; and
- (iii) a statement concerning whether my firm intends or will be required to use a joint check arrangement; and any other documents that may be required by MassDOT.

  
DBE Company Authorized SignatureDate 04/25/2025

DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION  
 LETTER OF INTENT

(To be completed by the DBE – Page 2 of 2)

DATE OF BID OPENING: April 23, 2025PROJECT NUMBER: 611990FEDERAL AID PROJECT NUMBER: NHP(IM)-1955(017)XPROJECT LOCATION: SOMERSET - SWANSEAPRIME BIDDER: P.J. Keating CompanyDBE COMPANY NAME: DeLucca Fence Company, Inc.

Item number if applicable	NAICS Code	Description of Activity with notations such as Services, or Brokerage, Installation Only, Material Only, or Complete	Quantity	Unit Price	Amount
620.13	237310	GUARDRAIL, TL-3 (SINGLE FACED) Complete	37,650 FT	\$30.25	\$1,138,912.50
620.33	237310	GUARDRAIL - CURVED, TL-3 (SINGLE FACED) Complete	64 FT	\$42.25	\$2,704.00
627.1	237310	TRAILING ANCHORAGE Complete	38 EA	\$2,125.00	\$80,750.00
627.83	237310	GUARDRAIL TANGENT END TREATMENT Complete	38 EA	\$5,100.00	\$193,800.00
628.21	237310	TRANSITION TO NCHRP 350 GUARDRAIL Complete	15 EA	\$1,625.00	\$24,375.00
630.2	237310	HIGHWAY GUARD R&D Complete	43,685 FT	\$2.50	\$109,212.50
633	237310	GUARDRAIL OFFSET BLOCK - W BEAM Complete	20 EA	\$22.00	\$440.00
633.1	237310	GUARDRAIL OFFSET BLOCK - THRIE BEAM Complete	110 EA	\$33.00	\$3,630.00
634	237310	W BEAM GUARD PANEL Complete	10 EA	\$265.00	\$2,650.00
634.1	237310	THRIE BEAM GUARD PANEL Complete	55 EA	\$425.00	\$23,375.00
TOTAL AMOUNT:					----->

*Please give full explanations, attach additional sheets if necessary.*

I HEREBY VERIFY THAT DeLucca Fence Company, Inc. WILL SOLELY  
 (DBE company name)  
 PERFORM THE WORK, OR PROVIDE THE SERVICES OR MATERIALS, AS DESCRIBED ABOVE.

DBE AUTHORIZED SIGNATURE: NAME AND TITLE (PRINT): Janet J. DeLucca, Vice PresidentTELEPHONE NUMBER: (978) 688-2877 FAX NUMBER: (978) 688-6030EMAIL ADDRESS: estimating@deluccafence.com

\*\*\* END OF DOCUMENT \*\*\*

Rev'd 9/20/19

DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION  
 LETTER OF INTENT

(To be completed by the DBE – Page 2 of 2)

DATE OF BID OPENING: April 23, 2025PROJECT NUMBER: 611990FEDERAL AID PROJECT NUMBER: NHP(IM)-1955(017)XPROJECT LOCATION: SOMERSET - SWANSEAPRIME BIDDER: P.J. Keating CompanyDBE COMPANY NAME: DeLucca Fence Company, Inc.

<u>Item number</u> if applicable	<u>NAICS</u> <u>Code</u>	<u>Description of Activity</u> with notations such as Services, or Brokerage, Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
833.5	237310	DEMOUNTABLE REFLECTORIZED DELINEATOR - GUARD RAIL Complete	5 EA	\$12.00	\$60.00
833.7	237310	DELINEATOR FOR GUARD RAIL TERMINI Complete	10 EA	\$90.00	\$900.00
TOTAL AMOUNT:					\$1,580,809.00

*Please give full explanations, attach additional sheets if necessary.*

I HEREBY VERIFY THAT DeLucca Fence Company, Inc. WILL SOLELY  
 (DBE company name)  
 PERFORM THE WORK, OR PROVIDE THE SERVICES OR MATERIALS, AS DESCRIBED ABOVE.

DBE AUTHORIZED SIGNATURE: NAME AND TITLE (PRINT): Janet J. DeLucca, Vice PresidentTELEPHONE NUMBER: (978) 688-2877 FAX NUMBER: (978) 688-6030EMAIL ADDRESS: estimating@deluccafence.com

\*\*\* END OF DOCUMENT \*\*\*

Rev'd 9/20/19





Maura Healey, Governor  
Kimberley Driscoll, Lieutenant Governor  
Monica Tibbitts-Nutt, Secretary & CEO



## DBE Certification Office | MassUCP

September 23, 2024

Ms. Barbara J. DeLucca-Rea  
DeLucca Fence Company, Inc.  
Five Old Ferry Road  
Methuen, MA 01844

**This letter serves as sole and exclusive proof of your firm's DBE certification.**

Dear Ms. DeLucca-Rea:

Congratulations! The Massachusetts Unified Certification Program (MassUCP), is pleased to notify you that we have processed the annual update of your company as a disadvantaged business enterprise (DBE). Your company continues to be assigned **NAICS Code(s) 238990 and 237310** with the certified business description of **HIGHWAY GUARDRAIL AND FENCE CONTRACTOR** and will remain listed in our certified business directory.

As a DBE, you must inform MassUCP in writing of any change in circumstances affecting your ability to meet size, disadvantaged status, ownership, control requirements or any material change in the information provided in your application form. Changes in management responsibility among members of a limited liability company are covered by this requirement. You must attach supporting documentation describing in detail the nature of such changes. The notice must take the form of an affidavit sworn to by the owners of the firm before a person who is authorized by state law to administer oaths or of an un-sworn declaration executed under penalty of perjury of the laws of the United States. You must provide the written notification within 30 days of the occurrence of the change. If you fail to make timely notification of such a change, you will be deemed to have failed to cooperate under 49 CFR 26.109(c).

To update your firm's DBE certification and if it continues to meet the applicable criteria, on or before your firm's certification anniversary date of **September 30, 2025**, and each year thereafter, please send the MassUCP the following documents:


- (1) Declaration of Eligibility (DOE) (**will be sent with reminder letter**)
- (2) A **signed** copy of your company's and all of its affiliates', U.S. Tax Returns including all schedules and attachments for the year(s) indicated.
- (3) A **signed** copy of your personal tax returns for year(s) indicated.
- (4) If a sole proprietor, **a signed** copy of your Schedule C. for year(s) indicated.
- (5) A **statement** of the **number only** of full- and part-time employees (including owner) for each year indicated.

If you have changed your company name or address, please notify Ms. Nedra D. White, in writing on the company's letterhead in order to update your state vendor file.

MassUCP reserves the right to monitor, perform random spot checks, re-evaluate the firm or revoke the firm's certification if it no longer meets the certification criteria.

During the period of your certification, if you have further questions regarding the annual review, please contact Nedra D. White, Director, MassUCP at [nedra.d.white@dot.state.ma.us](mailto:nedra.d.white@dot.state.ma.us).

Very truly yours,



Nedra D. White, Director  
DBE Certification Program (MassUCP)