

STAFF SUMMARY

Secretary Approval MassDOT Board Approval Prepared by: Joanne Ruddy

Department: Major Projects	Proj. Mgr.: Anthony Christakis	email: anthony.christakis@dot.state.ma.us	Telephone: 857-998-9027
-------------------------------	--------------------------------	--	-------------------------

Contract No./Subject: 609409-133236: SPRINGFIELD - Bridge Replacement, S-24-016, Armory Street over CSX Mainline & S-24-026, Armory Street over Abandoned CSX	Date Prepared: 04.23.2026
---	---------------------------

Implications

Capital Budget Operating Budget Legal Other

PURPOSE:

The purpose of this Staff Summary is to request that the Board of Directors authorize and approve the Secretary/CEO, or his designee, to execute MassDOT Contract No. 133236 titled SPRINGFIELD - Bridge Replacement, S-24-016, Armory Street over CSX Mainline & S-24-026, Armory Street over Abandoned CSX, for Bridge Replacement, with J F White Contracting Co., for the amount of, \$37,180,424.00, and for a total duration, not to exceed, two thousand two hundred, sixty-six (2,266) days from Notice to Proceed (NTP)].

TOTAL PROGRAM BUDGET:

The Federal Aid – Next Generation Bridge (GANs) program has a total program budget of \$43,729,860.50, which includes the following:

Bid Amount	\$37,180,424.00
Contingencies	\$3,718,424.00
Construction Engineering	\$1,859,021.00
Railroad Flaggers	\$15,000.00
Railroad Engineering Services	\$500,000.00
Traffic Police	\$453,000.00
Trainees	\$4,000.00
Total	\$43,729,869.00

DISCUSSION:

This roadway serves as a vital corridor which includes significant commercial traffic volumes. The purpose of this project is to replace two structurally deficient bridges, improve intersection geometry and address the current lack of accessibility by providing a complete street cross section for all users.

Bridge Nos. S-24-016 (over active CSX) and S-24-026, are functionally obsolete and have a bridge ratings of 4 (poor). Accordingly, there are safety and functional deficiencies. The project will address the deficiencies and eliminate the need for bridge shielding currently in place to protect the active CSX Railroad line below. The project will replace the bridge deck and roadway which requires constant maintenance and provides poor level of service for all users including Public Transportation, School Busses, commercial vehicles, commuters, pedestrians and cyclists.

The project will also widen the roadway, improving truck turning radii, provide a compliant sidewalk on the east side and a shared use path on the west side, and accommodate accessibility for all modes of transportation.

PROCUREMENT:

On December 20, 2026, massDOT-Highway Division advertised this Contract for bids. On April 14, 2026, massDOT-Highway Division received and opened eight (8) bids for this Contract. J F White Contracting Co. was the lowest responsible and eligible bidder with a Bid Amount Price of \$37,180,424.00.

The bids were reviewed by engineers in the Construction, Construction Contracts, and Major Projects Sections.

MassDOT-Highway Division has accepted the bid submitted by J F White Contracting Co. for \$37,180,424.00. This price is 27.53% lower than the office estimate of \$51,303,970.70. A bid assessment was undertaken where project quantities and bid prices were evaluated and confirmed.

The following is a list of bidders and their corresponding bid prices:

J F WHITE CONTRACTING CO	\$37,180,424.00
MAS BUILDING & BRIDGE INC	\$41,079,857.26
E T & L CORP	\$42,798,317.00
BARLETTA HEAVY DIVISION INC	\$42,827,700.00
MIG CAC BRIDGE BUILDERS JV LLC	\$43,427,237.00
NORTHERN CONSTRUCTION SERVICE LLC	\$43,696,260.00
MANAFORT BROTHERS INC	\$46,720,418.29
RAILROAD CONSTRUCTION COMPANY INC	\$48,843,196.40

There is no DBE goal associated with this contract for the following reason: Disadvantaged Business Enterprise (DBE) goals are not applicable to Federally funded projects.

FINANCIAL IMPACT/BUDGET SOURCE:

This action is funded through various sources Federal Aid – Next Generation Bridge Grant Anticipation Notes (GANs) and Non Federal Aid-Site Specific.

FUTURE ANTICIPATED AUTHORIZATIONS: N/A

RECOMMENDATIONS:

It is recommended that the Board of Directors authorize the Secretary, or his designee, to award and execute MassDOT Contract No. 133236 entitled SPRINGFIELD - Bridge Replacement, S-24-016, Armory Street over CSX Mainline & S-24-026, Armory Street over Abandoned CSX, with J F WHITE CONTRACTING CO, in a form approved by the General Counsel, in the amount of thirty-seven million one hundred eighty thousand four hundred twenty-four dollars and zero cents (\$37,180,424.00).

COORDINATION WITH:

Office of Diversity and Civil Rights
Engineering and Maintenance
Environmental
Capital Programs
Budget and Finance
Legal Department
[+additional departments, if needed]

SIGNATURE PAGE: See Page 4

ATTACHMENTS: Tab A – Vote

RESOURCE/REFERENCE DOCUMENTS:

Bid Tabulations
Bid Average
Quantity Review Memo

STAFF SUMMARY SIGNATURE PAGE

Secretary Approval MassDOT Board Approval Prepared by: Joanne Ruddy

Department: Major Projects	Project Manager: Anthony Christakis	email: anthony.christakis@dot.state.ma.us	Telephone: 857-998-9027
-------------------------------	--	--	----------------------------

Contract No./Subject: 609409-133236: SPRINGFIELD - Bridge Replacement, S-24-016, Armory Street over CSX Mainline & S-24-026, Armory Street over Abandoned CSX	Date Prepared: April 23, 2026
---	----------------------------------

Implications

Capital Budget Operating Budget Legal Other

RECOMMEND APPROVAL:

Michael J. O'Dowd
Director of Major Projects

RECOMMEND APPROVAL:

Michael J. O'Dowd
Acting Deputy Chief Engineer

RECOMMEND APPROVAL:

David Pottier
Chief Financial Officer

RECOMMEND APPROVAL:

Carrie Wicker
General Counsel

RECOMMEND APPROVAL:

Philip Eng
Secretary/CEO

SPRINGFIELD - 609409 - 133236 - FAP# HIP(NGB)-003S(924) - 61212137 - Bridge Replacement, S-24-016, Armory Street over CSX Mainline & S-24-026, Armory Street over Abandoned CSX

DBE % (goal): 0.00 %

MWBE % (goal):

SDVOB % (goal):

OFFICE ESTIMATE: \$51,303,970.70

J F WHITE CONTRACTING CO	111 Speen Street, Framingham, MA, 01701	\$37,180,424.00
MAS BUILDING & BRIDGE INC	18 Sharon Avenue, Norfolk, MA, 02056	\$41,079,857.26
E T & L CORP	873 Great Road, P. O. Box 295, Stow, MA, 01775	\$42,798,317.00
BARLETTA HEAVY DIVISION INC	40 Shawmut Road, Suite 200, Canton, MA, 02021	\$42,827,700.00
MIG CAC BRIDGE BUILDERS JV LLC	526 Main Street, Suite 200, Acton, MA, 01720	\$43,427,237.00
NORTHERN CONSTRUCTION SERVICE LLC	1520 Park Street, PO Box 900, Palmer, MA, 01069	\$43,696,260.00
MANAFORT BROTHERS INC	414 New Britain Avenue, Plainville, CT, 06062	\$46,720,418.29
RAILROAD CONSTRUCTION COMPANY INC	75-77 Grove Street, Paterson, NJ, 07503	\$48,843,196.40

Project # : 609409
Location : SPRINGFIELD
District : 2
Description : SPRINGFIELD- BRIDGE REPLACEMENT, S-24-016, ARMORY STREET OVER CSX MAINLINE & S-24-026, ARMORY STREET OVER ABANDONED CSX

Bids Open Date : 14 Apr 2026

Contract # : 133236

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
100.91	1.000	LS	PRECONSTRUCTION SURVEY AND MONITORING OF EXISTING STRUCTURES	\$350,000.00	\$487,800.00	\$439,375.00
101.	0.250	A	CLEARING AND GRUBBING	\$32,000.00	\$80,900.00	\$116,250.00
102.1	300.000	FT	TREE TRIMMING	\$16.00	\$19.00	\$16.88
103.	1.000	EA	TREE REMOVED - DIAMETER UNDER 24 INCHES	\$2,000.00	\$1,636.00	\$1,632.50
104.	2.000	EA	TREE REMOVED - DIAMETER 24 INCHES AND OVER	\$4,000.00	\$3,981.00	\$3,081.25
112.1	1.000	LS	DEMOLITION OF BUILDING NO. 1	\$75,000.00	\$76,500.00	\$130,625.00
114.1	1.000	LS	DEMOLITION OF SUPERSTRUCTURE OF BRIDGE NO. S-24-016	\$605,082.00	\$884,000.00	\$953,175.00
114.2	1.000	LS	DEMOLITION OF SUPERSTRUCTURE OF BRIDGE NO. S-24-026	\$184,483.00	\$577,900.00	\$676,250.00
119.	1.000	LS	RODENT CONTROL	\$4,500.00	\$1,700.00	\$8,500.00
120.1	1,300.000	CY	UNCLASSIFIED EXCAVATION	\$60.00	\$54.00	\$67.25
127.	120.000	CY	CONCRETE EXCAVATION	\$400.00	\$230.00	\$365.00
127.1	500.000	CY	REINFORCED CONCRETE EXCAVATION	\$140.00	\$320.00	\$433.75
140.	2,881.000	CY	BRIDGE EXCAVATION	\$50.00	\$42.00	\$61.00
141.1	50.000	CY	TEST PIT FOR EXPLORATION	\$140.00	\$190.00	\$557.50
142.	178.000	CY	CLASS B TRENCH EXCAVATION	\$50.00	\$5.00	\$65.00
144.	306.000	CY	CLASS B ROCK EXCAVATION	\$200.00	\$630.00	\$600.00
146.	3.000	EA	DRAINAGE STRUCTURE REMOVED	\$1,000.00	\$545.00	\$1,195.00
149.2	1.000	LS	PUBLIC OUTREACH	\$115,839.00	\$90,000.00	\$141,425.00
150.	60.000	CY	ORDINARY BORROW	\$50.00	\$60.00	\$76.50
151.	760.000	CY	GRAVEL BORROW	\$75.00	\$70.00	\$85.25
151.2	1,510.000	CY	GRAVEL BORROW FOR BACKFILLING STRUCTURES AND PIPES	\$75.00	\$60.00	\$85.75
156.	356.000	TON	CRUSHED STONE	\$65.00	\$29.00	\$89.25
160.2	50.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MECHANICAL EXCAVATABLE (101-300 PSI)	\$280.00	\$400.00	\$487.50
170.	2,700.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$8.00	\$6.00	\$7.13
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$7,000.00	\$7,500.00	\$62,500.00
180.02	120.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$15.00	\$10.00	\$16.50
180.03	160.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$160.00	\$132.00	\$132.50

Bid Average

Project # : 609409
Location : SPRINGFIELD
District : 2
Description : SPRINGFIELD- BRIDGE REPLACEMENT, S-24-016, ARMORY STREET OVER CSX MAINLINE & S-24-026, ARMORY STREET OVER ABANDONED CSX

Bids Open Date : 14 Apr 2026
Contract # : 133236

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
181.11	1,970.000	TON	DISPOSAL OF UNREGULATED SOIL	\$70.00	\$52.00	\$67.50
181.12	2,260.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$100.00	\$84.00	\$95.25
181.13	2,260.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$200.00	\$96.00	\$148.75
181.14	70.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$600.00	\$650.00	\$651.25
182.1	1.000	LS	INSPECTION AND TESTING FOR ASBESTOS	\$4,500.00	\$4,700.00	\$23,750.00
182.2	800.000	FT	REMOVAL OF ASBESTOS	\$260.00	\$275.00	\$184.25
182.3	1.000	LS	ASBESTOS ABATEMENT FOR BUILDING DEMOLITION	\$45,000.00	\$27,000.00	\$40,875.00
183.1	72,000.000	GAL	TREATMENT OF CONTAMINATED GROUNDWATER	\$0.50	\$0.90	\$1.52
183.2	13,000.000	LB	DISPOSAL OF GRANULAR ACTIVATED CARBON	\$0.75	\$2.50	\$3.81
201.	4.000	EA	CATCH BASIN	\$6,000.00	\$3,300.00	\$4,806.25
202.	5.000	EA	MANHOLE	\$6,300.00	\$4,250.00	\$6,206.25
210.1	2.000	EA	SANITARY SEWER MANHOLE MUNICIPAL STANDARD	\$10,000.00	\$8,500.00	\$15,687.50
210.11	1.000	EA	SANITARY SEWER MANHOLE MUNICIPAL STANDARD - DOGHOUSE	\$12,000.00	\$13,500.00	\$18,837.50
212.	1.000	LS	TEMPORARY SANITARY SEWER BYPASS	\$7,500.00	\$42,000.00	\$116,375.00
213.	8.000	WK	FLOW BYPASS FOR SEWER PIPE	\$40,625.00	\$48,000.00	\$27,137.50
220.	20.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$650.00	\$770.00	\$892.50
220.7	8.000	EA	SANITARY STRUCTURE ADJUSTED	\$600.00	\$520.00	\$930.00
220.9	1.000	EA	SANITARY STRUCTURE ABANDONED	\$2,000.00	\$1,000.00	\$2,513.75
221.	4.000	EA	FRAME AND COVER	\$1,200.00	\$1,200.00	\$1,833.75
222.1	3.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	\$1,200.00	\$1,500.00	\$1,889.25
223.2	3.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$135.00	\$110.00	\$272.00
227.3	10.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$400.00	\$345.00	\$405.25
227.31	300.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$14.00	\$14.00	\$14.38
241.12	200.000	FT	12 INCH REINFORCED CONCRETE PIPE	\$150.00	\$125.00	\$187.50
250.15	50.000	FT	15 INCH POLYVINYLCHLORIDE SANITARY SEWER PIPE	\$350.00	\$220.00	\$516.00
258.	10.000	SY	STONE FOR PIPE ENDS	\$100.00	\$70.00	\$213.75
302.122	440.000	FT	12 INCH DUCTILE IRON WATER PIPE CLASS 56	\$262.00	\$210.00	\$503.75
303.06	30.000	FT	6 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$260.00	\$150.00	\$413.75
303.08	160.000	FT	8 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$275.00	\$160.00	\$338.75

Bid Average

Project # : 609409
Location : SPRINGFIELD
District : 2
Description : SPRINGFIELD- BRIDGE REPLACEMENT, S-24-016, ARMORY STREET OVER CSX MAINLINE & S-24-026, ARMORY STREET OVER ABANDONED CSX

Bids Open Date : 14 Apr 2026
Contract # : 133236

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
303.12	320.000	FT	12 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$260.00	\$285.00	\$576.25
309.	4,500.000	LB	DUCTILE IRON FITTINGS FOR WATER PIPE	\$10.00	\$8.00	\$12.58
325.18	410.000	FT	18 INCH STEEL PIPE CASING FOR WATER PIPE	\$200.00	\$500.00	\$276.75
347.2	40.000	FT	2 INCH COPPER TUBING TYPE K	\$80.00	\$140.00	\$167.00
348.1	40.000	FT	1 INCH COPPER PIPE TYPE L	\$180.00	\$100.00	\$128.50
348.2	40.000	FT	2 INCH COPPER PIPE TYPE L	\$80.00	\$125.00	\$160.50
350.06	1.000	EA	6 INCH GATE AND GATE BOX	\$4,000.00	\$2,340.00	\$3,588.75
350.08	3.000	EA	8 INCH GATE AND GATE BOX	\$4,200.00	\$3,200.00	\$4,242.50
350.12	3.000	EA	12 INCH GATE AND GATE BOX	\$6,500.00	\$6,900.00	\$7,639.25
357.12	1.000	EA	12 INCH GATE BOX	\$670.00	\$5,420.00	\$675.00
358.	22.000	EA	GATE BOX ADJUSTED	\$325.00	\$150.00	\$266.75
363.1	2.000	EA	1 INCH CORPORATION COCK	\$700.00	\$1,570.00	\$743.75
363.2	5.000	EA	2 INCH CORPORATION COCK	\$1,500.00	\$2,500.00	\$1,092.50
371.06	2.000	EA	6 INCH COUPLING	\$860.00	\$1,425.00	\$1,392.50
371.08	2.000	EA	8 INCH COUPLING	\$1,000.00	\$1,670.00	\$2,076.25
371.12	4.000	EA	12 INCH COUPLING	\$1,200.00	\$2,850.00	\$2,551.75
373.12	320.000	FT	12 INCH WATER PIPE INSULATION	\$150.00	\$135.00	\$120.50
373.18	440.000	FT	18 INCH WATER PIPE INSULATION	\$200.00	\$160.00	\$201.75
377.12	2.000	EA	12 INCH WATER MAIN EXPANSION JOINT	\$2,500.00	\$19,000.00	\$10,687.50
379.2	2.000	EA	2 INCH AIR RELEASE VALVE ASSEMBLY	\$2,000.00	\$3,100.00	\$4,763.75
381.01	1.000	EA	SERVICE BOX (MUNICIPAL STANDARD)	\$430.00	\$80.00	\$615.75
381.3	3.000	EA	SERVICE BOX ADJUSTED	\$280.00	\$150.00	\$238.75
384.	1.000	EA	CURB STOP	\$1,000.00	\$500.00	\$1,122.50
402.	200.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	\$110.00	\$110.00	\$155.25
415.2	1,700.000	SY	PAVEMENT FINE MILLING	\$20.00	\$16.00	\$18.18
431.	60.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	\$100.00	\$62.00	\$104.00
443.	11.000	MGL	WATER FOR ROADWAY DUST CONTROL	\$80.00	\$70.00	\$129.50
450.231	280.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	\$170.00	\$360.00	\$318.25

Bid Average

Project # : 609409
Location : SPRINGFIELD
District : 2
Description : SPRINGFIELD- BRIDGE REPLACEMENT, S-24-016, ARMORY STREET OVER CSX MAINLINE & S-24-026, ARMORY STREET OVER ABANDONED CSX

Bids Open Date : 14 Apr 2026
Contract # : 133236

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
450.311	190.000	TON	SUPERPAVE INTERMEDIATE COURSE - 12.5 POLYMER (SIC - 12.5 - P)	\$150.00	\$360.00	\$342.00
450.42	370.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	\$200.00	\$360.00	\$289.25
450.611	80.000	TON	SUPERPAVE BRIDGE SURFACE COURSE - 12.5 POLYMER (SSC-B - 12.5 - P)	\$550.00	\$364.00	\$493.75
450.711	106.000	TON	SUPERPAVE BRIDGE PROTECTIVE COURSE - 12.5POLYMER (SPC-B - 12.5 - P)	\$450.00	\$364.00	\$491.50
451.	80.000	TON	HMA FOR PATCHING	\$320.00	\$300.00	\$402.50
452.	590.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$10.00	\$27.00	\$19.00
453.	1,720.000	FT	HMA JOINT ADHESIVE	\$2.00	\$3.00	\$1.99
458.7	2,223.000	CY	LIGHTWEIGHT AGGREGATE	\$173.00	\$185.00	\$255.75
472.	60.000	TON	TEMPORARY ASPHALT PATCHING	\$300.00	\$275.00	\$403.75
482.5	150.000	FT	SAWCUTTING ASPHALT PAVEMENT FOR BOX WIDENING	\$5.00	\$3.50	\$7.25
506.1	110.000	FT	GRANITE CURB TYPE VB - CURVED	\$95.00	\$70.00	\$81.50
509.	90.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	\$100.00	\$70.00	\$85.75
509.1	30.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	\$110.00	\$78.00	\$98.00
580.	190.000	FT	CURB REMOVED AND RESET	\$50.00	\$42.00	\$57.75
582.	4.000	EA	CURB CORNER REMOVED AND RESET	\$400.00	\$576.00	\$340.00
590.	325.000	FT	CURB REMOVED AND STACKED	\$14.00	\$6.00	\$12.50
594.	364.000	FT	CURB REMOVED AND DISCARDED	\$10.00	\$5.50	\$10.06
620.13	20.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	\$40.00	\$39.00	\$39.38
620.33	50.000	FT	GUARDRAIL - CURVED, TL-3 (SINGLE FACED)	\$60.00	\$65.00	\$57.75
627.2	1.000	EA	GUARDRAIL ROUNDED END UNIT	\$2,500.00	\$190.00	\$191.25
628.24	2.000	EA	TRANSITION TO BRIDGE RAIL	\$7,000.00	\$5,950.00	\$6,395.00
628.25	1.000	EA	TRANSITION TO THRIE BEAM	\$1,000.00	\$295.00	\$405.25
628.314	2.000	EA	TEMPORARY IMPACT ATTENUATOR, REDIRECTIVE, TL-2	\$7,500.00	\$11,200.00	\$10,575.00
628.4	2.000	EA	TEMPORARY IMPACT ATTENUATOR, REMOVED AND RESET	\$2,200.00	\$3,320.00	\$2,606.25
630.2	135.000	FT	HIGHWAY GUARD REMOVED AND DISCARDED	\$5.50	\$7.00	\$5.25
645.172	90.000	FT	72 INCH CHAIN LINK FENCE (PIPE TOP RAIL) VINYL COATED (LINE POST OPTION)	\$90.00	\$53.00	\$71.00

Bid Average

Project # : 609409
Location : SPRINGFIELD
District : 2
Description : SPRINGFIELD- BRIDGE REPLACEMENT, S-24-016, ARMORY STREET OVER CSX MAINLINE & S-24-026, ARMORY STREET OVER ABANDONED CSX

Bids Open Date : 14 Apr 2026
Contract # : 133236

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
647.084	14.000	FT	84 INCH CHAIN LINK FENCE (PIPE TOP RAIL) W/BARB (LINE POST OPTION)	\$100.00	\$55.00	\$76.50
651.096	28.000	FT	96 INCH CHAIN LINK GATE WITH GATE POSTS AND BARBED WIRE	\$250.00	\$185.00	\$221.25
652.072	4.000	EA	72 INCH CHAIN LINK FENCE END POST	\$400.00	\$315.00	\$342.50
652.084	1.000	EA	84 INCH CHAIN LINK FENCE END POST	\$450.00	\$290.00	\$330.75
652.096	3.000	EA	96 INCH CHAIN LINK FENCE END POST	\$450.00	\$390.00	\$420.50
653.072	3.000	EA	72 INCH CHAIN LINK FENCE CORNER OR INTERMEDIATE BRACE POST	\$450.00	\$475.00	\$475.50
654.096	15.000	FT	96 INCH CHAIN LINK FENCE FABRIC	\$22.00	\$23.00	\$25.50
657.	400.000	FT	TEMPORARY FENCE	\$30.00	\$20.00	\$26.25
657.5	400.000	FT	TEMPORARY FENCE REMOVED AND RESET	\$22.00	\$12.00	\$11.00
665.	360.000	FT	CHAIN LINK FENCE REMOVED AND STACKED	\$12.50	\$9.00	\$12.38
666.	20.000	FT	CHAIN LINK FENCE REMOVED AND RESET	\$60.00	\$42.00	\$49.25
671.	1.000	EA	FENCE GATE AND GATE POSTS REMOVED AND STACKED	\$1,500.00	\$375.00	\$687.50
697.1	6.000	EA	SILT SACK	\$225.00	\$325.00	\$335.00
698.3	10.000	SY	GEOTEXTILE FABRIC FOR SEPARATION	\$8.00	\$9.00	\$32.47
701.	190.000	SY	CEMENT CONCRETE SIDEWALK	\$100.00	\$88.00	\$87.75
701.1	90.000	SY	CEMENT CONCRETE SIDEWALK AT DRIVEWAYS	\$115.00	\$105.00	\$118.00
701.2	110.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	\$175.00	\$115.00	\$138.75
702.	30.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	\$325.00	\$360.00	\$489.25
710.3	6.000	EA	BOUND - LETTERED GRANITE	\$850.00	\$510.00	\$831.25
710.4	13.000	EA	BOUND - PLAIN GRANITE	\$800.00	\$480.00	\$728.75
722.1	1.000	LS	SCHEDULE OF OPERATIONS (TYPE A) - FIXED PRICE \$200,000	\$200,000.00	\$200,000.00	\$200,000.00
740.	73.000	MO	ENGINEER'S FIELD OFFICE AND EQUIPMENT (TYPE A)	\$7,975.00	\$3,900.00	\$4,012.50
748.	1.000	LS	MOBILIZATION	\$1,387,283.00	\$1,058,000.00	\$1,236,500.00
751.1	50.000	CY	LOAM FOR LAWNS	\$100.00	\$90.00	\$117.00
751.7	80.000	CY	COMPOST BLANKET	\$125.00	\$85.00	\$133.50
756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	\$9,000.00	\$5,500.00	\$11,250.00
765.	400.000	SY	SEEDING	\$3.50	\$4.25	\$2.74
765.2	1,220.000	SY	SEEDING FOR SHORT TERM EROSION CONTROL	\$2.00	\$4.25	\$2.20

Bid Average

Project # : 609409
Location : SPRINGFIELD
District : 2
Description : SPRINGFIELD- BRIDGE REPLACEMENT, S-24-016, ARMORY STREET OVER CSX MAINLINE & S-24-026, ARMORY STREET OVER ABANDONED CSX

Bids Open Date : 14 Apr 2026
Contract # : 133236

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
765.21	10.000	LB	ANNUAL COVER CROP FOR NATIVE SEEDING	\$3.00	\$210.00	\$115.00
765.453	10.000	LB	WOODLAND EDGE SHADE MIX	\$65.00	\$210.00	\$318.00
765.635	820.000	SY	NATIVE SEEDING AND ESTABLISHMENT	\$3.00	\$5.25	\$3.48
767.121	760.000	FT	SEDIMENT CONTROL BARRIER	\$8.00	\$11.00	\$10.13
769.	90.000	FT	PAVEMENT MILLING MULCH UNDER GUARD RAIL	\$11.00	\$12.50	\$14.75
804.2	80.000	FT	2 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC (UL)	\$75.00	\$64.00	\$88.75
804.3	480.000	FT	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC -(UL)	\$90.00	\$75.00	\$86.75
804.4	2,520.000	FT	4 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC -(UL)	\$110.00	\$47.00	\$66.63
804.5	370.000	FT	5 INCH ELECTRICAL CONDUIT TYPE NM-PLASTIC (UL)	\$120.00	\$70.00	\$88.13
805.4	1,150.000	FT	FRE CONDUIT INSTALLATION	\$43.06	\$22.50	\$45.00
806.3	210.000	FT	3 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$115.00	\$129.00	\$104.50
809.41	2,730.000	FT	TEMPORARY 4 INCH ELECTRICAL CONDUIT	\$110.00	\$28.00	\$42.50
809.42	430.000	FT	TEMPORARY CONDUIT CASING PIPE	\$93.00	\$100.00	\$131.25
810.2	350.000	FT	4-4 INCH AND 2-5 INCH DUCT BANK	\$100.00	\$277.00	\$327.00
810.6	300.000	FT	6-4 INCH DUCT BANK	\$90.00	\$360.00	\$356.00
811.31	14.000	EA	PULL BOX 12 X 12 INCHES - SD2.031	\$1,600.00	\$1,370.00	\$1,500.00
811.35	5.000	EA	PULL BOX ADJUSTED	\$450.00	\$400.00	\$406.75
816.01	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	\$438,591.00	\$370,000.00	\$290,500.00
816.02	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 2	\$187,261.00	\$147,700.00	\$108,025.00
816.03	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 3	\$17,000.00	\$58,400.00	\$21,625.00
816.1	64.000	HR	FIELD ADJUSTMENT OF EXISTING TRAFFIC SIGNAL TIMING	\$300.00	\$650.00	\$314.00
816.2	50.000	HR	TRAFFIC MONITORING AND ENGINEERING	\$300.00	\$650.00	\$529.25
816.82	1.000	LS	TEMPORARY TRAFFIC CONTROL SIGNAL LOCATION NO.2	\$29,000.00	\$216,000.00	\$100,875.00
816.83	1.000	LS	TEMPORARY TRAFFIC CONTROL SIGNAL LOCATION NO.3	\$21,000.00	\$196,900.00	\$91,375.00
816.84	1.000	LS	TEMPORARY TRAFFIC CONTROL SIGNAL LOCATION NO.4	\$34,000.00	\$57,000.00	\$51,350.00
816.85	1.000	LS	TEMPORARY TRAFFIC CONTROL SIGNAL LOCATION NO.5	\$26,000.00	\$37,000.00	\$38,125.00
823.70	3.000	EA	HIGHWAY LIGHTING POLE AND LUMINAIRE REMOVED AND RESET	\$6,500.00	\$5,800.00	\$6,805.00
832.	80.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$20.00	\$20.00	\$19.75

Bid Average

Project # : 609409
Location : SPRINGFIELD
District : 2
Description : SPRINGFIELD- BRIDGE REPLACEMENT, S-24-016, ARMORY STREET OVER CSX MAINLINE & S-24-026, ARMORY STREET OVER ABANDONED CSX

Bids Open Date : 14 Apr 2026
Contract # : 133236

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
833.7	1.000	EA	DELINEATION FOR GUARD RAIL TERMINI	\$100.00	\$90.00	\$103.25
847.1	12.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$300.00	\$295.00	\$344.25
850.41	1,250.000	HR	ROADWAY FLAGGER	\$75.00	\$20.00	\$38.75
851.1	60.000	DAY	TRAFFIC CONES FOR TRAFFIC MANAGEMENT	\$180.00	\$1,450.00	\$70.25
852.	830.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$30.00	\$27.00	\$38.25
852.11	550.000	FT	TEMPORARY PEDESTRIAN BARRICADE	\$25.00	\$28.00	\$40.00
852.12	12.000	EA	TEMPORARY PEDESTRIAN CURB RAMP	\$1,200.00	\$3,200.00	\$1,581.25
853.1	15.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	\$175.00	\$160.00	\$170.50
853.2	50.000	FT	TEMPORARY BARRIER (TL-2)	\$75.00	\$120.00	\$99.50
853.21	380.000	FT	TEMPORARY BARRIER REMOVED AND RESET	\$20.00	\$16.00	\$33.75
853.33	763.000	FT	TEMPORARY BARRIER - LIMITED DEFLECTION (TL-3)	\$128.00	\$130.00	\$118.75
853.8	70.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$117.00	\$200.00	\$245.00
854.016	3,120.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$1.00	\$0.45	\$1.65
854.036	210.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	\$2.00	\$5.00	\$3.94
854.1	550.000	SF	PAVEMENT MARKING REMOVAL	\$3.00	\$2.50	\$3.21
856.12	4,510.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$30.00	\$20.00	\$20.75
859.	8,100.000	DAY	REFLECTORIZED DRUM	\$0.50	\$0.30	\$0.34
859.1	20.000	DAY	REFLECTORIZED DRUMS WITH SEQUENTIAL FLASHING WARNING LIGHTS	\$8.00	\$55.00	\$64.75
864.04	180.000	SF	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC)	\$13.00	\$22.00	\$25.00
864.41	400.000	SF	GREEN COLORIZED PAVEMENT MARKINGS	\$1.00	\$13.00	\$15.38
866.106	2,140.000	FT	6 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$2.00	\$1.50	\$1.76
866.112	2,110.000	FT	12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$7.00	\$6.50	\$6.83
867.106	1,700.000	FT	6 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$2.00	\$1.50	\$1.76
867.112	40.000	FT	12 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$7.00	\$6.50	\$8.09
874.	2.000	EA	STREET NAME SIGN	\$175.00	\$160.00	\$293.75
874.41	22.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	\$45.00	\$55.00	\$83.75
901.3	10.000	CY	4000 PSI, 1.5 INCH, 565 CEMENT CONCRETE FOR POST FOUNDATION	\$160.00	\$225.00	\$652.00

Bid Average

Project # : 609409
Location : SPRINGFIELD
District : 2
Description : SPRINGFIELD- BRIDGE REPLACEMENT, S-24-016, ARMORY STREET OVER CSX MAINLINE & S-24-026, ARMORY STREET OVER ABANDONED CSX

Bids Open Date : 14 Apr 2026
Contract # : 133236

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
903.	10.000	CY	3000 PSI, 1.5 INCH, 470 CEMENT CONCRETE	\$600.00	\$2,000.00	\$1,031.25
904.3	1,179.000	CY	5000 PSI, 3/4 INCH, 685 HP CEMENT CONCRETE	\$3,455.00	\$1,450.00	\$2,091.25
904.33	3,600.000	SF	PRECAST CONCRETE PANELS	\$54.00	\$120.00	\$124.75
909.5	20.000	CY	RAPID HARDENING CEMENTITIOUS PRODUCTS FOR CONCRETE REPAIRS	\$1,500.00	\$7,000.00	\$4,393.75
910.2	121,772.000	LB	STEEL REINFORCEMENT FOR STRUCTURES - COATED	\$5.35	\$2.25	\$2.65
912.4	14.000	EA	DRILLED AND GROUTED #4 DOWELS	\$100.00	\$59.00	\$88.75
912.5	104.000	EA	DRILLED AND GROUTED #5 DOWELS	\$100.00	\$80.00	\$86.00
942.102	128.000	FT	STEEL PILE HP 10 X 57	\$289.00	\$165.00	\$132.00
942.283	1,474.000	FT	STEEL PILE W18X283	\$628.00	\$760.00	\$600.00
942.311	1,006.000	FT	STEEL PILE W18X311	\$693.00	\$825.00	\$674.50
942.89	1,119.000	FT	STEEL PILE W16X89	\$326.00	\$215.00	\$165.50
945.10	19,658.000	FT	DRILLED MICROPILES	\$650.00	\$380.00	\$285.00
945.101	2,940.000	FT	DRILLED SHAFT EXCAVATION 3.0 FOOT DIAMETER	\$420.00	\$500.00	\$580.75
945.301	45.000	FT	OBSTRUCTION EXCAVATION 3.0 FOOT DIAMETER	\$1,200.00	\$1,200.00	\$3,243.75
945.501	2,940.000	FT	DRILLED SHAFT 3.0 FOOT DIAMETER	\$750.00	\$210.00	\$257.50
948.60	4.000	EA	MICROPILE VERIFICATION LOAD TEST	\$51,915.00	\$81,600.00	\$68,125.00
948.61	16.000	EA	MICROPILE PROOF LOAD TEST	\$10,000.00	\$13,900.00	\$16,305.00
951.1	720.000	FT	GRANITE CORING	\$350.00	\$1,850.00	\$921.25
951.2	720.000	FT	STEEL SLEEVE/ CONCRETE CORING	\$310.00	\$80.00	\$142.75
953.31	1.000	LS	TEMPORARY EXCAVATION SUPPORT SYSTEM	\$1,460,720.00	\$275,000.00	\$2,319,375.00
970.	8,153.000	SF	DAMP-PROOFING	\$4.00	\$5.00	\$4.50
975.4	368.000	FT	PROTECTIVE SCREEN TYPE II	\$813.00	\$535.00	\$488.00
975.5	150.000	FT	ALUMINUM HANDRAIL	\$625.00	\$350.00	\$357.50
992.33	1.000	LS	TEMPORARY SUPPORT FOR UTILITIES - SYSTEM 1	\$309,958.00	\$220,000.00	\$118,565.25
992.34	1.000	LS	TEMPORARY SUPPORT FOR UTILITIES - SYSTEM 2	\$481,761.00	\$124,500.00	\$54,662.50
992.35	1.000	LS	TEMPORARY SUPPORT FOR UTILITIES - SYSTEM 3	\$13,618.00	\$568,000.00	\$339,395.00
992.36	1.000	LS	TEMPORARY SUPPORT FOR UTILITIES - SYSTEM 4	\$8,963.00	\$131,400.00	\$132,200.00
994.1	6,930.000	SF	TEMPORARY PROTECTIVE SHIELDING	\$72.00	\$43.50	\$21.25

Bid Average

Project # : 609409
Location : SPRINGFIELD
District : 2
Description : SPRINGFIELD- BRIDGE REPLACEMENT, S-24-016, ARMORY STREET OVER CSX MAINLINE & S-24-026, ARMORY STREET OVER ABANDONED CSX

Bids Open Date : 14 Apr 2026
Contract # : 133236

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
995.01	1.000	LS	BRIDGE STRUCTURE, BRIDGE NO. S-24-016	\$9,006,450.00	\$5,040,000.00	\$7,404,125.00
995.02	1.000	LS	BRIDGE STRUCTURE, BRIDGE NO. S-24-026	\$5,389,105.00	\$3,889,003.00	\$6,129,420.50

④ Addendum No. 4, March 26, 2026

DOCUMENT B00420

PROPOSAL

SPRINGFIELD

For: **Bridge Replacement, S-24-016, Armory Street over CSX Mainline
& S-24-026, Armory Street over Abandoned CSX**

COMMONWEALTH OF MASSACHUSETTS

LOCATION

The work referred to herein is in the City of Springfield in Hampden County, in the Commonwealth of Massachusetts, and is shown by the locus map (Document 00331) in the Proposal Pamphlet, the work locations extend as follows:

Armory Street

Beginning – Station 11+00.00 +/-

Ending –Station 19+44.00 +/-

Albany Street

Limit of Work – Station 41+30.00 +/-

Taylor Street

Limit of Work – Station 50+65.00

- ④ The contract prices shall include the furnishing of all materials (except as otherwise herein specified), the performing of all the labor requisite or proper, the providing of all necessary machinery, tools, apparatus and other means of construction, the doing of all the abovementioned work in the manner set forth, described and shown in the specifications and on the drawings for the work, and in the form of contract, and the completion thereof within **2266 CALENDAR DAYS** upon receipt of a Notice to Proceed, except that if the completion date falls between December 1 and March 15 then the same number of days beyond December 1st will be extended after March 15th.

The Work of this project is described by the following Items and quantities.

THIS PAGE INTENTIONALLY LEFT BLANK

Project # : 609409

Contractor : J F WHITE CONTRACTING CO

District : 2

Location : SPRINGFIELD

Description : Bridge Replacement, S-24-016, Armory Street over CSX Mainline & S-24-026, Armory Street over Abandoned CSX

Contract # : 133236

Project Manager ANTHONY CHRISTAKIS

Item #	Quantity	Unit	Item Description	Unit Price	Total
* 100.91	1.000	LS	PRECONSTRUCTION SURVEY AND MONITORING OF EXISTING STRUCTURES	\$487,800.00	\$487,800.00
101.	0.250	A	CLEARING AND GRUBBING	\$80,900.00	\$20,225.00
102.1	300.000	FT	TREE TRIMMING	\$19.00	\$5,700.00
103.	1.000	EA	TREE REMOVED - DIAMETER UNDER 24 INCHES	\$1,636.00	\$1,636.00
104.	2.000	EA	TREE REMOVED - DIAMETER 24 INCHES AND OVER	\$3,981.00	\$7,962.00
112.1	1.000	LS	DEMOLITION OF BUILDING NO. 1	\$76,500.00	\$76,500.00
114.1	1.000	LS	DEMOLITION OF SUPERSTRUCTURE OF BRIDGE NO. S-24-016	\$884,000.00	\$884,000.00
114.2	1.000	LS	DEMOLITION OF SUPERSTRUCTURE OF BRIDGE NO. S-24-026	\$577,900.00	\$577,900.00
119.	1.000	LS	RODENT CONTROL	\$1,700.00	\$1,700.00
120.1	1,300.000	CY	UNCLASSIFIED EXCAVATION	\$54.00	\$70,200.00
* 127.	120.000	CY	CONCRETE EXCAVATION	\$230.00	\$27,600.00
* 127.1	500.000	CY	REINFORCED CONCRETE EXCAVATION	\$320.00	\$160,000.00
140.	2,881.000	CY	BRIDGE EXCAVATION	\$42.00	\$121,002.00
141.1	50.000	CY	TEST PIT FOR EXPLORATION	\$190.00	\$9,500.00
142.	178.000	CY	CLASS B TRENCH EXCAVATION	\$5.00	\$890.00
144.	306.000	CY	CLASS B ROCK EXCAVATION	\$630.00	\$192,780.00
146.	3.000	EA	DRAINAGE STRUCTURE REMOVED	\$545.00	\$1,635.00
* 149.2	1.000	LS	PUBLIC OUTREACH	\$90,000.00	\$90,000.00
150.	60.000	CY	ORDINARY BORROW	\$60.00	\$3,600.00
151.	760.000	CY	GRAVEL BORROW	\$70.00	\$53,200.00
151.2	1,510.000	CY	GRAVEL BORROW FOR BACKFILLING STRUCTURES AND PIPES	\$60.00	\$90,600.00
156.	356.000	TON	CRUSHED STONE	\$29.00	\$10,324.00
160.2	50.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MECHANICAL EXCAVATABLE (101-300 PSI)	\$400.00	\$20,000.00
170.	2,700.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$6.00	\$16,200.00
* 180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$7,500.00	\$7,500.00
* 180.02	120.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$10.00	\$1,200.00
* 180.03	160.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$132.00	\$21,120.00
* 181.11	1,970.000	TON	DISPOSAL OF UNREGULATED SOIL	\$52.00	\$102,440.00
* 181.12	2,260.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$84.00	\$189,840.00
* 181.13	2,260.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$96.00	\$216,960.00
* 181.14	70.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$650.00	\$45,500.00
* 182.1	1.000	LS	INSPECTION AND TESTING FOR ASBESTOS	\$4,700.00	\$4,700.00
* 182.2	800.000	FT	REMOVAL OF ASBESTOS	\$275.00	\$220,000.00
* 182.3	1.000	LS	ASBESTOS ABATEMENT FOR BUILDING DEMOLITION	\$27,000.00	\$27,000.00
* 183.1	72,000.000	GAL	TREATMENT OF CONTAMINATED GROUNDWATER	\$0.90	\$64,800.00

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 609409

Contractor : J F WHITE CONTRACTING CO

District : 2

Location : SPRINGFIELD

Description : Bridge Replacement, S-24-016, Armory Street over CSX Mainline & S-24-026, Armory Street over Abandoned CSX

Contract # : 133236

Project Manager ANTHONY CHRISTAKIS

Item #	Quantity	Unit	Item Description	Unit Price	Total
* 183.2	13,000.000	LB	DISPOSAL OF GRANULAR ACTIVATED CARBON	\$2.50	\$32,500.00
201.	4.000	EA	CATCH BASIN	\$3,300.00	\$13,200.00
202.	5.000	EA	MANHOLE	\$4,250.00	\$21,250.00
* 210.1	2.000	EA	SANITARY SEWER MANHOLE MUNICIPAL STANDARD	\$8,500.00	\$17,000.00
* 210.11	1.000	EA	SANITARY SEWER MANHOLE MUNICIPAL STANDARD - DOGHOUSE	\$13,500.00	\$13,500.00
* 212.	1.000	LS	TEMPORARY SANITARY SEWER BYPASS	\$42,000.00	\$42,000.00
* 213.	8.000	WK	FLOW BYPASS FOR SEWER PIPE	\$48,000.00	\$384,000.00
220.	20.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$770.00	\$15,400.00
220.7	8.000	EA	SANITARY STRUCTURE ADJUSTED	\$520.00	\$4,160.00
* 220.9	1.000	EA	SANITARY STRUCTURE ABANDONED	\$1,000.00	\$1,000.00
221.	4.000	EA	FRAME AND COVER	\$1,200.00	\$4,800.00
222.1	3.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	\$1,500.00	\$4,500.00
223.2	3.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$110.00	\$330.00
227.3	10.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$345.00	\$3,450.00
227.31	300.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$14.00	\$4,200.00
241.12	200.000	FT	12 INCH REINFORCED CONCRETE PIPE	\$125.00	\$25,000.00
* 250.15	50.000	FT	15 INCH POLYVINYLCHLORIDE SANITARY SEWER PIPE	\$220.00	\$11,000.00
258.	10.000	SY	STONE FOR PIPE ENDS	\$70.00	\$700.00
* 302.122	440.000	FT	12 INCH DUCTILE IRON WATER PIPE CLASS 56	\$210.00	\$92,400.00
303.06	30.000	FT	6 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$150.00	\$4,500.00
303.08	160.000	FT	8 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$160.00	\$25,600.00
303.12	320.000	FT	12 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$285.00	\$91,200.00
309.	4,500.000	LB	DUCTILE IRON FITTINGS FOR WATER PIPE	\$8.00	\$36,000.00
* 325.18	410.000	FT	18 INCH STEEL PIPE CASING FOR WATER PIPE	\$500.00	\$205,000.00
347.2	40.000	FT	2 INCH COPPER TUBING TYPE K	\$140.00	\$5,600.00
* 348.1	40.000	FT	1 INCH COPPER PIPE TYPE L	\$100.00	\$4,000.00
* 348.2	40.000	FT	2 INCH COPPER PIPE TYPE L	\$125.00	\$5,000.00
350.06	1.000	EA	6 INCH GATE AND GATE BOX	\$2,340.00	\$2,340.00
350.08	3.000	EA	8 INCH GATE AND GATE BOX	\$3,200.00	\$9,600.00
350.12	3.000	EA	12 INCH GATE AND GATE BOX	\$6,900.00	\$20,700.00
357.12	1.000	EA	12 INCH GATE BOX	\$5,420.00	\$5,420.00
358.	22.000	EA	GATE BOX ADJUSTED	\$150.00	\$3,300.00
363.1	2.000	EA	1 INCH CORPORATION COCK	\$1,570.00	\$3,140.00
363.2	5.000	EA	2 INCH CORPORATION COCK	\$2,500.00	\$12,500.00
* 371.06	2.000	EA	6 INCH COUPLING	\$1,425.00	\$2,850.00
* 371.08	2.000	EA	8 INCH COUPLING	\$1,670.00	\$3,340.00

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 609409

Contractor : J F WHITE CONTRACTING CO

District : 2

Location : SPRINGFIELD

Description : Bridge Replacement, S-24-016, Armory Street over CSX Mainline & S-24-026, Armory Street over Abandoned CSX

Contract # : 133236

Project Manager ANTHONY CHRISTAKIS

Item #	Quantity	Unit	Item Description	Unit Price	Total
* 371.12	4.000	EA	12 INCH COUPLING	\$2,850.00	\$11,400.00
373.12	320.000	FT	12 INCH WATER PIPE INSULATION	\$135.00	\$43,200.00
373.18	440.000	FT	18 INCH WATER PIPE INSULATION	\$160.00	\$70,400.00
* 377.12	2.000	EA	12 INCH WATER MAIN EXPANSION JOINT	\$19,000.00	\$38,000.00
* 379.2	2.000	EA	2 INCH AIR RELEASE VALVE ASSEMBLY	\$3,100.00	\$6,200.00
* 381.01	1.000	EA	SERVICE BOX (MUNICIPAL STANDARD)	\$80.00	\$80.00
381.3	3.000	EA	SERVICE BOX ADJUSTED	\$150.00	\$450.00
384.	1.000	EA	CURB STOP	\$500.00	\$500.00
402.	200.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	\$110.00	\$22,000.00
415.2	1,700.000	SY	PAVEMENT FINE MILLING	\$16.00	\$27,200.00
431.	60.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	\$62.00	\$3,720.00
443.	11.000	MGL	WATER FOR ROADWAY DUST CONTROL	\$70.00	\$770.00
450.231	280.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	\$360.00	\$100,800.00
450.311	190.000	TON	SUPERPAVE INTERMEDIATE COURSE - 12.5 POLYMER (SIC -12.5 - P)	\$360.00	\$68,400.00
450.42	370.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	\$360.00	\$133,200.00
450.611	80.000	TON	SUPERPAVE BRIDGE SURFACE COURSE - 12.5 POLYMER (SSC-B - 12.5 - P)	\$364.00	\$29,120.00
450.711	106.000	TON	SUPERPAVE BRIDGE PROTECTIVE COURSE - 12.5POLYMER (SPC-B - 12.5 - P)	\$364.00	\$38,584.00
451.	80.000	TON	HMA FOR PATCHING	\$300.00	\$24,000.00
452.	590.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$27.00	\$15,930.00
453.	1,720.000	FT	HMA JOINT ADHESIVE	\$3.00	\$5,160.00
* 458.7	2,223.000	CY	LIGHTWEIGHT AGGREGATE	\$185.00	\$411,255.00
472.	60.000	TON	TEMPORARY ASPHALT PATCHING	\$275.00	\$16,500.00
482.5	150.000	FT	SAWCUTTING ASPHALT PAVEMENT FOR BOX WIDENING	\$3.50	\$525.00
506.1	110.000	FT	GRANITE CURB TYPE VB - CURVED	\$70.00	\$7,700.00
509.	90.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	\$70.00	\$6,300.00
509.1	30.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	\$78.00	\$2,340.00
580.	190.000	FT	CURB REMOVED AND RESET	\$42.00	\$7,980.00
582.	4.000	EA	CURB CORNER REMOVED AND RESET	\$576.00	\$2,304.00
* 590.	325.000	FT	CURB REMOVED AND STACKED	\$6.00	\$1,950.00
594.	364.000	FT	CURB REMOVED AND DISCARDED	\$5.50	\$2,002.00
620.13	20.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	\$39.00	\$780.00
620.33	50.000	FT	GUARDRAIL - CURVED, TL-3 (SINGLE FACED)	\$65.00	\$3,250.00
* 627.2	1.000	EA	GUARDRAIL ROUNDED END UNIT	\$190.00	\$190.00
628.24	2.000	EA	TRANSITION TO BRIDGE RAIL	\$5,950.00	\$11,900.00
628.25	1.000	EA	TRANSITION TO THRIE BEAM	\$295.00	\$295.00

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 609409

Contractor : J F WHITE CONTRACTING CO

District : 2

Location : SPRINGFIELD

Description : Bridge Replacement, S-24-016, Armory Street over CSX Mainline & S-24-026, Armory Street over Abandoned CSX

Contract # : 133236

Project Manager ANTHONY CHRISTAKIS

Item #	Quantity	Unit	Item Description	Unit Price	Total
628.314	2.000	EA	TEMPORARY IMPACT ATTENUATOR, REDIRECTIVE, TL-2	\$11,200.00	\$22,400.00
628.4	2.000	EA	TEMPORARY IMPACT ATTENUATOR, REMOVED AND RESET	\$3,320.00	\$6,640.00
630.2	135.000	FT	HIGHWAY GUARD REMOVED AND DISCARDED	\$7.00	\$945.00
645.172	90.000	FT	72 INCH CHAIN LINK FENCE (PIPE TOP RAIL) VINYL COATED (LINE POST OPTION)	\$53.00	\$4,770.00
647.084	14.000	FT	84 INCH CHAIN LINK FENCE (PIPE TOP RAIL) W/BARB (LINE POST OPTION)	\$55.00	\$770.00
651.096	28.000	FT	96 INCH CHAIN LINK GATE WITH GATE POSTS AND BARBED WIRE	\$185.00	\$5,180.00
652.072	4.000	EA	72 INCH CHAIN LINK FENCE END POST	\$315.00	\$1,260.00
652.084	1.000	EA	84 INCH CHAIN LINK FENCE END POST	\$290.00	\$290.00
652.096	3.000	EA	96 INCH CHAIN LINK FENCE END POST	\$390.00	\$1,170.00
653.072	3.000	EA	72 INCH CHAIN LINK FENCE CORNER OR INTERMEDIATE BRACE POST	\$475.00	\$1,425.00
654.096	15.000	FT	96 INCH CHAIN LINK FENCE FABRIC	\$23.00	\$345.00
* 657.	400.000	FT	TEMPORARY FENCE	\$20.00	\$8,000.00
* 657.5	400.000	FT	TEMPORARY FENCE REMOVED AND RESET	\$12.00	\$4,800.00
665.	360.000	FT	CHAIN LINK FENCE REMOVED AND STACKED	\$9.00	\$3,240.00
666.	20.000	FT	CHAIN LINK FENCE REMOVED AND RESET	\$42.00	\$840.00
671.	1.000	EA	FENCE GATE AND GATE POSTS REMOVED AND STACKED	\$375.00	\$375.00
* 697.1	6.000	EA	SILT SACK	\$325.00	\$1,950.00
* 698.3	10.000	SY	GEOTEXTILE FABRIC FOR SEPARATION	\$9.00	\$90.00
701.	190.000	SY	CEMENT CONCRETE SIDEWALK	\$88.00	\$16,720.00
701.1	90.000	SY	CEMENT CONCRETE SIDEWALK AT DRIVEWAYS	\$105.00	\$9,450.00
701.2	110.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	\$115.00	\$12,650.00
702.	30.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	\$360.00	\$10,800.00
710.3	6.000	EA	BOUND - LETTERED GRANITE	\$510.00	\$3,060.00
710.4	13.000	EA	BOUND - PLAIN GRANITE	\$480.00	\$6,240.00
* 722.1	1.000	LS	SCHEDULE OF OPERATIONS (TYPE A) - FIXED PRICE \$200,000	\$200,000.00	\$200,000.00
* 740.	73.000	MO	ENGINEER'S FIELD OFFICE AND EQUIPMENT (TYPE A)	\$3,900.00	\$284,700.00
748.	1.000	LS	MOBILIZATION	\$1,058,000.00	\$1,058,000.00
751.1	50.000	CY	LOAM FOR LAWNS	\$90.00	\$4,500.00
* 751.7	80.000	CY	COMPOST BLANKET	\$85.00	\$6,800.00
* 756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	\$5,500.00	\$5,500.00
765.	400.000	SY	SEEDING	\$4.25	\$1,700.00
765.2	1,220.000	SY	SEEDING FOR SHORT TERM EROSION CONTROL	\$4.25	\$5,185.00
* 765.21	10.000	LB	ANNUAL COVER CROP FOR NATIVE SEEDING	\$210.00	\$2,100.00
* 765.453	10.000	LB	WOODLAND EDGE SHADE MIX	\$210.00	\$2,100.00
* 765.635	820.000	SY	NATIVE SEEDING AND ESTABLISHMENT	\$5.25	\$4,305.00

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 609409

Contractor : J F WHITE CONTRACTING CO

District : 2

Location : SPRINGFIELD

Description : Bridge Replacement, S-24-016, Armory Street over CSX Mainline & S-24-026, Armory Street over Abandoned CSX

Contract # : 133236

Project Manager ANTHONY CHRISTAKIS

Item #	Quantity	Unit	Item Description	Unit Price	Total
* 767.121	760.000	FT	SEDIMENT CONTROL BARRIER	\$11.00	\$8,360.00
769.	90.000	FT	PAVEMENT MILLING MULCH UNDER GUARD RAIL	\$12.50	\$1,125.00
804.2	80.000	FT	2 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC (UL)	\$64.00	\$5,120.00
804.3	480.000	FT	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC - (UL)	\$75.00	\$36,000.00
804.4	2,520.000	FT	4 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC - (UL)	\$47.00	\$118,440.00
* 804.5	370.000	FT	5 INCH ELECTRICAL CONDUIT TYPE NM-PLASTIC (UL)	\$70.00	\$25,900.00
* 805.4	1,150.000	FT	FRE CONDUIT INSTALLATION	\$22.50	\$25,875.00
806.3	210.000	FT	3 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$129.00	\$27,090.00
* 809.41	2,730.000	FT	TEMPORARY 4 INCH ELECTRICAL CONDUIT	\$28.00	\$76,440.00
* 809.42	430.000	FT	TEMPORARY CONDUIT CASING PIPE	\$100.00	\$43,000.00
* 810.2	350.000	FT	4-4 INCH AND 2-5 INCH DUCT BANK	\$277.00	\$96,950.00
* 810.6	300.000	FT	6-4 INCH DUCT BANK	\$360.00	\$108,000.00
811.31	14.000	EA	PULL BOX 12 X 12 INCHES - SD2.031	\$1,370.00	\$19,180.00
811.35	5.000	EA	PULL BOX ADJUSTED	\$400.00	\$2,000.00
816.01	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	\$370,000.00	\$370,000.00
816.02	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 2	\$147,700.00	\$147,700.00
816.03	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 3	\$58,400.00	\$58,400.00
* 816.1	64.000	HR	FIELD ADJUSTMENT OF EXISTING TRAFFIC SIGNAL TIMING	\$650.00	\$41,600.00
* 816.2	50.000	HR	TRAFFIC MONITORING AND ENGINEERING	\$650.00	\$32,500.00
* 816.82	1.000	LS	TEMPORARY TRAFFIC CONTROL SIGNAL LOCATION NO.2	\$216,000.00	\$216,000.00
* 816.83	1.000	LS	TEMPORARY TRAFFIC CONTROL SIGNAL LOCATION NO.3	\$196,900.00	\$196,900.00
* 816.84	1.000	LS	TEMPORARY TRAFFIC CONTROL SIGNAL LOCATION NO.4	\$57,000.00	\$57,000.00
* 816.85	1.000	LS	TEMPORARY TRAFFIC CONTROL SIGNAL LOCATION NO.5	\$37,000.00	\$37,000.00
823.70	3.000	EA	HIGHWAY LIGHTING POLE AND LUMINAIRE REMOVED AND RESET	\$5,800.00	\$17,400.00
832.	80.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$20.00	\$1,600.00
833.7	1.000	EA	DELINEATION FOR GUARD RAIL TERMINI	\$90.00	\$90.00
847.1	12.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$295.00	\$3,540.00
850.41	1,250.000	HR	ROADWAY FLAGGER	\$20.00	\$25,000.00
851.1	60.000	DAY	TRAFFIC CONES FOR TRAFFIC MANAGEMENT	\$1,450.00	\$87,000.00
852.	830.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$27.00	\$22,410.00
* 852.11	550.000	FT	TEMPORARY PEDESTRIAN BARRICADE	\$28.00	\$15,400.00
* 852.12	12.000	EA	TEMPORARY PEDESTRIAN CURB RAMP	\$3,200.00	\$38,400.00
853.1	15.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	\$160.00	\$2,400.00

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 609409

Contractor : J F WHITE CONTRACTING CO

District : 2

Location : SPRINGFIELD

Description : Bridge Replacement, S-24-016, Armory Street over CSX Mainline & S-24-026, Armory Street over Abandoned CSX

Contract # : 133236

Project Manager ANTHONY CHRISTAKIS

Item #	Quantity	Unit	Item Description	Unit Price	Total
853.2	50.000	FT	TEMPORARY BARRIER (TL-2)	\$120.00	\$6,000.00
853.21	380.000	FT	TEMPORARY BARRIER REMOVED AND RESET	\$16.00	\$6,080.00
* 853.33	763.000	FT	TEMPORARY BARRIER - LIMITED DEFLECTION (TL-3)	\$130.00	\$99,190.00
853.8	70.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$200.00	\$14,000.00
854.016	3,120.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$0.45	\$1,404.00
854.036	210.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	\$5.00	\$1,050.00
854.1	550.000	SF	PAVEMENT MARKING REMOVAL	\$2.50	\$1,375.00
856.12	4,510.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$20.00	\$90,200.00
859.	8,100.000	DAY	REFLECTORIZED DRUM	\$0.30	\$2,430.00
* 859.1	20.000	DAY	REFLECTORIZED DRUMS WITH SEQUENTIAL FLASHING WARNING LIGHTS	\$55.00	\$1,100.00
864.04	180.000	SF	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC)	\$22.00	\$3,960.00
* 864.41	400.000	SF	GREEN COLORIZED PAVEMENT MARKINGS	\$13.00	\$5,200.00
866.106	2,140.000	FT	6 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$1.50	\$3,210.00
866.112	2,110.000	FT	12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$6.50	\$13,715.00
867.106	1,700.000	FT	6 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$1.50	\$2,550.00
867.112	40.000	FT	12 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$6.50	\$260.00
874.	2.000	EA	STREET NAME SIGN	\$160.00	\$320.00
* 874.41	22.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	\$55.00	\$1,210.00
901.3	10.000	CY	4000 PSI, 1.5 INCH, 565 CEMENT CONCRETE FOR POST FOUNDATION	\$225.00	\$2,250.00
903.	10.000	CY	3000 PSI, 1.5 INCH, 470 CEMENT CONCRETE	\$2,000.00	\$20,000.00
904.3	1,179.000	CY	5000 PSI, 3/4 INCH, 685 HP CEMENT CONCRETE	\$1,450.00	\$1,709,550.00
* 904.33	3,600.000	SF	PRECAST CONCRETE PANELS	\$120.00	\$432,000.00
* 909.5	20.000	CY	RAPID HARDENING CEMENTITIOUS PRODUCTS FOR CONCRETE REPAIRS	\$7,000.00	\$140,000.00
910.2	121,772.000	LB	STEEL REINFORCEMENT FOR STRUCTURES - COATED	\$2.25	\$273,987.00
* 912.4	14.000	EA	DRILLED AND GROUTED #4 DOWELS	\$59.00	\$826.00
* 912.5	104.000	EA	DRILLED AND GROUTED #5 DOWELS	\$80.00	\$8,320.00
942.102	128.000	FT	STEEL PILE HP 10 X 57	\$165.00	\$21,120.00
* 942.283	1,474.000	FT	STEEL PILE W18X283	\$760.00	\$1,120,240.00
* 942.311	1,006.000	FT	STEEL PILE W18X311	\$825.00	\$829,950.00
* 942.89	1,119.000	FT	STEEL PILE W16X89	\$215.00	\$240,585.00
* 945.10	19,658.000	FT	DRILLED MICROPILES	\$380.00	\$7,470,040.00
945.101	2,940.000	FT	DRILLED SHAFT EXCAVATION 3.0 FOOT DIAMETER	\$500.00	\$1,470,000.00
945.301	45.000	FT	OBSTRUCTION EXCAVATION 3.0 FOOT DIAMETER	\$1,200.00	\$54,000.00
945.501	2,940.000	FT	DRILLED SHAFT 3.0 FOOT DIAMETER	\$210.00	\$617,400.00
* 948.60	4.000	EA	MICROPILE VERIFICATION LOAD TEST	\$81,600.00	\$326,400.00

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 609409

Contractor : J F WHITE CONTRACTING CO

District : 2

Location : SPRINGFIELD

Description : Bridge Replacement, S-24-016, Armory Street over CSX Mainline & S-24-026, Armory Street over Abandoned CSX

Contract # : 133236

Project Manager ANTHONY CHRISTAKIS

Item #	Quantity	Unit	Item Description	Unit Price	Total
* 948.61	16.000	EA	MICROPILE PROOF LOAD TEST	\$13,900.00	\$222,400.00
* 951.1	720.000	FT	GRANITE CORING	\$1,850.00	\$1,332,000.00
* 951.2	720.000	FT	STEEL SLEEVE/ CONCRETE CORING	\$80.00	\$57,600.00
* 953.31	1.000	LS	TEMPORARY EXCAVATION SUPPORT SYSTEM	\$275,000.00	\$275,000.00
970.	8,153.000	SF	DAMP-PROOFING	\$5.00	\$40,765.00
975.4	368.000	FT	PROTECTIVE SCREEN TYPE II	\$535.00	\$196,880.00
975.5	150.000	FT	ALUMINUM HANDRAIL	\$350.00	\$52,500.00
* 992.33	1.000	LS	TEMPORARY SUPPORT FOR UTILITIES - SYSTEM 1	\$220,000.00	\$220,000.00
* 992.34	1.000	LS	TEMPORARY SUPPORT FOR UTILITIES - SYSTEM 2	\$124,500.00	\$124,500.00
* 992.35	1.000	LS	TEMPORARY SUPPORT FOR UTILITIES - SYSTEM 3	\$568,000.00	\$568,000.00
* 992.36	1.000	LS	TEMPORARY SUPPORT FOR UTILITIES - SYSTEM 4	\$131,400.00	\$131,400.00
* 994.1	6,930.000	SF	TEMPORARY PROTECTIVE SHIELDING	\$43.50	\$301,455.00
995.01	1.000	LS	BRIDGE STRUCTURE, BRIDGE NO. S-24-016	\$5,040,000.00	\$5,040,000.00
995.02	1.000	LS	BRIDGE STRUCTURE, BRIDGE NO. S-24-026	\$3,889,003.00	\$3,889,003.00
Contract Bid Estimate Grand Total :					\$37,180,424.00

* Non-Standard Item

**ADDENDA ACKNOWLEDGMENT
COMMONWEALTH OF MASSACHUSETTS
MassDOT
10 PARK PLAZA, BOSTON, MA**

Proposal No: 609409-133236

Municipality: SPRINGFIELD

Proposal Description: Bridge Replacement- S-24-016- Armory Street over CSX Mainline & S-24-026- Armory Street over Abandoned CSX [SPRINGFIELD]

The bidder acknowledges that the bid as submitted includes the following addenda:

Addenda Number	Date Issued	Addenda Number	Date Issued
1	3/03/2026		
2	3/13/2026		
3	3/20/2026		
4	3/26/2026		
5	4/01/2026		
6	4/10/2026		

I AGREE THAT FAILURE TO ACKNOWLEDGE INCLUSION OF ANY ADDENDA ISSUED FOR THIS PROJECT MAY RESULT IN THIS BID BEING DECLARED NON-RESPONSIVE AND NOT ELIGIBLE FOR AWARD CONSIDERATION.

END OF DOCUMENT

**AFFIDAVIT OF NON-COLLUSION
COMMONWEALTH OF MASSACHUSETTS
MassDOT
10 PARK PLAZA, BOSTON, MA**

Proposal No: 609409-133236

Municipality: SPRINGFIELD

Proposal Description: Bridge Replacement- S-24-016- Armory Street over CSX Mainline & S-24-026- Armory Street over Abandoned CSX [SPRINGFIELD]

The bidder acknowledges that the bid as submitted includes the following addenda:

The undersigned certifies under penalties of perjury that this bid is in all respects bona fide, fair and made without collusion or fraud with any other person. As used in this paragraph the word "person" shall mean any natural person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies that said Bidder has not, either directly or indirectly, entered into any agreement or otherwise taken any action in restraint of free competitive bidding in connection with this proposal.

The undersigned, under the pains and penalties or perjury, states that he/she is the sole owner, partner, president, treasurer, or other duly authorized agent or official of

J.F. White Contracting Company
(Name of Bidder as appearing in submitted proposal)

10 Burr Street
(Address of Bidder)

Framingham, MA 01701
(City, State) (Zip Code)

508-879-4700
(Telephone Number of Bidder)

The Digital ID holder acknowledges that he/she is the signatory and submitter of this Affidavit of Non-Collusion.

By clicking this box, the Digital ID holder submitting the bid digitally signs this Affidavit of Non-Collusion.

FAILURE TO SIGN THIS AFFIDAVIT WILL RESULT IN THIS BID BEING DECLARED NON-RESPONSIVE AND INELIGIBLE FOR AWARD CONSIDERATION.

END OF DOCUMENT

FILE ATTACHMENTS
COMMONWEALTH OF MASSACHUSETTS
MassDOT
10 PARK PLAZA, BOSTON, MA

Proposal No: 609409-133236

Municipality: SPRINGFIELD

Proposal Description: Bridge Replacement- S-24-016- Armory Street over CSX
Mainline & S-24-026- Armory Street over Abandoned CSX [SPRINGFIELD]

Upload technical documents below.

Note: There is a 5MB file size limit per attached file:

Attachment #1 Description:

Attachment #2 Description:

Attachment #3 Description:

Attachment #4 Description:

BID BOND

Paid by certified check / submitted paper bond / bond is not required for this bid

**Electronic Bid Bond #: SMA0327316093

**Surety Registry Agency: Surety2000

Surety Company: Liberty Mutual Insurance Company

** = Required

KNOW ALL MEN BY THESE PRESENTS THAT J.F. White Contracting Company as principal, and Liberty Mutual Insurance Company, as surety, who is duly licensed to act as surety in the Commonwealth of Massachusetts, are held and firmly bound unto the Commonwealth of Massachusetts through Massachusetts Department of Transportation as obligee, in the penal sum of Five Percent amount bid DOLLARS (not to be less than 5% of the bid price), lawful money of the United States of America, for the payment of which, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

The condition of the above obligation is such that whereas the Principal has submitted to the Obligee /Owner a certain Bid, attached hereto and hereby made a part hereof, to enter into a contract in writing for the:

Bridge Replacement- S-24-016- Armory Street over CSX Mainline & S-24-026- Armory Street over Abandoned CSX [SPRINGFIELD]

Name of Contract

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION is such, that if the bid shall be rejected or if the principal shall be awarded the contract for which the bid is submitted and shall execute the contract and give bond for the faithful performance thereof within fourteen (14) days after the award of same to the principal, then this obligation shall be null and void; but if the principal fails to so execute such contract and give performance bond as required by MGL Chapter 30, §39M, the surety shall, upon demand, forthwith pay to the obligee the amount set forth in the first paragraph hereof. The Surety for value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall in no way be impaired or affected by any extension of time within which the Obligee/ Owner may accept the Bid and said Surety waives notice of any such extension. Provided further, that the bid may be withdrawn as provided by Section 2.07 of the Standard Specifications for Highways and Bridges latest edition.