

STAFF SUMMARY SIGNATURE PAGE

☐ Secretary Approval ☐ MassDOT Board Approval Prepared by: Hema Bhatt

Department: Highway Division	Program Manager: Michael J. O'Dowd	email: Michael.ODowd@dot.state.ma.us	Telephone: 617-910-8564
---------------------------------	---------------------------------------	---	----------------------------

Contract No./Subject: 134231 Boston – CANA Tunnel and Vent Building Rehabilitation	Date Prepared: 8/20/2026
---	-----------------------------

Implications

☒ Capital Budget ☐ Operating Budget ☐ Legal ☐ Other

PURPOSE:

The purpose of this Staff Summary is to request that the Board of Directors authorize and approve the Secretary/CEO, or their designee, to execute MassDOT Contract No. 134231 titled Boston – CANA Tunnel and Vent Building Rehabilitation, for construction, with Barletta Heavy Division, Inc., for the amount of \$103,174,700.00 and for a total duration, not to exceed, 2,027 days from Notice to Proceed (NTP).

TOTAL PROGRAM BUDGET:

The CANA Tunnel Rehabilitation Project has a total program budget of \$128,482,140.00, which includes the following:

Bid Amount	\$103,174,700.00
Contingencies (15%)	\$15,476,205.00
Construction Engineering (5%)	\$5,381,235.00
Specialty Services	\$3,500,000.00
Traffic Police	\$950,000.00
Total	\$128,482,140.00

DISCUSSION:

The award of Contract No. 134231 titled Boston – CANA Tunnel and Vent Building Rehabilitation include the comprehensive renewal of the existing northbound and southbound CANA tunnels, associated ramp approaches, and the two primary ventilation buildings, VB14 and VB15, along with limited improvements at Stormwater Pump Station. The work aims to restore critical civil, structural, electrical and mechanical systems to extend the service life of the facility and ensure continued safe tunnel operations.

The rehabilitation work includes removal of existing walls and ceiling panels, structural concrete repairs, installation of new spray-applied tunnel lining, replacement of lighting and conduit systems, and installation of new low-mounted LED fixtures and CCTV cameras. The existing fire suppression system will be replaced with an exposed dry standpipe and new hose valves, while drainage upgrades will convert existing gutter drains to new transverse and catch basins with vane drains at each portal. Paving and lane making will follow upon completion of tunnel work in each stage.

Vent Building 14 improvement include replacement of electric switchgear, lighting, fire alarm and SCADA integration, HVAC and condensate drainage upgrades, limited architectural and roof rehabilitation, and abandonment of obsolete sprinkler water feeds. Vent Building 15 includes similar architectural, electrical, and mechanical rehabilitation, as well as installation of a new emergency generator system integrated with the building's electrical and control system. Plumbing work also includes installation of a new hydrant across Chelsea Street and reconnection of building drainage systems in coordination with BWSC.

PROCUREMENT:

On April 25, 2026, the Highway Division advertised this contract for bids. On August 11, 2026, two (2) bids were opened for this contract. Barletta Heavy Division, Inc. was the lowest responsive and eligible bidder with a bid price of \$103,174,700.00.

The bids were reviewed by engineers in the Major Projects, Construction, and Construction Contracts sections. The Highway Division has accepted the bid submitted by Barletta Heavy Division, Inc., which at \$103,174,700.00 is 35.28% above the office estimate of \$76,265,555.00.

STAFF SUMMARY SIGNATURE PAGE

☐ Secretary Approval

☐ MassDOT Board Approval

Prepared by: Hema Bhatt

Department:

Highway Division

Program Manager:

Michael J. O'Dowd

email:

Michael.ODowd@dot.state.ma.us

Telephone:

617-910-8564

Contract No./Subject: 134231

Boston – CANA Tunnel and Vent Building Rehabilitation

Date Prepared:

8/20/2026

Implications

☒ Capital Budget

☐ Operating Budget

☐ Legal

☐ Other

The following is the list of the bidders with the corresponding bid prices:

BARLETTA HEAVY DIVISION, INC.	\$103,174,700.00
J. F. WHITE COMMODORE JV	\$135,340,315.55

Minority/Womens Business (M/WBE) participation is required. The M/WBE requirement for this Project is 16% of the Contract. MassDOT's Office for Diversity and Civil Rights has reviewed the MWBE information included in the Proposal of the chosen bidder and recommends award of the Contract to this team.

FINANCIAL IMPACT/BUDGET SOURCE:

This action is funded through the NFA – Metropolitan Highway System (MHS) - Site Specific funding.

FUTURE

ANTICIPATED

AUTHORIZATIONS:

There are no future anticipated authorizations.

RECOMMENDATIONS:

It is recommended that the Board of Directors authorize the Secretary, or their designee, to award and execute MassDOT Contract No. 134231 Entitled Boston – CANA Tunnel and Vent Building Rehabilitation, with Barletta Heavy Division, Inc., in a form approved by the General Counsel, in the amount of \$103,174,70.00.

COORDINATION WITH:

Office of Diversity and Civil Rights
Engineering and Maintenance
Environmental
Capital Programs
Budget and Finance
Legal Department

ATTACHMENTS:

Tab A – Vote [to be completed by Legal]

RESOURCE/REFERENCE DOCUMENTS:

Bid Average
Bid Results
Bid Tabulations
Eligible Bidders Listing
Low Bidder by Bid Items with Affidavit
Schedule of Participation by Disadvantaged Business Enterprises (DBEs)

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026

Contract # : 134231

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 2
100.51	1.000	LS	ELECTRICAL WORK	\$17,663,539.00	\$27,425,300.00	\$36,524,700.00
100.52	1.000	LS	SCADA WORK	\$1,546,648.00	\$595,000.00	\$2,553,000.00
100.53	1.000	LS	ELECTRONIC ACCESS SECURITY CONTROL WORK	\$678,723.00	\$3,700,000.00	\$5,982,000.00
100.54	1.000	LS	EMERGENCY COMMUNICATION SYSTEM	\$61,307.00	\$2,000,000.00	\$3,050,000.00
100.55	1.000	LS	PBX COMMUNICATION SYSTEM	\$140,026.00	\$1,900,000.00	\$2,500,000.00
100.57	1.000	LS	FIRE ALARM WORK	\$731,020.00	\$3,000,000.00	\$5,717,000.00
100.601	1.000	LS	PLUMBING WORK	\$148,648.00	\$230,316.00	\$230,316.00
100.605	1.000	LS	FIRE PROTECTION WORK	\$1,356,960.00	\$2,943,519.00	\$2,943,519.00
100.608	1.000	LS	SW20 PUMP STATION UPGRADES	\$635,796.00	\$3,000,000.00	\$2,210,000.00
100.611	1.000	LS	ANCILLARY HVAC WORK	\$5,508,859.00	\$5,700,000.00	\$5,700,000.00
100.614	1.000	LS	TUNNEL VENTILATION WORK - VB14	\$825,959.00	\$700,000.00	\$2,500,000.00
100.615	1.000	LS	TUNNEL VENTILATION WORK - VB15	\$1,005,394.00	\$950,000.00	\$2,380,000.00
100.616	1.000	LS	VB14 & VB15 TUNNEL VENTILATION THIRD PARTY INSPECTION AND TESTING	\$175,000.00	\$500,000.00	\$1,020,000.00
100.691	1.000	LS	WATERPROOFING, DAMPPROOFING, AND CAULKING WORK	\$202,110.00	\$574,240.00	\$574,240.00
100.701	1.000	LS	ROOFING AND FLASHING WORK	\$401,772.00	\$683,325.00	\$683,325.00
100.711	1.000	LS	MASONRY WORK	\$265,405.00	\$759,000.00	\$759,000.00
100.741	18.000	EA	DOOR TYPE A1 - REMOVE AND REPLACE	\$6,774.00	\$12,000.00	\$16,400.00
100.742	9.000	EA	DOOR TYPE A2 - REMOVE AND REPLACE	\$8,374.00	\$12,000.00	\$18,700.00
100.743	5.000	EA	DOOR TYPE B1 - REMOVE AND REPLACE	\$13,629.00	\$23,000.00	\$28,000.00
100.744	2.000	EA	DOOR TYPE B2 - REMOVE AND REPLACE	\$17,146.00	\$22,500.00	\$27,300.00
100.745	9.000	EA	DOOR TYPE C - REMOVE AND REPLACE	\$7,655.00	\$12,000.00	\$22,150.00
100.746	1.000	EA	DOOR TYPE D - REMOVE AND REPLACE	\$19,240.00	\$23,500.00	\$28,250.00
100.747	16.000	EA	DOOR TYPE E - REMOVE AND REPLACE	\$21,416.00	\$25,000.00	\$27,130.00
100.748	3.000	EA	DOOR TYPE F - REMOVE & REPLACE	\$25,544.00	\$26,000.00	\$60,750.00
100.751	1.000	LS	PAINTING	\$186,371.00	\$184,000.00	\$184,000.00
100.755	1.000	LS	REMOVAL AND DISPOSAL OF TUNNEL WALL AND CEILING PANELS - NB	\$2,725,252.00	\$1,600,000.00	\$2,586,330.00
100.756	1.000	LS	REMOVAL AND DISPOSAL OF TUNNEL WALL AND CEILING PANELS - SB	\$2,253,670.00	\$1,300,000.00	\$2,170,000.00

Bid Average

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026
Contract # : 134231

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 2
100.761	1.000	LS	PROTECTIVE COATING FOR TUNNEL WALLS AND CEILING - NB	\$2,133,434.00	\$2,000,000.00	\$2,837,000.00
100.762	1.000	LS	PROTECTIVE COATING FOR TUNNEL WALLS AND CEILING - SB	\$1,764,262.00	\$1,850,000.00	\$2,352,000.00
100.811	1.000	LS	MISCELLANEOUS AND ORNAMENTAL IRON	\$303,123.00	\$600,000.00	\$800,000.00
100.82	1.000	LS	MISCELLANEOUS VENT BUILDING MODIFICATIONS	\$1,215,374.00	\$3,500,000.00	\$2,700,000.00
100.9	1.000	LS	AS-BUILT SURVEY AND PLANS	\$16,330.00	\$10,000.00	\$268,000.00
100.91	1.000	LS	CONSTRUCTION VIBRATION CONTROL	\$162,088.00	\$125,000.00	\$9,400.00
100.911	1.000	LS	VIBRATION AND DEFORMATION MONITORING	\$9,600.00	\$150,000.00	\$98,000.00
102.	0.300	A	SELECTIVE CLEARING AND THINNING	\$56,000.00	\$85,000.00	\$66,000.00
106.991	8,700.000	SF	CONCRETE INFILL REPAIR (PARTIAL DEPTH)	\$200.00	\$125.00	\$130.00
107.872	2,500.000	FT	CONCRETE INFILL CRACK REPAIR	\$10.00	\$60.00	\$57.00
107.897	7.000	CY	OVERHEAD CONCRETE REPAIRS	\$47,000.00	\$32,500.00	\$43,200.00
119.	1.000	LS	RODENT CONTROL	\$6,000.00	\$12,000.00	\$32,000.00
119.5	1.000	LS	CONSTRUCTION NOISE CONTROL	\$122,475.00	\$55,000.00	\$150,000.00
120.	1,518.000	CY	EARTH EXCAVATION	\$110.00	\$110.00	\$74.00
127.1	34.000	CY	REINFORCED CONCRETE EXCAVATION	\$1,600.00	\$6,250.00	\$9,650.00
142.	600.000	CY	CLASS B TRENCH EXCAVATION	\$60.00	\$75.00	\$62.00
144.	20.000	CY	CLASS B ROCK EXCAVATION	\$250.00	\$125.00	\$520.00
150.	51.000	CY	ORDINARY BORROW	\$90.00	\$90.00	\$125.00
150.1	10.000	CY	SPECIAL BORROW	\$90.00	\$120.00	\$145.00
151.	90.000	CY	GRAVEL BORROW	\$85.00	\$100.00	\$180.00
151.2	60.000	CY	GRAVEL BORROW FOR BACKFILLING STRUCTURES AND PIPES	\$100.00	\$80.00	\$92.00
156.	1,100.000	TON	CRUSHED STONE	\$85.00	\$68.00	\$115.00
160.3	90.000	CY	CONTROLLED LOW-STRENGTH MATERIAL (> 300 PSI)	\$370.00	\$280.00	\$1,400.00
170.	1,100.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$30.00	\$15.00	\$12.25
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$24,495.00	\$10,000.00	\$8,200.00
180.02	16.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$15.00	\$45.00	\$25.00
180.03	40.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$145.00	\$120.00	\$190.00
181.11	2,478.000	TON	DISPOSAL OF UNREGULATED SOIL	\$61.00	\$25.00	\$31.00
181.12	572.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$100.00	\$91.00	\$103.00

Bid Average

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026
Contract # : 134231

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 2
181.13	381.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$135.00	\$86.00	\$138.00
181.14	381.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$600.00	\$540.00	\$520.00
182.1	1.000	LS	INSPECTION AND TESTING FOR ASBESTOS	\$19,596.00	\$15,000.00	\$16,250.00
182.3	1.000	LS	ASBESTOS ABATEMENT FOR BUILDING DEMOLITION	\$53,094.00	\$30,000.00	\$49,000.00
183.1	100.000	GAL	TREATMENT OF CONTAMINATED GROUNDWATER	\$75.00	\$540.00	\$32.00
183.2	37.500	LB	DISPOSAL OF GRANULAR ACTIVATED CARBON	\$26.00	\$26.00	\$21.00
188.1	1.000	LS	TESTING OF PCB BALLASTS	\$19,596.00	\$5,000.00	\$4,100.00
188.2	1.000	LS	DISPOSAL OF PCB BALLASTS	\$48,990.00	\$25,000.00	\$18,500.00
188.3	2,833.000	EA	DISPOSAL OF MERCURY CONTAINING LAMPS	\$60.00	\$4.00	\$4.50
188.6	1.000	LS	REMOVAL AND DISPOSAL OF PCB CONTAMINATED MATERIALS	\$48,990.00	\$6,000.00	\$8,500.00
188.7	1.000	LS	REMOVAL OF LUMINAIRES AND WIREWAY	\$696,986.00	\$160,000.00	\$1,064,000.00
191.	100.000	FT	DRIVE SAMPLE BORING	\$170.00	\$25.00	\$200.00
191.11	20.000	FT	CORE BORING	\$125.00	\$100.00	\$255.00
220.31	17.000	EA	TUNNEL DRAINAGE STRUCTURE CHANGE IN TYPE	\$2,500.00	\$25,000.00	\$7,750.00
222.01	240.000	FT	SLOTTED VANE TRENCH DRAIN	\$1,500.00	\$2,100.00	\$2,620.00
222.011	18.000	FT	SLOTTED VANE TRENCH DRAIN (MATERIAL ONLY)	\$600.00	\$120.00	\$350.00
222.35	1.000	EA	FRAME AND GRATE FOR CLEANOUT	\$800.00	\$7,200.00	\$7,200.00
222.5	4.000	EA	GUTTER DRAIN GRATE (SECURED)	\$1,300.00	\$5,800.00	\$1,100.00
223.21	1,862.000	EA	TUNNEL DRAIN FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$250.00	\$239.00	\$685.00
227.3	140.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$400.00	\$550.00	\$770.00
227.31	2,580.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$25.00	\$13.00	\$10.00
227.32	250.000	CY	SAMPLING, TESTING AND DISPOSAL OF SEDIMENT FOR SW20	\$400.00	\$85.00	\$254.00
238.04	24.000	FT	4 INCH DUCTILE IRON PIPE	\$150.00	\$780.00	\$355.00
238.08	420.000	FT	8 INCH DUCTILE IRON PIPE	\$270.00	\$260.00	\$245.00
238.10	134.000	FT	10 INCH DUCTILE IRON PIPE	\$300.00	\$275.00	\$545.00
238.12	134.000	FT	12 INCH DUCTILE IRON PIPE	\$310.00	\$280.00	\$570.00
265.041	1.000	LS	TUNNEL PORTAL UNDERDRAIN	\$137,144.00	\$350,000.00	\$950,000.00
302.06	50.000	FT	6 INCH DUCTILE IRON WATER PIPE (RUBBER GASKET)	\$300.00	\$730.00	\$1,545.00

Bid Average

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026
Contract # : 134231

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 2
309.	500.000	LB	DUCTILE IRON FITTINGS FOR WATER PIPE	\$11.00	\$3.00	\$4.50
355.06	1.000	EA	6 INCH GATE AND GATE BOX REMOVED AND STACKED	\$500.00	\$2,700.00	\$22,500.00
355.10	2.000	EA	10 INCH GATE AND GATE BOX REMOVED AND STACKED	\$700.00	\$2,800.00	\$18,200.00
415.11	19,280.000	SY	PAVEMENT SPECIAL MILLING	\$12.00	\$38.00	\$34.00
440.01	1.000	LS	CONSTRUCTION DUST CONTROL	\$139,253.00	\$50,000.00	\$20,000.00
450.23	100.000	TON	SUPERPAVE SURFACE COURSE - 12.5 (SSC - 12.5)	\$250.00	\$605.00	\$500.00
450.231	2,160.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	\$260.00	\$290.00	\$235.00
450.31	40.000	TON	SUPERPAVE INTERMEDIATE COURSE - 12.5 (SIC -12.5)	\$265.00	\$550.00	\$450.00
450.32	770.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	\$265.00	\$255.00	\$210.00
451.	30.000	TON	HMA FOR PATCHING	\$400.00	\$370.00	\$525.00
452.	1,630.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$12.00	\$10.00	\$8.50
453.	11,000.000	FT	HMA JOINT SEALANT	\$2.50	\$1.50	\$1.30
482.3	280.000	FT	SAWCUTTING ASPHALT PAVEMENT	\$12.00	\$5.00	\$5.00
482.4	200.000	FT	SAWCUTTING PORTLAND CEMENT CONCRETE	\$15.00	\$5.00	\$13.00
580.	50.000	FT	CURB REMOVED AND RESET	\$72.00	\$78.00	\$130.00
645.072	425.000	FT	72 INCH CHAIN LINK FENCE (PIPE TOP RAIL) (LINE POST OPTION)	\$54.00	\$85.00	\$77.00
650.072	8.000	FT	72 INCH CHAIN LINK GATE WITH GATE POSTS	\$350.00	\$630.00	\$315.00
657.	385.000	FT	TEMPORARY FENCE	\$40.00	\$23.00	\$17.00
678.01	4.000	EA	STEEL BOLLARD	\$1,600.00	\$1,600.00	\$3,125.00
693.	17.000	CY	MODULAR BLOCK WALL	\$1,000.00	\$2,500.00	\$2,200.00
698.2	2,030.000	SY	GEOTEXTILE FABRIC FOR SUBSURFACE DRAINAGE	\$20.00	\$6.00	\$5.50
698.3	340.000	SY	GEOTEXTILE FABRIC FOR SEPARATION	\$20.00	\$7.00	\$6.10
701.	90.000	SY	CEMENT CONCRETE SIDEWALK	\$185.00	\$75.00	\$85.00
706.1	10.000	SY	BRICK WALK REMOVED AND RELAID	\$500.00	\$375.00	\$725.00
722.1	1.000	LS	SCHEDULE OF OPERATIONS (TYPE A) - FIXED PRICE \$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
740.	45.000	MO	ENGINEERS FIELD OFFICE AND EQUIPMENT (TYPE A)	\$4,800.00	\$8,500.00	\$13,000.00
748.	1.000	LS	MOBILIZATION	\$2,210,000.00	\$3,200,000.00	\$3,900,000.00
751.	110.000	CY	LOAM FOR ROADSIDES	\$85.00	\$108.00	\$115.00
765.	770.000	SY	SEEDING	\$5.00	\$4.00	\$4.50

Bid Average

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026
Contract # : 134231

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 2
767.121	640.000	FT	SEDIMENT CONTROL BARRIER	\$14.00	\$6.00	\$10.00
787.078	10.000	EA	RHODO - PJM OLGA 2-2.5 FEET / #3	\$270.00	\$260.00	\$262.50
801.36	135.000	FT	3 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$250.00	\$290.00	\$530.00
801.44	110.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$225.00	\$380.00	\$250.00
801.54	240.000	FT	5 INCH ELECTRICAL CONDUIT - TYPE NM - (4 BANK)	\$200.00	\$390.00	\$290.00
804.076	30.000	FT	3/4 INCH PHENOLIC CONDUIT (XW)	\$44.00	\$41.00	\$48.00
804.152	3,432.000	FT	1 1/2 INCH PHENOLIC CONDUIT (XW)	\$64.50	\$79.00	\$70.00
804.153	9,533.000	FT	2 INCH PHENOLIC CONDUIT (XW)	\$69.50	\$87.00	\$116.00
804.154	16,306.000	FT	3 INCH PHENOLIC CONDUIT (XW)	\$83.50	\$54.00	\$122.00
806.1	1,015.000	FT	1 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$60.00	\$12.00	\$38.50
806.2	893.000	FT	2 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$80.00	\$86.00	\$132.00
806.3	762.000	FT	3 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$175.00	\$38.00	\$180.00
809.075	4,795.000	FT	3/4 INCH ELECTRICAL CONDUIT - FLEXIBLE METALLIC	\$50.00	\$11.00	\$75.50
811.23	8.000	EA	ELECTRIC HANDHOLE - SD2.023	\$2,600.00	\$3,700.00	\$2,765.00
811.231	10.000	EA	COMMUNICATIONS HANDHOLE - SD2.023	\$2,600.00	\$3,700.00	\$2,765.00
811.431	44.000	EA	NEMA 4X 316SS JUNCTION BOX 12X12X6 INCHES	\$1,550.00	\$1,200.00	\$1,940.00
811.432	187.000	EA	STANDBY JUNCTION BOX 12X12X6 INCHES	\$1,550.00	\$2,800.00	\$4,160.00
811.433	660.000	EA	NEMA 4X 316SS JUNCTION BOX 16X16X6 INCHES	\$1,640.00	\$1,200.00	\$2,080.00
811.721	45.000	EA	NEMA 4X 316SS JUNCTION BOX 30X30X8 INCHES	\$3,000.00	\$2,500.00	\$2,500.00
811.821	12.000	EA	STANDBY JUNCTION BOX 24X24X8 INCHES	\$3,622.00	\$1,900.00	\$5,865.00
811.91	3.000	EA	ELECTRIC MANHOLE	\$15,000.00	\$22,000.00	\$31,250.00
811.92	3.000	EA	UTILITY VAULT 4FTX4FT	\$5,000.00	\$16,000.00	\$8,350.00
811.93	1.000	EA	UTILITY VAULT 6FTX6FT	\$7,500.00	\$21,000.00	\$31,700.00
813.251	6,519.000	FT	12 STRAND SINGLE MODE FIBER OPTIC CABLE	\$12.00	\$11.00	\$20.65
813.252	400.000	FT	36 STRAND SINGLE MODE FIBER OPTIC CABLE	\$27.00	\$21.00	\$236.50
813.253	350.000	FT	48 STRAND SINGLE MODE FIBER OPTIC CABLE	\$45.00	\$23.00	\$269.50
813.254	2,700.000	FT	72 STRAND SINGLE MODE FIBER OPTIC CABLE	\$70.00	\$15.00	\$45.40
813.40	27,864.000	FT	WIRE TYPE 8 NO. 10 DIRECT BURIAL	\$3.00	\$2.50	\$3.10
813.42	169,636.000	FT	WIRE TYPE 8 NO. 6 DIRECT BURIAL	\$3.73	\$2.75	\$5.70

Bid Average

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026
Contract # : 134231

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 2
813.43	61,839.000	FT	WIRE TYPE 8 NO. 4 DIRECT BURIAL	\$4.50	\$4.00	\$4.90
813.44	240,811.000	FT	WIRE TYPE 8 NO. 2 DIRECT BURIAL	\$5.60	\$6.00	\$6.50
813.46	4,492.000	FT	WIRE TYPE 8 NO. 1/0 DIRECT BURIAL	\$9.80	\$14.50	\$10.00
813.47	5,611.000	FT	WIRE TYPE 8 NO. 2/0 DIRECT BURIAL	\$14.00	\$13.00	\$10.00
813.601	748.000	FT	2 HOUR FIRE RATED CABLES - NO. 10	\$6.00	\$502.00	\$255.00
813.691	25,681.000	FT	2 HOUR FIRE RATED CABLES - NO. 8	\$6.50	\$57.00	\$67.00
813.82	1.000	LS	EVERSOUORCE SERVICE CONNECTION SUPPORT WORK VB14	\$275,828.00	\$60,000.00	\$820,000.00
813.83	1.000	LS	EVERSOURCE SERVICE CONNECTION SUPPORT WORK VB15	\$108,526.00	\$340,000.00	\$51,000.00
817.10	1.000	EA	SIGNAL POST AND BASE STANDARD - 8 FOOT	\$3,500.00	\$28,000.00	\$9,970.00
819.22	22.000	EA	IP CCTV CAMERA - PTZ TYPE	\$8,050.00	\$38,500.00	\$33,170.00
819.231	31.000	EA	GROUNDING, TRANSIENT VOLTAGE SURGE AND LIGHTING PROTECTION	\$2,800.00	\$1,100.00	\$1,750.00
819.27	7.000	EA	CAMERA WALL MOUNTED CABINET	\$5,000.00	\$44,500.00	\$34,960.00
819.68	24.000	MO	ITMS MAINTENANCE SUPPORT AND WARRANTY	\$5,000.00	\$3,900.00	\$6,630.00
819.741	12.000	EA	FIBER OPTIC ETHERNET SWITCH	\$25,900.00	\$1,200.00	\$16,225.00
819.742	9.000	EA	12 POSITION - FIBER OPTIC PATCH PANEL	\$2,100.00	\$32,500.00	\$4,620.00
819.743	9.000	EA	REMOTE POWER MANAGER	\$2,200.00	\$4,800.00	\$4,400.00
819.751	1.000	LS	NETWORK AND SYSTEM CONFIGURATION	\$102,063.00	\$200,000.00	\$261,375.00
819.752	1.000	LS	FIELD SITE AND INTEGRATED SYSTEM TESTING	\$102,063.00	\$255,000.00	\$334,500.00
819.753	1.000	LS	ITS EQUIPMENT TRAINING	\$102,063.00	\$80,000.00	\$104,330.00
819.755	1.000	LS	PROTOTYPE INTEGRATION TESTING	\$102,063.00	\$120,000.00	\$156,500.00
823.01	158.000	EA	LED LUMINAIRE - 495 WATTS - WALL MOUNT (J1)	\$6,100.00	\$4,350.00	\$3,930.00
823.011	16.000	EA	LED LUMINAIRE SPARE - 495 WATTS (J1)	\$3,300.00	\$4,000.00	\$3,775.00
823.02	77.000	EA	LED LUMINAIRE - 495 WATTS - CEILING MOUNT (J2)	\$6,150.00	\$4,400.00	\$3,960.00
823.022	8.000	EA	LED LUMINAIRE SPARE - 495 WATTS (J2)	\$3,350.00	\$4,050.00	\$4,025.00
823.03	530.000	EA	LED LUMINAIRE - 435 WATTS - WALL MOUNT (J3)	\$6,000.00	\$4,150.00	\$3,880.00
823.033	53.000	EA	LED LUMINAIRE SPARE - 435 WATTS (J3)	\$3,200.00	\$3,850.00	\$3,500.00
823.04	290.000	EA	LED LUMINAIRE - 345 WATTS - WALL MOUNT (J4)	\$5,900.00	\$4,100.00	\$3,630.00
823.044	29.000	EA	LED LUMINAIRE SPARE - 345 WATTS (J4)	\$3,100.00	\$3,700.00	\$3,370.00

Bid Average

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026
Contract # : 134231

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 2
823.05	96.000	EA	LED LUMINAIRE - 262 WATTS - WALL MOUNT (J5)	\$5,700.00	\$3,800.00	\$3,425.00
823.055	10.000	EA	LED LUMINAIRE SPARE - 262 WATTS (J5)	\$2,900.00	\$3,500.00	\$3,355.00
823.06	178.000	EA	LED LUMINAIRE - 70 WATTS - WALL MOUNT (J6)	\$5,000.00	\$3,050.00	\$2,775.00
823.066	18.000	EA	LED LUMINAIRE SPARE - 70 WATTS (J6)	\$2,200.00	\$2,700.00	\$2,530.00
823.07	9.000	EA	LED LUMINAIRE - 70 WATTS - CEILING MOUNT (J7)	\$5,500.00	\$3,100.00	\$2,860.00
823.077	2.000	EA	LED LUMINAIRE SPARE - 70 WATTS (J7)	\$2,250.00	\$2,800.00	\$2,420.00
823.541	1.000	LS	TUNNEL LIGHTING CONTROL SYSTEM	\$1,390,500.00	\$3,000,000.00	\$3,480,000.00
824.623	1.000	LS	PERMANENT VMS (CMS) & CCTV - SB APPROACH	\$426,811.00	\$110,000.00	\$170,000.00
824.624	1.000	LS	PERMANENT VMS (CMS) & CCTV - RAMP L-T APPROACH	\$519,005.00	\$112,000.00	\$155,000.00
840.312	1.000	LS	SUPPORTS FOR OVERHEAD VMS/CCTV - SB APPROACH	\$293,940.00	\$195,000.00	\$274,000.00
840.313	1.000	LS	SUPPORTS FOR OVERHEAD VMS/CCTV - RAMP L-T APPROACH	\$163,300.00	\$120,000.00	\$185,000.00
852.100	1.000	LS	TRAFFIC CONTROL FOR SURFACE CONSTRUCTION	\$244,950.00	\$150,000.00	\$285,000.00
853.21	302.000	FT	TEMPORARY BARRIER REMOVED AND RESET	\$15.00	\$90.00	\$20.00
853.403	200.000	DAY	TRUCK MOUNTED ATTENUATOR	\$400.00	\$1,000.00	\$235.00
853.404	150.000	DAY	MOBILE VENTILATION UNIT	\$300.00	\$2,300.00	\$3,200.00
853.8	60.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$250.00	\$320.00	\$230.00
853.9	1.000	LS	TEMPORARY VEHICULAR TRAVEL LANE TUNNEL LIGHTING	\$608,456.00	\$50,000.00	\$2,061,000.00
866.106	4,250.000	FT	6 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$3.00	\$2.00	\$2.20
866.112	3,400.000	FT	12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$7.00	\$6.00	\$4.40
867.106	3,850.000	FT	6 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$3.00	\$2.00	\$2.20
904.12	15.000	CY	RAPID SETTING CONCRETE	\$800.00	\$4,850.00	\$7,550.00
905.	34.000	CY	4000 PSI, 3/8 INCH, 660 CEMENT CONCRETE	\$4,500.00	\$20,000.00	\$19,000.00
910.1	600.000	LB	STEEL REINFORCEMENT FOR STRUCTURES - EPOXY COATED	\$4.50	\$5.00	\$3.10
910.4	40.000	EA	MECHANICAL REINFORCING BAR SPLICER	\$55.00	\$200.00	\$75.00
960.13	6,600.000	FT	LIGHTING SUPPORT SYSTEM TYPE 1A (SINGLE FIXTURE AT WALLS)	\$250.00	\$420.00	\$190.00
960.14	519.000	FT	LIGHTING SUPPORT SYSTEM TYPE 1B (DOUBLE FIXTURE AT WALLS)	\$530.00	\$725.00	\$665.00
960.15	320.000	FT	LIGHTING SUPPORT SYSTEM TYPE 2 (SINGLE FIXTURE AT CEILING)	\$330.00	\$640.00	\$286.00

Bid Average

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026

Contract # : 134231

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 2
990.	1.000	LS	INTEGRATED TRANSPORTATION MANAGEMENT SYSTEM (ITMS) - SYSTEM INTEGRATION	\$163,300.02	\$32,700.00	\$43,000.00

BOSTON - 606859 - 134231 - FAP# None - 61060650 - CANA Tunnel and Vent Building Rehabilitation**DBE % (goal):****MWBE % (goal):** 16.00 %**SDVOB % (goal):****OFFICE ESTIMATE:** \$76,265,555.00

BARLETTA HEAVY DIVISION INC

40 Shawmut Road, Suite 200, Canton, MA, 02021

\$103,174,700.00

JF WHITE COMMODORE JV

111 Speen Street, Framingham, MA, 02465

\$135,340,315.55

Bid Tabulations

Prelims Unit

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026

Contract # : 134231

Item #	Quantity	Units	Description	Unit Price	Office Estimate	BARLETTA HEAVY DIVISION INC	
					Amount	Unit Price	Amount
100.51	1.000	LS	ELECTRICAL WORK	\$17,663,539.00	\$17,663,539.00	\$27,425,300.00	\$27,425,300.00
100.52	1.000	LS	SCADA WORK	\$1,546,648.00	\$1,546,648.00	\$595,000.00	\$595,000.00
100.53	1.000	LS	ELECTRONIC ACCESS SECURITY CONTROL WORK	\$678,723.00	\$678,723.00	\$3,700,000.00	\$3,700,000.00
100.54	1.000	LS	EMERGENCY COMMUNICATION SYSTEM	\$61,307.00	\$61,307.00	\$2,000,000.00	\$2,000,000.00
100.55	1.000	LS	PBX COMMUNICATION SYSTEM	\$140,026.00	\$140,026.00	\$1,900,000.00	\$1,900,000.00
100.57	1.000	LS	FIRE ALARM WORK	\$731,020.00	\$731,020.00	\$3,000,000.00	\$3,000,000.00
100.601	1.000	LS	PLUMBING WORK	\$148,648.00	\$148,648.00	\$230,316.00	\$230,316.00
100.605	1.000	LS	FIRE PROTECTION WORK	\$1,356,960.00	\$1,356,960.00	\$2,943,519.00	\$2,943,519.00
100.608	1.000	LS	SW20 PUMP STATION UPGRADES	\$635,796.00	\$635,796.00	\$3,000,000.00	\$3,000,000.00
100.611	1.000	LS	ANCILLARY HVAC WORK	\$5,508,859.00	\$5,508,859.00	\$5,700,000.00	\$5,700,000.00
100.614	1.000	LS	TUNNEL VENTILATION WORK - VB14	\$825,959.00	\$825,959.00	\$700,000.00	\$700,000.00
100.615	1.000	LS	TUNNEL VENTILATION WORK - VB15	\$1,005,394.00	\$1,005,394.00	\$950,000.00	\$950,000.00
100.616	1.000	LS	VB14 & VB15 TUNNEL VENTILATION THIRD PARTY INSPECTION AND TESTING	\$175,000.00	\$175,000.00	\$500,000.00	\$500,000.00
100.691	1.000	LS	WATERPROOFING, DAMPPROOFING, AND CAULKING WORK	\$202,110.00	\$202,110.00	\$574,240.00	\$574,240.00
100.701	1.000	LS	ROOFING AND FLASHING WORK	\$401,772.00	\$401,772.00	\$683,325.00	\$683,325.00
100.711	1.000	LS	MASONRY WORK	\$265,405.00	\$265,405.00	\$759,000.00	\$759,000.00
100.741	18.000	EA	DOOR TYPE A1 - REMOVE AND REPLACE	\$6,774.00	\$121,932.00	\$12,000.00	\$216,000.00
100.742	9.000	EA	DOOR TYPE A2 - REMOVE AND REPLACE	\$8,374.00	\$75,366.00	\$12,000.00	\$108,000.00
100.743	5.000	EA	DOOR TYPE B1 - REMOVE AND REPLACE	\$13,629.00	\$68,145.00	\$23,000.00	\$115,000.00
100.744	2.000	EA	DOOR TYPE B2 - REMOVE AND REPLACE	\$17,146.00	\$34,292.00	\$22,500.00	\$45,000.00
100.745	9.000	EA	DOOR TYPE C - REMOVE AND REPLACE	\$7,655.00	\$68,895.00	\$12,000.00	\$108,000.00
100.746	1.000	EA	DOOR TYPE D - REMOVE AND REPLACE	\$19,240.00	\$19,240.00	\$23,500.00	\$23,500.00
100.747	16.000	EA	DOOR TYPE E - REMOVE AND REPLACE	\$21,416.00	\$342,656.00	\$25,000.00	\$400,000.00
100.748	3.000	EA	DOOR TYPE F - REMOVE & REPLACE	\$25,544.00	\$76,632.00	\$26,000.00	\$78,000.00
100.751	1.000	LS	PAINTING	\$186,371.00	\$186,371.00	\$184,000.00	\$184,000.00
100.755	1.000	LS	REMOVAL AND DISPOSAL OF TUNNEL WALL AND CEILING PANELS - NB	\$2,725,252.00	\$2,725,252.00	\$1,600,000.00	\$1,600,000.00

Bid Tabulations

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026
Contract # : 134231

Item #	Quantity	Units	Description	Unit Price	Office Estimate	BARLETTA HEAVY DIVISION INC	
					Amount	Unit Price	Amount
100.756	1.000	LS	REMOVAL AND DISPOSAL OF TUNNEL WALL AND CEILING PANELS - SB	\$2,253,670.00	\$2,253,670.00	\$1,300,000.00	\$1,300,000.00
100.761	1.000	LS	PROTECTIVE COATING FOR TUNNEL WALLS AND CEILING - NB	\$2,133,434.00	\$2,133,434.00	\$2,000,000.00	\$2,000,000.00
100.762	1.000	LS	PROTECTIVE COATING FOR TUNNEL WALLS AND CEILING - SB	\$1,764,262.00	\$1,764,262.00	\$1,850,000.00	\$1,850,000.00
100.811	1.000	LS	MISCELLANEOUS AND ORNAMENTAL IRON	\$303,123.00	\$303,123.00	\$600,000.00	\$600,000.00
100.82	1.000	LS	MISCELLANEOUS VENT BUILDING MODIFICATIONS	\$1,215,374.00	\$1,215,374.00	\$3,500,000.00	\$3,500,000.00
100.9	1.000	LS	AS-BUILT SURVEY AND PLANS	\$16,330.00	\$16,330.00	\$10,000.00	\$10,000.00
100.91	1.000	LS	CONSTRUCTION VIBRATION CONTROL	\$162,088.00	\$162,088.00	\$125,000.00	\$125,000.00
100.911	1.000	LS	VIBRATION AND DEFORMATION MONITORING	\$9,600.00	\$9,600.00	\$150,000.00	\$150,000.00
102.	0.300	A	SELECTIVE CLEARING AND THINNING	\$56,000.00	\$16,800.00	\$85,000.00	\$25,500.00
106.991	8,700.000	SF	CONCRETE INFILL REPAIR (PARTIAL DEPTH)	\$200.00	\$1,740,000.00	\$125.00	\$1,087,500.00
107.872	2,500.000	FT	CONCRETE INFILL CRACK REPAIR	\$10.00	\$25,000.00	\$60.00	\$150,000.00
107.897	7.000	CY	OVERHEAD CONCRETE REPAIRS	\$47,000.00	\$329,000.00	\$32,500.00	\$227,500.00
119.	1.000	LS	RODENT CONTROL	\$6,000.00	\$6,000.00	\$12,000.00	\$12,000.00
119.5	1.000	LS	CONSTRUCTION NOISE CONTROL	\$122,475.00	\$122,475.00	\$55,000.00	\$55,000.00
120.	1,518.000	CY	EARTH EXCAVATION	\$110.00	\$166,980.00	\$110.00	\$166,980.00
127.1	34.000	CY	REINFORCED CONCRETE EXCAVATION	\$1,600.00	\$54,400.00	\$6,250.00	\$212,500.00
142.	600.000	CY	CLASS B TRENCH EXCAVATION	\$60.00	\$36,000.00	\$75.00	\$45,000.00
144.	20.000	CY	CLASS B ROCK EXCAVATION	\$250.00	\$5,000.00	\$125.00	\$2,500.00
150.	51.000	CY	ORDINARY BORROW	\$90.00	\$4,590.00	\$90.00	\$4,590.00
150.1	10.000	CY	SPECIAL BORROW	\$90.00	\$900.00	\$120.00	\$1,200.00
151.	90.000	CY	GRAVEL BORROW	\$85.00	\$7,650.00	\$100.00	\$9,000.00
151.2	60.000	CY	GRAVEL BORROW FOR BACKFILLING STRUCTURES AND PIPES	\$100.00	\$6,000.00	\$80.00	\$4,800.00
156.	1,100.000	TON	CRUSHED STONE	\$85.00	\$93,500.00	\$68.00	\$74,800.00
160.3	90.000	CY	CONTROLLED LOW-STRENGTH MATERIAL (> 300 PSI)	\$370.00	\$33,300.00	\$280.00	\$25,200.00
170.	1,100.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$30.00	\$33,000.00	\$15.00	\$16,500.00

Bid Tabulations

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026
Contract # : 134231

Item #	Quantity	Units	Description	Unit Price	Office Estimate	BARLETTA HEAVY DIVISION INC	
					Amount	Unit Price	Amount
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$24,495.00	\$24,495.00	\$10,000.00	\$10,000.00
180.02	16.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$15.00	\$240.00	\$45.00	\$720.00
180.03	40.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$145.00	\$5,800.00	\$120.00	\$4,800.00
181.11	2,478.000	TON	DISPOSAL OF UNREGULATED SOIL	\$61.00	\$151,158.00	\$25.00	\$61,950.00
181.12	572.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$100.00	\$57,200.00	\$91.00	\$52,052.00
181.13	381.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$135.00	\$51,435.00	\$86.00	\$32,766.00
181.14	381.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$600.00	\$228,600.00	\$540.00	\$205,740.00
182.1	1.000	LS	INSPECTION AND TESTING FOR ASBESTOS	\$19,596.00	\$19,596.00	\$15,000.00	\$15,000.00
182.3	1.000	LS	ASBESTOS ABATEMENT FOR BUILDING DEMOLITION	\$53,094.00	\$53,094.00	\$30,000.00	\$30,000.00
183.1	100.000	GAL	TREATMENT OF CONTAMINATED GROUNDWATER	\$75.00	\$7,500.00	\$540.00	\$54,000.00
183.2	37.500	LB	DISPOSAL OF GRANULAR ACTIVATED CARBON	\$26.00	\$975.00	\$26.00	\$975.00
188.1	1.000	LS	TESTING OF PCB BALLASTS	\$19,596.00	\$19,596.00	\$5,000.00	\$5,000.00
188.2	1.000	LS	DISPOSAL OF PCB BALLASTS	\$48,990.00	\$48,990.00	\$25,000.00	\$25,000.00
188.3	2,833.000	EA	DISPOSAL OF MERCURY CONTAINING LAMPS	\$60.00	\$169,980.00	\$4.00	\$11,332.00
188.6	1.000	LS	REMOVAL AND DISPOSAL OF PCB CONTAMINATED MATERIALS	\$48,990.00	\$48,990.00	\$6,000.00	\$6,000.00
188.7	1.000	LS	REMOVAL OF LUMINAIRES AND WIREWAY	\$696,986.00	\$696,986.00	\$160,000.00	\$160,000.00
191.	100.000	FT	DRIVE SAMPLE BORING	\$170.00	\$17,000.00	\$25.00	\$2,500.00
191.11	20.000	FT	CORE BORING	\$125.00	\$2,500.00	\$100.00	\$2,000.00
220.31	17.000	EA	TUNNEL DRAINAGE STRUCTURE CHANGE IN TYPE	\$2,500.00	\$42,500.00	\$25,000.00	\$425,000.00
222.01	240.000	FT	SLOTTED VANE TRENCH DRAIN	\$1,500.00	\$360,000.00	\$2,100.00	\$504,000.00
222.011	18.000	FT	SLOTTED VANE TRENCH DRAIN (MATERIAL ONLY)	\$600.00	\$10,800.00	\$120.00	\$2,160.00
222.35	1.000	EA	FRAME AND GRATE FOR CLEANOUT	\$800.00	\$800.00	\$7,200.00	\$7,200.00
222.5	4.000	EA	GUTTER DRAIN GRATE (SECURED)	\$1,300.00	\$5,200.00	\$5,800.00	\$23,200.00
223.21	1,862.000	EA	TUNNEL DRAIN FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$250.00	\$465,500.00	\$239.00	\$445,018.00
227.3	140.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$400.00	\$56,000.00	\$550.00	\$77,000.00

Bid Tabulations

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026
Contract # : 134231

Item #	Quantity	Units	Description	Unit Price	Office Estimate	BARLETTA HEAVY DIVISION INC	
					Amount	Unit Price	Amount
227.31	2,580.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$25.00	\$64,500.00	\$13.00	\$33,540.00
227.32	250.000	CY	SAMPLING, TESTING AND DISPOSAL OF SEDIMENT FOR SW20	\$400.00	\$100,000.00	\$85.00	\$21,250.00
238.04	24.000	FT	4 INCH DUCTILE IRON PIPE	\$150.00	\$3,600.00	\$780.00	\$18,720.00
238.08	420.000	FT	8 INCH DUCTILE IRON PIPE	\$270.00	\$113,400.00	\$260.00	\$109,200.00
238.10	134.000	FT	10 INCH DUCTILE IRON PIPE	\$300.00	\$40,200.00	\$275.00	\$36,850.00
238.12	134.000	FT	12 INCH DUCTILE IRON PIPE	\$310.00	\$41,540.00	\$280.00	\$37,520.00
265.041	1.000	LS	TUNNEL PORTAL UNDERDRAIN	\$137,144.00	\$137,144.00	\$350,000.00	\$350,000.00
302.06	50.000	FT	6 INCH DUCTILE IRON WATER PIPE (RUBBER GASKET)	\$300.00	\$15,000.00	\$730.00	\$36,500.00
309.	500.000	LB	DUCTILE IRON FITTINGS FOR WATER PIPE	\$11.00	\$5,500.00	\$3.00	\$1,500.00
355.06	1.000	EA	6 INCH GATE AND GATE BOX REMOVED AND STACKED	\$500.00	\$500.00	\$2,700.00	\$2,700.00
355.10	2.000	EA	10 INCH GATE AND GATE BOX REMOVED AND STACKED	\$700.00	\$1,400.00	\$2,800.00	\$5,600.00
415.11	19,280.000	SY	PAVEMENT SPECIAL MILLING	\$12.00	\$231,360.00	\$38.00	\$732,640.00
440.01	1.000	LS	CONSTRUCTION DUST CONTROL	\$139,253.00	\$139,253.00	\$50,000.00	\$50,000.00
450.23	100.000	TON	SUPERPAVE SURFACE COURSE - 12.5 (SSC - 12.5)	\$250.00	\$25,000.00	\$605.00	\$60,500.00
450.231	2,160.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	\$260.00	\$561,600.00	\$290.00	\$626,400.00
450.31	40.000	TON	SUPERPAVE INTERMEDIATE COURSE - 12.5 (SIC - 12.5)	\$265.00	\$10,600.00	\$550.00	\$22,000.00
450.32	770.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	\$265.00	\$204,050.00	\$255.00	\$196,350.00
451.	30.000	TON	HMA FOR PATCHING	\$400.00	\$12,000.00	\$370.00	\$11,100.00
452.	1,630.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$12.00	\$19,560.00	\$10.00	\$16,300.00
453.	11,000.000	FT	HMA JOINT SEALANT	\$2.50	\$27,500.00	\$1.50	\$16,500.00
482.3	280.000	FT	SAWCUTTING ASPHALT PAVEMENT	\$12.00	\$3,360.00	\$5.00	\$1,400.00
482.4	200.000	FT	SAWCUTTING PORTLAND CEMENT CONCRETE	\$15.00	\$3,000.00	\$5.00	\$1,000.00
580.	50.000	FT	CURB REMOVED AND RESET	\$72.00	\$3,600.00	\$78.00	\$3,900.00
645.072	425.000	FT	72 INCH CHAIN LINK FENCE (PIPE TOP RAIL) (LINE POST OPTION)	\$54.00	\$22,950.00	\$85.00	\$36,125.00

Bid Tabulations

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026
Contract # : 134231

Item #	Quantity	Units	Description	Unit Price	Office Estimate	BARLETTA HEAVY DIVISION INC	
					Amount	Unit Price	Amount
650.072	8.000	FT	72 INCH CHAIN LINK GATE WITH GATE POSTS	\$350.00	\$2,800.00	\$630.00	\$5,040.00
657.	385.000	FT	TEMPORARY FENCE	\$40.00	\$15,400.00	\$23.00	\$8,855.00
678.01	4.000	EA	STEEL BOLLARD	\$1,600.00	\$6,400.00	\$1,600.00	\$6,400.00
693.	17.000	CY	MODULAR BLOCK WALL	\$1,000.00	\$17,000.00	\$2,500.00	\$42,500.00
698.2	2,030.000	SY	GEOTEXTILE FABRIC FOR SUBSURFACE DRAINAGE	\$20.00	\$40,600.00	\$6.00	\$12,180.00
698.3	340.000	SY	GEOTEXTILE FABRIC FOR SEPARATION	\$20.00	\$6,800.00	\$7.00	\$2,380.00
701.	90.000	SY	CEMENT CONCRETE SIDEWALK	\$185.00	\$16,650.00	\$75.00	\$6,750.00
706.1	10.000	SY	BRICK WALK REMOVED AND RELAID	\$500.00	\$5,000.00	\$375.00	\$3,750.00
722.1	1.000	LS	SCHEDULE OF OPERATIONS (TYPE A) - FIXED PRICE \$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
740.	45.000	MO	ENGINEERS FIELD OFFICE AND EQUIPMENT (TYPE A)	\$4,800.00	\$216,000.00	\$8,500.00	\$382,500.00
748.	1.000	LS	MOBILIZATION	\$2,210,000.00	\$2,210,000.00	\$3,200,000.00	\$3,200,000.00
751.	110.000	CY	LOAM FOR ROADSIDES	\$85.00	\$9,350.00	\$108.00	\$11,880.00
765.	770.000	SY	SEEDING	\$5.00	\$3,850.00	\$4.00	\$3,080.00
767.121	640.000	FT	SEDIMENT CONTROL BARRIER	\$14.00	\$8,960.00	\$6.00	\$3,840.00
787.078	10.000	EA	RHODO - PJM OLGA 2-2.5 FEET / #3	\$270.00	\$2,700.00	\$260.00	\$2,600.00
801.36	135.000	FT	3 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$250.00	\$33,750.00	\$290.00	\$39,150.00
801.44	110.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$225.00	\$24,750.00	\$380.00	\$41,800.00
801.54	240.000	FT	5 INCH ELECTRICAL CONDUIT - TYPE NM - (4 BANK)	\$200.00	\$48,000.00	\$390.00	\$93,600.00
804.076	30.000	FT	3/4 INCH PHENOLIC CONDUIT (XW)	\$44.00	\$1,320.00	\$41.00	\$1,230.00
804.152	3,432.000	FT	1 1/2 INCH PHENOLIC CONDUIT (XW)	\$64.50	\$221,364.00	\$79.00	\$271,128.00
804.153	9,533.000	FT	2 INCH PHENOLIC CONDUIT (XW)	\$69.50	\$662,543.50	\$87.00	\$829,371.00
804.154	16,306.000	FT	3 INCH PHENOLIC CONDUIT (XW)	\$83.50	\$1,361,551.00	\$54.00	\$880,524.00
806.1	1,015.000	FT	1 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$60.00	\$60,900.00	\$12.00	\$12,180.00
806.2	893.000	FT	2 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$80.00	\$71,440.00	\$86.00	\$76,798.00
806.3	762.000	FT	3 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$175.00	\$133,350.00	\$38.00	\$28,956.00

Bid Tabulations

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026
Contract # : 134231

Item #	Quantity	Units	Description	Unit Price	Office Estimate	BARLETTA HEAVY DIVISION INC	
					Amount	Unit Price	Amount
809.075	4,795.000	FT	3/4 INCH ELECTRICAL CONDUIT - FLEXIBLE METALLIC	\$50.00	\$239,750.00	\$11.00	\$52,745.00
811.23	8.000	EA	ELECTRIC HANDHOLE - SD2.023	\$2,600.00	\$20,800.00	\$3,700.00	\$29,600.00
811.231	10.000	EA	COMMUNICATIONS HANDHOLE - SD2.023	\$2,600.00	\$26,000.00	\$3,700.00	\$37,000.00
811.431	44.000	EA	NEMA 4X 316SS JUNCTION BOX 12X12X6 INCHES	\$1,550.00	\$68,200.00	\$1,200.00	\$52,800.00
811.432	187.000	EA	STANDBY JUNCTION BOX 12X12X6 INCHES	\$1,550.00	\$289,850.00	\$2,800.00	\$523,600.00
811.433	660.000	EA	NEMA 4X 316SS JUNCTION BOX 16X16X6 INCHES	\$1,640.00	\$1,082,400.00	\$1,200.00	\$792,000.00
811.721	45.000	EA	NEMA 4X 316SS JUNCTION BOX 30X30X8 INCHES	\$3,000.00	\$135,000.00	\$2,500.00	\$112,500.00
811.821	12.000	EA	STANDBY JUNCTION BOX 24X24X8 INCHES	\$3,622.00	\$43,464.00	\$1,900.00	\$22,800.00
811.91	3.000	EA	ELECTRIC MANHOLE	\$15,000.00	\$45,000.00	\$22,000.00	\$66,000.00
811.92	3.000	EA	UTILITY VAULT 4FTX4FT	\$5,000.00	\$15,000.00	\$16,000.00	\$48,000.00
811.93	1.000	EA	UTILITY VAULT 6FTX6FT	\$7,500.00	\$7,500.00	\$21,000.00	\$21,000.00
813.251	6,519.000	FT	12 STRAND SINGLE MODE FIBER OPTIC CABLE	\$12.00	\$78,228.00	\$11.00	\$71,709.00
813.252	400.000	FT	36 STRAND SINGLE MODE FIBER OPTIC CABLE	\$27.00	\$10,800.00	\$21.00	\$8,400.00
813.253	350.000	FT	48 STRAND SINGLE MODE FIBER OPTIC CABLE	\$45.00	\$15,750.00	\$23.00	\$8,050.00
813.254	2,700.000	FT	72 STRAND SINGLE MODE FIBER OPTIC CABLE	\$70.00	\$189,000.00	\$15.00	\$40,500.00
813.40	27,864.000	FT	WIRE TYPE 8 NO. 10 DIRECT BURIAL	\$3.00	\$83,592.00	\$2.50	\$69,660.00
813.42	169,636.000	FT	WIRE TYPE 8 NO. 6 DIRECT BURIAL	\$3.73	\$632,742.28	\$2.75	\$466,499.00
813.43	61,839.000	FT	WIRE TYPE 8 NO. 4 DIRECT BURIAL	\$4.50	\$278,275.50	\$4.00	\$247,356.00
813.44	240,811.000	FT	WIRE TYPE 8 NO. 2 DIRECT BURIAL	\$5.60	\$1,348,541.60	\$6.00	\$1,444,866.00
813.46	4,492.000	FT	WIRE TYPE 8 NO. 1/0 DIRECT BURIAL	\$9.80	\$44,021.60	\$14.50	\$65,134.00
813.47	5,611.000	FT	WIRE TYPE 8 NO. 2/0 DIRECT BURIAL	\$14.00	\$78,554.00	\$13.00	\$72,943.00
813.601	748.000	FT	2 HOUR FIRE RATED CABLES - NO. 10	\$6.00	\$4,488.00	\$502.00	\$375,496.00
813.691	25,681.000	FT	2 HOUR FIRE RATED CABLES - NO. 8	\$6.50	\$166,926.50	\$57.00	\$1,463,817.00
813.82	1.000	LS	EVERSOURCE SERVICE CONNECTION SUPPORT WORK VB14	\$275,828.00	\$275,828.00	\$60,000.00	\$60,000.00
813.83	1.000	LS	EVERSOURCE SERVICE CONNECTION SUPPORT WORK VB15	\$108,526.00	\$108,526.00	\$340,000.00	\$340,000.00
817.10	1.000	EA	SIGNAL POST AND BASE STANDARD - 8 FOOT	\$3,500.00	\$3,500.00	\$28,000.00	\$28,000.00

Bid Tabulations

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026
Contract # : 134231

Item #	Quantity	Units	Description	Unit Price	Office Estimate	BARLETTA HEAVY DIVISION INC	
					Amount	Unit Price	Amount
819.22	22.000	EA	IP CCTV CAMERA - PTZ TYPE	\$8,050.00	\$177,100.00	\$38,500.00	\$847,000.00
819.231	31.000	EA	GROUNDING, TRANSIENT VOLTAGE SURGE AND LIGHTING PROTECTION	\$2,800.00	\$86,800.00	\$1,100.00	\$34,100.00
819.27	7.000	EA	CAMERA WALL MOUNTED CABINET	\$5,000.00	\$35,000.00	\$44,500.00	\$311,500.00
819.68	24.000	MO	ITMS MAINTENANCE SUPPORT AND WARRANTY	\$5,000.00	\$120,000.00	\$3,900.00	\$93,600.00
819.741	12.000	EA	FIBER OPTIC ETHERNET SWITCH	\$25,900.00	\$310,800.00	\$1,200.00	\$14,400.00
819.742	9.000	EA	12 POSITION - FIBER OPTIC PATCH PANEL	\$2,100.00	\$18,900.00	\$32,500.00	\$292,500.00
819.743	9.000	EA	REMOTE POWER MANAGER	\$2,200.00	\$19,800.00	\$4,800.00	\$43,200.00
819.751	1.000	LS	NETWORK AND SYSTEM CONFIGURATION	\$102,063.00	\$102,063.00	\$200,000.00	\$200,000.00
819.752	1.000	LS	FIELD SITE AND INTEGRATED SYSTEM TESTING	\$102,063.00	\$102,063.00	\$255,000.00	\$255,000.00
819.753	1.000	LS	ITS EQUIPMENT TRAINING	\$102,063.00	\$102,063.00	\$80,000.00	\$80,000.00
819.755	1.000	LS	PROTOTYPE INTEGRATION TESTING	\$102,063.00	\$102,063.00	\$120,000.00	\$120,000.00
823.01	158.000	EA	LED LUMINAIRE - 495 WATTS - WALL MOUNT (J1)	\$6,100.00	\$963,800.00	\$4,350.00	\$687,300.00
823.011	16.000	EA	LED LUMINAIRE SPARE - 495 WATTS (J1)	\$3,300.00	\$52,800.00	\$4,000.00	\$64,000.00
823.02	77.000	EA	LED LUMINAIRE - 495 WATTS - CEILING MOUNT (J2)	\$6,150.00	\$473,550.00	\$4,400.00	\$338,800.00
823.022	8.000	EA	LED LUMINAIRE SPARE - 495 WATTS (J2)	\$3,350.00	\$26,800.00	\$4,050.00	\$32,400.00
823.03	530.000	EA	LED LUMINAIRE - 435 WATTS - WALL MOUNT (J3)	\$6,000.00	\$3,180,000.00	\$4,150.00	\$2,199,500.00
823.033	53.000	EA	LED LUMINAIRE SPARE - 435 WATTS (J3)	\$3,200.00	\$169,600.00	\$3,850.00	\$204,050.00
823.04	290.000	EA	LED LUMINAIRE - 345 WATTS - WALL MOUNT (J4)	\$5,900.00	\$1,711,000.00	\$4,100.00	\$1,189,000.00
823.044	29.000	EA	LED LUMINAIRE SPARE - 345 WATTS (J4)	\$3,100.00	\$89,900.00	\$3,700.00	\$107,300.00
823.05	96.000	EA	LED LUMINAIRE - 262 WATTS - WALL MOUNT (J5)	\$5,700.00	\$547,200.00	\$3,800.00	\$364,800.00
823.055	10.000	EA	LED LUMINAIRE SPARE - 262 WATTS (J5)	\$2,900.00	\$29,000.00	\$3,500.00	\$35,000.00
823.06	178.000	EA	LED LUMINAIRE - 70 WATTS - WALL MOUNT (J6)	\$5,000.00	\$890,000.00	\$3,050.00	\$542,900.00
823.066	18.000	EA	LED LUMINAIRE SPARE - 70 WATTS (J6)	\$2,200.00	\$39,600.00	\$2,700.00	\$48,600.00
823.07	9.000	EA	LED LUMINAIRE - 70 WATTS - CEILING MOUNT (J7)	\$5,500.00	\$49,500.00	\$3,100.00	\$27,900.00
823.077	2.000	EA	LED LUMINAIRE SPARE - 70 WATTS (J7)	\$2,250.00	\$4,500.00	\$2,800.00	\$5,600.00
823.541	1.000	LS	TUNNEL LIGHTING CONTROL SYSTEM	\$1,390,500.00	\$1,390,500.00	\$3,000,000.00	\$3,000,000.00
824.623	1.000	LS	PERMANENT VMS (CMS) & CCTV - SB APPROACH	\$426,811.00	\$426,811.00	\$110,000.00	\$110,000.00

Bid Tabulations

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026
Contract # : 134231

Item #	Quantity	Units	Description	Unit Price	Office Estimate	BARLETTA HEAVY DIVISION INC	
					Amount	Unit Price	Amount
824.624	1.000	LS	PERMANENT VMS (CMS) & CCTV - RAMP L-T APPROACH	\$519,005.00	\$519,005.00	\$112,000.00	\$112,000.00
840.312	1.000	LS	SUPPORTS FOR OVERHEAD VMS/CCTV - SB APPROACH	\$293,940.00	\$293,940.00	\$195,000.00	\$195,000.00
840.313	1.000	LS	SUPPORTS FOR OVERHEAD VMS/CCTV - RAMP L-T APPROACH	\$163,300.00	\$163,300.00	\$120,000.00	\$120,000.00
852.100	1.000	LS	TRAFFIC CONTROL FOR SURFACE CONSTRUCTION	\$244,950.00	\$244,950.00	\$150,000.00	\$150,000.00
853.21	302.000	FT	TEMPORARY BARRIER REMOVED AND RESET	\$15.00	\$4,530.00	\$90.00	\$27,180.00
853.403	200.000	DAY	TRUCK MOUNTED ATTENUATOR	\$400.00	\$80,000.00	\$1,000.00	\$200,000.00
853.404	150.000	DAY	MOBILE VENTILATION UNIT	\$300.00	\$45,000.00	\$2,300.00	\$345,000.00
853.8	60.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$250.00	\$15,000.00	\$320.00	\$19,200.00
853.9	1.000	LS	TEMPORARY VEHICULAR TRAVEL LANE TUNNEL LIGHTING	\$608,456.00	\$608,456.00	\$50,000.00	\$50,000.00
866.106	4,250.000	FT	6 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$3.00	\$12,750.00	\$2.00	\$8,500.00
866.112	3,400.000	FT	12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$7.00	\$23,800.00	\$6.00	\$20,400.00
867.106	3,850.000	FT	6 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$3.00	\$11,550.00	\$2.00	\$7,700.00
904.12	15.000	CY	RAPID SETTING CONCRETE	\$800.00	\$12,000.00	\$4,850.00	\$72,750.00
905.	34.000	CY	4000 PSI, 3/8 INCH, 660 CEMENT CONCRETE	\$4,500.00	\$153,000.00	\$20,000.00	\$680,000.00
910.1	600.000	LB	STEEL REINFORCEMENT FOR STRUCTURES - EPOXY COATED	\$4.50	\$2,700.00	\$5.00	\$3,000.00
910.4	40.000	EA	MECHANICAL REINFORCING BAR SPLICER	\$55.00	\$2,200.00	\$200.00	\$8,000.00
960.13	6,600.000	FT	LIGHTING SUPPORT SYSTEM TYPE 1A (SINGLE FIXTURE AT WALLS)	\$250.00	\$1,650,000.00	\$420.00	\$2,772,000.00
960.14	519.000	FT	LIGHTING SUPPORT SYSTEM TYPE 1B (DOUBLE FIXTURE AT WALLS)	\$530.00	\$275,070.00	\$725.00	\$376,275.00
960.15	320.000	FT	LIGHTING SUPPORT SYSTEM TYPE 2 (SINGLE FIXTURE AT CEILING)	\$330.00	\$105,600.00	\$640.00	\$204,800.00
990.	1.000	LS	INTEGRATED TRANSPORTATION MANAGEMENT SYSTEM (ITMS) - SYSTEM INTEGRATION	\$163,300.02	\$163,300.02	\$32,700.00	\$32,700.00
Total :					\$76,265,555.00	Total :	\$103,174,700.00

Bid Tabulations

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026
Contract # : 134231

JF WHITE COMMODORE JV						
Item #	Quantity	Units	Description	Unit Price	Amount	
100.51	1.000	LS	ELECTRICAL WORK	\$36,524,700.00	\$36,524,700.00	
100.52	1.000	LS	SCADA WORK	\$2,553,000.00	\$2,553,000.00	
100.53	1.000	LS	ELECTRONIC ACCESS SECURITY CONTROL WORK	\$5,982,000.00	\$5,982,000.00	
100.54	1.000	LS	EMERGENCY COMMUNICATION SYSTEM	\$3,050,000.00	\$3,050,000.00	
100.55	1.000	LS	PBX COMMUNICATION SYSTEM	\$2,500,000.00	\$2,500,000.00	
100.57	1.000	LS	FIRE ALARM WORK	\$5,717,000.00	\$5,717,000.00	
100.601	1.000	LS	PLUMBING WORK	\$230,316.00	\$230,316.00	
100.605	1.000	LS	FIRE PROTECTION WORK	\$2,943,519.00	\$2,943,519.00	
100.608	1.000	LS	SW20 PUMP STATION UPGRADES	\$2,210,000.00	\$2,210,000.00	
100.611	1.000	LS	ANCILLARY HVAC WORK	\$5,700,000.00	\$5,700,000.00	
100.614	1.000	LS	TUNNEL VENTILATION WORK - VB14	\$2,500,000.00	\$2,500,000.00	
100.615	1.000	LS	TUNNEL VENTILATION WORK - VB15	\$2,380,000.00	\$2,380,000.00	
100.616	1.000	LS	VB14 & VB15 TUNNEL VENTILATION THIRD PARTY INSPECTION AND TESTING	\$1,020,000.00	\$1,020,000.00	
100.691	1.000	LS	WATERPROOFING, DAMPPROOFING, AND CAULKING WORK	\$574,240.00	\$574,240.00	
100.701	1.000	LS	ROOFING AND FLASHING WORK	\$683,325.00	\$683,325.00	
100.711	1.000	LS	MASONRY WORK	\$759,000.00	\$759,000.00	
100.741	18.000	EA	DOOR TYPE A1 - REMOVE AND REPLACE	\$16,400.00	\$295,200.00	
100.742	9.000	EA	DOOR TYPE A2 - REMOVE AND REPLACE	\$18,700.00	\$168,300.00	
100.743	5.000	EA	DOOR TYPE B1 - REMOVE AND REPLACE	\$28,000.00	\$140,000.00	
100.744	2.000	EA	DOOR TYPE B2 - REMOVE AND REPLACE	\$27,300.00	\$54,600.00	
100.745	9.000	EA	DOOR TYPE C - REMOVE AND REPLACE	\$22,150.00	\$199,350.00	
100.746	1.000	EA	DOOR TYPE D - REMOVE AND REPLACE	\$28,250.00	\$28,250.00	
100.747	16.000	EA	DOOR TYPE E - REMOVE AND REPLACE	\$27,130.00	\$434,080.00	
100.748	3.000	EA	DOOR TYPE F - REMOVE & REPLACE	\$60,750.00	\$182,250.00	
100.751	1.000	LS	PAINTING	\$184,000.00	\$184,000.00	
100.755	1.000	LS	REMOVAL AND DISPOSAL OF TUNNEL WALL AND CEILING PANELS - NB	\$2,586,330.00	\$2,586,330.00	

Bid Tabulations

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026
Contract # : 134231

JF WHITE COMMODORE JV						
Item #	Quantity	Units	Description	Unit Price	Amount	
100.756	1.000	LS	REMOVAL AND DISPOSAL OF TUNNEL WALL AND CEILING PANELS - SB	\$2,170,000.00	\$2,170,000.00	
100.761	1.000	LS	PROTECTIVE COATING FOR TUNNEL WALLS AND CEILING - NB	\$2,837,000.00	\$2,837,000.00	
100.762	1.000	LS	PROTECTIVE COATING FOR TUNNEL WALLS AND CEILING - SB	\$2,352,000.00	\$2,352,000.00	
100.811	1.000	LS	MISCELLANEOUS AND ORNAMENTAL IRON	\$800,000.00	\$800,000.00	
100.82	1.000	LS	MISCELLANEOUS VENT BUILDING MODIFICATIONS	\$2,700,000.00	\$2,700,000.00	
100.9	1.000	LS	AS-BUILT SURVEY AND PLANS	\$268,000.00	\$268,000.00	
100.91	1.000	LS	CONSTRUCTION VIBRATION CONTROL	\$9,400.00	\$9,400.00	
100.911	1.000	LS	VIBRATION AND DEFORMATION MONITORING	\$98,000.00	\$98,000.00	
102.	0.300	A	SELECTIVE CLEARING AND THINNING	\$66,000.00	\$19,800.00	
106.991	8,700.000	SF	CONCRETE INFILL REPAIR (PARTIAL DEPTH)	\$130.00	\$1,131,000.00	
107.872	2,500.000	FT	CONCRETE INFILL CRACK REPAIR	\$57.00	\$142,500.00	
107.897	7.000	CY	OVERHEAD CONCRETE REPAIRS	\$43,200.00	\$302,400.00	
119.	1.000	LS	RODENT CONTROL	\$32,000.00	\$32,000.00	
119.5	1.000	LS	CONSTRUCTION NOISE CONTROL	\$150,000.00	\$150,000.00	
120.	1,518.000	CY	EARTH EXCAVATION	\$74.00	\$112,332.00	
127.1	34.000	CY	REINFORCED CONCRETE EXCAVATION	\$9,650.00	\$328,100.00	
142.	600.000	CY	CLASS B TRENCH EXCAVATION	\$62.00	\$37,200.00	
144.	20.000	CY	CLASS B ROCK EXCAVATION	\$520.00	\$10,400.00	
150.	51.000	CY	ORDINARY BORROW	\$125.00	\$6,375.00	
150.1	10.000	CY	SPECIAL BORROW	\$145.00	\$1,450.00	
151.	90.000	CY	GRAVEL BORROW	\$180.00	\$16,200.00	
151.2	60.000	CY	GRAVEL BORROW FOR BACKFILLING STRUCTURES AND PIPES	\$92.00	\$5,520.00	
156.	1,100.000	TON	CRUSHED STONE	\$115.00	\$126,500.00	
160.3	90.000	CY	CONTROLLED LOW-STRENGTH MATERIAL (> 300 PSI)	\$1,400.00	\$126,000.00	
170.	1,100.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$12.25	\$13,475.00	

Bid Tabulations

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026
Contract # : 134231

JF WHITE COMMODORE JV						
Item #	Quantity	Units	Description	Unit Price	Amount	
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$8,200.00	\$8,200.00	
180.02	16.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$25.00	\$400.00	
180.03	40.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$190.00	\$7,600.00	
181.11	2,478.000	TON	DISPOSAL OF UNREGULATED SOIL	\$31.00	\$76,818.00	
181.12	572.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$103.00	\$58,916.00	
181.13	381.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$138.00	\$52,578.00	
181.14	381.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$520.00	\$198,120.00	
182.1	1.000	LS	INSPECTION AND TESTING FOR ASBESTOS	\$16,250.00	\$16,250.00	
182.3	1.000	LS	ASBESTOS ABATEMENT FOR BUILDING DEMOLITION	\$49,000.00	\$49,000.00	
183.1	100.000	GAL	TREATMENT OF CONTAMINATED GROUNDWATER	\$32.00	\$3,200.00	
183.2	37.500	LB	DISPOSAL OF GRANULAR ACTIVATED CARBON	\$21.00	\$787.50	
188.1	1.000	LS	TESTING OF PCB BALLASTS	\$4,100.00	\$4,100.00	
188.2	1.000	LS	DISPOSAL OF PCB BALLASTS	\$18,500.00	\$18,500.00	
188.3	2,833.000	EA	DISPOSAL OF MERCURY CONTAINING LAMPS	\$4.50	\$12,748.50	
188.6	1.000	LS	REMOVAL AND DISPOSAL OF PCB CONTAMINATED MATERIALS	\$8,500.00	\$8,500.00	
188.7	1.000	LS	REMOVAL OF LUMINAIRES AND WIREWAY	\$1,064,000.00	\$1,064,000.00	
191.	100.000	FT	DRIVE SAMPLE BORING	\$200.00	\$20,000.00	
191.11	20.000	FT	CORE BORING	\$255.00	\$5,100.00	
220.31	17.000	EA	TUNNEL DRAINAGE STRUCTURE CHANGE IN TYPE	\$7,750.00	\$131,750.00	
222.01	240.000	FT	SLOTTED VANE TRENCH DRAIN	\$2,620.00	\$628,800.00	
222.011	18.000	FT	SLOTTED VANE TRENCH DRAIN (MATERIAL ONLY)	\$350.00	\$6,300.00	
222.35	1.000	EA	FRAME AND GRATE FOR CLEANOUT	\$7,200.00	\$7,200.00	
222.5	4.000	EA	GUTTER DRAIN GRATE (SECURED)	\$1,100.00	\$4,400.00	
223.21	1,862.000	EA	TUNNEL DRAIN FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$685.00	\$1,275,470.00	
227.3	140.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$770.00	\$107,800.00	

Bid Tabulations

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026
Contract # : 134231

JF WHITE COMMODORE JV						
Item #	Quantity	Units	Description	Unit Price	Amount	
227.31	2,580.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$10.00	\$25,800.00	
227.32	250.000	CY	SAMPLING, TESTING AND DISPOSAL OF SEDIMENT FOR SW20	\$254.00	\$63,500.00	
238.04	24.000	FT	4 INCH DUCTILE IRON PIPE	\$355.00	\$8,520.00	
238.08	420.000	FT	8 INCH DUCTILE IRON PIPE	\$245.00	\$102,900.00	
238.10	134.000	FT	10 INCH DUCTILE IRON PIPE	\$545.00	\$73,030.00	
238.12	134.000	FT	12 INCH DUCTILE IRON PIPE	\$570.00	\$76,380.00	
265.041	1.000	LS	TUNNEL PORTAL UNDERDRAIN	\$950,000.00	\$950,000.00	
302.06	50.000	FT	6 INCH DUCTILE IRON WATER PIPE (RUBBER GASKET)	\$1,545.00	\$77,250.00	
309.	500.000	LB	DUCTILE IRON FITTINGS FOR WATER PIPE	\$4.50	\$2,250.00	
355.06	1.000	EA	6 INCH GATE AND GATE BOX REMOVED AND STACKED	\$22,500.00	\$22,500.00	
355.10	2.000	EA	10 INCH GATE AND GATE BOX REMOVED AND STACKED	\$18,200.00	\$36,400.00	
415.11	19,280.000	SY	PAVEMENT SPECIAL MILLING	\$34.00	\$655,520.00	
440.01	1.000	LS	CONSTRUCTION DUST CONTROL	\$20,000.00	\$20,000.00	
450.23	100.000	TON	SUPERPAVE SURFACE COURSE - 12.5 (SSC - 12.5)	\$500.00	\$50,000.00	
450.231	2,160.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	\$235.00	\$507,600.00	
450.31	40.000	TON	SUPERPAVE INTERMEDIATE COURSE - 12.5 (SIC - 12.5)	\$450.00	\$18,000.00	
450.32	770.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	\$210.00	\$161,700.00	
451.	30.000	TON	HMA FOR PATCHING	\$525.00	\$15,750.00	
452.	1,630.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$8.50	\$13,855.00	
453.	11,000.000	FT	HMA JOINT SEALANT	\$1.30	\$14,300.00	
482.3	280.000	FT	SAWCUTTING ASPHALT PAVEMENT	\$5.00	\$1,400.00	
482.4	200.000	FT	SAWCUTTING PORTLAND CEMENT CONCRETE	\$13.00	\$2,600.00	
580.	50.000	FT	CURB REMOVED AND RESET	\$130.00	\$6,500.00	
645.072	425.000	FT	72 INCH CHAIN LINK FENCE (PIPE TOP RAIL) (LINE POST OPTION)	\$77.00	\$32,725.00	

Bid Tabulations

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026
Contract # : 134231

JF WHITE COMMODORE JV						
Item #	Quantity	Units	Description	Unit Price	Amount	
650.072	8.000	FT	72 INCH CHAIN LINK GATE WITH GATE POSTS	\$315.00	\$2,520.00	
657.	385.000	FT	TEMPORARY FENCE	\$17.00	\$6,545.00	
678.01	4.000	EA	STEEL BOLLARD	\$3,125.00	\$12,500.00	
693.	17.000	CY	MODULAR BLOCK WALL	\$2,200.00	\$37,400.00	
698.2	2,030.000	SY	GEOTEXTILE FABRIC FOR SUBSURFACE DRAINAGE	\$5.50	\$11,165.00	
698.3	340.000	SY	GEOTEXTILE FABRIC FOR SEPARATION	\$6.10	\$2,074.00	
701.	90.000	SY	CEMENT CONCRETE SIDEWALK	\$85.00	\$7,650.00	
706.1	10.000	SY	BRICK WALK REMOVED AND RELAID	\$725.00	\$7,250.00	
722.1	1.000	LS	SCHEDULE OF OPERATIONS (TYPE A) - FIXED PRICE \$250,000.00	\$250,000.00	\$250,000.00	
740.	45.000	MO	ENGINEERS FIELD OFFICE AND EQUIPMENT (TYPE A)	\$13,000.00	\$585,000.00	
748.	1.000	LS	MOBILIZATION	\$3,900,000.00	\$3,900,000.00	
751.	110.000	CY	LOAM FOR ROADSIDES	\$115.00	\$12,650.00	
765.	770.000	SY	SEEDING	\$4.50	\$3,465.00	
767.121	640.000	FT	SEDIMENT CONTROL BARRIER	\$10.00	\$6,400.00	
787.078	10.000	EA	RHODO - PJM OLGA 2-2.5 FEET / #3	\$262.50	\$2,625.00	
801.36	135.000	FT	3 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$530.00	\$71,550.00	
801.44	110.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$250.00	\$27,500.00	
801.54	240.000	FT	5 INCH ELECTRICAL CONDUIT - TYPE NM - (4 BANK)	\$290.00	\$69,600.00	
804.076	30.000	FT	3/4 INCH PHENOLIC CONDUIT (XW)	\$48.00	\$1,440.00	
804.152	3,432.000	FT	1 1/2 INCH PHENOLIC CONDUIT (XW)	\$70.00	\$240,240.00	
804.153	9,533.000	FT	2 INCH PHENOLIC CONDUIT (XW)	\$116.00	\$1,105,828.00	
804.154	16,306.000	FT	3 INCH PHENOLIC CONDUIT (XW)	\$122.00	\$1,989,332.00	
806.1	1,015.000	FT	1 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$38.50	\$39,077.50	
806.2	893.000	FT	2 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$132.00	\$117,876.00	
806.3	762.000	FT	3 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$180.00	\$137,160.00	

Bid Tabulations

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026
Contract # : 134231

JF WHITE COMMODORE JV						
Item #	Quantity	Units	Description	Unit Price	Amount	
809.075	4,795.000	FT	3/4 INCH ELECTRICAL CONDUIT - FLEXIBLE METALLIC	\$75.50	\$362,022.50	
811.23	8.000	EA	ELECTRIC HANDHOLE - SD2.023	\$2,765.00	\$22,120.00	
811.231	10.000	EA	COMMUNICATIONS HANDHOLE - SD2.023	\$2,765.00	\$27,650.00	
811.431	44.000	EA	NEMA 4X 316SS JUNCTION BOX 12X12X6 INCHES	\$1,940.00	\$85,360.00	
811.432	187.000	EA	STANDBY JUNCTION BOX 12X12X6 INCHES	\$4,160.00	\$777,920.00	
811.433	660.000	EA	NEMA 4X 316SS JUNCTION BOX 16X16X6 INCHES	\$2,080.00	\$1,372,800.00	
811.721	45.000	EA	NEMA 4X 316SS JUNCTION BOX 30X30X8 INCHES	\$2,500.00	\$112,500.00	
811.821	12.000	EA	STANDBY JUNCTION BOX 24X24X8 INCHES	\$5,865.00	\$70,380.00	
811.91	3.000	EA	ELECTRIC MANHOLE	\$31,250.00	\$93,750.00	
811.92	3.000	EA	UTILITY VAULT 4FTX4FT	\$8,350.00	\$25,050.00	
811.93	1.000	EA	UTILITY VAULT 6FTX6FT	\$31,700.00	\$31,700.00	
813.251	6,519.000	FT	12 STRAND SINGLE MODE FIBER OPTIC CABLE	\$20.65	\$134,617.35	
813.252	400.000	FT	36 STRAND SINGLE MODE FIBER OPTIC CABLE	\$236.50	\$94,600.00	
813.253	350.000	FT	48 STRAND SINGLE MODE FIBER OPTIC CABLE	\$269.50	\$94,325.00	
813.254	2,700.000	FT	72 STRAND SINGLE MODE FIBER OPTIC CABLE	\$45.40	\$122,580.00	
813.40	27,864.000	FT	WIRE TYPE 8 NO. 10 DIRECT BURIAL	\$3.10	\$86,378.40	
813.42	169,636.000	FT	WIRE TYPE 8 NO. 6 DIRECT BURIAL	\$5.70	\$966,925.20	
813.43	61,839.000	FT	WIRE TYPE 8 NO. 4 DIRECT BURIAL	\$4.90	\$303,011.10	
813.44	240,811.000	FT	WIRE TYPE 8 NO. 2 DIRECT BURIAL	\$6.50	\$1,565,271.50	
813.46	4,492.000	FT	WIRE TYPE 8 NO. 1/0 DIRECT BURIAL	\$10.00	\$44,920.00	
813.47	5,611.000	FT	WIRE TYPE 8 NO. 2/0 DIRECT BURIAL	\$10.00	\$56,110.00	
813.601	748.000	FT	2 HOUR FIRE RATED CABLES - NO. 10	\$255.00	\$190,740.00	
813.691	25,681.000	FT	2 HOUR FIRE RATED CABLES - NO. 8	\$67.00	\$1,720,627.00	
813.82	1.000	LS	EVERSOUORCE SERVICE CONNECTION SUPPORT WORK VB14	\$820,000.00	\$820,000.00	
813.83	1.000	LS	EVERSOURCE SERVICE CONNECTION SUPPORT WORK VB15	\$51,000.00	\$51,000.00	
817.10	1.000	EA	SIGNAL POST AND BASE STANDARD - 8 FOOT	\$9,970.00	\$9,970.00	

Bid Tabulations

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026
Contract # : 134231

JF WHITE COMMODORE JV						
Item #	Quantity	Units	Description	Unit Price	Amount	
819.22	22.000	EA	IP CCTV CAMERA - PTZ TYPE	\$33,170.00	\$729,740.00	
819.231	31.000	EA	GROUNDING, TRANSIENT VOLTAGE SURGE AND LIGHTING PROTECTION	\$1,750.00	\$54,250.00	
819.27	7.000	EA	CAMERA WALL MOUNTED CABINET	\$34,960.00	\$244,720.00	
819.68	24.000	MO	ITMS MAINTENANCE SUPPORT AND WARRANTY	\$6,630.00	\$159,120.00	
819.741	12.000	EA	FIBER OPTIC ETHERNET SWITCH	\$16,225.00	\$194,700.00	
819.742	9.000	EA	12 POSITION - FIBER OPTIC PATCH PANEL	\$4,620.00	\$41,580.00	
819.743	9.000	EA	REMOTE POWER MANAGER	\$4,400.00	\$39,600.00	
819.751	1.000	LS	NETWORK AND SYSTEM CONFIGURATION	\$261,375.00	\$261,375.00	
819.752	1.000	LS	FIELD SITE AND INTEGRATED SYSTEM TESTING	\$334,500.00	\$334,500.00	
819.753	1.000	LS	ITS EQUIPMENT TRAINING	\$104,330.00	\$104,330.00	
819.755	1.000	LS	PROTOTYPE INTEGRATION TESTING	\$156,500.00	\$156,500.00	
823.01	158.000	EA	LED LUMINAIRE - 495 WATTS - WALL MOUNT (J1)	\$3,930.00	\$620,940.00	
823.011	16.000	EA	LED LUMINAIRE SPARE - 495 WATTS (J1)	\$3,775.00	\$60,400.00	
823.02	77.000	EA	LED LUMINAIRE - 495 WATTS - CEILING MOUNT (J2)	\$3,960.00	\$304,920.00	
823.022	8.000	EA	LED LUMINAIRE SPARE - 495 WATTS (J2)	\$4,025.00	\$32,200.00	
823.03	530.000	EA	LED LUMINAIRE - 435 WATTS - WALL MOUNT (J3)	\$3,880.00	\$2,056,400.00	
823.033	53.000	EA	LED LUMINAIRE SPARE - 435 WATTS (J3)	\$3,500.00	\$185,500.00	
823.04	290.000	EA	LED LUMINAIRE - 345 WATTS - WALL MOUNT (J4)	\$3,630.00	\$1,052,700.00	
823.044	29.000	EA	LED LUMINAIRE SPARE - 345 WATTS (J4)	\$3,370.00	\$97,730.00	
823.05	96.000	EA	LED LUMINAIRE - 262 WATTS - WALL MOUNT (J5)	\$3,425.00	\$328,800.00	
823.055	10.000	EA	LED LUMINAIRE SPARE - 262 WATTS (J5)	\$3,355.00	\$33,550.00	
823.06	178.000	EA	LED LUMINAIRE - 70 WATTS - WALL MOUNT (J6)	\$2,775.00	\$493,950.00	
823.066	18.000	EA	LED LUMINAIRE SPARE - 70 WATTS (J6)	\$2,530.00	\$45,540.00	
823.07	9.000	EA	LED LUMINAIRE - 70 WATTS - CEILING MOUNT (J7)	\$2,860.00	\$25,740.00	
823.077	2.000	EA	LED LUMINAIRE SPARE - 70 WATTS (J7)	\$2,420.00	\$4,840.00	
823.541	1.000	LS	TUNNEL LIGHTING CONTROL SYSTEM	\$3,480,000.00	\$3,480,000.00	
824.623	1.000	LS	PERMANENT VMS (CMS) & CCTV - SB APPROACH	\$170,000.00	\$170,000.00	

Bid Tabulations

Project # : 606859
Location : BOSTON
District : 6
Description : BOSTON- CANA TUNNEL AND VENT BUILDING REHABILITATION

Bids Open Date : 11 Aug 2026
Contract # : 134231

JF WHITE COMMODORE JV						
Item #	Quantity	Units	Description	Unit Price	Amount	
824.624	1.000	LS	PERMANENT VMS (CMS) & CCTV - RAMP L-T APPROACH	\$155,000.00	\$155,000.00	
840.312	1.000	LS	SUPPORTS FOR OVERHEAD VMS/CCTV - SB APPROACH	\$274,000.00	\$274,000.00	
840.313	1.000	LS	SUPPORTS FOR OVERHEAD VMS/CCTV - RAMP L-T APPROACH	\$185,000.00	\$185,000.00	
852.100	1.000	LS	TRAFFIC CONTROL FOR SURFACE CONSTRUCTION	\$285,000.00	\$285,000.00	
853.21	302.000	FT	TEMPORARY BARRIER REMOVED AND RESET	\$20.00	\$6,040.00	
853.403	200.000	DAY	TRUCK MOUNTED ATTENUATOR	\$235.00	\$47,000.00	
853.404	150.000	DAY	MOBILE VENTILATION UNIT	\$3,200.00	\$480,000.00	
853.8	60.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$230.00	\$13,800.00	
853.9	1.000	LS	TEMPORARY VEHICULAR TRAVEL LANE TUNNEL LIGHTING	\$2,061,000.00	\$2,061,000.00	
866.106	4,250.000	FT	6 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$2.20	\$9,350.00	
866.112	3,400.000	FT	12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$4.40	\$14,960.00	
867.106	3,850.000	FT	6 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$2.20	\$8,470.00	
904.12	15.000	CY	RAPID SETTING CONCRETE	\$7,550.00	\$113,250.00	
905.	34.000	CY	4000 PSI, 3/8 INCH, 660 CEMENT CONCRETE	\$19,000.00	\$646,000.00	
910.1	600.000	LB	STEEL REINFORCEMENT FOR STRUCTURES - EPOXY COATED	\$3.10	\$1,860.00	
910.4	40.000	EA	MECHANICAL REINFORCING BAR SPLICER	\$75.00	\$3,000.00	
960.13	6,600.000	FT	LIGHTING SUPPORT SYSTEM TYPE 1A (SINGLE FIXTURE AT WALLS)	\$190.00	\$1,254,000.00	
960.14	519.000	FT	LIGHTING SUPPORT SYSTEM TYPE 1B (DOUBLE FIXTURE AT WALLS)	\$665.00	\$345,135.00	
960.15	320.000	FT	LIGHTING SUPPORT SYSTEM TYPE 2 (SINGLE FIXTURE AT CEILING)	\$286.00	\$91,520.00	
990.	1.000	LS	INTEGRATED TRANSPORTATION MANAGEMENT SYSTEM (ITMS) - SYSTEM INTEGRATION	\$43,000.00	\$43,000.00	
Total :					\$135,340,315.55	

CANA Tunnel and Vent Building Rehabilitation FILED SUB BID: 100.601 PLUMBING WORK

Contract #: 134231

Project #: 606859 **Sub Bid Opening Date:** 7/21/2026

City: BOSTON **Office Estimate:** \$148,648.00

District: 6

Class Of Work: DCAMM - General Building Construction;
Electrical--All Type--Including Electrical
Maintenance

Contractor(s)	Approval Date	Sub Bid Amount
HARDING & SMITH LLC	05/18/2026	\$230,316.00
HAROLD BROS MECHANICAL CONTRACTORS INC	05/18/2026	No Bid
PATRICK J KENNEDY& SONS INC	05/28/2026	No Bid
WILLIAM COLLINS CO INC	06/01/2026	\$456,000.00

Total # of Sub Bidders: 4

Eligible Bidders Posting Opened Contracts

CANA Tunnel and Vent Building Rehabilitation FILED SUB BID: 100.605 FIRE PROTECTION WORK

Contract #: 134231
Project #: 606859 **Sub Bid Opening Date:** 7/21/2026
City: BOSTON **Office Estimate:** \$1,356,960.00
District: 6
Class Of Work: DCAMM - General Building Construction;
Electrical--All Type--Including Electrical
Maintenance

Contractor(s)	Approval Date	Sub Bid Amount
CARLYSLE ENGINEERING, INC.	06/05/2026	\$2,943,519.00
WILLIAM COLLINS CO INC	06/01/2026	\$3,663,000.00
Total # of Sub Bidders: 2		

Eligible Bidders Posting Opened Contracts

CANA Tunnel and Vent Building Rehabilitation FILED SUB BID: 100.611 ANCILLARY HVAC WORK

Contract #: 134231
Project #: 606859 **Sub Bid Opening Date:** 7/21/2026
City: BOSTON **Office Estimate:** \$5,508,859.00
District: 6
Class Of Work: DCAMM - General Building Construction;
Electrical--All Type--Including Electrical
Maintenance

Contractor(s)	Approval Date	Sub Bid Amount
APEX CORPORATION	06/08/2026	\$6,610,700.00
CAM HVAC & CONSTRUCTION INC	06/08/2026	\$5,700,000.00
HARDING & SMITH LLC	05/18/2026	\$11,279,680.00
HAROLD BROS MECHANICAL CONTRACTORS INC	05/18/2026	No Bid
J F WHITE CONTRACTING CO	05/28/2026	\$6,590,000.00
PATRICK J KENNEDY& SONS INC	05/28/2026	No Bid

Total # of Sub Bidders: 6

Eligible Bidders Posting Opened Contracts

CANA Tunnel and Vent Building Rehabilitation FILED SUB BID: 100.691 WATERPROOFING, DAMPPROOFING, AND CAULKING WORK

Contract #: 134231
Project #: 606859 **Sub Bid Opening Date:** 7/21/2026
City: BOSTON **Office Estimate:** \$202,110.00
District: 6
Class Of Work: DCAMM - General Building Construction;
Electrical--All Type--Including Electrical
Maintenance

Contractor(s)	Approval Date	Sub Bid Amount
BEACON WATERPROOFING & RESTORATION INC	06/01/2026	\$574,240.00
FOLAN WATERPROOFING AND CONS CO INC	06/08/2026	No Bid
Total # of Sub Bidders: 2		

Eligible Bidders Posting Opened Contracts

CANA Tunnel and Vent Building Rehabilitation FILED SUB BID: 100.701 ROOFING AND FLASHING WORK

Contract #: 134231
Project #: 606859 **Sub Bid Opening Date:** 7/21/2026
City: BOSTON **Office Estimate:** \$401,772.00
District: 6
Class Of Work: DCAMM - General Building Construction;
Electrical--All Type--Including Electrical
Maintenance

Contractor(s)	Approval Date	Sub Bid Amount
GREENWOOD INDUSTRIES, LLC	05/29/2026	\$683,325.00
STANLEY ROOFING CO INC	05/29/2026	\$1,122,000.00
THE AULSON COMPANY INC	05/18/2026	No Bid
Total # of Sub Bidders: 3		

Eligible Bidders Posting Opened Contracts

CANA Tunnel and Vent Building Rehabilitation FILED SUB BID: 100.711 MASONRY WORK

Contract #: 134231

Project #: 606859 **Sub Bid Opening Date:** 7/21/2026

City: BOSTON **Office Estimate:** \$265,405.00

District: 6

Class Of Work: DCAMM - General Building Construction;
Electrical--All Type--Including Electrical
Maintenance

Contractor(s)	Approval Date	Sub Bid Amount
COSTA BROTHERS MASONRY INC	05/07/2026	\$891,000.00
FOLAN WATERPROOFING AND CONS CO INC	06/08/2026	No Bid
MARMELO BROS. CONSTRUCTION CO INC	05/18/2026	\$759,000.00
Total # of Sub Bidders: 3		

Eligible Bidders Posting Opened Contracts

CANA Tunnel and Vent Building Rehabilitation FILED SUB BID: 100.751 PAINTING

Contract #: 134231

Project #: 606859 **Sub Bid Opening Date:** 7/21/2026

City: BOSTON **Office Estimate:** \$186,371.00

District: 6

Class Of Work: DCAMM - General Building Construction;
Electrical--All Type--Including Electrical
Maintenance

Contractor(s)	Approval Date	Sub Bid Amount
JOHN W EGAN COMPANY INC	06/02/2026	\$253,440.00
SELECT PAINT & FINISHES LLC	06/12/2026	\$184,000.00
THE AULSON COMPANY INC	05/18/2026	\$343,750.00
Total # of Sub Bidders: 3		

Eligible Bidders Posting Opened Contracts

CANA Tunnel and Vent Building Rehabilitation FILED SUB BID: 100.811 MISCELLANEOUS AND ORNAMENTAL IRON

Contract #:	134231		
Project #:	606859	Sub Bid Opening Date:	7/21/2026
City:	BOSTON	Office Estimate:	\$303,123.00
District:	6		
Class Of Work:	DCAMM - General Building Construction; Electrical--All Type--Including Electrical Maintenance		

Contractor(s)	Approval Date	Sub Bid Amount
E D M CONSTRUCTION INC	07/17/2026	No Bid

Total # of Sub Bidders: 1

Eligible Bidders Posting Opened Contracts

CANA Tunnel and Vent Building Rehabilitation

Contract #:	134231		
Project #:	606859	Bid Opening Date:	8/11/2026
City:	BOSTON	Office Estimate:	\$76,265,555.00
District:	6	No. of Addendums:	18
Class Of Work:	DCAMM - General Building Construction; Electrical--All Type--Including Electrical Maintenance		
MWBE % (goal):	16.00 %	DBE % (goal):	
		SDVOB % (goal):	

Contractor(s)	JV	Approval Date	Official / Waiver	Bid Amount
BARLETTA HEAVY DIVISION INC	No	05/13/2026	Official	\$103,174,700.00
J&J CONTRACTORS INC	No	05/26/2026	Official	No Bid
JF WHITE COMMODORE JV	Yes	07/29/2026	Official	\$135,340,315.55

Total # of Bidders: 3

DOCUMENT B00420

PROPOSAL

BOSTONFor: **CANA Tunnel and Vent Building Rehabilitation**

COMMONWEALTH OF MASSACHUSETTS

LOCATION

The work referred to herein is in the Town of BOSTON in Suffolk County, in the Commonwealth of Massachusetts, and is shown by the locus map (Document 00331) in the Proposal Pamphlet, the work locations extend as follows:

CANA Tunnel (Route 1)**Beginning – Station 125+14.60 NB****Ending –Station 140+42.40.00 NB**

- ② The contract prices shall include the furnishing of all materials (except as otherwise herein specified), the performing of all the labor requisite or proper, the providing of all necessary machinery, tools, apparatus and other means of construction, the doing of all the abovementioned work in the manner set forth, described and shown in the specifications and on the drawings for the work, and in the form of contract, and the completion thereof within **2,027 CALENDAR DAYS** upon receipt of a Notice to Proceed.

The Work of this project is described by the following Items and quantities.

Contract Bid Estimate By Breakouts Combined

Project # : 606859
Contractor : BARLETTA HEAVY DIVISION INC
District : 6
Location : BOSTON
Description : CANA Tunnel and Vent Building Rehabilitation

Contract # : 134231
Project Manager HEMA P BHATT

Item #	Quantity	Unit	Item Description	Unit Price	Total
* 100.51	1.000	LS	ELECTRICAL WORK	\$27,425,300.00	\$27,425,300.00
* 100.52	1.000	LS	SCADA WORK	\$595,000.00	\$595,000.00
* 100.53	1.000	LS	ELECTRONIC ACCESS SECURITY CONTROL WORK	\$3,700,000.00	\$3,700,000.00
* 100.54	1.000	LS	EMERGENCY COMMUNICATION SYSTEM	\$2,000,000.00	\$2,000,000.00
* 100.55	1.000	LS	PBX COMMUNICATION SYSTEM	\$1,900,000.00	\$1,900,000.00
* 100.57	1.000	LS	FIRE ALARM WORK	\$3,000,000.00	\$3,000,000.00
* 100.601	1.000	LS	PLUMBING WORK	\$230,316.00	\$230,316.00
* 100.605	1.000	LS	FIRE PROTECTION WORK	\$2,943,519.00	\$2,943,519.00
* 100.608	1.000	LS	SW20 PUMP STATION UPGRADES	\$3,000,000.00	\$3,000,000.00
* 100.611	1.000	LS	ANCILLARY HVAC WORK	\$5,700,000.00	\$5,700,000.00
* 100.614	1.000	LS	TUNNEL VENTILATION WORK - VB14	\$700,000.00	\$700,000.00
* 100.615	1.000	LS	TUNNEL VENTILATION WORK - VB15	\$950,000.00	\$950,000.00
* 100.616	1.000	LS	VB14 & VB15 TUNNEL VENTILATION THIRD PARTY INSPECTION AND TESTING	\$500,000.00	\$500,000.00
* 100.691	1.000	LS	WATERPROOFING, DAMPPROOFING, AND CAULKING WORK	\$574,240.00	\$574,240.00
* 100.701	1.000	LS	ROOFING AND FLASHING WORK	\$683,325.00	\$683,325.00
* 100.711	1.000	LS	MASONRY WORK	\$759,000.00	\$759,000.00
* 100.741	18.000	EA	DOOR TYPE A1 - REMOVE AND REPLACE	\$12,000.00	\$216,000.00
* 100.742	9.000	EA	DOOR TYPE A2 - REMOVE AND REPLACE	\$12,000.00	\$108,000.00
* 100.743	5.000	EA	DOOR TYPE B1 - REMOVE AND REPLACE	\$23,000.00	\$115,000.00
* 100.744	2.000	EA	DOOR TYPE B2 - REMOVE AND REPLACE	\$22,500.00	\$45,000.00
* 100.745	9.000	EA	DOOR TYPE C - REMOVE AND REPLACE	\$12,000.00	\$108,000.00
* 100.746	1.000	EA	DOOR TYPE D - REMOVE AND REPLACE	\$23,500.00	\$23,500.00
* 100.747	16.000	EA	DOOR TYPE E - REMOVE AND REPLACE	\$25,000.00	\$400,000.00
* 100.748	3.000	EA	DOOR TYPE F - REMOVE & REPLACE	\$26,000.00	\$78,000.00
* 100.751	1.000	LS	PAINTING	\$184,000.00	\$184,000.00
* 100.755	1.000	LS	REMOVAL AND DISPOSAL OF TUNNEL WALL AND CEILING PANELS - NB	\$1,600,000.00	\$1,600,000.00
* 100.756	1.000	LS	REMOVAL AND DISPOSAL OF TUNNEL WALL AND CEILING PANELS - SB	\$1,300,000.00	\$1,300,000.00
* 100.761	1.000	LS	PROTECTIVE COATING FOR TUNNEL WALLS AND CEILING - NB	\$2,000,000.00	\$2,000,000.00
* 100.762	1.000	LS	PROTECTIVE COATING FOR TUNNEL WALLS AND CEILING - SB	\$1,850,000.00	\$1,850,000.00
* 100.811	1.000	LS	MISCELLANEOUS AND ORNAMENTAL IRON	\$600,000.00	\$600,000.00
* 100.82	1.000	LS	MISCELLANEOUS VENT BUILDING MODIFICATIONS	\$3,500,000.00	\$3,500,000.00
* 100.9	1.000	LS	AS-BUILT SURVEY AND PLANS	\$10,000.00	\$10,000.00
* 100.91	1.000	LS	CONSTRUCTION VIBRATION CONTROL	\$125,000.00	\$125,000.00
* 100.911	1.000	LS	VIBRATION AND DEFORMATION MONITORING	\$150,000.00	\$150,000.00
102.	0.300	A	SELECTIVE CLEARING AND THINNING	\$85,000.00	\$25,500.00

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 606859
Contractor : BARLETTA HEAVY DIVISION INC
District : 6
Location : BOSTON
Description : CANA Tunnel and Vent Building Rehabilitation

Contract # : 134231
Project Manager HEMA P BHATT

Item #	Quantity	Unit	Item Description	Unit Price	Total
* 106.991	8,700.000	SF	CONCRETE INFILL REPAIR (PARTIAL DEPTH)	\$125.00	\$1,087,500.00
* 107.872	2,500.000	FT	CONCRETE INFILL CRACK REPAIR	\$60.00	\$150,000.00
* 107.897	7.000	CY	OVERHEAD CONCRETE REPAIRS	\$32,500.00	\$227,500.00
119.	1.000	LS	RODENT CONTROL	\$12,000.00	\$12,000.00
* 119.5	1.000	LS	CONSTRUCTION NOISE CONTROL	\$55,000.00	\$55,000.00
120.	1,518.000	CY	EARTH EXCAVATION	\$110.00	\$166,980.00
* 127.1	34.000	CY	REINFORCED CONCRETE EXCAVATION	\$6,250.00	\$212,500.00
142.	600.000	CY	CLASS B TRENCH EXCAVATION	\$75.00	\$45,000.00
144.	20.000	CY	CLASS B ROCK EXCAVATION	\$125.00	\$2,500.00
150.	51.000	CY	ORDINARY BORROW	\$90.00	\$4,590.00
150.1	10.000	CY	SPECIAL BORROW	\$120.00	\$1,200.00
151.	90.000	CY	GRAVEL BORROW	\$100.00	\$9,000.00
151.2	60.000	CY	GRAVEL BORROW FOR BACKFILLING STRUCTURES AND PIPES	\$80.00	\$4,800.00
156.	1,100.000	TON	CRUSHED STONE	\$68.00	\$74,800.00
160.3	90.000	CY	CONTROLLED LOW-STRENGTH MATERIAL (> 300 PSI)	\$280.00	\$25,200.00
170.	1,100.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$15.00	\$16,500.00
* 180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$10,000.00	\$10,000.00
* 180.02	16.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$45.00	\$720.00
* 180.03	40.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$120.00	\$4,800.00
* 181.11	2,478.000	TON	DISPOSAL OF UNREGULATED SOIL	\$25.00	\$61,950.00
* 181.12	572.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$91.00	\$52,052.00
* 181.13	381.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$86.00	\$32,766.00
* 181.14	381.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$540.00	\$205,740.00
* 182.1	1.000	LS	INSPECTION AND TESTING FOR ASBESTOS	\$15,000.00	\$15,000.00
* 182.3	1.000	LS	ASBESTOS ABATEMENT FOR BUILDING DEMOLITION	\$30,000.00	\$30,000.00
* 183.1	100.000	GAL	TREATMENT OF CONTAMINATED GROUNDWATER	\$540.00	\$54,000.00
* 183.2	37.500	LB	DISPOSAL OF GRANULAR ACTIVATED CARBON	\$26.00	\$975.00
* 188.1	1.000	LS	TESTING OF PCB BALLASTS	\$5,000.00	\$5,000.00
* 188.2	1.000	LS	DISPOSAL OF PCB BALLASTS	\$25,000.00	\$25,000.00
* 188.3	2,833.000	EA	DISPOSAL OF MERCURY CONTAINING LAMPS	\$4.00	\$11,332.00
* 188.6	1.000	LS	REMOVAL AND DISPOSAL OF PCB CONTAMINATED MATERIALS	\$6,000.00	\$6,000.00
* 188.7	1.000	LS	REMOVAL OF LUMINAIRES AND WIREWAY	\$160,000.00	\$160,000.00
191.	100.000	FT	DRIVE SAMPLE BORING	\$25.00	\$2,500.00
191.11	20.000	FT	CORE BORING	\$100.00	\$2,000.00
* 220.31	17.000	EA	TUNNEL DRAINAGE STRUCTURE CHANGE IN TYPE	\$25,000.00	\$425,000.00
* 222.01	240.000	FT	SLOTTED VANE TRENCH DRAIN	\$2,100.00	\$504,000.00
* 222.011	18.000	FT	SLOTTED VANE TRENCH DRAIN (MATERIAL ONLY)	\$120.00	\$2,160.00
* 222.35	1.000	EA	FRAME AND GRATE FOR CLEANOUT	\$7,200.00	\$7,200.00

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 606859
Contractor : BARLETTA HEAVY DIVISION INC
District : 6
Location : BOSTON
Description : CANA Tunnel and Vent Building Rehabilitation

Contract # : 134231
Project Manager HEMA P BHATT

Item #	Quantity	Unit	Item Description	Unit Price	Total
* 222.5	4.000	EA	GUTTER DRAIN GRATE (SECURED)	\$5,800.00	\$23,200.00
* 223.21	1,862.000	EA	TUNNEL DRAIN FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$239.00	\$445,018.00
227.3	140.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$550.00	\$77,000.00
227.31	2,580.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$13.00	\$33,540.00
* 227.32	250.000	CY	SAMPLING, TESTING AND DISPOSAL OF SEDIMENT FOR SW20	\$85.00	\$21,250.00
* 238.04	24.000	FT	4 INCH DUCTILE IRON PIPE	\$780.00	\$18,720.00
* 238.08	420.000	FT	8 INCH DUCTILE IRON PIPE	\$260.00	\$109,200.00
238.10	134.000	FT	10 INCH DUCTILE IRON PIPE	\$275.00	\$36,850.00
238.12	134.000	FT	12 INCH DUCTILE IRON PIPE	\$280.00	\$37,520.00
* 265.041	1.000	LS	TUNNEL PORTAL UNDERDRAIN	\$350,000.00	\$350,000.00
302.06	50.000	FT	6 INCH DUCTILE IRON WATER PIPE (RUBBER GASKET)	\$730.00	\$36,500.00
309.	500.000	LB	DUCTILE IRON FITTINGS FOR WATER PIPE	\$3.00	\$1,500.00
* 355.06	1.000	EA	6 INCH GATE AND GATE BOX REMOVED AND STACKED	\$2,700.00	\$2,700.00
* 355.10	2.000	EA	10 INCH GATE AND GATE BOX REMOVED AND STACKED	\$2,800.00	\$5,600.00
* 415.11	19,280.000	SY	PAVEMENT SPECIAL MILLING	\$38.00	\$732,640.00
* 440.01	1.000	LS	CONSTRUCTION DUST CONTROL	\$50,000.00	\$50,000.00
450.23	100.000	TON	SUPERPAVE SURFACE COURSE - 12.5 (SSC - 12.5)	\$605.00	\$60,500.00
450.231	2,160.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	\$290.00	\$626,400.00
450.31	40.000	TON	SUPERPAVE INTERMEDIATE COURSE - 12.5 (SIC -12.5)	\$550.00	\$22,000.00
450.32	770.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	\$255.00	\$196,350.00
451.	30.000	TON	HMA FOR PATCHING	\$370.00	\$11,100.00
452.	1,630.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$10.00	\$16,300.00
453.	11,000.000	FT	HMA JOINT SEALANT	\$1.50	\$16,500.00
482.3	280.000	FT	SAWCUTTING ASPHALT PAVEMENT	\$5.00	\$1,400.00
482.4	200.000	FT	SAWCUTTING PORTLAND CEMENT CONCRETE	\$5.00	\$1,000.00
580.	50.000	FT	CURB REMOVED AND RESET	\$78.00	\$3,900.00
645.072	425.000	FT	72 INCH CHAIN LINK FENCE (PIPE TOP RAIL) (LINE POST OPTION)	\$85.00	\$36,125.00
650.072	8.000	FT	72 INCH CHAIN LINK GATE WITH GATE POSTS	\$630.00	\$5,040.00
* 657.	385.000	FT	TEMPORARY FENCE	\$23.00	\$8,855.00
* 678.01	4.000	EA	STEEL BOLLARD	\$1,600.00	\$6,400.00
* 693.	17.000	CY	MODULAR BLOCK WALL	\$2,500.00	\$42,500.00
* 698.2	2,030.000	SY	GEOTEXTILE FABRIC FOR SUBSURFACE DRAINAGE	\$6.00	\$12,180.00
* 698.3	340.000	SY	GEOTEXTILE FABRIC FOR SEPARATION	\$7.00	\$2,380.00
701.	90.000	SY	CEMENT CONCRETE SIDEWALK	\$75.00	\$6,750.00
* 706.1	10.000	SY	BRICK WALK REMOVED AND RELAID	\$375.00	\$3,750.00
* 722.1	1.000	LS	SCHEDULE OF OPERATIONS (TYPE A) - FIXED PRICE \$250,000.00	\$250,000.00	\$250,000.00

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 606859
Contractor : BARLETTA HEAVY DIVISION INC
District : 6
Location : BOSTON
Description : CANA Tunnel and Vent Building Rehabilitation

Contract # : 134231
Project Manager HEMA P BHATT

Item #	Quantity	Unit	Item Description	Unit Price	Total
* 740.	45.000	MO	ENGINEERS FIELD OFFICE AND EQUIPMENT (TYPE A)	\$8,500.00	\$382,500.00
748.	1.000	LS	MOBILIZATION	\$3,200,000.00	\$3,200,000.00
751.	110.000	CY	LOAM FOR ROADSIDES	\$108.00	\$11,880.00
765.	770.000	SY	SEEDING	\$4.00	\$3,080.00
* 767.121	640.000	FT	SEDIMENT CONTROL BARRIER	\$6.00	\$3,840.00
787.078	10.000	EA	RHODO - PJM OLGA 2-2.5 FEET / #3	\$260.00	\$2,600.00
801.36	135.000	FT	3 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$290.00	\$39,150.00
801.44	110.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$380.00	\$41,800.00
* 801.54	240.000	FT	5 INCH ELECTRICAL CONDUIT - TYPE NM - (4 BANK)	\$390.00	\$93,600.00
* 804.076	30.000	FT	3/4 INCH PHENOLIC CONDUIT (XW)	\$41.00	\$1,230.00
* 804.152	3,432.000	FT	1 1/2 INCH PHENOLIC CONDUIT (XW)	\$79.00	\$271,128.00
* 804.153	9,533.000	FT	2 INCH PHENOLIC CONDUIT (XW)	\$87.00	\$829,371.00
* 804.154	16,306.000	FT	3 INCH PHENOLIC CONDUIT (XW)	\$54.00	\$880,524.00
806.1	1,015.000	FT	1 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$12.00	\$12,180.00
806.2	893.000	FT	2 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$86.00	\$76,798.00
806.3	762.000	FT	3 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$38.00	\$28,956.00
809.075	4,795.000	FT	3/4 INCH ELECTRICAL CONDUIT - FLEXIBLE METALLIC	\$11.00	\$52,745.00
811.23	8.000	EA	ELECTRIC HANDHOLE - SD2.023	\$3,700.00	\$29,600.00
* 811.231	10.000	EA	COMMUNICATIONS HANDHOLE - SD2.023	\$3,700.00	\$37,000.00
* 811.431	44.000	EA	NEMA 4X 316SS JUNCTION BOX 12X12X6 INCHES	\$1,200.00	\$52,800.00
* 811.432	187.000	EA	STANDBY JUNCTION BOX 12X12X6 INCHES	\$2,800.00	\$523,600.00
* 811.433	660.000	EA	NEMA 4X 316SS JUNCTION BOX 16X16X6 INCHES	\$1,200.00	\$792,000.00
* 811.721	45.000	EA	NEMA 4X 316SS JUNCTION BOX 30X30X8 INCHES	\$2,500.00	\$112,500.00
* 811.821	12.000	EA	STANDBY JUNCTION BOX 24X24X8 INCHES	\$1,900.00	\$22,800.00
* 811.91	3.000	EA	ELECTRIC MANHOLE	\$22,000.00	\$66,000.00
* 811.92	3.000	EA	UTILITY VAULT 4FTX4FT	\$16,000.00	\$48,000.00
* 811.93	1.000	EA	UTILITY VAULT 6FTX6FT	\$21,000.00	\$21,000.00
* 813.251	6,519.000	FT	12 STRAND SINGLE MODE FIBER OPTIC CABLE	\$11.00	\$71,709.00
* 813.252	400.000	FT	36 STRAND SINGLE MODE FIBER OPTIC CABLE	\$21.00	\$8,400.00
* 813.253	350.000	FT	48 STRAND SINGLE MODE FIBER OPTIC CABLE	\$23.00	\$8,050.00
* 813.254	2,700.000	FT	72 STRAND SINGLE MODE FIBER OPTIC CABLE	\$15.00	\$40,500.00
813.40	27,864.000	FT	WIRE TYPE 8 NO. 10 DIRECT BURIAL	\$2.50	\$69,660.00
813.42	169,636.000	FT	WIRE TYPE 8 NO. 6 DIRECT BURIAL	\$2.75	\$466,499.00
813.43	61,839.000	FT	WIRE TYPE 8 NO. 4 DIRECT BURIAL	\$4.00	\$247,356.00
813.44	240,811.000	FT	WIRE TYPE 8 NO. 2 DIRECT BURIAL	\$6.00	\$1,444,866.00
813.46	4,492.000	FT	WIRE TYPE 8 NO. 1/0 DIRECT BURIAL	\$14.50	\$65,134.00
813.47	5,611.000	FT	WIRE TYPE 8 NO. 2/0 DIRECT BURIAL	\$13.00	\$72,943.00
* 813.601	748.000	FT	2 HOUR FIRE RATED CABLES - NO. 10	\$502.00	\$375,496.00

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 606859
Contractor : BARLETTA HEAVY DIVISION INC
District : 6
Location : BOSTON
Description : CANA Tunnel and Vent Building Rehabilitation

Contract # : 134231
Project Manager HEMA P BHATT

Item #	Quantity	Unit	Item Description	Unit Price	Total
* 813.691	25,681.000	FT	2 HOUR FIRE RATED CABLES - NO. 8	\$57.00	\$1,463,817.00
* 813.82	1.000	LS	EVERSOURCE SERVICE CONNECTION SUPPORT WORK VB14	\$60,000.00	\$60,000.00
* 813.83	1.000	LS	EVERSOURCE SERVICE CONNECTION SUPPORT WORK VB15	\$340,000.00	\$340,000.00
817.10	1.000	EA	SIGNAL POST AND BASE STANDARD - 8 FOOT	\$28,000.00	\$28,000.00
* 819.22	22.000	EA	IP CCTV CAMERA - PTZ TYPE	\$38,500.00	\$847,000.00
* 819.231	31.000	EA	GROUNDING, TRANSIENT VOLTAGE SURGE AND LIGHTING PROTECTION	\$1,100.00	\$34,100.00
* 819.27	7.000	EA	CAMERA WALL MOUNTED CABINET	\$44,500.00	\$311,500.00
* 819.68	24.000	MO	ITMS MAINTENANCE SUPPORT AND WARRANTY	\$3,900.00	\$93,600.00
* 819.741	12.000	EA	FIBER OPTIC ETHERNET SWITCH	\$1,200.00	\$14,400.00
* 819.742	9.000	EA	12 POSITION - FIBER OPTIC PATCH PANEL	\$32,500.00	\$292,500.00
* 819.743	9.000	EA	REMOTE POWER MANAGER	\$4,800.00	\$43,200.00
* 819.751	1.000	LS	NETWORK AND SYSTEM CONFIGURATION	\$200,000.00	\$200,000.00
* 819.752	1.000	LS	FIELD SITE AND INTEGRATED SYSTEM TESTING	\$255,000.00	\$255,000.00
* 819.753	1.000	LS	ITS EQUIPMENT TRAINING	\$80,000.00	\$80,000.00
* 819.755	1.000	LS	PROTOTYPE INTEGRATION TESTING	\$120,000.00	\$120,000.00
* 823.01	158.000	EA	LED LUMINAIRE - 495 WATTS - WALL MOUNT (J1)	\$4,350.00	\$687,300.00
* 823.011	16.000	EA	LED LUMINAIRE SPARE - 495 WATTS (J1)	\$4,000.00	\$64,000.00
* 823.02	77.000	EA	LED LUMINAIRE - 495 WATTS - CEILING MOUNT (J2)	\$4,400.00	\$338,800.00
* 823.022	8.000	EA	LED LUMINAIRE SPARE - 495 WATTS (J2)	\$4,050.00	\$32,400.00
* 823.03	530.000	EA	LED LUMINAIRE - 435 WATTS - WALL MOUNT (J3)	\$4,150.00	\$2,199,500.00
* 823.033	53.000	EA	LED LUMINAIRE SPARE - 435 WATTS (J3)	\$3,850.00	\$204,050.00
* 823.04	290.000	EA	LED LUMINAIRE - 345 WATTS - WALL MOUNT (J4)	\$4,100.00	\$1,189,000.00
* 823.044	29.000	EA	LED LUMINAIRE SPARE - 345 WATTS (J4)	\$3,700.00	\$107,300.00
* 823.05	96.000	EA	LED LUMINAIRE - 262 WATTS - WALL MOUNT (J5)	\$3,800.00	\$364,800.00
* 823.055	10.000	EA	LED LUMINAIRE SPARE - 262 WATTS (J5)	\$3,500.00	\$35,000.00
* 823.06	178.000	EA	LED LUMINAIRE - 70 WATTS - WALL MOUNT (J6)	\$3,050.00	\$542,900.00
* 823.066	18.000	EA	LED LUMINAIRE SPARE - 70 WATTS (J6)	\$2,700.00	\$48,600.00
* 823.07	9.000	EA	LED LUMINAIRE - 70 WATTS - CEILING MOUNT (J7)	\$3,100.00	\$27,900.00
* 823.077	2.000	EA	LED LUMINAIRE SPARE - 70 WATTS (J7)	\$2,800.00	\$5,600.00
* 823.541	1.000	LS	TUNNEL LIGHTING CONTROL SYSTEM	\$3,000,000.00	\$3,000,000.00
* 824.623	1.000	LS	PERMANENT VMS (CMS) & CCTV - SB APPROACH	\$110,000.00	\$110,000.00
* 824.624	1.000	LS	PERMANENT VMS (CMS) & CCTV - RAMP L-T APPROACH	\$112,000.00	\$112,000.00
* 840.312	1.000	LS	SUPPORTS FOR OVERHEAD VMS/CCTV - SB APPROACH	\$195,000.00	\$195,000.00
* 840.313	1.000	LS	SUPPORTS FOR OVERHEAD VMS/CCTV - RAMP L-T APPROACH	\$120,000.00	\$120,000.00
* 852.100	1.000	LS	TRAFFIC CONTROL FOR SURFACE CONSTRUCTION	\$150,000.00	\$150,000.00
853.21	302.000	FT	TEMPORARY BARRIER REMOVED AND RESET	\$90.00	\$27,180.00

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 606859
Contractor : BARLETTA HEAVY DIVISION INC
District : 6
Location : BOSTON
Description : CANA Tunnel and Vent Building Rehabilitation

Contract # : 134231
Project Manager HEMA P BHATT

Item #	Quantity	Unit	Item Description	Unit Price	Total
853.403	200.000	DAY	TRUCK MOUNTED ATTENUATOR	\$1,000.00	\$200,000.00
* 853.404	150.000	DAY	MOBILE VENTILATION UNIT	\$2,300.00	\$345,000.00
853.8	60.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$320.00	\$19,200.00
* 853.9	1.000	LS	TEMPORARY VEHICULAR TRAVEL LANE TUNNEL LIGHTING	\$50,000.00	\$50,000.00
866.106	4,250.000	FT	6 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$2.00	\$8,500.00
866.112	3,400.000	FT	12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$6.00	\$20,400.00
867.106	3,850.000	FT	6 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$2.00	\$7,700.00
* 904.12	15.000	CY	RAPID SETTING CONCRETE	\$4,850.00	\$72,750.00
905.	34.000	CY	4000 PSI, 3/8 INCH, 660 CEMENT CONCRETE	\$20,000.00	\$680,000.00
910.1	600.000	LB	STEEL REINFORCEMENT FOR STRUCTURES - EPOXY COATED	\$5.00	\$3,000.00
* 910.4	40.000	EA	MECHANICAL REINFORCING BAR SPLICER	\$200.00	\$8,000.00
* 960.13	6,600.000	FT	LIGHTING SUPPORT SYSTEM TYPE 1A (SINGLE FIXTURE AT WALLS)	\$420.00	\$2,772,000.00
* 960.14	519.000	FT	LIGHTING SUPPORT SYSTEM TYPE 1B (DOUBLE FIXTURE AT WALLS)	\$725.00	\$376,275.00
* 960.15	320.000	FT	LIGHTING SUPPORT SYSTEM TYPE 2 (SINGLE FIXTURE AT CEILING)	\$640.00	\$204,800.00
* 990.	1.000	LS	INTEGRATED TRANSPORTATION MANAGEMENT SYSTEM (ITMS) - SYSTEM INTEGRATION	\$32,700.00	\$32,700.00
Contract Bid Estimate Grand Total :					\$103,174,700.00

* Non-Standard Item

**ADDENDA ACKNOWLEDGMENT
COMMONWEALTH OF MASSACHUSETTS
MassDOT
10 PARK PLAZA, BOSTON, MA**

Proposal No: 606859-134231

Municipality: BOSTON

Proposal Description: CANA Tunnel and Vent Building Rehabilitation [BOSTON]

The bidder acknowledges that the bid as submitted includes the following addenda:

Addenda Number	Date Issued	Addenda Number	Date Issued
1	5/22/26		
2	6/2/26		
3	6/5/26		
4	6/9/26		
5	6/12/26		
6	6/13/26		
7	6/15/26		
8	6/18/26		
9	6/24/26		
10	6/26/26		
11	7/15/26		
12	7/17/26		
13	7/24/26		
14	7/29/26		
15	7/31/26		
16	8/3/26		
17	8/7/26		
18	8/10/26		

I AGREE THAT FAILURE TO ACKNOWLEDGE INCLUSION OF ANY ADDENDA ISSUED FOR THIS PROJECT MAY RESULT IN THIS BID BEING DECLARED NON-RESPONSIVE AND NOT ELIGIBLE FOR AWARD CONSIDERATION.

END OF DOCUMENT

**AFFIDAVIT OF NON-COLLUSION
COMMONWEALTH OF MASSACHUSETTS
MassDOT
10 PARK PLAZA, BOSTON, MA**

Proposal No: 606859-134231

Municipality: BOSTON

Proposal Description: CANA Tunnel and Vent Building Rehabilitation [BOSTON]

The bidder acknowledges that the bid as submitted includes the following addenda:

The undersigned certifies under penalties of perjury that this bid is in all respects bona fide, fair and made without collusion or fraud with any other person. As used in this paragraph the word "person" shall mean any natural person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies that said Bidder has not, either directly or indirectly, entered into any agreement or otherwise taken any action in restraint of free competitive bidding in connection with this proposal.

The undersigned, under the pains and penalties or perjury, states that he/she is the sole owner, partner, president, treasurer, or other duly authorized agent or official of

Barletta Heavy Division, Inc.
(Name of Bidder as appearing in submitted proposal)

40 Shawmut Road, Suite 100
(Address of Bidder)

Canton, MA 02021
(City, State) (Zip Code)

781-821-6222
(Telephone Number of Bidder)

The Digital ID holder acknowledges that he/she is the signatory and submitter of this Affidavit of Non-Collusion.

☒ By clicking this box, the Digital ID holder submitting the bid digitally signs this Affidavit of Non-Collusion.

FAILURE TO SIGN THIS AFFIDAVIT WILL RESULT IN THIS BID BEING DECLARED NON-RESPONSIVE AND INELIGIBLE FOR AWARD CONSIDERATION.

END OF DOCUMENT

FILE ATTACHMENTS
COMMONWEALTH OF MASSACHUSETTS
MassDOT
10 PARK PLAZA, BOSTON, MA

Proposal No: 606859-134231

Municipality: BOSTON

Proposal Description: CANA Tunnel and Vent Building Rehabilitation [BOSTON]

Upload technical documents below.

Note: There is a 5MB file size limit per attached file:

Attachment #1 Description:

Document B00521- Form for General Bid
Executed Bid Form 8.11.26.pdf

Attachment #2 Description:

DCAMM Certification- BHD
DCAMM Certification through 3.14.27.pdf

Attachment #3 Description:

DCAMM Update Statement-BHD
CANA DCAMM Update Statement 8.3.26.pdf

Attachment #4 Description:

BID BOND

☐ Paid by certified check / submitted paper bond / bond is not required for this bid

**Electronic Bid Bond #: SMA0720867043

**Surety Registry Agency: Surety2000

Surety Company: Federal Insurance Company

** = Required

KNOW ALL MEN BY THESE PRESENTS THAT Barletta Heavy Division, Inc. as principal, and Federal Insurance Company, as surety, who is duly licensed to act as surety in the Commonwealth of Massachusetts, are held and firmly bound unto the Commonwealth of Massachusetts through Massachusetts Department of Transportation as obligee, in the penal sum of Five percent of bid amount DOLLARS (not to be less than 5% of the bid price), lawful money of the United States of America, for the payment of which, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

The condition of the above obligation is such that whereas the Principal has submitted to the Obligee /Owner a certain Bid, attached hereto and hereby made a part hereof, to enter into a contract in writing for the:

CANA Tunnel and Vent Building Rehabilitation [BOSTON]

Name of Contract

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION is such, that if the bid shall be rejected or if the principal shall be awarded the contract for which the bid is submitted and shall execute the contract and give bond for the faithful performance thereof within fourteen (14) days after the award of same to the principal, then this obligation shall be null and void; but if the principal fails to so execute such contract and give performance bond as required by MGL Chapter 30, §39M, the surety shall, upon demand, forthwith pay to the obligee the amount set forth in the first paragraph hereof. The Surety for value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall in no way be impaired or affected by any extension of time within which the Obligee/ Owner may accept the Bid and said Surety waives notice of any such extension. Provided further, that the bid may be withdrawn as provided by Section 2.07 of the Standard Specifications for Highways and Bridges latest edition.



Maura Healey, Governor
Kimberley Driscoll, Lieutenant Governor
Phillip Eng, Interim Secretary of Transportation



M/WBE CONCURRENCE MEMO

TO Leo Mooney
Director of Construction Procurement and Prequal

FROM Ana Bresciani
Contract Compliance Liaison

DATE August 18, 2026

RE ODCR Concurrence Memo: Project File No. 606859- Boston- CANA Tunnel and Vent Building Rehabilitation.

The Office of Diversity and Civil Rights (ODCR) reviewed the two (2) bids for the above-mentioned contract to determine compliance with MassDOT Highway Division's Minority Woman-own Business Enterprise (M/WBE) program. Bids were submitted by: Barletta Heavy Division, Inc. for \$103,174,700.00, JF White Commodore JV for \$135,340,315.55.

The apparent lowest bidder is Barletta Heavy Division, Inc. for \$103,174,700.00. The established M/WBE participation goal for this project is 16%, with Barletta Heavy Division, Inc. M/WBE commitment goal for 15.19% of \$15,673,253.05 of the bid amount. Barletta Heavy Division, Inc. has committed to using the following SDO certified M/WBE firms as per the Schedule of Participation:

-Harding & Smith for \$1,030,316.00 NAICS Codes: 237990.

-Capital City Construction & Management Services for \$2,357,800.00 NAICS Codes: 236118, 236220, 238310, 238350, 238130. 561730, 541618, 238320.

-Chapman Construction Group, Inc. for \$8,000,000.00 NAICS Codes: 238210, 422610, 238350, 238130, 238390, 236118, 238160, 238170, 238910.

-Geotek Engineering, Inc. for \$210,250.00 NAICS Codes: 541330, 541620.

-Caan Fence for \$47,830.00 NAICS Codes: 238990, 423310, 423390.

-RL Controls, LLC. for \$3,059,000.00 NAICS Codes: 541380, 811213, 238210, 423690, 237310, 541614, 334220, 488210, 425120.

-**Algar Construction Corp.** for \$315,000.00 NAICS Codes: 237310.

-**H&A Steel, LLC.** for \$91,557.05 NACIS Codes: 238110, 328120.

-**Atlantic Bridge & Engineering, Inc.** for \$761,500.00 NAICS Codes: 237310, 332312.

The total amount of M/WBE subcontract awards is \$15,673,253.05 for a 15.19% M/WBE commitment towards the project.

ODCR finds the submission to be compliant with MassDOT M/WBE Program guidelines.

CC:

M. Bates

R. Collins

S. Hood

K. Monteiro Caesar

W. Umland

D. Williams


DOCUMENT B00842

SCHEDULE OF PARTICIPATION
BY MINORITY OR WOMEN BUSINESS ENTERPRISES (M/WBE)

MASSDOT PROJECT NUMBER: 606859PROJECT LOCATION: BOSTONDATE OF BID OPENING: August 11, 2026NAME OF PRIME BIDDER: Barletta Heavy Division, Inc.

Name Address and Phone Number of M/WBE	Name of Activity	(a) M/WBE Contractor Activity Amount	(b) M/WBE Other Business Amount	(c) Total amount eligible for credit under rules in Section VIII of the Special Provisions
Harding & Smith (508)668-8100 2000 Main St. Walpole, MA, 02081	Plumbing FSB	\$230,316.00		\$230,316.00
Harding & Smith (508)668-8100 2000 Main St. Walpole, MA, 02081	Furnish & Install Process Pipe and Pumps for SW20 (Partial)	\$600,000.00		\$600,000.00
Capital City Construction & Management Services 401-464-4585 27 Libera Street Suite 1 Cranston, RI 02920	Concrete Repairs (Partial)	\$2,357,800.00		\$2,357,800.00
Chapman Construction Group Inc. (508) 989-7643 28 Jan Sebastian Drive Sandwich, MA, 02563	Electrical Work (Partial)	\$8,000,000.00		\$8,000,000.00
Geotek Engineering Inc 508-479-2242 32 Harwich Pines Harwich, MA, 02645	Vibration & Noise Monitoring	\$210,250.00		\$210,250.00
Total Bid Amount	TOTALS:	SEE NEXT \$ PAGE		SEE NEXT \$ PAGE
\$ 103,174,700.00	M/WBE Percentage of Total bid:	SEE % NEXT PAGE		SEE NEXT % PAGE

Column (a) must be at least one-half of the M/WBE percentage goal.

SIGNATURE:  Date: 8/14/26 Tel No: 617-212-3717NAME AND TITLE (PRINT): Michael M. Foley, President

**BIDDERS ARE CAUTIONED TO REVIEW DOCUMENT 00718 -- SPECIAL PROVISION FOR
PARTICIPATION BY MINORITY OR WOMEN BUSINESS ENTERPRISES AND SERVICE DISABLED
VETERAN OWNED BUSINESS ENTERPRISES.**

*** END OF DOCUMENT ***


DOCUMENT B00842

**SCHEDULE OF PARTICIPATION
BY MINORITY OR WOMEN BUSINESS ENTERPRISES (M/WBE)**

MASSDOT PROJECT NUMBER: 606859PROJECT LOCATION: BOSTONDATE OF BID OPENING: August 11, 2026NAME OF PRIME BIDDER: Barletta Heavy Division, Inc.

Name Address and Phone Number of M/WBE	Name of Activity	(a) M/WBE Contractor Activity Amount	(b) M/WBE Other Business Amount	(c) Total amount eligible for credit under rules in Section VIII of the Special Provisions
Caan Fence (781)767-3596 385 Dudley Street Roxbury, MA, 02119	Furnish & Install Fencing	\$47,830.00		\$47,830.00
RL Controls, LLC (781)932-3349 2G Gill Street Woburn, MA, 01801	Furnish of Communication Systems, Network Systems and Camera Systems		\$3,370,000.00	\$2,022,000.00
RL Controls, LLC (781)932-3349 2G Gill Street Woburn, MA, 01801	Electronic Access Security Control Work	\$1,037,000.00		\$1,037,000.00
Algar Construction Corp. (617)817-6907 40 Meadowbrook Rd Brockton, MA 02301	Concrete Work	\$315,000.00		\$315,000.00
H&A Steel, LLC (774)259-9229 29 Dunbar Brockton, MA, 02302	Rebar Work	\$91,557.05		\$91,557.05
Total Bid Amount	TOTALS:	SEE NEXT \$ PAGE		SEE NEXT \$ PAGE
\$ 103,174,700.00	M/WBE Percentage of Total bid:	SEE % NEXT PAGE		SEE NEXT % PAGE

Column (a) must be at least one-half of the M/WBE percentage goal.

SIGNATURE:  Date: 8/14/26 Tel No: 617-212-3717NAME AND TITLE (PRINT): Michael M. Foley, President

**BIDDERS ARE CAUTIONED TO REVIEW DOCUMENT 00718 -- SPECIAL PROVISION FOR
PARTICIPATION BY MINORITY OR WOMEN BUSINESS ENTERPRISES AND SERVICE DISABLED
VETERAN OWNED BUSINESS ENTERPRISES.**

*** END OF DOCUMENT ***


DOCUMENT B00842

SCHEDULE OF PARTICIPATION
BY MINORITY OR WOMEN BUSINESS ENTERPRISES (M/WBE)

MASSDOT PROJECT NUMBER: 606859PROJECT LOCATION: BOSTONDATE OF BID OPENING: August 11, 2026NAME OF PRIME BIDDER: Barletta Heavy Division, Inc.

Name Address and Phone Number of M/WBE	Name of Activity	(a) M/WBE Contractor Activity Amount	(b) M/WBE Other Business Amount	(c) Total amount eligible for credit under rules in Section VIII of the Special Provisions
Atlantic Bridge & Engineering, Inc. (603)601-7487 150 High Hampton, NH, 03842	Furnish & Install Misc. Metals and Structural Steel	\$761,500.00		\$761,500.00
Total Bid Amount \$ 103,174,700.00	TOTALS: M/WBE Percentage of Total bid:	\$ 17,021,253.05 % 16.5		\$ 15,673,253.05 % 15.19

Column (a) must be at least one-half of the M/WBE percentage goal.

SIGNATURE:  Date: 8/14/26 Tel No: 617-212-3717NAME AND TITLE (PRINT): Michael M. Foley, President

BIDDERS ARE CAUTIONED TO REVIEW DOCUMENT 00718 -- SPECIAL PROVISION FOR
PARTICIPATION BY MINORITY OR WOMEN BUSINESS ENTERPRISES AND SERVICE DISABLED
VETERAN OWNED BUSINESS ENTERPRISES.

*** END OF DOCUMENT ***

DOCUMENT B00843


MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 1 OF 2MASSDOT PROJECT NUMBER: 606859PROJECT LOCATION: BOSTONDATE OF BID OPENING: August 11, 2026FROM Algar Construction Corp

(Minority or Women's Business Enterprise Company)

TO: Barletta Heavy Division, Inc.

(Name of Prime Contractor)

1. My company is currently certified as an MBE or WBE by the Massachusetts Supplier Diversity Office, formerly known as the State Office of Minority and Women Business Assistance (SOMWBA). There have been no changes affecting the ownership, control or independence of my company since my last certification review.
2. If any such change occurs prior to my company's completion of this proposed work, I will give written notification to your firm and to the Massachusetts Department of Transportation (MassDOT).
3. (For contractor activity only.) My firm will provide to you, upon request, for the purpose of obtaining subcontractor approval from MassDOT; (1) a resume stating the qualifications and experience of the superintendent or foreperson who will supervise on site-work; (2) a list of equipment owned or leased by my firm for use on the project; (3) a list of all projects (public or private) which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall include, for each project, the names and telephone number of a contact person for the contracting organization, the dollar value of the work, a description of the work, and my firm's work schedule for the Project.
4. If you are awarded the Contract, my company intends to enter into an agreement with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
5. My firm has the ability to manage, supervise and perform the activity described on the following page.



M/WBE Authorized Signature

8/13/26

Date

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 2 OF 2MASSDOT PROJECT NUMBER: 606859PROJECT LOCATION: BOSTONDATE OF BID OPENING: August 11, 2026NAME OF PRIME BIDDER: Barletta Heavy Division, Inc.

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
100.82	Concrete Work - Partial	1	LS	\$315,000
TOTAL AMOUNT:				\$315,000.00

M/WBE COMPANY NAME: Algar Construction CorpM/WBE AUTHORIZED SIGNATURE: NAME AND TITLE (PRINT): ANITA BEASTELEPHONE NUMBER: 508 583 6111FAX NUMBER: N/A

*** END OF DOCUMENT ***

Rev'd 9/20/19



THE COMMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance
SUPPLIER DIVERSITY OFFICE

One Ashburton Place, Suite 1410
Boston, MA 02108-1552
Maura Healey
Governor
Kim Driscoll
Lieutenant Governor
Matthew Gorzkowicz
Secretary
Bonnie Borch-Rote
Executive Director

June 29, 2026

Ms. Anita Bota
ALGAR CONSTRUCTION CORP.
40 MEADOWBROOK RD
BROCKTON, MA 02301

Dear Ms. Bota:

Congratulations! Your firm has been renewed as a recognized women-owned business enterprise (WBE) by the Massachusetts Supplier Diversity Office ('SDO') in accordance with your renewal certification by the Women's Business Enterprise National Council. Based on this information, your firm will be listed as a WBE business entity in the Massachusetts SDO directory of verified businesses.

Your designation as a WBE is valid until February 03, 2027 unless revoked pursuant to 425 CMR 2.00. It is your responsibility to contact your Third-Party Certifying Organization before your next renewal expiration date and provide SDO with your new renewal certification letter or certificate.

SDO also reserves the right to monitor your firm and to perform random spot checks to ensure the firm continues to meet the certification criteria. Commonwealth of Massachusetts certification does not imply or guarantee that your firm will obtain any state work. Your firm is required to notify the SDO of any material changes to its business contact information or business description with Women's Business Enterprise National Council via your SDO Account. The firm also has a duty to report decertification and debarment notices from Massachusetts or any other jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for the organization's decertification.

To expand your Commonwealth of Massachusetts' business opportunities, please visit SDO's new resources page. Should you have any questions, please feel free to contact us via email at webmaster.sdo@mass.gov.

Sincerely,

Wanda Colon-D'Angelo

Wanda Colon-D'Angelo
Director, Diverse and Small Business Certification

DOCUMENT B00843

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 1 OF 2MASSDOT PROJECT NUMBER: 606859PROJECT LOCATION: BOSTONDATE OF BID OPENING: August 11, 2026FROM Atlantic Bridge and Engineering INC

(Minority or Women's Business Enterprise Company)

TO: Barletta Heavy Division, Inc.


(Name of Prime Contractor)

1. My company is currently certified as an MBE or WBE by the Massachusetts Supplier Diversity Office, formerly known as the State Office of Minority and Women Business Assistance (SOMWBA). There have been no changes affecting the ownership, control or independence of my company since my last certification review.
2. If any such change occurs prior to my company's completion of this proposed work, I will give written notification to your firm and to the Massachusetts Department of Transportation (MassDOT).
3. (For contractor activity only.) My firm will provide to you, upon request, for the purpose of obtaining subcontractor approval from MassDOT; (1) a resume stating the qualifications and experience of the superintendent or foreperson who will supervise on site-work; (2) a list of equipment owned or leased by my firm for use on the project; (3) a list of all projects (public or private) which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall include, for each project, the names and telephone number of a contact person for the contracting organization, the dollar value of the work, a description of the work, and my firm's work schedule for the Project.
4. If you are awarded the Contract, my company intends to enter into an agreement with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
5. My firm has the ability to manage, supervise and perform the activity described on the following page.


M/WBE Authorized SignatureAugust 13, 2026
Date

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 2 OF 2MASSDOT PROJECT NUMBER: 606859PROJECT LOCATION: BOSTONDATE OF BID OPENING: August 11, 2026NAME OF PRIME BIDDER: Barletta Heavy Division, Inc.

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
100.811	Misc Metals Work - Partial	1	LS	\$408,925.00
100.82	Structural Steel Work - Partial	1	LS	\$352,575.00
TOTAL AMOUNT:				\$761,500.00

M/WBE COMPANY NAME: Atlantic Bridge and Engineering INCM/WBE AUTHORIZED SIGNATURE: NAME AND TITLE (PRINT): Courtney Branagan, TreasurerTELEPHONE NUMBER: (603)-601-7487FAX NUMBER: Not Applicable (Do Not Have)

*** END OF DOCUMENT ***

Rev'd 9/20/19



THE COMMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance
SUPPLIER DIVERSITY OFFICE

One Ashburton Place, Suite 1411
Boston, MA 02108-1552

Maura Healey

Governor

Kim Driscoll

Lieutenant Governor

Matthew Gorzkowicz

Secretary

William M. McAvoy

Executive Director

March 13, 2024

Ms. Victoria Kolenda

Atlantic Bridge & Engineering, Inc.

150 High Street

Hampton, NH 03842

Dear Ms. Kolenda:

Congratulations! Your firm has been renewed as a woman business enterprise (WBE) with the Supplier Diversity Office ('SDO') under the business description of **INSTALLATION AND ERECTION OF STRUCTURAL STEEL: COMPLEX AND SIMPLE, PRECAST CONCRETE, REINFORCING STEEL, POST-TENSIONING, TEMPORARY BRIDGE STRUCTURES, METAL DECKING, BEARINGS, MISCELLANEOUS AND ORNAMENTAL IRON; FABRICATION: SIMPLE BRIDGE STEEL, STRUCTURAL STEEL FOR BUILDINGS, MAJOR BRIDGE WITH FRACTURE CRITICAL ENDORSEMENT, MISCELLANEOUS AND ORNAMENTAL IRON**. Your firm will be listed in the SDO Certified Business Directory and the Massachusetts Central Register under this description. **This letter serves as the sole proof of your SDO certification.** Your designation as a WBE is valid for three (3) years unless revoked pursuant to 425 CMR 2.00.

Your firm's next renewal date is March 01, 2027. SDO will send written renewal notices to your business and/or e-mail address on file approximately thirty (30) business days prior to your firm's three (3) years certification anniversary. Additionally, every six (6) years, certified companies that wish to remain certified may undergo a substantive review which will require certain updated supporting documentation.

SDO also reserves the right to monitor your firm and to perform random spot checks to ensure the firm continues to meet the certification criteria. Your firm is required to notify the SDO in writing of any material changes. Examples include but are not limited to changes in its business description, as well as business phone number, fax number, business' physical location, webpage and e-mail addresses. Other reportable changes include business structure, ownership (the business is sold or transferred), control and outside employment. You also have a duty to report decertification and debarment notices from this or any other jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for the firm's decertification.

We look forward to working with you and your firm to maximize its business opportunities. Should you have any questions, please feel free to contact us via email at wado@state.ma.us.

Sincerely,

Wanda Colon-D'Angelo

Wanda Colon-D'Angelo

Director, Diverse and Small Business Certification

DOCUMENT B00843

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 1 OF 2

MASSDOT PROJECT NUMBER: 606859

PROJECT LOCATION: BOSTON

DATE OF BID OPENING: August 11, 2026


FROM Caan Fence

(Minority or Women's Business Enterprise Company)

TO: Barletta Heavy Division, Inc.

(Name of Prime Contractor)

1. My company is currently certified as an MBE or WBE by the Massachusetts Supplier Diversity Office, formerly known as the State Office of Minority and Women Business Assistance (SOMWBA). There have been no changes affecting the ownership, control or independence of my company since my last certification review.
2. If any such change occurs prior to my company's completion of this proposed work, I will give written notification to your firm and to the Massachusetts Department of Transportation (MassDOT).
3. (For contractor activity only.) My firm will provide to you, upon request, for the purpose of obtaining subcontractor approval from MassDOT; (1) a resume stating the qualifications and experience of the superintendent or foreperson who will supervise on site-work; (2) a list of equipment owned or leased by my firm for use on the project; (3) a list of all projects (public or private) which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall include, for each project, the names and telephone number of a contact person for the contracting organization, the dollar value of the work, a description of the work, and my firm's work schedule for the Project.
4. If you are awarded the Contract, my company intends to enter into an agreement with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
5. My firm has the ability to manage, supervise and perform the activity described on the following page.



M/WBE Authorized Signature

August 13, 2026

Date

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
 PAGE 2 OF 2
MASSDOT PROJECT NUMBER: 606859PROJECT LOCATION: BOSTONDATE OF BID OPENING: August 11, 2026NAME OF PRIME BIDDER: Barletta Heavy Division, Inc.

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
645.072	Furnish material and Install - 72" Chain Link Fence (Pipe Top Rail) (Line Post OP) - Partial	425ft	\$83.01	\$35,280.00
650.072	Furnish material and Install - 72" Chain Link Gate with Gate Posts - Partial	8ft	\$630	\$5,040.00
657	Furnish material and Install - Temporary Fence - Partial	385ft	\$19.50	\$7,510.00
TOTAL AMOUNT:				\$47,830.00

M/WBE COMPANY NAME: CAAN FENCE INC.M/WBE AUTHORIZED SIGNATURE: NAME AND TITLE (PRINT): CARLENE LEWIS - PRESIDENT AND CEOTELEPHONE NUMBER: 781-600-9308 FAX NUMBER: 781-767-6033

*** END OF DOCUMENT ***

Rev'd 9/20/19



THE COMMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance
SUPPLIER DIVERSITY OFFICE

One Ashburton Place, Suite 1410
Boston, MA 02108-1552

Maura Healey
Governor

Kim Driscoll

Lieutenant Governor

Matthew Gorzkowicz

Secretary

Bonnie Borch-Rote

Executive Director

November 25, 2025

Mrs. Carlene Lewis-Damon

CAAN Fence, Inc.

9 Weldon Street

Dorchester, MA 02121

Dear Mrs. Lewis-Damon:

Congratulations! Your firm has been renewed as a minority and woman business enterprise (MBE and WBE) with the Supplier Diversity Office ('SDO') under the business description of **FENCE INSTALLATION OF PVC, CHAIN LINK, ORNAMENTAL, WOOD, TEMPORARY FENCE, BOBWIRE, BALLARD, POSTS AND FENCE MATERIAL SUPPLIER; REPAIR ALL TYPES OF FENCES**. Your firm will be listed in the SDO Certified Business Directory and the Massachusetts Central Register under this description. **This letter serves as the sole proof of your SDO certification.** Your designation as a MBE and WBE is valid for three (3) years unless revoked pursuant to 425 CMR 2.00.

Your firm's next renewal date is November 08, 2028. SDO will send written renewal notices to your business and/or e-mail address on file approximately thirty (30) business days prior to your firm's three (3) years certification anniversary. Additionally, every six (6) years, certified companies that wish to remain certified may undergo a substantive review which will require certain updated supporting documentation.

SDO also reserves the right to monitor your firm and to perform random spot checks to ensure the firm continues to meet the certification criteria. Your firm is required to notify the SDO in writing of any material changes. Examples include but are not limited to changes in its business description, as well as business phone number, fax number, business' physical location, webpage and e-mail addresses. Other reportable changes include business structure, ownership (the business is sold or transferred), control and outside employment. You also have a duty to report decertification and debarment notices from this or any other jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for the firm's decertification.

We look forward to working with you and your firm to maximize its business opportunities. Should you have any questions, please feel free to contact us via email at wsdo@state.ma.us.

Sincerely,

Wanda Colon-DAngelo
Director, Diverse and Small Business Certification

DOCUMENT B00843


MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 1 OF 2MASSDOT PROJECT NUMBER: 606859PROJECT LOCATION: BOSTONDATE OF BID OPENING: August 11, 2026FROM Capital City Construction & Management Services

(Minority or Women's Business Enterprise Company)

TO: Barletta Heavy Division, Inc.


(Name of Prime Contractor)

1. My company is currently certified as an MBE or WBE by the Massachusetts Supplier Diversity Office, formerly known as the State Office of Minority and Women Business Assistance (SOMWBA). There have been no changes affecting the ownership, control or independence of my company since my last certification review.
2. If any such change occurs prior to my company's completion of this proposed work, I will give written notification to your firm and to the Massachusetts Department of Transportation (MassDOT).
3. (For contractor activity only.) My firm will provide to you, upon request, for the purpose of obtaining subcontractor approval from MassDOT; (1) a resume stating the qualifications and experience of the superintendent or foreperson who will supervise on site-work; (2) a list of equipment owned or leased by my firm for use on the project; (3) a list of all projects (public or private) which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall include, for each project, the names and telephone number of a contact person for the contracting organization, the dollar value of the work, a description of the work, and my firm's work schedule for the Project.
4. If you are awarded the Contract, my company intends to enter into an agreement with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
5. My firm has the ability to manage, supervise and perform the activity described on the following page.


M/WBE Authorized Signature8-13-2026
Date

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
 PAGE 2 OF 2
MASSDOT PROJECT NUMBER: 606859PROJECT LOCATION: BOSTONDATE OF BID OPENING: August 11, 2026NAME OF PRIME BIDDER: Barletta Heavy Division, Inc.

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
106.991	CONCRETE INFILL REPAIR (PARTIAL DEPTH) - Partial	8700 SF	\$139/SF	\$1,209,300
107.872	CONCRETE INFILL CRACK REPAIR - Partial	2500 FT	\$60/FT	\$150,000
107.897	OVERHEAD CONCRETE REPAIRS - Partial	7 CY	\$35,300/CY	\$247,100
905	4000 PSI, 3/8 INCH, 660 CEMENT CONCRETE - Partial	34 CY	\$22,100/CY	\$751,400
TOTAL AMOUNT:				2,357,800.00

M/WBE COMPANY NAME: Capital City Construction & Management ServicesM/WBE AUTHORIZED SIGNATURE: NAME AND TITLE (PRINT): Lori Manni, PresidentTELEPHONE NUMBER: 401-464-4585 FAX NUMBER: 401-632-4585

*** END OF DOCUMENT ***

Rev'd 9/20/19



THE COMMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance
SUPPLIER DIVERSITY OFFICE

One Ashburton Place, Suite 1410
Boston, MA 02108-1552

Maura Healey

Governor

Kim Driscoll

Lieutenant Governor

Matthew Gorzkowicz

Secretary

Bonnie Borch-Rote

Executive Director

July 8, 2026

Ms. Lori Manni

Capital City Construction & Management Services, Inc.

27 Libera Street, Suite 1

Cranston, RI 02920

Dear Ms. Manni:

Congratulations! Your firm has been renewed as a woman business enterprise (WBE) with the Supplier Diversity Office ('SDO') under the business description of **SPECIALIZED GENERAL CONTRACTOR - SITE, TRUCKING, CONCRETE, CARPENTRY, DOORS, BOARD AND PLASTER, PAINTING, DRYWALL AND MANAGEMENT CONSULTING; LANDSCAPING- INCLUDING EROSION CONTROL PURPOSES**. Your firm will be listed in the SDO Certified Business Directory and the Massachusetts Central Register under this description. **This letter serves as the sole proof of your SDO certification.** Your designation as a WBE is valid for three (3) years unless revoked pursuant to 425 CMR 2.00.

Your firm's next renewal date is August 22, 2029. SDO will send written renewal notices to your business and/or e-mail address on file approximately thirty (30) business days prior to your firm's three (3) years certification anniversary. Additionally, every six (6) years, certified companies that wish to remain certified may undergo a substantive review which will require certain updated supporting documentation.

SDO also reserves the right to monitor your firm and to perform random spot checks to ensure the firm continues to meet the certification criteria. Your firm is required to notify the SDO in writing of any material changes. Examples include but are not limited to changes in its business description, as well as business phone number, fax number, business' physical location, webpage and e-mail addresses. Other reportable changes include business structure, ownership (the business is sold or transferred), control and outside employment. You also have a duty to report decertification and debarment notices from this or any other jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for the firm's decertification.

We look forward to working with you and your firm to maximize its business opportunities. Should you have any questions, please feel free to contact us via email at wsdo@state.ma.us.

Sincerely,

Wanda Colon-D'Angelo

Director, Diverse and Small Business Certification

DOCUMENT B00843

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 1 OF 2MASSDOT PROJECT NUMBER: 606859PROJECT LOCATION: BOSTONDATE OF BID OPENING: August 11, 2026FROM Chapman Construction Group Inc.

(Minority or Women's Business Enterprise Company)

TO: Barletta Heavy Division, Inc.

(Name of Prime Contractor)

1. My company is currently certified as an MBE or WBE by the Massachusetts Supplier Diversity Office, formerly known as the State Office of Minority and Women Business Assistance (SOMWBA). There have been no changes affecting the ownership, control or independence of my company since my last certification review.
2. If any such change occurs prior to my company's completion of this proposed work, I will give written notification to your firm and to the Massachusetts Department of Transportation (MassDOT).
3. (For contractor activity only.) My firm will provide to you, upon request, for the purpose of obtaining subcontractor approval from MassDOT; (1) a resume stating the qualifications and experience of the superintendent or foreperson who will supervise on site-work; (2) a list of equipment owned or leased by my firm for use on the project; (3) a list of all projects (public or private) which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall include, for each project, the names and telephone number of a contact person for the contracting organization, the dollar value of the work, a description of the work, and my firm's work schedule for the Project.
4. If you are awarded the Contract, my company intends to enter into an agreement with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
5. My firm has the ability to manage, supervise and perform the activity described on the following page.


M/WBE Authorized Signature*Vicki Chapman President*8/13/26
Date

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 2 OF 2MASSDOT PROJECT NUMBER: 606859PROJECT LOCATION: BOSTONDATE OF BID OPENING: August 11, 2026NAME OF PRIME BIDDER: Barletta Heavy Division, Inc.

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit</u> <u>Price</u>	<u>Amount</u>
100.51	Electrical Work - Partial	1	LS	\$8,000,00 0.00
TOTAL AMOUNT:				8,000,000.00

M/WBE COMPANY NAME: Chapman Construction Group Inc.M/WBE AUTHORIZED SIGNATURE: NAME AND TITLE (PRINT): Vicki Chapman PresidentTELEPHONE NUMBER: 508-989-7647 FAX NUMBER: 888-880-1358

*** END OF DOCUMENT ***

Rev'd 9/20/19



THE COMMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance
SUPPLIER DIVERSITY OFFICE

One Ashburton Place, Suite 1411
Boston, MA 02108-1552

Maura Healey

Governor

Kim Driscoll

Lieutenant Governor

Matthew Gorzkowicz

Secretary

William M. McAvoy

Executive Director

November 1, 2023

Ms. Vicki Chapman

Chapman Construction Group, Inc.

17 Jan Sebastian Drive

Sandwich, MA 02563

Dear Ms. Chapman:

Congratulations! Your firm has been renewed as a woman business enterprise (WBE) with the Supplier Diversity Office ('SDO') under the business description of **ELECTRICAL CONTRACTOR AND BROKER OF WIRING SUPPLIES, MATERIALS, ELECTRICAL APPARATUS AND EQUIPMENT; GENERAL CONTRACTING SPECIALIZING IN NEW CONSTRUCTION AND RENOVATIONS; SIDING, ROOFING, FRAMING, RESIDENTIAL REMODELING, OTHER BUILDING FINISHING CONTRACTOR, CONSTRUCTION MANAGEMENT**. Your firm will be listed in the SDO Certified Business Directory and the Massachusetts Central Register under this description. **This letter serves as the sole proof of your SDO certification.** Your designation as a WBE is valid for three (3) years unless revoked pursuant to 425 CMR 2.00.

Your firm's next renewal date is September 30, 2026. SDO will send written renewal notices to your business and/or e-mail address on file approximately thirty (30) business days prior to your firm's three (3) years certification anniversary. Additionally, every six (6) years, certified companies that wish to remain certified may undergo a substantive review which will require certain updated supporting documentation.

SDO also reserves the right to monitor your firm and to perform random spot checks to ensure the firm continues to meet the certification criteria. Your firm is required to notify the SDO in writing of any material changes. Examples include but are not limited to changes in its business description, as well as business phone number, fax number, business' physical location, webpage and e-mail addresses. Other reportable changes include business structure, ownership (the business is sold or transferred), control and outside employment. You also have a duty to report decertification and debarment notices from this or any other jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for the firm's decertification.

We look forward to working with you and your firm to maximize its business opportunities. Should you have any questions, please feel free to contact us via email at wso@state.ma.us.

Sincerely,

Wanda Colon-DAngelo

Wanda Colon-DAngelo

Director, Diverse and Small Business Certification

Tel: (617) 502-8843

www.mass.gov/sdo

eFax: (617) 502-8841

DOCUMENT B00843

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 1 OF 2

MASSDOT PROJECT NUMBER: 606859

PROJECT LOCATION: BOSTON

DATE OF BID OPENING: August 11, 2026

FROM Geotek Engineering Inc

(Minority or Women's Business Enterprise Company)

TO: Barletta Heavy Division, Inc.

(Name of Prime Contractor)

1. My company is currently certified as an MBE or WBE by the Massachusetts Supplier Diversity Office, formerly known as the State Office of Minority and Women Business Assistance (SOMWBA). There have been no changes affecting the ownership, control or independence of my company since my last certification review.
2. If any such change occurs prior to my company's completion of this proposed work, I will give written notification to your firm and to the Massachusetts Department of Transportation (MassDOT).
3. (For contractor activity only.) My firm will provide to you, upon request, for the purpose of obtaining subcontractor approval from MassDOT; (1) a resume stating the qualifications and experience of the superintendent or foreperson who will supervise on site-work; (2) a list of equipment owned or leased by my firm for use on the project; (3) a list of all projects (public or private) which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall include, for each project, the names and telephone number of a contact person for the contracting organization, the dollar value of the work, a description of the work, and my firm's work schedule for the Project.
4. If you are awarded the Contract, my company intends to enter into an agreement with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
5. My firm has the ability to manage, supervise and perform the activity described on the following page.




M/WBE Authorized Signature

08/13/2026

Date

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 2 OF 2MASSDOT PROJECT NUMBER: 606859PROJECT LOCATION: BOSTONDATE OF BID OPENING: August 11, 2026NAME OF PRIME BIDDER: Barletta Heavy Division, Inc.

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
100.91	Vibration Monitoring	1	LS	\$200,400.00
119.5	Construction Noise monitoring	1	LS	\$9,850.00
TOTAL AMOUNT:				\$210,250.00

M/WBE COMPANY NAME: Geotek Engineering IncM/WBE AUTHORIZED SIGNATURE: NAME AND TITLE (PRINT): Julia Sigalovsky, presidentTELEPHONE NUMBER: 508-479-2242

FAX NUMBER: _____

*** END OF DOCUMENT ***

Rev'd 9/20/19



THE COMMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance
SUPPLIER DIVERSITY OFFICE

One Ashburton Place, Suite 1017
Boston, MA 02108-1552

Maura Healey

Governor

Kim Driscoll

Lieutenant Governor

Matthew Gorzkowicz

Secretary

William M. McAvoy

Executive Director

September 13, 2023

Dr. Julia Sigalovsky
GeoTek Engineering, Inc.
32 Harwich Pines
Harwich, MA 02645

Dear Dr. Sigalovsky:

Congratulations! Your firm has been renewed as a woman business enterprise (WBE) with the Supplier Diversity Office ('SDO') under the business description of **GEOTECHNICAL INSTRUMENTATION AND ACOUSTICAL ENGINEERING SERVICES FOR CONSTRUCTION PROJECTS, PRE-CONSTRUCTION SURVEYS AND VIBRATION MONITORING**. Your firm will be listed in the SDO Certified Business Directory and the Massachusetts Central Register under this description. **This letter serves as the sole proof of your SDO certification.** Your designation as a WBE is valid for three (3) years unless revoked pursuant to 425 CMR 2.00.

Your firm's next renewal date is October 13, 2026. SDO will send written renewal notices to your business and/or e-mail address on file approximately thirty (30) business days prior to your firm's three (3) years certification anniversary. Additionally, every six (6) years, certified companies that wish to remain certified may undergo a substantive review which will require certain updated supporting documentation.

SDO also reserves the right to monitor your firm and to perform random spot checks to ensure the firm continues to meet the certification criteria. Your firm is required to notify the SDO in writing of any material changes. Examples include but are not limited to changes in its business description, as well as business phone number, fax number, business' physical location, webpage and e-mail addresses. Other reportable changes include business structure, ownership (the business is sold or transferred), control and outside employment. You also have a duty to report decertification and debarment notices from this or any other jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for the firm's decertification.

We look forward to working with you and your firm to maximize its business opportunities. Should you have any questions, please feel free to contact us via email at wsdo@state.ma.us.

Sincerely,

A handwritten signature in blue ink that reads "William M. McAvoy". The signature is fluid and cursive, with the first name "William" and last name "McAvoy" clearly legible.

William M. McAvoy
Executive Director

DOCUMENT B00843


MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 1 OF 2MASSDOT PROJECT NUMBER: 606859PROJECT LOCATION: BOSTONDATE OF BID OPENING: August 11, 2026FROM H&A Steel, LLC

(Minority or Women's Business Enterprise Company)

TO: Barletta Heavy Division, Inc.

(Name of Prime Contractor)

1. My company is currently certified as an MBE or WBE by the Massachusetts Supplier Diversity Office, formerly known as the State Office of Minority and Women Business Assistance (SOMWBA). There have been no changes affecting the ownership, control or independence of my company since my last certification review.
2. If any such change occurs prior to my company's completion of this proposed work, I will give written notification to your firm and to the Massachusetts Department of Transportation (MassDOT).
3. (For contractor activity only.) My firm will provide to you, upon request, for the purpose of obtaining subcontractor approval from MassDOT; (1) a resume stating the qualifications and experience of the superintendent or foreperson who will supervise on site-work; (2) a list of equipment owned or leased by my firm for use on the project; (3) a list of all projects (public or private) which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall include, for each project, the names and telephone number of a contact person for the contracting organization, the dollar value of the work, a description of the work, and my firm's work schedule for the Project.
4. If you are awarded the Contract, my company intends to enter into an agreement with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
5. My firm has the ability to manage, supervise and perform the activity described on the following page.

A handwritten signature in black ink, appearing to read "Tosha".
M/WBE Authorized Signature

8/13/26

Date

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 2 OF 2MASSDOT PROJECT NUMBER: 606859PROJECT LOCATION: BOSTONDATE OF BID OPENING: August 11, 2026NAME OF PRIME BIDDER: Barletta Heavy Division, Inc.

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
100.82	Rebar Work - Partial	1	LS	\$91,557.05
TOTAL AMOUNT:				\$91,557.05

M/WBE COMPANY NAME: H&A Steel, LLCM/WBE AUTHORIZED SIGNATURE: JOSE HUGANAME AND TITLE (PRINT): JOSE HUGA (President)TELEPHONE NUMBER: 774-239-9229

FAX NUMBER: _____

*** END OF DOCUMENT ***

Rev'd 9/20/19



THE COMMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance
SUPPLIER DIVERSITY OFFICE

One Ashburton Place, Suite 1410
Boston, MA 02108-1552

Maura Healey

Governor

Kim Driscoll

Lieutenant Governor

Matthew Gorzkowicz

Secretary

Bonnie Borch-Rote

Executive Director

April 22, 2026

Mr. Jose Hugk

H&A Steel, LLC

29 Dunbar Street

Brockton, MA 02302-4341

Dear Mr. Hugk:

Congratulations! Your firm has been renewed as a minority business enterprise (MBE) with the Supplier Diversity Office ('SDO') under the business description of **IRON WORK PLACEMENTS AND INSTALLATIONS, SPECIALIZING IN REBAR AND TIE STEEL REINFORCEMENT FOR BUILDING AND CONCRETE, CONCRETE FOUNDATIONS AND STRUCTURES**. Your firm will be listed in the SDO Certified Business Directory and the Massachusetts Central Register under this description. **This letter serves as the sole proof of your SDO certification.** Your designation as a MBE is valid for three (3) years unless revoked pursuant to 425 CMR 2.00.

Your firm's next renewal date is March 28, 2029. SDO will send written renewal notices to your business and/or e-mail address on file approximately thirty (30) business days prior to your firm's three (3) years certification anniversary. Additionally, every six (6) years, certified companies that wish to remain certified may undergo a substantive review which will require certain updated supporting documentation.

SDO also reserves the right to monitor your firm and to perform random spot checks to ensure the firm continues to meet the certification criteria. Your firm is required to notify the SDO in writing of any material changes. Examples include but are not limited to changes in its business description, as well as business phone number, fax number, business' physical location, webpage and e-mail addresses. Other reportable changes include business structure, ownership (the business is sold or transferred), control and outside employment. You also have a duty to report decertification and debarment notices from this or any other jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for the firm's decertification.

We look forward to working with you and your firm to maximize its business opportunities. Should you have any questions, please feel free to contact us via email at wsdo@state.ma.us.

Sincerely,

Wanda Colon-D'Angelo

Director, Diverse and Small Business Certification

DOCUMENT B00843

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 1 OF 2

MASSDOT PROJECT NUMBER: 606859

PROJECT LOCATION: BOSTON

DATE OF BID OPENING: August 11, 2026


FROM Harding and Smith

(Minority or Women's Business Enterprise Company)

TO: Barletta Heavy Division, Inc.

(Name of Prime Contractor)

1. My company is currently certified as an MBE or WBE by the Massachusetts Supplier Diversity Office, formerly known as the State Office of Minority and Women Business Assistance (SOMWBA). There have been no changes affecting the ownership, control or independence of my company since my last certification review.
2. If any such change occurs prior to my company's completion of this proposed work, I will give written notification to your firm and to the Massachusetts Department of Transportation (MassDOT).
3. (For contractor activity only.) My firm will provide to you, upon request, for the purpose of obtaining subcontractor approval from MassDOT; (1) a resume stating the qualifications and experience of the superintendent or foreperson who will supervise on site-work; (2) a list of equipment owned or leased by my firm for use on the project; (3) a list of all projects (public or private) which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall include, for each project, the names and telephone number of a contact person for the contracting organization, the dollar value of the work, a description of the work, and my firm's work schedule for the Project.
4. If you are awarded the Contract, my company intends to enter into an agreement with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
5. My firm has the ability to manage, supervise and perform the activity described on the following page.



M/WBE Authorized Signature

8/13/2026

Date

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 2 OF 2MASSDOT PROJECT NUMBER: 606859PROJECT LOCATION: BOSTONDATE OF BID OPENING: August 11, 2026NAME OF PRIME BIDDER: Barletta Heavy Division, Inc.

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
100.601	Plumbing - FSB	1	LS	\$230,316
100.608	Process Piping and Pumps Work At SW20 - Partial	1	LS	\$600,000
TOTAL AMOUNT:				\$830,316.00

M/WBE COMPANY NAME: Harding And SmithM/WBE AUTHORIZED SIGNATURE: NAME AND TITLE (PRINT): Jaana Lucek, presidentTELEPHONE NUMBER: 508-284-4882

FAX NUMBER: _____

*** END OF DOCUMENT ***

Rev'd 9/20/19



THE COMMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance
SUPPLIER DIVERSITY OFFICE

One Ashburton Place, Suite 1410
Boston, MA 02108-1552

Maura Healey

Governor

Kim Driscoll

Lieutenant Governor

Matthew Gorzkowicz

Secretary

Bonnie Borch-Rote

Executive Director

October 23, 2025

Ms. Jaana Lucek
Harding & Smith, LLC
2000 Main St.
Walpole, MA 02081

Dear Ms. Lucek:

Congratulations! Your firm has been renewed as a recognized women-owned business enterprise (WBE) by the Massachusetts Supplier Diversity Office ('SDO') in accordance with your renewal certification by the Women's Business Enterprise National Council. Based on this information, your firm will be listed as a WBE business entity in the Massachusetts SDO directory of verified businesses.

Your designation as a WBE is valid until September 12, 2026 unless revoked pursuant to 425 CMR 2.00. It is your responsibility to contact your Third-Party Certifying Organization before your next renewal expiration date and provide SDO with your new renewal certification letter or certificate.

SDO also reserves the right to monitor your firm and to perform random spot checks to ensure the firm continues to meet the certification criteria. Commonwealth of Massachusetts certification does not imply or guarantee that your firm will obtain any state work. Your firm is required to notify the SDO of any material changes to its business contact information or business description with Women's Business Enterprise National Council via your [SDO Account](#). The firm also has a duty to report decertification and debarment notices from Massachusetts or any other jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for the organization's decertification.

To expand your Commonwealth of Massachusetts' business opportunities, please visit SDO's new [resources page](#). Should you have any questions, please feel free to contact us via email at webmaster.sdo@mass.gov.

Sincerely,

Wanda Colon-D'Angelo
Director, Diverse and Small Business Certification

DOCUMENT B00843

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 1 OF 2

MASSDOT PROJECT NUMBER: 606859

PROJECT LOCATION: BOSTON

DATE OF BID OPENING: August 11, 2026

FROM RL Controls LLC

(Minority or Women's Business Enterprise Company)

TO: Barletta Heavy Division, Inc.

(Name of Prime Contractor)

1. My company is currently certified as an MBE or WBE by the Massachusetts Supplier Diversity Office, formerly known as the State Office of Minority and Women Business Assistance (SOMWBA). There have been no changes affecting the ownership, control or independence of my company since my last certification review.
2. If any such change occurs prior to my company's completion of this proposed work, I will give written notification to your firm and to the Massachusetts Department of Transportation (MassDOT).
3. (For contractor activity only.) My firm will provide to you, upon request, for the purpose of obtaining subcontractor approval from MassDOT; (1) a resume stating the qualifications and experience of the superintendent or foreperson who will supervise on site-work; (2) a list of equipment owned or leased by my firm for use on the project; (3) a list of all projects (public or private) which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall include, for each project, the names and telephone number of a contact person for the contracting organization, the dollar value of the work, a description of the work, and my firm's work schedule for the Project.
4. If you are awarded the Contract, my company intends to enter into an agreement with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
5. My firm has the ability to manage, supervise and perform the activity described on the following page.


M/WBE Authorized SignatureAugust 13, 2026
Date

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
 PAGE 2 OF 2
MASSDOT PROJECT NUMBER: 606859PROJECT LOCATION: BOSTONDATE OF BID OPENING: August 11, 2026NAME OF PRIME BIDDER: Barletta Heavy Division, Inc.

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
100.53	Electronic Access Security Control Work - Partial	1	LS	\$1,037,000.00
100.54	Supply of Emergency Communication System - 60% - Partial	1	LS	\$1,071,666.66
100.55	Supply of PBX Communication System - 60% - Partial	1	LS	\$916,666.66
819.22	Supply of IP CCCTV Camera - PTZ Type - 60% - Partial	1	LS	\$611,666.66
819.27	Supply of Camera Wall Mounted Cabinet - 60% - Partial	1	LS	\$221,666.66
819.751	Supply of Network And System Configuration - 60% - Partial	1	LS	\$161,666.66
819.752	Supply of Field Site And Integrated System Testing - 60% - Partial	1	LS	\$205,000.00
			TOTAL AMOUNT:	

M/WBE COMPANY NAME: RL Controls, LLCM/WBE AUTHORIZED SIGNATURE: Lena Walsh
 Digitally signed by Lena Walsh
 Date: 2026.08.13 09:52:19 -04'00'
NAME AND TITLE (PRINT): Lena Walsh, Principal/OwnerTELEPHONE NUMBER: (781)932-3349

FAX NUMBER: _____

*** END OF DOCUMENT ***

Rev'd 9/20/19

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 2 OF 2MASSDOT PROJECT NUMBER: 606859PROJECT LOCATION: BOSTONDATE OF BID OPENING: August 11, 2026NAME OF PRIME BIDDER: Barletta Heavy Division, Inc.

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
819.753	Supply of ITS Equipment Training - 60% - Partial	1	LS	\$63,333.33
819.755	Supply of Prototype Integration Testing - 60% - Partial	1	LS	\$95,000
819.68	Supply of Itms Maintenance Support And Warranty - 60% - Partial	1	LS	\$23,333.33
TOTAL AMOUNT:				\$4,407,000.00

M/WBE COMPANY NAME: RL Controls LLCM/WBE AUTHORIZED SIGNATURE: Lena WalshDigitally signed by Lena Walsh
Date: 2026.08.13 09:52:40 -04'00'NAME AND TITLE (PRINT): Lena Walsh, Principal/OwnerTELEPHONE NUMBER: (781)932-3349 FAX NUMBER: _____

*** END OF DOCUMENT ***

Rev'd 9/20/19



THE COMMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance
SUPPLIER DIVERSITY OFFICE

One Ashburton Place, Suite 1410
Boston, MA 02108-1552
Maura Healey
Governor
Kim Driscoll
Lieutenant Governor
Matthew Gorzkowicz
Secretary
Bonnie Borch-Rote
Executive Director

November 12, 2025

Ms. Lena Walsh
RL Controls, LLC
2G Gill Street
Woburn, MA 01801

Dear Ms. Walsh:

Congratulations! Your firm has been renewed as a woman business enterprise (WBE) with the Supplier Diversity Office ("SDO") under the business description of **COMPONENT LEVEL REPAIR BACK SHOP THAT FOCUSES ON TRANSIT VEHICLE SYSTEMS, INFRASTRUCTURE, AND RIGHT OF WAY TO INCLUDE POWER, TELEMATICS, COMMUNICATION, INFORMATION SOLUTIONS AND LEGACY OR OBSOLETE EQUIPMENT; ADDITIONAL SERVICES INCLUDES ENGINEERING, REPAIR, INSTALLATION, MANUFACTURE AND SUPPORT OF THESE SYSTEMS AND LVPS , PROPULSION & CONTROL, HVAC, VITAL & SIGNAL EQUIPMENT , CONTROL, COMMUNICATION AND WAP REQUIREMENTS; BROKERS OF MRO MATERIAL.** Your firm will be listed in the SDO Certified Business Directory and the Massachusetts Central Register under this description. **This letter serves as the sole proof of your SDO certification.** Your designation as a WBE is valid for three (3) years unless revoked pursuant to 425 CMR 2.00.

Your firm's next renewal date is August 24, 2028. SDO will send written renewal notices to your business and/or e-mail address on file approximately thirty (30) business days prior to your firm's three (3) years certification anniversary. Additionally, every six (6) years, certified companies that wish to remain certified may undergo a substantive review which will require certain updated supporting documentation.

SDO also reserves the right to monitor your firm and to perform random spot checks to ensure the firm continues to meet the certification criteria. Your firm is required to notify the SDO in writing of any material changes. Examples include but are not limited to changes in its business description, as well as business phone number, fax number, business' physical location, webpage and e-mail addresses. Other reportable changes include business structure, ownership (the business is sold or transferred), control and outside employment. You also have a duty to report decertification and debarment notices from this or any other jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for the firm's decertification.

We look forward to working with you and your firm to maximize its business opportunities. Should you have any questions, please feel free to contact us via email at wsdo@state.ma.us.

Sincerely,

Wanda Colon-D'Angelo
Director, Diverse and Small Business Certification