

STAFF SUMMARY

Secretary Approval MassDOT Board Approval Prepared by: Robert Antico

Department: Highway Division	Manager: Michael O'Dowd	email: Michael.ODowd@dot.state.ma.us	Telephone: 617-910-8564
---------------------------------	----------------------------	---	----------------------------

Contract No./Subject: 608514-129544 titled BEVERLY- TEMPORARY BRIDGE CONSTRUCTION 11-001, BRIDGE STREET OVER BASS RIVER (HALL-WHITAKER DRAWBRIDGE)	Date Prepared: 5/30/2025
--	-----------------------------

Implications

Capital Budget Operating Budget Legal Other

PURPOSE:

The purpose of this Staff Summary is to request that the Board of Directors authorize and approve the Secretary/CEO, or her designee, to execute MassDOT Contract No. 608514-129544 titled BEVERLY- TEMPORARY BRIDGE CONSTRUCTION, B-11-001, BRIDGE STREET OVER BASS RIVER (HALL-WHITAKER DRAWBRIDGE), for Temporary Bridge Construction and Demolition of existing bridge, with MAS Building & Bridge Inc., for the amount of \$21,954,371.31 for a total duration, not to exceed, 2 years 10 months (1,030) days from Notice to Proceed (NTP)].

TOTAL PROGRAM BUDGET:

The project has a total program budget of \$25,647,527.01 which includes the following:

Bid Amount	\$21,954,371.31
Contingencies (10%)	\$2,195,437.13
Construction Engineering (5%)	\$1,097,718.57
Traffic Police	\$250,000.00
Specialty Services	\$150,000.00
Total	\$25,647,527.01

DISCUSSION:

The work under this Contract consists of the construction of a fixed temporary bridge structure and associated roadway approaches located to the south of the existing Hall-Whitaker bridge. Following the opening of the temporary bridge, the work also includes the demolition of the existing Hall-Whitaker bridge over the Bass River in Beverly, Massachusetts. The project begins at Folger Avenue to the west and extends approximately 1,345' east to River Street.

The existing Hall-Whitaker bridge was closed to vehicular traffic in June 2022 following an updated bridge inspection and rating and will remain closed to vehicular traffic throughout construction. The existing bridge is open to pedestrian and bicycle traffic. Contractor shall maintain existing bridge allowing for pedestrian and bicycle access until the temporary bridge is opened. The existing bridge movable span is operational and shall remain operational until in-water construction of the temporary bridge piers prohibits access. The contractor shall ensure the navigational channel access is maintained throughout construction. While there may be some disruptions in access during certain construction phases, efforts shall be made to avoid interruptions during busy times of the boating season and Holiday periods, to the extent possible. The contractor shall not disrupt navigation channel access without prior notice made to MassDOT and USCG.

Work includes installation of a temporary prefabricated bridge structure, west approach span structure, east approach retaining wall structure, sheeting, pile installation, bridge demolition, earth excavation, drainage system modifications, full depth pavement, granite curb, temporary barriers to remain, attenuators, cement concrete sidewalk, HMA curb and sidewalk, driveways, , traffic signal timing adjustments, utility relocations, lighting system installation, fencing, roadway signs and pavement markings, loam and seed, and other incidental work.

Staged overhead utility and pole relocation by National Grid is required. Maintenance and protection of

Contract No./Subject: : 608514-129544 titled BEVERLY- TEMPORARY BRIDGE CONSTRUCTION, B-11-001, BRIDGE STREET OVER BASS RIVER (HALL-WHITAKER DRAWBRIDGE)

Prepared by: Robert Antico
Date: 5/30/2025

third party and City-owned utilities is also required.

PROCUREMENT:

On February 22, 2025, the Highway Division advertised this contract for bids. On May 28, 2025, the Highway Division opened bids for this contract and four (6) bids were received. MAS Building & Bridge Inc. was the lowest responsible and eligible bidder with a bid price of **\$21,954,371.31**.

The bids were reviewed by engineers in the Construction, Construction Contracts and Project Management Sections. The Highway Division has accepted the bid submitted by MAS Building & Bridge Inc. which at **\$21,954,371.31** is 21.06% lower than the office estimate of **\$27,811,259.90**. Due to the large discrepancy, a bid assessment was undertaken where quantities were confirmed and unit prices were evaluated.

The following is the list of bidders with the corresponding bid prices:

MAS Building & Bridge INC	\$21,954,371.31
J F White Contracting Co	\$23,161,532.00
D W White Construction Co	\$23,744,332.37
S&R Corporation	\$24,322,224.00
A A Will Corp	\$28,107,980.00
MIG Corporation	\$30,827,627.50

Minority/Woman Business Enterprise Business Enterprise (M/WBE) participation is required. The M/WBE requirement for this Project is 13% for this Contract. MassDOT's Office for Diversity and Civil Rights has reviewed the M/WBE information included in the Proposal of the chosen bidder and recommends award of the Contract to this team.

FINANCIAL IMPACT/BUDGET SOURCE:

This action is funded through NFA

FUTURE ANTICIPATED AUTHORIZATIONS:

N/A

RECOMMENDATIONS:

It is recommended that the Board of Directors authorize the Secretary, or her designee, to award and execute MassDOT Contract No. 129544 entitled BEVERLY- TEMPORARY BRIDGE CONSTRUCTION, B-11-001, BRIDGE STREET OVER BASS RIVER (HALL-WHITAKER DRAWBRIDGE), with MAS Building & Bridge Inc. in a form approved by the General Counsel, in the amount of \$21,954,371.31, and to execute any necessary or ancillary documents in the name and on behalf of the Massachusetts Department of Transportation to effectuate this Agreement.

COORDINATION WITH:

Office of Diversity and Civil Rights
Engineering and Maintenance
Environmental
Capital Programs
Budget and Finance
Legal Department
[+additional departments, if needed]

SIGNATURE PAGE:

See Page 4

Contract No./Subject: : 608514-129544 titled BEVERLY- TEMPORARY BRIDGE
CONSTRUCTION, B-11-001, BRIDGE STREET OVER BASS RIVER (HALL-WHITAKER
DRAWBRIDGE)

Prepared by: Robert Antico
Date: 5/30/2025

ATTACHMENTS:

Tab A – Vote [to be completed by Legal]

RESOURCE/REFERENCE DOCUMENTS:

Bid Tabulations
Eligible Bidders Listing
Low Bidder by Bid Item with Affidavit
Schedule of Participation by Disadvantaged Business Enterprises (DBES)
Bid Comparison Memorandum

STAFF SUMMARY SIGNATURE PAGE

Secretary Approval MassDOT Board Approval Prepared by: Robert Antico

Department: Highway	Program Manager: Michael O'Dowd	email: Michael.ODowd@dot.state.ma.us	Telephone: 617-910-8564
------------------------	------------------------------------	---	----------------------------

Contract No./Subject: : 608514-129544 titled BEVERLY- TEMPORARY BRIDGE CONSTRUCTION 11-001, BRIDGE STREET OVER BASS RIVER (HALL-WHITAKER DRAWBRIDGE)	Date Prepared: 5/30/2025
--	-----------------------------

Implications

Capital Budget Operating Budget Legal Other

RECOMMEND APPROVAL:

Michael O'Dowd
Director of Major Projects

RECOMMEND APPROVAL:

John Bechard, PE
Deputy Chief Engineer

RECOMMEND APPROVAL:

David Pottier
Chief Financial Officer

RECOMMEND APPROVAL:

Carrie Wicker
General Counsel

RECOMMEND APPROVAL:

Monica Tibbits-Nutt
Secretary/CEO

BEVERLY - 608514 - 129544 - FAP# None - 61212217 - Temporary Bridge Construction, B-11-001, Bridge Street over Bass River (Hall-Whitaker Drawbridge)

DBE % (goal):

MWBE % (goal): 13.00 %

SDVOB % (goal):

OFFICE ESTIMATE: \$27,811,259.90

MAS BUILDING & BRIDGE INC	18 Sharon Avenue, Norfolk, MA, 02056	\$21,954,371.31
J F WHITE CONTRACTING CO	10 Burr Street, Framingham, MA, 01701	\$23,161,532.00
D W WHITE CONSTRUCTION INC	867 Middle Road, Acushnet, MA, 02743	\$23,744,332.37
S&R CORPORATION	706 Broadway Street, Lowell, MA, 01854	\$24,322,224.00
A A WILL CORP	145 Island Street, Stoughton, MA, 02072	\$28,107,980.00
MIG CORPORATION	One Acton Place, Suite 200, Acton, MA, 01720	\$30,827,627.50

Project # : 608514
Location : BEVERLY
District : 4
Description : BEVERLY- TEMPORARY BRIDGE CONSTRUCTION, B-11-001, BRIDGE STREET OVER BASS RIVER (HALL-WHITAKER DRAWBRIDGE)

Bids Open Date : 28 May 2025
Contract # : 129544

Item #	Quantity	Units	Description	Unit Price	Office Estimate	MAS BUILDING & BRIDGE INC	
					Amount	Unit Price	Amount
100.93	1.000	LS	PRE AND POST CONSTRUCTION SURVEY AND MONITORING	\$65,000.00	\$65,000.00	\$250,000.00	\$250,000.00
102.511	1.000	EA	TREE PROTECTION - ARMORING AND PRUNING	\$450.00	\$450.00	\$550.00	\$550.00
102.521	20.000	FT	TREE AND PLANT PROTECTION FENCE	\$15.00	\$300.00	\$45.00	\$900.00
103.	15.000	EA	TREE REMOVED - DIAMETER UNDER 24 INCHES	\$2,175.00	\$32,625.00	\$1,300.00	\$19,500.00
114.1	1.000	LS	DEMOLITION OF SUPERSTRUCTURE OF BRIDGE NO. B-11-001 (306)	\$786,573.83	\$786,573.83	\$1,700,000.00	\$1,700,000.00
119.	1.000	LS	RODENT CONTROL	\$11,800.00	\$11,800.00	\$20,000.00	\$20,000.00
119.5	1.000	LS	CONSTRUCTION NOISE CONTROL	\$65,000.00	\$65,000.00	\$65,000.00	\$65,000.00
120.	1,810.000	CY	EARTH EXCAVATION	\$65.00	\$117,650.00	\$45.00	\$81,450.00
120.11	200.000	CY	TIMBER PILE EXCAVATION	\$3,001.08	\$600,216.00	\$1,250.00	\$250,000.00
121.	90.000	CY	CLASS A ROCK EXCAVATION	\$250.00	\$22,500.00	\$340.00	\$30,600.00
127.1	980.000	CY	REINFORCED CONCRETE EXCAVATION	\$1,098.76	\$1,076,784.80	\$235.00	\$230,300.00
140.	1,630.000	CY	BRIDGE EXCAVATION	\$60.00	\$97,800.00	\$25.00	\$40,750.00
141.1	100.000	CY	TEST PIT FOR EXPLORATION	\$165.00	\$16,500.00	\$315.00	\$31,500.00
142.	30.000	CY	CLASS B TRENCH EXCAVATION	\$60.00	\$1,800.00	\$68.00	\$2,040.00
144.	410.000	CY	CLASS B ROCK EXCAVATION	\$225.00	\$92,250.00	\$182.00	\$74,620.00
146.	1.000	EA	DRAINAGE STRUCTURE REMOVED	\$1,100.00	\$1,100.00	\$1,000.00	\$1,000.00
150.	920.000	CY	ORDINARY BORROW	\$56.00	\$51,520.00	\$46.00	\$42,320.00
151.	1,400.000	CY	GRAVEL BORROW	\$72.50	\$101,500.00	\$72.00	\$100,800.00
151.01	420.000	CY	GRAVEL BORROW - TYPE C	\$75.00	\$31,500.00	\$70.00	\$29,400.00
151.2	220.000	CY	GRAVEL BORROW FOR BACKFILLING STRUCTURES AND PIPES	\$70.00	\$15,400.00	\$70.00	\$15,400.00
156.	200.000	TON	CRUSHED STONE	\$60.00	\$12,000.00	\$80.00	\$16,000.00
156.1	860.000	TON	CRUSHED STONE FOR BRIDGE FOUNDATIONS	\$70.00	\$60,200.00	\$70.00	\$60,200.00
160.2	10.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MECHANICAL EXCAVATABLE (101-300 PSI)	\$250.00	\$2,500.00	\$310.00	\$3,100.00
170.	4,900.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$15.00	\$73,500.00	\$5.00	\$24,500.00
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$6,000.00	\$6,000.00	\$40,000.00	\$40,000.00

Bid Tabulations

Project # : 608514
Location : BEVERLY
District : 4
Description : BEVERLY- TEMPORARY BRIDGE CONSTRUCTION, B-11-001, BRIDGE STREET OVER BASS RIVER (HALL-WHITAKER DRAWBRIDGE)

Bids Open Date : 28 May 2025
Contract # : 129544

Item #	Quantity	Units	Description	Unit Price	Office Estimate	MAS BUILDING & BRIDGE INC	
					Amount	Unit Price	Amount
180.02	80.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$13.50	\$1,080.00	\$17.00	\$1,360.00
180.03	80.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$130.00	\$10,400.00	\$120.00	\$9,600.00
181.11	760.000	TON	DISPOSAL OF UNREGULATED SOIL	\$55.00	\$41,800.00	\$42.00	\$31,920.00
181.12	430.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$120.50	\$51,815.00	\$52.00	\$22,360.00
181.13	430.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$215.00	\$92,450.00	\$130.00	\$55,900.00
181.14	90.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$500.00	\$45,000.00	\$445.00	\$40,050.00
182.1	1.000	LS	INSPECTION AND TESTING FOR ASBESTOS	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00
182.2	20.000	FT	REMOVAL OF ASBESTOS	\$250.00	\$5,000.00	\$250.00	\$5,000.00
183.1	20,000.000	GAL	TREATMENT OF CONTAMINATED GROUNDWATER	\$10.00	\$200,000.00	\$0.01	\$200.00
183.2	1,000.000	LB	DISPOSAL OF GRANULAR ACTIVATED CARBON	\$15.00	\$15,000.00	\$7.00	\$7,000.00
184.1	370.000	TON	DISPOSAL OF TREATED WOOD PRODUCTS	\$500.00	\$185,000.00	\$430.00	\$159,100.00
191.	60.000	FT	DRIVE SAMPLE BORING	\$250.00	\$15,000.00	\$180.00	\$10,800.00
191.11	20.000	FT	CORE BORING	\$250.00	\$5,000.00	\$43.00	\$860.00
201.	20.000	EA	CATCH BASIN	\$6,250.00	\$125,000.00	\$3,400.00	\$68,000.00
202.	8.000	EA	MANHOLE	\$6,500.00	\$52,000.00	\$5,300.00	\$42,400.00
204.	2.000	EA	GUTTER INLET	\$3,400.00	\$6,800.00	\$3,500.00	\$7,000.00
205.	2.000	EA	LEACHING BASIN	\$14,250.00	\$28,500.00	\$7,000.00	\$14,000.00
220.	3.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$646.50	\$1,939.50	\$900.00	\$2,700.00
220.2	10.000	FT	DRAINAGE STRUCTURE REBUILT	\$647.50	\$6,475.00	\$800.00	\$8,000.00
220.3	5.000	EA	DRAINAGE STRUCTURE CHANGE IN TYPE	\$1,395.00	\$6,975.00	\$1,200.00	\$6,000.00
220.5	15.000	EA	DRAINAGE STRUCTURE REMODELED	\$950.00	\$14,250.00	\$1,300.00	\$19,500.00
220.7	1.000	EA	SANITARY STRUCTURE ADJUSTED	\$565.00	\$565.00	\$1,300.00	\$1,300.00
220.8	2.000	EA	SANITARY STRUCTURE REMODELED	\$1,000.00	\$2,000.00	\$1,650.00	\$3,300.00
220.9	2.000	EA	SANITARY STRUCTURE ABANDONED	\$1,500.00	\$3,000.00	\$730.00	\$1,460.00
222.3	29.000	EA	FRAME AND GRATE (OR COVER) MUNICIPAL STANDARD	\$1,425.00	\$41,325.00	\$1,500.00	\$43,500.00
223.2	10.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$250.00	\$2,500.00	\$156.00	\$1,560.00

Bid Tabulations

Project # : 608514
Location : BEVERLY
District : 4
Description : BEVERLY- TEMPORARY BRIDGE CONSTRUCTION, B-11-001, BRIDGE STREET OVER BASS RIVER (HALL-WHITAKER DRAWBRIDGE)

Bids Open Date : 28 May 2025
Contract # : 129544

Item #	Quantity	Units	Description	Office Estimate		MAS BUILDING & BRIDGE INC	
				Unit Price	Amount	Unit Price	Amount
224.12	10.000	EA	12 INCH HOOD	\$600.00	\$6,000.00	\$400.00	\$4,000.00
227.3	15.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$232.00	\$3,480.00	\$600.00	\$9,000.00
227.31	630.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$14.00	\$8,820.00	\$19.00	\$11,970.00
227.4	10.000	SF	MASONRY PLUG	\$160.00	\$1,600.00	\$144.00	\$1,440.00
238.10	110.000	FT	10 INCH DUCTILE IRON PIPE	\$269.00	\$29,590.00	\$162.00	\$17,820.00
238.12	160.000	FT	12 INCH DUCTILE IRON PIPE	\$255.00	\$40,800.00	\$170.00	\$27,200.00
243.12	690.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS IV	\$203.00	\$140,070.00	\$125.00	\$86,250.00
357.12	4.000	EA	12 INCH GATE BOX	\$620.00	\$2,480.00	\$700.00	\$2,800.00
358.	5.000	EA	GATE BOX ADJUSTED	\$295.00	\$1,475.00	\$175.00	\$875.00
381.	6.000	EA	SERVICE BOX	\$565.00	\$3,390.00	\$400.00	\$2,400.00
381.3	11.000	EA	SERVICE BOX ADJUSTED	\$300.00	\$3,300.00	\$135.00	\$1,485.00
402.	370.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	\$85.00	\$31,450.00	\$100.00	\$37,000.00
415.1	1,450.000	SY	PAVEMENT STANDARD MILLING	\$20.00	\$29,000.00	\$17.00	\$24,650.00
431.1	50.000	CY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	\$350.00	\$17,500.00	\$300.00	\$15,000.00
440.	14,600.000	LB	CALCIUM CHLORIDE FOR ROADWAY DUST CONTROL	\$0.50	\$7,300.00	\$0.67	\$9,782.00
443.	10.000	MGL	WATER FOR ROADWAY DUST CONTROL	\$100.00	\$1,000.00	\$250.00	\$2,500.00
450.231	470.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	\$160.00	\$75,200.00	\$200.00	\$94,000.00
450.32	470.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	\$150.00	\$70,500.00	\$240.00	\$112,800.00
450.42	830.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	\$134.50	\$111,635.00	\$225.00	\$186,750.00
450.601	60.000	TON	SUPERPAVE BRIDGE SURFACE COURSE - 9.5 POLYMER (SSC-B - 9.5 - P)	\$385.00	\$23,100.00	\$300.00	\$18,000.00
450.701	390.000	TON	SUPERPAVE BRIDGE PROTECTIVE COURSE - 9.5 POLYMER (SPC-B - 9.5 - P)	\$390.00	\$152,100.00	\$230.00	\$89,700.00
451.	250.000	TON	HMA FOR PATCHING	\$300.00	\$75,000.00	\$300.00	\$75,000.00
452.	660.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$9.00	\$5,940.00	\$13.00	\$8,580.00
453.	15,000.000	FT	HMA JOINT ADHESIVE	\$1.00	\$15,000.00	\$1.75	\$26,250.00
470.2	10.000	FT	HOT MIX ASPHALT BERM, TYPE A - MODIFIED	\$25.00	\$250.00	\$75.00	\$750.00

Bid Tabulations

Project # : 608514
Location : BEVERLY
District : 4
Description : BEVERLY- TEMPORARY BRIDGE CONSTRUCTION, B-11-001, BRIDGE STREET OVER BASS RIVER (HALL-WHITAKER DRAWBRIDGE)

Bids Open Date : 28 May 2025
Contract # : 129544

Item #	Quantity	Units	Description	Office Estimate		MAS BUILDING & BRIDGE INC	
				Unit Price	Amount	Unit Price	Amount
472.	140.000	TON	TEMPORARY ASPHALT PATCHING	\$300.00	\$42,000.00	\$300.00	\$42,000.00
504.	420.000	FT	GRANITE CURB TYPE VA4 - STRAIGHT	\$74.00	\$31,080.00	\$65.00	\$27,300.00
509.	180.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	\$77.00	\$13,860.00	\$60.00	\$10,800.00
509.1	15.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	\$105.00	\$1,575.00	\$65.00	\$975.00
514.	7.000	EA	GRANITE CURB INLET - STRAIGHT	\$750.00	\$5,250.00	\$450.00	\$3,150.00
516.	20.000	EA	GRANITE CURB CORNER TYPE A	\$550.00	\$11,000.00	\$280.00	\$5,600.00
517.	2.000	EA	GRANITE CURB CORNER TYPE B	\$800.00	\$1,600.00	\$280.00	\$560.00
572.35	210.000	FT	HOT MIX ASPHALT CURB TYPE 3 – MODIFIED	\$100.00	\$21,000.00	\$70.00	\$14,700.00
580.	440.000	FT	CURB REMOVED AND RESET	\$40.00	\$17,600.00	\$50.00	\$22,000.00
590.	230.000	FT	CURB REMOVED AND STACKED	\$15.00	\$3,450.00	\$35.00	\$8,050.00
628.22	4.000	EA	TRANSITION TO RIGID BARRIER (SINGLE FACED)	\$5,568.00	\$22,272.00	\$6,500.00	\$26,000.00
628.312	4.000	EA	PERMANENT IMPACT ATTENUATOR, REDIRECTIVE, TL-2	\$35,800.00	\$143,200.00	\$30,000.00	\$120,000.00
629.2	210.000	FT	PRECAST CONCRETE MEDIAN BARRIER - DOUBLE FACED	\$342.00	\$71,820.00	\$275.00	\$57,750.00
645.072	600.000	FT	72 INCH CHAIN LINK FENCE (PIPE TOP RAIL) (LINE POST OPTION)	\$70.00	\$42,000.00	\$55.00	\$33,000.00
647.072	50.000	FT	72 INCH CHAIN LINK FENCE (PIPE TOP RAIL) W/BARB (LINE POST OPTION)	\$100.00	\$5,000.00	\$70.00	\$3,500.00
650.072	40.000	FT	72 INCH CHAIN LINK GATE WITH GATE POSTS	\$300.00	\$12,000.00	\$300.00	\$12,000.00
651.072	20.000	FT	72 INCH CHAIN LINK GATE WITH GATE POSTS AND BARBED WIRE	\$330.00	\$6,600.00	\$305.00	\$6,100.00
652.072	5.000	EA	72 INCH CHAIN LINK FENCE END POST	\$450.00	\$2,250.00	\$615.00	\$3,075.00
653.072	8.000	EA	72 INCH CHAIN LINK FENCE CORNER OR INTERMEDIATE BRACE POST	\$522.00	\$4,176.00	\$750.00	\$6,000.00
657.	1,150.000	FT	TEMPORARY FENCE	\$30.00	\$34,500.00	\$15.00	\$17,250.00
695.	30.000	EA	REMOVAL AND STORAGE OF CONCRETE BLOCK WALL UNITS	\$120.00	\$3,600.00	\$150.00	\$4,500.00
697.1	19.000	EA	SILT SACK	\$250.00	\$4,750.00	\$330.00	\$6,270.00
697.2	600.000	FT	FLOATING SILT FENCE	\$155.00	\$93,000.00	\$150.00	\$90,000.00

Bid Tabulations

Project # : 608514
Location : BEVERLY
District : 4
Description : BEVERLY- TEMPORARY BRIDGE CONSTRUCTION, B-11-001, BRIDGE STREET OVER BASS RIVER (HALL-WHITAKER DRAWBRIDGE)

Bids Open Date : 28 May 2025
Contract # : 129544

Item #	Quantity	Units	Description	Office Estimate		MAS BUILDING & BRIDGE INC	
				Unit Price	Amount	Unit Price	Amount
698.3	300.000	SY	GEOTEXTILE FABRIC FOR SEPARATION	\$10.00	\$3,000.00	\$6.00	\$1,800.00
701.	390.000	SY	CEMENT CONCRETE SIDEWALK	\$80.00	\$31,200.00	\$72.00	\$28,080.00
701.1	220.000	SY	CEMENT CONCRETE SIDEWALK AT DRIVEWAYS	\$110.00	\$24,200.00	\$94.00	\$20,680.00
701.2	120.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	\$105.00	\$12,600.00	\$95.00	\$11,400.00
702.	170.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	\$272.50	\$46,325.00	\$245.00	\$41,650.00
707.8	4.000	EA	STEEL BOLLARD	\$1,842.50	\$7,370.00	\$2,000.00	\$8,000.00
722.1	1.000	LS	SCHEDULE OF OPERATIONS (TYPE A) - FIXED PRICE \$137,500	\$137,500.00	\$137,500.00	\$137,500.00	\$137,500.00
740.	34.000	MO	ENGINEER'S FIELD OFFICE AND EQUIPMENT (TYPE A)	\$3,000.00	\$102,000.00	\$3,500.00	\$119,000.00
748.	1.000	LS	MOBILIZATION	\$810,029.00	\$810,029.00	\$657,000.00	\$657,000.00
751.	30.000	CY	LOAM FOR ROADSIDES	\$86.70	\$2,601.00	\$93.00	\$2,790.00
755.55	1,130.000	CY	STREAMBED MATERIAL FOR EXCAVATION AREAS	\$72.00	\$81,360.00	\$0.01	\$11.30
755.75	120.000	HR	WETLAND SPECIALIST	\$200.00	\$24,000.00	\$340.00	\$40,800.00
756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	\$10,000.00	\$10,000.00	\$7,500.00	\$7,500.00
765.	220.000	SY	SEEDING	\$3.00	\$660.00	\$5.50	\$1,210.00
767.121	1,040.000	FT	SEDIMENT CONTROL BARRIER	\$7.75	\$8,060.00	\$9.50	\$9,880.00
802.32	530.000	FT	3 INCH TELECOM CONDUIT - TYPE NM (DOUBLE)	\$180.00	\$95,400.00	\$100.00	\$53,000.00
804.3	200.000	FT	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC - (UL)	\$90.00	\$18,000.00	\$65.00	\$13,000.00
804.52	400.000	FT	5 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$95.00	\$38,000.00	\$60.00	\$24,000.00
805.3	1,100.000	FT	3 INCH TELEPHONE CONDUIT - RTRC	\$90.00	\$99,000.00	\$33.00	\$36,300.00
805.4	1,000.000	FT	4 INCH TELEPHONE CONDUIT - RTRC	\$100.00	\$100,000.00	\$30.00	\$30,000.00
806.2	60.000	FT	2 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$70.00	\$4,200.00	\$80.00	\$4,800.00
806.3	600.000	FT	3 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$100.00	\$60,000.00	\$125.00	\$75,000.00
806.5	1,150.000	FT	5 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$155.00	\$178,250.00	\$166.00	\$190,900.00
811.01	2.000	EA	NGRID ELECTRIC MANHOLE UM22 W/ FRAME AND COVER	\$16,000.00	\$32,000.00	\$25,000.00	\$50,000.00

Bid Tabulations

Project # : 608514
Location : BEVERLY
District : 4
Description : BEVERLY- TEMPORARY BRIDGE CONSTRUCTION, B-11-001, BRIDGE STREET OVER BASS RIVER (HALL-WHITAKER DRAWBRIDGE)

Bids Open Date : 28 May 2025
Contract # : 129544

Item #	Quantity	Units	Description	Office Estimate		MAS BUILDING & BRIDGE INC	
				Unit Price	Amount	Unit Price	Amount
811.02	1.000	EA	NGRID ELECTRIC TRANSFORMER PAD W/ OIL CONTAINMENT CURB	\$11,000.00	\$11,000.00	\$15,000.00	\$15,000.00
811.22	2.000	EA	ELECTRIC HANDHOLE - SD2.022	\$1,900.00	\$3,800.00	\$2,000.00	\$4,000.00
811.24	1.000	EA	ELECTRIC HANDHOLE - SD2.024	\$3,000.00	\$3,000.00	\$2,000.00	\$2,000.00
811.28	2.000	EA	TELEPHONE HANDHOLE - POLYMER CONCRETE	\$4,000.00	\$8,000.00	\$3,000.00	\$6,000.00
811.292	2.000	EA	CABLE MANHOLE - SD2.012	\$5,000.00	\$10,000.00	\$9,000.00	\$18,000.00
811.50	3.000	EA	JUNCTION BOX 10 X 6 X 4 INCHES	\$4,000.00	\$12,000.00	\$2,000.00	\$6,000.00
812.132	2.000	EA	LIGHT STANDARD FOUNDATION SD3.132	\$4,000.00	\$8,000.00	\$5,000.00	\$10,000.00
813.42	3,600.000	FT	WIRE TYPE 8 NO. 6 DIRECT BURIAL	\$4.00	\$14,400.00	\$3.25	\$11,700.00
813.521	730.000	FT	WIRE TYPE 10 NO. 6 GROUNDING AND BONDING	\$3.00	\$2,190.00	\$3.10	\$2,263.00
813.60	1.000	LS	EQUIPMENT GROUNDING	\$4,500.00	\$4,500.00	\$7,500.00	\$7,500.00
813.801	1.000	LS	SERVICE CONNECTION (OVERHEAD) - STREET LIGHTING	\$9,000.00	\$9,000.00	\$8,500.00	\$8,500.00
813.802	1.000	LS	SERVICE CONNECTION (OVERHEAD) - 2 MARGIN ST ELECTRIC RELOCATION	\$9,000.00	\$9,000.00	\$125,000.00	\$125,000.00
816.101	1.000	LS	TEMPORARY SIGNAL RETIMING LOCATION NO. 1	\$1,500.00	\$1,500.00	\$2,500.00	\$2,500.00
821.11	4.000	EA	HIGHWAY LIGHTING POLE (ANCHOR BASE) 6 FOOT BRACKET	\$10,000.00	\$40,000.00	\$11,000.00	\$44,000.00
821.13	1.000	EA	HIGHWAY LIGHTING POLE (ANCHOR BASE) 10 FOOT BRACKET	\$10,000.00	\$10,000.00	\$11,000.00	\$11,000.00
823.041	5.000	EA	HIGHWAY LIGHTING LUMINAIRE	\$2,000.00	\$10,000.00	\$1,000.00	\$5,000.00
823.09	1.000	EA	AREA LIGHTING LUMINAIRE - LED 123 WATTS	\$1,750.00	\$1,750.00	\$1,500.00	\$1,500.00
823.60	1.000	LS	HIGHWAY LIGHTING LOAD CENTER	\$12,500.00	\$12,500.00	\$30,000.00	\$30,000.00
823.73	2.000	EA	HIGHWAY LIGHTING ARM AND LUMINAIRE REMOVED AND STACKED	\$2,000.00	\$4,000.00	\$1,000.00	\$2,000.00
832.	200.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$16.00	\$3,200.00	\$16.00	\$3,200.00
847.1	20.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$250.00	\$5,000.00	\$275.00	\$5,500.00
852.	250.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$25.00	\$6,250.00	\$40.00	\$10,000.00
853.1	4.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	\$175.00	\$700.00	\$140.00	\$560.00
853.25	500.000	FT	TEMPORARY BARRIER (TL-2) TO REMAIN	\$80.00	\$40,000.00	\$100.00	\$50,000.00

Bid Tabulations

Project # : 608514
Location : BEVERLY
District : 4
Description : BEVERLY- TEMPORARY BRIDGE CONSTRUCTION, B-11-001, BRIDGE STREET OVER BASS RIVER (HALL-WHITAKER DRAWBRIDGE)

Bids Open Date : 28 May 2025
Contract # : 129544

Item #	Quantity	Units	Description	Office Estimate		MAS BUILDING & BRIDGE INC	
				Unit Price	Amount	Unit Price	Amount
853.8	170.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$150.00	\$25,500.00	\$65.00	\$11,050.00
854.016	1,400.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$2.00	\$2,800.00	\$2.50	\$3,500.00
854.1	450.000	SF	PAVEMENT MARKING REMOVAL	\$2.30	\$1,035.00	\$2.50	\$1,125.00
856.12	130.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$30.00	\$3,900.00	\$25.00	\$3,250.00
860.106	4,600.000	FT	6 INCH REFLECTORIZED WHITE LINE (PAINTED)	\$1.75	\$8,050.00	\$0.45	\$2,070.00
860.112	500.000	FT	12 INCH REFLECTORIZED WHITE LINE (PAINTED)	\$18.00	\$9,000.00	\$3.50	\$1,750.00
861.106	2,800.000	FT	6 INCH REFLECTORIZED YELLOW LINE (PAINTED)	\$2.30	\$6,440.00	\$0.45	\$1,260.00
864.031	13.000	EA	PAVEMENT LEGENDS REFL. WHITE THERMOPLASTIC (PREFORMED) - BICYCLE RIDER	\$500.00	\$6,500.00	\$315.00	\$4,095.00
864.032	12.000	EA	PAVEMENT LEGENDS REFL. WHITE THERMOPLASTIC (PREFORMED) - BICYCLE STRAIGHT ARROW	\$600.00	\$7,200.00	\$215.00	\$2,580.00
864.033	1.000	EA	PAVEMENT LEGENDS REFL. WHITE THERMOPLASTIC (PREFORMED) - BICYCLE LEFT ARROW	\$600.00	\$600.00	\$215.00	\$215.00
864.04	200.000	SF	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC)	\$10.00	\$2,000.00	\$12.00	\$2,400.00
864.41	950.000	SF	GREEN COLORIZED PAVEMENT MARKINGS	\$20.00	\$19,000.00	\$12.00	\$11,400.00
874.4	10.000	EA	TRAFFIC SIGN REMOVED AND STACKED	\$45.00	\$450.00	\$90.00	\$900.00
901.3	10.000	CY	4000 PSI, 1.5 INCH, 565 CEMENT CONCRETE FOR POST FOUNDATION	\$465.00	\$4,650.00	\$400.00	\$4,000.00
904.	30.000	CY	4000 PSI, 3/4 INCH, 610 CEMENT CONCRETE	\$700.00	\$21,000.00	\$1,300.00	\$39,000.00
943.24	5,340.000	FT	STEEL PIPE PILE 24 INCH OUTSIDE DIAMETER	\$804.84	\$4,297,845.60	\$300.00	\$1,602,000.00
948.41	10.000	EA	DYNAMIC LOAD TEST BY CONTRACTOR	\$28,260.55	\$282,605.50	\$7,500.00	\$75,000.00
948.5	98.000	EA	PILE SHOES	\$226.08	\$22,155.84	\$1,000.00	\$98,000.00
948.6	370.000	FT	DRILLING FOR PILE OBSTRUCTIONS	\$1,130.42	\$418,255.40	\$1.00	\$370.00
948.61	1.000	LS	MOBILIZATION – DRILLING FOR PILE OBSTRUCTIONS	\$46,000.00	\$46,000.00	\$150,000.00	\$150,000.00
952.	62,000.000	LB	STEEL SHEETING	\$3.95	\$244,900.00	\$3.00	\$186,000.00
952.1	1.000	LS	TEMPORARY SUPPORT OF EXCAVATION	\$209,128.06	\$209,128.06	\$250,000.00	\$250,000.00
982.201	1.000	LS	TIMBER FENDER EXTENSION	\$193,721.51	\$193,721.51	\$250,000.00	\$250,000.00

Bid Tabulations

Project # : 608514
Location : BEVERLY
District : 4
Description : BEVERLY- TEMPORARY BRIDGE CONSTRUCTION, B-11-001, BRIDGE STREET OVER BASS RIVER (HALL-WHITAKER DRAWBRIDGE)

Bids Open Date : 28 May 2025
Contract # : 129544

Item #	Quantity	Units	Description	Unit Price	Office Estimate		MAS BUILDING & BRIDGE INC	
					Amount	Unit Price	Amount	
990.1	1.000	LS	COFFERDAM STRUCTURE NO. B-11-001T(CH1)	\$2,247,649.81	\$2,247,649.81	\$0.01	\$0.01	
991.1	1.000	LS	CONTROL OF WATER - STRUCTURE NO. B-11-001T	\$146,914.50	\$146,914.50	\$625,000.00	\$625,000.00	
993.1	1.000	LS	TEMPORARY BRIDGE NO. B-11-001T (CH1) (WEST APPROACH SPAN)	\$5,955,849.25	\$5,955,849.25	\$5,544,000.00	\$5,544,000.00	
993.2	1.000	LS	TEMPORARY BRIDGE NO. B-11-001T (CH1) (PREFABRICATED PANEL BRIDGE)	\$5,004,059.70	\$5,004,059.70	\$5,135,000.00	\$5,135,000.00	
994.01	1.000	LS	TEMPORARY PROTECTIVE SHIELDING BRIDGE NO. B-11-001 (306)	\$198,615.14	\$198,615.14	\$200,000.00	\$200,000.00	
994.02	1.000	LS	TEMPORARY PROTECTIVE SHIELDING BRIDGE NO. B-11-001T (CH1)	\$85,629.46	\$85,629.46	\$275,000.00	\$275,000.00	
996.52	1,620.000	SF	PREFABRICATED MODULAR BLOCK GRAVITY RETAINING WALL	\$265.65	\$430,353.00	\$275.00	\$445,500.00	
Total :					\$27,811,259.90	Total :		\$21,954,371.31

DOCUMENT B00420

PROPOSAL

BEVERLY

For: **Temporary Bridge Construction, B-11-001, Bridge Street over Bass River
(Hall - Whitaker Drawbridge)**

COMMONWEALTH OF MASSACHUSETTS

LOCATION

The work referred to herein is in the City of BEVERLY in Essex County, in the Commonwealth of Massachusetts, and is shown by the locus map (Document 00331) in the Proposal Pamphlet, the work locations extend as follows:

Bridge Street

Beginning – Station 100+25.00 +/-

Bridge B-11-001

Ending –Station 113+70.00 +/-

The contract prices shall include the furnishing of all materials (except as otherwise herein specified), the performing of all the labor requisite or proper, the providing of all necessary machinery, tools, apparatus and other means of construction, the doing of all the abovementioned work in the manner set forth, described and shown in the specifications and on the drawings for the work, and in the form of contract, and the completion thereof within **1029 CALENDAR DAYS** upon receipt of a Notice to Proceed.

The Work of this project is described by the following Items and quantities.

Contract Bid Estimate By Breakouts Combined

Project # : 608514
Contractor : MAS BUILDING & BRIDGE INC
District : 4
Location : BEVERLY
Description : Temporary Bridge Construction, B-11-001, Bridge Street over Bass River (Hall-Whitaker Drawbridge)

Contract # : 129544
Project Manager ROBERT P ANTICO

Item #	Quantity	Unit	Item Description	Unit Price	Total
* 100.93	1.000	LS	PRE AND POST CONSTRUCTION SURVEY AND MONITORING	\$250,000.00	\$250,000.00
* 102.511	1.000	EA	TREE PROTECTION - ARMORING AND PRUNING	\$550.00	\$550.00
* 102.521	20.000	FT	TREE AND PLANT PROTECTION FENCE	\$45.00	\$900.00
103.	15.000	EA	TREE REMOVED - DIAMETER UNDER 24 INCHES	\$1,300.00	\$19,500.00
114.1	1.000	LS	DEMOLITION OF SUPERSTRUCTURE OF BRIDGE NO. B-11-001 (306)	\$1,700,000.00	\$1,700,000.00
119.	1.000	LS	RODENT CONTROL	\$20,000.00	\$20,000.00
* 119.5	1.000	LS	CONSTRUCTION NOISE CONTROL	\$65,000.00	\$65,000.00
120.	1,810.000	CY	EARTH EXCAVATION	\$45.00	\$81,450.00
* 120.11	200.000	CY	TIMBER PILE EXCAVATION	\$1,250.00	\$250,000.00
121.	90.000	CY	CLASS A ROCK EXCAVATION	\$340.00	\$30,600.00
* 127.1	980.000	CY	REINFORCED CONCRETE EXCAVATION	\$235.00	\$230,300.00
140.	1,630.000	CY	BRIDGE EXCAVATION	\$25.00	\$40,750.00
141.1	100.000	CY	TEST PIT FOR EXPLORATION	\$315.00	\$31,500.00
142.	30.000	CY	CLASS B TRENCH EXCAVATION	\$68.00	\$2,040.00
144.	410.000	CY	CLASS B ROCK EXCAVATION	\$182.00	\$74,620.00
146.	1.000	EA	DRAINAGE STRUCTURE REMOVED	\$1,000.00	\$1,000.00
150.	920.000	CY	ORDINARY BORROW	\$46.00	\$42,320.00
151.	1,400.000	CY	GRAVEL BORROW	\$72.00	\$100,800.00
151.01	420.000	CY	GRAVEL BORROW - TYPE C	\$70.00	\$29,400.00
151.2	220.000	CY	GRAVEL BORROW FOR BACKFILLING STRUCTURES AND PIPES	\$70.00	\$15,400.00
156.	200.000	TON	CRUSHED STONE	\$80.00	\$16,000.00
156.1	860.000	TON	CRUSHED STONE FOR BRIDGE FOUNDATIONS	\$70.00	\$60,200.00
160.2	10.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MECHANICAL EXCAVATABLE (101-300 PSI)	\$310.00	\$3,100.00
170.	4,900.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$5.00	\$24,500.00
* 180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$40,000.00	\$40,000.00
* 180.02	80.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$17.00	\$1,360.00
* 180.03	80.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$120.00	\$9,600.00
* 181.11	760.000	TON	DISPOSAL OF UNREGULATED SOIL	\$42.00	\$31,920.00
* 181.12	430.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$52.00	\$22,360.00
* 181.13	430.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$130.00	\$55,900.00
* 181.14	90.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$445.00	\$40,050.00
* 182.1	1.000	LS	INSPECTION AND TESTING FOR ASBESTOS	\$5,000.00	\$5,000.00
* 182.2	20.000	FT	REMOVAL OF ASBESTOS	\$250.00	\$5,000.00
* 183.1	20,000.000	GAL	TREATMENT OF CONTAMINATED GROUNDWATER	\$0.01	\$200.00
* 183.2	1,000.000	LB	DISPOSAL OF GRANULAR ACTIVATED CARBON	\$7.00	\$7,000.00
* 184.1	370.000	TON	DISPOSAL OF TREATED WOOD PRODUCTS	\$430.00	\$159,100.00

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 608514

Contractor : MAS BUILDING & BRIDGE INC

District : 4

Location : BEVERLY

Description : Temporary Bridge Construction, B-11-001, Bridge Street over Bass River (Hall-Whitaker Drawbridge)

Contract # : 129544

Project Manager ROBERT P ANTICO

Item #	Quantity	Unit	Item Description	Unit Price	Total
191.	60.000	FT	DRIVE SAMPLE BORING	\$180.00	\$10,800.00
191.11	20.000	FT	CORE BORING	\$43.00	\$860.00
201.	20.000	EA	CATCH BASIN	\$3,400.00	\$68,000.00
202.	8.000	EA	MANHOLE	\$5,300.00	\$42,400.00
204.	2.000	EA	GUTTER INLET	\$3,500.00	\$7,000.00
205.	2.000	EA	LEACHING BASIN	\$7,000.00	\$14,000.00
220.	3.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$900.00	\$2,700.00
220.2	10.000	FT	DRAINAGE STRUCTURE REBUILT	\$800.00	\$8,000.00
220.3	5.000	EA	DRAINAGE STRUCTURE CHANGE IN TYPE	\$1,200.00	\$6,000.00
220.5	15.000	EA	DRAINAGE STRUCTURE REMODELED	\$1,300.00	\$19,500.00
220.7	1.000	EA	SANITARY STRUCTURE ADJUSTED	\$1,300.00	\$1,300.00
* 220.8	2.000	EA	SANITARY STRUCTURE REMODELED	\$1,650.00	\$3,300.00
* 220.9	2.000	EA	SANITARY STRUCTURE ABANDONED	\$730.00	\$1,460.00
* 222.3	29.000	EA	FRAME AND GRATE (OR COVER) MUNICIPAL STANDARD	\$1,500.00	\$43,500.00
223.2	10.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$156.00	\$1,560.00
224.12	10.000	EA	12 INCH HOOD	\$400.00	\$4,000.00
227.3	15.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$600.00	\$9,000.00
227.31	630.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$19.00	\$11,970.00
227.4	10.000	SF	MASONRY PLUG	\$144.00	\$1,440.00
238.10	110.000	FT	10 INCH DUCTILE IRON PIPE	\$162.00	\$17,820.00
238.12	160.000	FT	12 INCH DUCTILE IRON PIPE	\$170.00	\$27,200.00
243.12	690.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS IV	\$125.00	\$86,250.00
357.12	4.000	EA	12 INCH GATE BOX	\$700.00	\$2,800.00
358.	5.000	EA	GATE BOX ADJUSTED	\$175.00	\$875.00
381.	6.000	EA	SERVICE BOX	\$400.00	\$2,400.00
381.3	11.000	EA	SERVICE BOX ADJUSTED	\$135.00	\$1,485.00
402.	370.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	\$100.00	\$37,000.00
415.1	1,450.000	SY	PAVEMENT STANDARD MILLING	\$17.00	\$24,650.00
* 431.1	50.000	CY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	\$300.00	\$15,000.00
440.	14,600.000	LB	CALCIUM CHLORIDE FOR ROADWAY DUST CONTROL	\$0.67	\$9,782.00
443.	10.000	MGL	WATER FOR ROADWAY DUST CONTROL	\$250.00	\$2,500.00
450.231	470.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	\$200.00	\$94,000.00
450.32	470.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	\$240.00	\$112,800.00
450.42	830.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	\$225.00	\$186,750.00
450.601	60.000	TON	SUPERPAVE BRIDGE SURFACE COURSE - 9.5 POLYMER (SSC-B - 9.5 - P)	\$300.00	\$18,000.00
450.701	390.000	TON	SUPERPAVE BRIDGE PROTECTIVE COURSE - 9.5 POLYMER (SPC-B - 9.5 - P)	\$230.00	\$89,700.00

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 608514

Contractor : MAS BUILDING & BRIDGE INC

District : 4

Location : BEVERLY

Description : Temporary Bridge Construction, B-11-001, Bridge Street over Bass River (Hall-Whitaker Drawbridge)

Contract # : 129544

Project Manager ROBERT P ANTICO

Item #	Quantity	Unit	Item Description	Unit Price	Total
451.	250.000	TON	HMA FOR PATCHING	\$300.00	\$75,000.00
452.	660.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$13.00	\$8,580.00
453.	15,000.000	FT	HMA JOINT ADHESIVE	\$1.75	\$26,250.00
* 470.2	10.000	FT	HOT MIX ASPHALT BERM, TYPE A - MODIFIED	\$75.00	\$750.00
472.	140.000	TON	TEMPORARY ASPHALT PATCHING	\$300.00	\$42,000.00
504.	420.000	FT	GRANITE CURB TYPE VA4 - STRAIGHT	\$65.00	\$27,300.00
509.	180.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	\$60.00	\$10,800.00
509.1	15.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	\$65.00	\$975.00
514.	7.000	EA	GRANITE CURB INLET - STRAIGHT	\$450.00	\$3,150.00
516.	20.000	EA	GRANITE CURB CORNER TYPE A	\$280.00	\$5,600.00
517.	2.000	EA	GRANITE CURB CORNER TYPE B	\$280.00	\$560.00
* 572.35	210.000	FT	HOT MIX ASPHALT CURB TYPE 3 – MODIFIED	\$70.00	\$14,700.00
580.	440.000	FT	CURB REMOVED AND RESET	\$50.00	\$22,000.00
* 590.	230.000	FT	CURB REMOVED AND STACKED	\$35.00	\$8,050.00
628.22	4.000	EA	TRANSITION TO RIGID BARRIER (SINGLE FACED)	\$6,500.00	\$26,000.00
628.312	4.000	EA	PERMANENT IMPACT ATTENUATOR, REDIRECTIVE, TL-2	\$30,000.00	\$120,000.00
629.2	210.000	FT	PRECAST CONCRETE MEDIAN BARRIER - DOUBLE FACED	\$275.00	\$57,750.00
645.072	600.000	FT	72 INCH CHAIN LINK FENCE (PIPE TOP RAIL) (LINE POST OPTION)	\$55.00	\$33,000.00
647.072	50.000	FT	72 INCH CHAIN LINK FENCE (PIPE TOP RAIL) W/BARB (LINE POST OPTION)	\$70.00	\$3,500.00
650.072	40.000	FT	72 INCH CHAIN LINK GATE WITH GATE POSTS	\$300.00	\$12,000.00
651.072	20.000	FT	72 INCH CHAIN LINK GATE WITH GATE POSTS AND BARBED WIRE	\$305.00	\$6,100.00
652.072	5.000	EA	72 INCH CHAIN LINK FENCE END POST	\$615.00	\$3,075.00
653.072	8.000	EA	72 INCH CHAIN LINK FENCE CORNER OR INTERMEDIATE BRACE POST	\$750.00	\$6,000.00
* 657.	1,150.000	FT	TEMPORARY FENCE	\$15.00	\$17,250.00
* 695.	30.000	EA	REMOVAL AND STORAGE OF CONCRETE BLOCK WALL UNITS	\$150.00	\$4,500.00
* 697.1	19.000	EA	SILT SACK	\$330.00	\$6,270.00
* 697.2	600.000	FT	FLOATING SILT FENCE	\$150.00	\$90,000.00
* 698.3	300.000	SY	GEOTEXTILE FABRIC FOR SEPARATION	\$6.00	\$1,800.00
701.	390.000	SY	CEMENT CONCRETE SIDEWALK	\$72.00	\$28,080.00
701.1	220.000	SY	CEMENT CONCRETE SIDEWALK AT DRIVEWAYS	\$94.00	\$20,680.00
701.2	120.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	\$95.00	\$11,400.00
702.	170.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	\$245.00	\$41,650.00
* 707.8	4.000	EA	STEEL BOLLARD	\$2,000.00	\$8,000.00
* 722.1	1.000	LS	SCHEDULE OF OPERATIONS (TYPE A) - FIXED PRICE \$137,500	\$137,500.00	\$137,500.00

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 608514

Contractor : MAS BUILDING & BRIDGE INC

District : 4

Location : BEVERLY

Description : Temporary Bridge Construction, B-11-001, Bridge Street over Bass River (Hall-Whitaker Drawbridge)

Contract # : 129544

Project Manager ROBERT P ANTICO

Item #	Quantity	Unit	Item Description	Unit Price	Total
* 740.	34.000	MO	ENGINEER'S FIELD OFFICE AND EQUIPMENT (TYPE A)	\$3,500.00	\$119,000.00
748.	1.000	LS	MOBILIZATION	\$657,000.00	\$657,000.00
751.	30.000	CY	LOAM FOR ROADSIDES	\$93.00	\$2,790.00
* 755.55	1,130.000	CY	STREAMBED MATERIAL FOR EXCAVATION AREAS	\$0.01	\$11.30
* 755.75	120.000	HR	WETLAND SPECIALIST	\$340.00	\$40,800.00
* 756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	\$7,500.00	\$7,500.00
765.	220.000	SY	SEEDING	\$5.50	\$1,210.00
* 767.121	1,040.000	FT	SEDIMENT CONTROL BARRIER	\$9.50	\$9,880.00
* 802.32	530.000	FT	3 INCH TELECOM CONDUIT - TYPE NM (DOUBLE)	\$100.00	\$53,000.00
804.3	200.000	FT	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC - (UL)	\$65.00	\$13,000.00
* 804.52	400.000	FT	5 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$60.00	\$24,000.00
* 805.3	1,100.000	FT	3 INCH TELEPHONE CONDUIT - RTRC	\$33.00	\$36,300.00
* 805.4	1,000.000	FT	4 INCH TELEPHONE CONDUIT - RTRC	\$30.00	\$30,000.00
806.2	60.000	FT	2 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$80.00	\$4,800.00
806.3	600.000	FT	3 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$125.00	\$75,000.00
* 806.5	1,150.000	FT	5 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$166.00	\$190,900.00
* 811.01	2.000	EA	NGRID ELECTRIC MANHOLE UM22 W/ FRAME AND COVER	\$25,000.00	\$50,000.00
* 811.02	1.000	EA	NGRID ELECTRIC TRANSFORMER PAD W/ OIL CONTAINMENT CURB	\$15,000.00	\$15,000.00
811.22	2.000	EA	ELECTRIC HANDHOLE - SD2.022	\$2,000.00	\$4,000.00
811.24	1.000	EA	ELECTRIC HANDHOLE - SD2.024	\$2,000.00	\$2,000.00
* 811.28	2.000	EA	TELEPHONE HANDHOLE - POLYMER CONCRETE	\$3,000.00	\$6,000.00
* 811.292	2.000	EA	CABLE MANHOLE - SD2.012	\$9,000.00	\$18,000.00
811.50	3.000	EA	JUNCTION BOX 10 X 6 X 4 INCHES	\$2,000.00	\$6,000.00
* 812.132	2.000	EA	LIGHT STANDARD FOUNDATION SD3.132	\$5,000.00	\$10,000.00
813.42	3,600.000	FT	WIRE TYPE 8 NO. 6 DIRECT BURIAL	\$3.25	\$11,700.00
* 813.521	730.000	FT	WIRE TYPE 10 NO. 6 GROUNDING AND BONDING	\$3.10	\$2,263.00
813.60	1.000	LS	EQUIPMENT GROUNDING	\$7,500.00	\$7,500.00
* 813.801	1.000	LS	SERVICE CONNECTION (OVERHEAD) - STREET LIGHTING	\$8,500.00	\$8,500.00
* 813.802	1.000	LS	SERVICE CONNECTION (OVERHEAD) - 2 MARGIN ST ELECTRIC RELOCATION	\$125,000.00	\$125,000.00
* 816.101	1.000	LS	TEMPORARY SIGNAL RETIMING LOCATION NO. 1	\$2,500.00	\$2,500.00
* 821.11	4.000	EA	HIGHWAY LIGHTING POLE (ANCHOR BASE) 6 FOOT BRACKET	\$11,000.00	\$44,000.00
* 821.13	1.000	EA	HIGHWAY LIGHTING POLE (ANCHOR BASE) 10 FOOT BRACKET	\$11,000.00	\$11,000.00
* 823.041	5.000	EA	HIGHWAY LIGHTING LUMINAIRE	\$1,000.00	\$5,000.00
* 823.09	1.000	EA	AREA LIGHTING LUMINAIRE - LED 123 WATTS	\$1,500.00	\$1,500.00

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 608514

Contractor : MAS BUILDING & BRIDGE INC

District : 4

Location : BEVERLY

Description : Temporary Bridge Construction, B-11-001, Bridge Street over Bass River (Hall-Whitaker Drawbridge)

Contract # : 129544

Project Manager ROBERT P ANTICO

Item #	Quantity	Unit	Item Description	Unit Price	Total
823.60	1.000	LS	HIGHWAY LIGHTING LOAD CENTER	\$30,000.00	\$30,000.00
* 823.73	2.000	EA	HIGHWAY LIGHTING ARM AND LUMINAIRE REMOVED AND STACKED	\$1,000.00	\$2,000.00
832.	200.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$16.00	\$3,200.00
847.1	20.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$275.00	\$5,500.00
852.	250.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$40.00	\$10,000.00
853.1	4.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	\$140.00	\$560.00
* 853.25	500.000	FT	TEMPORARY BARRIER (TL-2) TO REMAIN	\$100.00	\$50,000.00
853.8	170.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$65.00	\$11,050.00
854.016	1,400.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$2.50	\$3,500.00
854.1	450.000	SF	PAVEMENT MARKING REMOVAL	\$2.50	\$1,125.00
856.12	130.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$25.00	\$3,250.00
860.106	4,600.000	FT	6 INCH REFLECTORIZED WHITE LINE (PAINTED)	\$0.45	\$2,070.00
860.112	500.000	FT	12 INCH REFLECTORIZED WHITE LINE (PAINTED)	\$3.50	\$1,750.00
861.106	2,800.000	FT	6 INCH REFLECTORIZED YELLOW LINE (PAINTED)	\$0.45	\$1,260.00
* 864.031	13.000	EA	PAVEMENT LEGENDS REFL. WHITE THERMOPLASTIC (PREFORMED) - BICYCLE RIDER	\$315.00	\$4,095.00
* 864.032	12.000	EA	PAVEMENT LEGENDS REFL. WHITE THERMOPLASTIC (PREFORMED) - BICYCLE STRAIGHT ARROW	\$215.00	\$2,580.00
* 864.033	1.000	EA	PAVEMENT LEGENDS REFL. WHITE THERMOPLASTIC (PREFORMED) - BICYCLE LEFT ARROW	\$215.00	\$215.00
864.04	200.000	SF	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC)	\$12.00	\$2,400.00
* 864.41	950.000	SF	GREEN COLORIZED PAVEMENT MARKINGS	\$12.00	\$11,400.00
* 874.4	10.000	EA	TRAFFIC SIGN REMOVED AND STACKED	\$90.00	\$900.00
901.3	10.000	CY	4000 PSI, 1.5 INCH, 565 CEMENT CONCRETE FOR POST FOUNDATION	\$400.00	\$4,000.00
904.	30.000	CY	4000 PSI, 3/4 INCH, 610 CEMENT CONCRETE	\$1,300.00	\$39,000.00
* 943.24	5,340.000	FT	STEEL PIPE PILE 24 INCH OUTSIDE DIAMETER	\$300.00	\$1,602,000.00
948.41	10.000	EA	DYNAMIC LOAD TEST BY CONTRACTOR	\$7,500.00	\$75,000.00
948.5	98.000	EA	PILE SHOES	\$1,000.00	\$98,000.00
* 948.6	370.000	FT	DRILLING FOR PILE OBSTRUCTIONS	\$1.00	\$370.00
* 948.61	1.000	LS	MOBILIZATION – DRILLING FOR PILE OBSTRUCTIONS	\$150,000.00	\$150,000.00
952.	62,000.000	LB	STEEL SHEETING	\$3.00	\$186,000.00
* 952.1	1.000	LS	TEMPORARY SUPPORT OF EXCAVATION	\$250,000.00	\$250,000.00
* 982.201	1.000	LS	TIMBER FENDER EXTENSION	\$250,000.00	\$250,000.00
* 990.1	1.000	LS	COFFERDAM STRUCTURE NO. B-11-001T(CH1)	\$0.01	\$0.01
* 991.1	1.000	LS	CONTROL OF WATER - STRUCTURE NO. B-11-001T	\$625,000.00	\$625,000.00
* 993.1	1.000	LS	TEMPORARY BRIDGE NO. B-11-001T (CH1) (WEST APPROACH SPAN)	\$5,544,000.00	\$5,544,000.00
* 993.2	1.000	LS	TEMPORARY BRIDGE NO. B-11-001T (CH1) (PREFABRICATED PANEL BRIDGE)	\$5,135,000.00	\$5,135,000.00

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 608514

Contractor : MAS BUILDING & BRIDGE INC

District : 4

Location : BEVERLY

Description : Temporary Bridge Construction, B-11-001, Bridge Street over Bass River (Hall-Whitaker Drawbridge)

Contract # : 129544

Project Manager ROBERT P ANTICO

Item #	Quantity	Unit	Item Description	Unit Price	Total
* 994.01	1.000	LS	TEMPORARY PROTECTIVE SHIELDING BRIDGE NO. B-11-001 (306)	\$200,000.00	\$200,000.00
* 994.02	1.000	LS	TEMPORARY PROTECTIVE SHIELDING BRIDGE NO. B-11-001T (CH1)	\$275,000.00	\$275,000.00
* 996.52	1,620.000	SF	PREFABRICATED MODULAR BLOCK GRAVITY RETAINING WALL	\$275.00	\$445,500.00
Contract Bid Estimate Grand Total :					\$21,954,371.31

* Non-Standard Item

**ADDENDA ACKNOWLEDGMENT
COMMONWEALTH OF MASSACHUSETTS
MassDOT
10 PARK PLAZA, BOSTON, MA**

Proposal No: 608514-129544

Municipality: BEVERLY

Proposal Description: Temporary Bridge Construction- B-11-001- Bridge Street over Bass River (Hall-Whitaker Drawbridge) [BEVERLY]

The bidder acknowledges that the bid as submitted includes the following addenda:

Addenda Number	Date Issued	Addenda Number	Date Issued
1	4/30/2025		
2	5/2/2025		
3	5/5/2025		
4	5/16/2025		
5	5/23/2025		
6	5/27/2025		

I AGREE THAT FAILURE TO ACKNOWLEDGE INCLUSION OF ANY ADDENDA ISSUED FOR THIS PROJECT MAY RESULT IN THIS BID BEING DECLARED NON-RESPONSIVE AND NOT ELIGIBLE FOR AWARD CONSIDERATION.

END OF DOCUMENT

**AFFIDAVIT OF NON-COLLUSION
COMMONWEALTH OF MASSACHUSETTS
MassDOT
10 PARK PLAZA, BOSTON, MA**

Proposal No: 608514-129544

Municipality: BEVERLY

Proposal Description: Temporary Bridge Construction- B-11-001- Bridge Street over Bass River (Hall-Whitaker Drawbridge) [BEVERLY]

The bidder acknowledges that the bid as submitted includes the following addenda:

The undersigned certifies under penalties of perjury that this bid is in all respects bona fide, fair and made without collusion or fraud with any other person. As used in this paragraph the word "person" shall mean any natural person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies that said Bidder has not, either directly or indirectly, entered into any agreement or otherwise taken any action in restraint of free competitive bidding in connection with this proposal.

The undersigned, under the pains and penalties or perjury, states that he/she is the sole owner, partner, president, treasurer, or other duly authorized agent or official of

MAS Building & Bridge, Inc.
(Name of Bidder as appearing in submitted proposal)

18 Sharon Avenue
(Address of Bidder)

Norfolk, MA 02056
(City, State) (Zip Code)

508-520-2277
(Telephone Number of Bidder)

The Digital ID holder acknowledges that he/she is the signatory and submitter of this Affidavit of Non-Collusion.

By clicking this box, the Digital ID holder submitting the bid digitally signs this Affidavit of Non-Collusion.

FAILURE TO SIGN THIS AFFIDAVIT WILL RESULT IN THIS BID BEING DECLARED NON-RESPONSIVE AND INELLIGIBLE FOR AWARD CONSIDERATION.

END OF DOCUMENT

FILE ATTACHMENTS
COMMONWEALTH OF MASSACHUSETTS
MassDOT
10 PARK PLAZA, BOSTON, MA

Proposal No: 608514-129544

Municipality: BEVERLY

Proposal Description: Temporary Bridge Construction- B-11-001- Bridge Street over Bass River (Hall-Whitaker Drawbridge) [BEVERLY]

Upload technical documents below.

Note: There is a 5MB file size limit per attached file:

Attachment #1 Description:

Attachment #2 Description:

Attachment #3 Description:

Attachment #4 Description:

BID BOND

Paid by certified check / submitted paper bond / bond is not required for this bid

**Electronic Bid Bond #: SMA0506830038

**Surety Registry Agency: Surety2000

Surety Company: Travelers Casualty and Surety Company of America

** = Required

KNOW ALL MEN BY THESE PRESENTS THAT MAS Building & Bridge, Inc as principal, and Travelers Casualty and Surety Company of America, as surety, who is duly licensed to act as surety in the Commonwealth of Massachusetts, are held and firmly bound unto the Commonwealth of Massachusetts through MassDOT as obligee, in the penal sum of 1125000 DOLLARS (not to be less than 5% of the bid price), lawful money of the United States of America, for the payment of which, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

The condition of the above obligation is such that whereas the Principal has submitted to the Obligee /Owner a certain Bid, attached hereto and hereby made a part hereof, to enter into a contract in writing for the:

Temporary Bridge Construction- B-11-001- Bridge Street over Bass River (Hall-Whitaker Drawbridge) [BEVERLY]

Name of Contract

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION is such, that if the bid shall be rejected or if the principal shall be awarded the contract for which the bid is submitted and shall execute the contract and give bond for the faithful performance thereof within fourteen (14) days after the award of same to the principal, then this obligation shall be null and void; but if the principal fails to so execute such contract and give performance bond as required by MGL Chapter 30, §39M, the surety shall, upon demand, forthwith pay to the obligee the amount set forth in the first paragraph hereof. The Surety for value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall in no way be impaired or affected by any extension of time within which the Obligee/ Owner may accept the Bid and said Surety waives notice of any such extension. Provided further, that the bid may be withdrawn as provided by Section 2.07 of the Standard Specifications for Highways and Bridges latest edition.

DOCUMENT B00842

SCHEDULE OF PARTICIPATION
BY MINORITY OR WOMEN BUSINESS ENTERPRISES (M/WBE)

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

NAME OF PRIME BIDDER: MAS Building & Bridge, Inc

Name Address and Phone Number of M/WBE	Name of Activity	(a) M/WBE Contractor Activity Amount	(b) M/WBE Other Business Amount	(c) Total amount eligible for credit under rules in Section VIII of the Special Provisions
A&I Concrete Curbs & Utility Contractors, Inc 10 North Street Haverhill, MA 01830 Tel: 978-604-4204	Curb Install	\$54,904.00		\$54,904.00
Atlantic Bridge & Engineering 150 High Street Hampton, NH 03842 Tel: 603-601-7487	Structural Steel, Bearing, SIP & Panel Bridge Installation. Shear Studs - Furnish & Install	\$ 823,160.00		\$ 823,160.00
Dagle Electrical Construction Co. 68 Industrial Way Wilmington, MA 01887 Tel: 800.379.1459	Electrical	\$ 476,164.50		\$ 476,164.50
Don Martin Corporation 475 School St-Alden Crossing Unit 6 Marshfield, Ma 02050 Tel: 781-834-0071	Paving	\$ 468,110.00		\$ 468,110.00
Guardrail Solutions, LLC 108A Front Street West Springfield, MA 01089 Tel: 413-310-2542	Guardrail & Fence	\$ 115,600		\$ 115,600
Total Bid Amount See Next Page \$	TOTALS:	See Next Page \$		See Next Page \$
	M/WBE Percentage of Total bid:		%	%

Column (a) must be at least one-half of the M/WBE percentage goal.

SIGNATURE: See Next Page Date: _____ Tel No: _____

NAME AND TITLE (PRINT): See Next Page

BIDDERS ARE CAUTIONED TO REVIEW DOCUMENT 00718 -- SPECIAL PROVISION FOR PARTICIPATION BY MINORITY OR WOMEN BUSINESS ENTERPRISES AND SERVICE DISABLED VETERAN OWNED BUSINESS ENTERPRISES.

*** END OF DOCUMENT ***

DOCUMENT B00842

SCHEDULE OF PARTICIPATION
BY MINORITY OR WOMEN BUSINESS ENTERPRISES (M/WBE)

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

NAME OF PRIME BIDDER: MAS Building & Bridge, Inc

Name Address and Phone Number of M/WBE	Name of Activity	(a) M/WBE Contractor Activity Amount	(b) M/WBE Other Business Amount	(c) Total amount eligible for credit under rules in Section VIII of the Special Provisions
Island Pavement Cutting Co., Inc 31 Cleveland Avenue Bay Shore, NY 11706 Tel: 631 - 567-2711	Waterproofing	\$102,268.80		\$102,268.80
K5 Corporation 9 Rockview Way Rockland MA 02370 Tel: 781.982.9229	Traffic	\$137,655.00		\$137,655.00
Lindon Group, Inc 310 Bourne Ave, Unit 67F Rumford RI, 02916 Tel: 401.272.2081	Rebar Fabrication Pipe & Casting Supply	\$120,210.00	\$37,799.27	\$120,210.00 \$22,679.56
New Form Building Systems, Inc 90 Heritage Park Road Bucksport, ME 04416 Tel: 207-949-8755	Prefabricated Modular Block Gravity Retaining Wall - Supply Precast		\$74,880.00	\$44,928.00
South Coast Steel, LLC 1091 Spencer Street Fall River, MA 02721 Tel: 774-930-0812	Rebar Install Epoxy Rebar Escalation - Install Only	\$110,055.00 \$ 6,600.00		\$110,055.00 \$ 6,600.00
Total Bid Amount See Next Page \$	TOTALS:	See Next Page \$		See Next Page \$
	M/WBE Percentage of Total bid:		%	%

Column (a) must be at least one-half of the M/WBE percentage goal.

SIGNATURE: See Next Page Date: _____ Tel No: _____

NAME AND TITLE (PRINT): See Next Page

BIDDERS ARE CAUTIONED TO REVIEW DOCUMENT 00718 -- SPECIAL PROVISION FOR PARTICIPATION BY MINORITY OR WOMEN BUSINESS ENTERPRISES AND SERVICE DISABLED VETERAN OWNED BUSINESS ENTERPRISES.

*** END OF DOCUMENT ***

DOCUMENT B00842

SCHEDULE OF PARTICIPATION
BY MINORITY OR WOMEN BUSINESS ENTERPRISES (M/WBE)

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

NAME OF PRIME BIDDER: MAS Building & Bridge, Inc

Name Address and Phone Number of M/WBE	Name of Activity	(a) M/WBE Contractor Activity Amount	(b) M/WBE Other Business Amount	(c) Total amount eligible for credit under rules in Section VIII of the Special Provisions
Strategic Environmental Services, Inc 362 Putnam Hill Road Sutton, MA 01590 Tel: 508-757-7782	Environmental	\$225,857.68		\$225,857.68
Taibbi Equipment Corporation 80 New Salem Street Wakefield, MA 01880 Tel:781-246-4010	Hauling Services	\$73,000.00		\$73,000.00
Welch Associates Land Surveyors, Inc 218 North Main Street West Bridgewater, MA, 02379 Tel: 508-580-4696	Construction Staking & Land Survey	\$88,533.20		\$88,533.20
Total Bid Amount	TOTALS:	\$2,802,118.18	\$112,679.27	\$2,869,725.74
\$ 21,954,371.31	M/WBE Percentage of Total bid:	12.76 %		% 13.07 %

Column (a) must be at least one-half of the M/WBE percentage goal.

SIGNATURE:  Date: 6/4/2025 Tel No: 508-520-2277

NAME AND TITLE (PRINT): Michael Socci, President

BIDDERS ARE CAUTIONED TO REVIEW DOCUMENT 00718 -- SPECIAL PROVISION FOR PARTICIPATION BY MINORITY OR WOMEN BUSINESS ENTERPRISES AND SERVICE DISABLED VETERAN OWNED BUSINESS ENTERPRISES.

*** END OF DOCUMENT ***

DOCUMENT B00843

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 1 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

FROM A&I Concrete Curbs & Utility Contractors, Inc.
(Minority or Women's Business Enterprise Company)

TO: MAS Building & Bridge, Inc
(Name of Prime Contractor)

1. My company is currently certified as an MBE or WBE by the Massachusetts Supplier Diversity Office, formerly known as the State Office of Minority and Women Business Assistance (SOMWBA). There have been no changes affecting the ownership, control or independence of my company since my last certification review.
2. If any such change occurs prior to my company's completion of this proposed work, I will give written notification to your firm and to the Massachusetts Department of Transportation (MassDOT).
3. (For contractor activity only.) My firm will provide to you, upon request, for the purpose of obtaining subcontractor approval from MassDOT; (1) a resume stating the qualifications and experience of the superintendent or foreperson who will supervise on site-work; (2) a list of equipment owned or leased by my firm for use on the project; (3) a list of all projects (public or private) which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall include, for each project, the names and telephone number of a contact person for the contracting organization, the dollar value of the work, a description of the work, and my firm's work schedule for the Project.
4. If you are awarded the Contract, my company intends to enter into an agreement with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
5. My firm has the ability to manage, supervise and perform the activity described on the following page.

Angel Rivera
M/WBE Authorized Signature

06/02/2025
Date

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 2 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

NAME OF PRIME BIDDER: MAS Building & Bridge, Inc

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
504	GRANITE CURB TYPE VA4 - STRAIGHT, Installation Only	420 FT	\$18.00	\$7,560.00
509	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT, Installation Only	180 FT	\$18.00	\$3,240.00
509.1	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED, Installation Only	15 FT	\$18.00	\$270.00
514	GRANITE CURB INLET - STRAIGHT, Installation Only	7 EA	\$108.00	\$756.00
516	GRANITE CURB CORNER TYPE A, Installation Only	20 EA	\$54.00	\$1,080.00
517	GRANITE CURB CORNER TYPE B, Installation Only	2 EA	\$54.00	\$108.00
580	CURB REMOVED AND RESET, Installation Only	440 FT	\$20.00	\$8,800.00
TOTAL AMOUNT:				Continue on next page...

M/WBE COMPANY NAME: A&I Concrete Curbs & Utility-Contractors, Inc.

M/WBE AUTHORIZED SIGNATURE: Angel Rivera

NAME AND TITLE (PRINT): Angel Rivera President

TELEPHONE NUMBER: 978-604-4204 FAX NUMBER: 978-641-3767

Rev'd 9/20/19

*** END OF DOCUMENT ***

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 2 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

NAME OF PRIME BIDDER: MAS Building & Bridge, Inc

Item number if applicable	Description of Activity with notations such as Installation Only, Material Only, or Complete	Quantity	Unit Price	Amount
590	CURB REMOVED AND STACKED, Installation Only	230 FT	\$18.00	\$4,140.00
701	CEMENT CONCRETE SIDEWALK, Installation Only	390 SY	\$35.00	\$13,650.00
701.1	CEMENT CONCRETE SIDEWALK AT DRIVEWAYS, Installation Only	220 SY	\$45.00	\$9,900.00
701.2	CEMENT CONCRETE PEDESTRIAN CURB RAMP, Installation Only	120 SY	\$45.00	\$5,400.00
TOTAL AMOUNT:				\$54,904.00

M/WBE COMPANY NAME: A&I Concrete Curbs & Utility Contractors, Inc.

M/WBE AUTHORIZED SIGNATURE: Angel Rivera

NAME AND TITLE (PRINT): Angel Rivera President

TELEPHONE NUMBER: 978-604-4204 FAX NUMBER: 978-641-3767

*** END OF DOCUMENT ***

Rev'd 9/20/19



THE COMMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance
SUPPLIER DIVERSITY OFFICE

One Ashburton Place, Suite 1411
Boston, MA 02108-1552
Maura Healey
Governor
Kim Driscoll
Lieutenant Governor
Matthew Gorzkowicz
Secretary
William M. McAvoy
Executive Director

December 21, 2023

Mr. Angel G Rivera Vazquez
A&I Concrete Curbs & Utilities Contractors, Inc.
10 North Street
Haverhill, MA 01830-1308

Dear Mr. Rivera Vazquez:

Congratulations! Your firm has been certified as a minority business enterprise (MBE) with the Supplier Diversity Office ('SDO') under the business description of WE SPECIALIZE IN GRANITE CURBING, PRECAST CURBING, CONCRETE SIDEWALKS, SLAB INSTALLATION; WE ALSO OFFER EXCAVATION AND UTILITIES SERVICES. Your firm will be listed in the SDO Certified Business Directory and the Massachusetts Central Register under this description. **This letter serves as the sole proof of your SDO certification.** Your designation as a MBE is valid for three (3) years unless revoked pursuant to 425 CMR 2.00.

Your firm's next renewal date is December 21, 2026. SDO will send written renewal notices to your business and/or e-mail address on file approximately thirty (30) business days prior to your firm's three (3) year certification anniversary. Additionally, every six (6) years, certified companies that wish to remain certified may undergo a substantive review which will require certain updated supporting documentation.

SDO also reserves the right to monitor your firm and to perform random spot checks to ensure the firm continues to meet the certification criteria. Your firm is required to notify the SDO in writing of any material changes. Examples include but are not limited to changes in its business description, as well as business phone number, fax number, business' physical location, webpage and e-mail addresses. Other reportable changes include business structure, ownership (the business is sold or transferred), control and outside employment. You also have a duty to report decertification and debarment notices from this or any other jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for the firm's decertification.

We look forward to working with you and your firm to maximize its business opportunities. Should you have any questions, please feel free to contact us via email at webmaster.sdo@mass.gov.

Sincerely,

Wanda Colon-DAngelo
Director, Diverse and Small Business Certification

DOCUMENT B00843

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 1 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

FROM Atlantic Bridge & Engineering
(Minority or Women's Business Enterprise Company)

TO: MAS Building & Bridge, Inc
(Name of Prime Contractor)

1. My company is currently certified as an MBE or WBE by the Massachusetts Supplier Diversity Office, formerly known as the State Office of Minority and Women Business Assistance (SOMWBA). There have been no changes affecting the ownership, control or independence of my company since my last certification review.
2. If any such change occurs prior to my company's completion of this proposed work, I will give written notification to your firm and to the Massachusetts Department of Transportation (MassDOT).
3. (For contractor activity only.) My firm will provide to you, upon request, for the purpose of obtaining subcontractor approval from MassDOT; (1) a resume stating the qualifications and experience of the superintendent or foreperson who will supervise on site-work; (2) a list of equipment owned or leased by my firm for use on the project; (3) a list of all projects (public or private) which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall include, for each project, the names and telephone number of a contact person for the contracting organization, the dollar value of the work, a description of the work, and my firm's work schedule for the Project.
4. If you are awarded the Contract, my company intends to enter into an agreement with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
5. My firm has the ability to manage, supervise and perform the activity described on the following page.


M/WBE Authorized Signature

June 1, 2025
Date

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 2 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

NAME OF PRIME BIDDER: MAS Building & Bridge, Inc

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
993.1	Structural Steel, Bearing, SIP - Install Shear Studs - Complete	1 LS	\$280,160.00	\$280,160.00
993.1	Panel Bridge Superstructure - Install	1 LS	\$543,000.00	\$543,000.00
TOTAL AMOUNT:				\$823,160.00

M/WBE COMPANY NAME: Atlantic Bridge & Engineering

M/WBE AUTHORIZED SIGNATURE: 

NAME AND TITLE (PRINT): Courtney Branagan Treasurer

TELEPHONE NUMBER: 603-601-7487

FAX NUMBER: 603-601-7983

*** END OF DOCUMENT ***

Rev'd 9/20/19



THE COMMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance
SUPPLIER DIVERSITY OFFICE

One Ashburton Place, Suite 1411
Boston, MA 02108-1552
Maura Healey
Governor
Kim Driscoll
Lieutenant Governor
Matthew Gorzkowicz
Secretary
William M. McAvoy
Executive Director

March 13, 2024

Ms. Victoria Kolenda
Atlantic Bridge & Engineering, Inc.
150 High Street
Hampton, NH 03842

Dear Ms. Kolenda:

Congratulations! Your firm has been renewed as a woman business enterprise (WBE) with the Supplier Diversity Office ('SDO') under the business description of **INSTALLATION AND ERECTION OF STRUCTURAL STEEL: COMPLEX AND SIMPLE, PRECAST CONCRETE, REINFORCING STEEL, POST-TENSIONING, TEMPORARY BRIDGE STRUCTURES, METAL DECKING, BEARINGS, MISCELLANEOUS AND ORNAMENTAL IRON; FABRICATION: SIMPLE BRIDGE STEEL, STRUCTURAL STEEL FOR BUILDINGS, MAJOR BRIDGE WITH FRACTURE CRITICAL ENDORSEMENT, MISCELLANEOUS AND ORNAMENTAL IRON**. Your firm will be listed in the SDO Certified Business Directory and the Massachusetts Central Register under this description. **This letter serves as the sole proof of your SDO certification**. Your designation as a WBE is valid for three (3) years unless revoked pursuant to 425 CMR 2.00.

Your firm's next renewal date is March 01, 2027. SDO will send written renewal notices to your business and/or e-mail address on file approximately thirty (30) business days prior to your firm's three (3) years certification anniversary. Additionally, every six (6) years, certified companies that wish to remain certified may undergo a substantive review which will require certain updated supporting documentation.

SDO also reserves the right to monitor your firm and to perform random spot checks to ensure the firm continues to meet the certification criteria. Your firm is required to notify the SDO in writing of any material changes. Examples include but are not limited to changes in its business description, as well as business phone number, fax number, business' physical location, webpage and e-mail addresses. Other reportable changes include business structure, ownership (the business is sold or transferred), control and outside employment. You also have a duty to report decertification and debarment notices from this or any other jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for the firm's decertification.

We look forward to working with you and your firm to maximize its business opportunities. Should you have any questions, please feel free to contact us via email at wsgdo@state.ma.us.

Sincerely,

Wanda Colon-D'Angelo
Director, Diverse and Small Business Certification

DOCUMENT B00843

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 1 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

FROM Dagle Electrical Construction Corporation
(Minority or Women's Business Enterprise Company)

TO: MAS Building & Bridge, Inc
(Name of Prime Contractor)

1. My company is currently certified as an MBE or WBE by the Massachusetts Supplier Diversity Office, formerly known as the State Office of Minority and Women Business Assistance (SOMWBA). There have been no changes affecting the ownership, control or independence of my company since my last certification review.
2. If any such change occurs prior to my company's completion of this proposed work, I will give written notification to your firm and to the Massachusetts Department of Transportation (MassDOT).
3. (For contractor activity only.) My firm will provide to you, upon request, for the purpose of obtaining subcontractor approval from MassDOT; (1) a resume stating the qualifications and experience of the superintendent or foreperson who will supervise on site-work; (2) a list of equipment owned or leased by my firm for use on the project; (3) a list of all projects (public or private) which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall include, for each project, the names and telephone number of a contact person for the contracting organization, the dollar value of the work, a description of the work, and my firm's work schedule for the Project.
4. If you are awarded the Contract, my company intends to enter into an agreement with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
5. My firm has the ability to manage, supervise and perform the activity described on the following page.



M/WBE Authorized Signature
Maureen P. Dagle, President

6/2/2025

Date

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
 PAGE 2 OF 2
MASSDOT PROJECT NUMBER: 608514PROJECT LOCATION: BEVERLYDATE OF BID OPENING: May 28th, 2025NAME OF PRIME BIDDER: MAS Building & Bridge, Inc

Item number (if applicable)	Description of Activity with notations such as Installation Only, Material Only, or Complete	Quantity	Unit	Unit Price	Amount
802.32	3 INCH TELECOM CONDUIT - TYPE NM (DOUBLE) (Conduit only, excludes civil work)	530	FT	\$ 27.00	\$ 14,310.00
804.3	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC - (UL) (Conduit only, excludes civil work)	200	FT	\$ 16.00	\$ 3,200.00
804.52	5 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE) (Conduit only, excludes civil work)	400	FT	\$ 38.00	\$ 15,200.00
806.2	2 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL (Complete)	60	FT	\$ 78.00	\$ 4,680.00
806.3	3 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL (Complete)	600	FT	\$ 98.00	\$ 58,800.00
806.5	5 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL (Complete)	1150	FT	\$ 163.00	\$ 187,450.00
811.22	ELECTRIC HANDHOLE - SD2.022 (Grounding only)	2	EA	\$ 200.00	\$ 400.00
811.24	ELECTRIC HANDHOLE - SD2.024 (Grounding only)	1	EA	\$ 200.00	\$ 200.00
811.5	JUNCTION BOX 10 X 6 X 4 INCHES (Complete)	3	EA	\$ 1,500.00	\$ 4,500.00
813.42	WIRE TYPE 8 NO. 6 DIRECT BURIAL (Complete)	3600	FT	\$ 3.00	\$ 10,800.00
813.521	WIRE TYPE 10 NO. 6 GROUNDING AND BONDING (Complete)	730	FT	\$ 2.65	\$ 1,934.50
813.6	EQUIPMENT GROUNDING (Complete)	1	LS	\$ 5,380.00	\$ 5,380.00
813.801	SERVICE CONNECTION (OVERHEAD) - STREET LIGHTING (excludes civil work)	1	LS	\$ 6,300.00	\$ 6,300.00
813.802	SERVICE CONNECTION (OVERHEAD) - 2 Margin St, Electric Relocation (excludes civil work)	1	LS	\$ 87,800.00	\$ 87,800.00
816.101	TEMPORARY SIGNAL RETIMING LOCATION NO. 1 (Complete)	1	LS	\$ 2,100.00	\$ 2,100.00
821.11	HIGHWAY LIGHTING POLE (ANCHOR BASE) 6 FOOT BRACKET (excludes foundation)	4	EA	\$ 9,400.00	\$ 37,600.00
821.13	HIGHWAY LIGHTING POLE (ANCHOR BASE) 10 FOOT BRACKET (excludes foundation)	1	EA	\$ 9,800.00	\$ 9,800.00
823.041	HIGHWAY LIGHTING LUMINAIRE (Complete)	5	EA	\$ 800.00	\$ 4,000.00
823.09	AREA LIGHTING LUMINAIRE - LED 123 WATTS (Complete)	1	EA	\$ 1,360.00	\$ 1,360.00
823.6	HIGHWAY LIGHTING LOAD CENTER (Complete, excludes foundation)	1	LS	\$ 19,600.00	\$ 19,600.00
823.73	HIGHWAY LIGHTING ARM AND LUMINAIRE REMOVED AND STACKED (Complete)	2	EA	\$ 375.00	\$ 750.00
				TOTAL AMOUNT:	\$476,164.50

M/WBE COMPANY NAME: Dagle Electrical Construction CorporationM/WBE AUTHORIZED SIGNATURE: NAME AND TITLE (PRINT): Maureen P. Dagle, PresidentTELEPHONE NUMBER: 800-379-1459FAX NUMBER: 781-937-7678

*** END OF DOCUMENT ***

Rev'd 9/20/19



THE COMMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance
SUPPLIER DIVERSITY OFFICE

One Ashburton Place, Suite 1410
Boston, MA 02108-1552
Maura Healey
Governor
Kim Driscoll
Lieutenant Governor
Matthew Gorzkowicz
Secretary
William M. McAvoy
Executive Director

April 17, 2024

Ms. Maureen Dagle
Dagle Electrical Construction Corp.
68 Industrial Way
Wilmington, MA 01887-3434

Dear Ms. Dagle:

Congratulations! Your firm has been renewed as a woman business enterprise (WBE) with the Supplier Diversity Office ('SDO') under the business description of COMMUNICATION LINE AND RELATED STRUCTURES CONSTRUCTION INCLUDING: SUBSTATIONS, POWER PLANTS AND SOLAR POWER; TRAFFIC SIGNAL INSTALLATION AND MAINTENANCE; ELECTRICAL AND GENERAL CONTRACTOR WORK AS IT RELATES TO TRANSPORTATION INCLUDING: TRAFFIC SIGNAL SYSTEMS; HIGHWAY AND STREET LIGHTING; INTERSECTION IMPROVEMENTS; AND INTELLIGENT TRANSPORTATION SYSTEMS. Your firm will be listed in the SDO Certified Business Directory and the Massachusetts Central Register under this description. **This letter serves as the sole proof of your SDO certification.** Your designation as a WBE is valid for three (3) years unless revoked pursuant to 425 CMR 2.00.

Your firm's next renewal date is May 02, 2027. SDO will send written renewal notices to your business and/or e-mail address on file approximately thirty (30) business days prior to your firm's three (3) years certification anniversary. Additionally, every six (6) years, certified companies that wish to remain certified may undergo a substantive review which will require certain updated supporting documentation.

SDO also reserves the right to monitor your firm and to perform random spot checks to ensure the firm continues to meet the certification criteria. Your firm is required to notify the SDO in writing of any material changes. Examples include but are not limited to changes in its business description, as well as business phone number, fax number, business' physical location, webpage and e-mail addresses. Other reportable changes include business structure, ownership (the business is sold or transferred), control and outside employment. You also have a duty to report decertification and debarment notices from this or any other jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for the firm's decertification.

We look forward to working with you and your firm to maximize its business opportunities. Should you have any questions, please feel free to contact us via email at wado@state.ma.us.

Sincerely,

Wanda Colon-D'Angelo
Director, Diverse and Small Business Certification

DOCUMENT B00843

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 1 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

FROM Don Martin Corporation

(Minority or Women's Business Enterprise Company)

TO: MAS Building & Bridge, Inc

(Name of Prime Contractor)

1. My company is currently certified as an MBE or WBE by the Massachusetts Supplier Diversity Office, formerly known as the State Office of Minority and Women Business Assistance (SOMWBA). There have been no changes affecting the ownership, control or independence of my company since my last certification review.
2. If any such change occurs prior to my company's completion of this proposed work, I will give written notification to your firm and to the Massachusetts Department of Transportation (MassDOT).
3. (For contractor activity only.) My firm will provide to you, upon request, for the purpose of obtaining subcontractor approval from MassDOT; (1) a resume stating the qualifications and experience of the superintendent or foreperson who will supervise on site-work; (2) a list of equipment owned or leased by my firm for use on the project; (3) a list of all projects (public or private) which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall include, for each project, the names and telephone number of a contact person for the contracting organization, the dollar value of the work, a description of the work, and my firm's work schedule for the Project.
4. If you are awarded the Contract, my company intends to enter into an agreement with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
5. My firm has the ability to manage, supervise and perform the activity described on the following page.

Donald J. Martin Jr.
M/WBE Authorized Signature

May 30, 2025
Date

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 2 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

NAME OF PRIME BIDDER: MAS Building & Bridge, Inc

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
450.231	SUPERPAVE SURFACE COURSE - 12.5 POLYMER - Complete	470 TN	\$170.00	\$79,900.00
450.32	SUPERPAVE INTERMEDIATE COURSE - 19.0 - Complete	470 TN	\$155.00	\$72,850.00
450.42	SUPERPAVE BASE COURSE - 37.5 - Complete	830 TN	\$145.00	\$120,350.00
450.601	SUPERPAVE BRIDGE SURFACE COURSE - 9.5 POLYMER - Complete	60 TN	\$205.00	\$12,300.00
450.701	SUPERPAVE BRIDGE PROTECTIVE COURSE - 9.5 POLYMER - Complete	390 TN	\$195.00	\$76,050.00
452	ASPHALT EMULSION FOR TACK COAT - Complete	660 GAL	\$11.00	\$7,260.00
453	HMA JOINT ADHESIVE - Complete	15,000 FT	\$1.50	\$22,500.00
TOTAL AMOUNT:				Continued on next page...

M/WBE COMPANY NAME: Don Martin Corporation

M/WBE AUTHORIZED SIGNATURE: Donald J. Martin Jr.

NAME AND TITLE (PRINT): Donald J Martin Jr - President

TELEPHONE NUMBER: 781.834.007 FAX NUMBER: 781.834.6538

*** END OF DOCUMENT ***

Rev'd 9/20/19

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 2 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

NAME OF PRIME BIDDER: MAS Building & Bridge, Inc

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
470.2	HOT MIX ASPHALT BERM- TYPE A - MODIFIED - Complete	10 FT	\$60.00	\$600.00
572.35	HOT MIX ASPHALT CURB TYPE 3 - MODIFIED - Complete	210 FT	\$60.00	\$12,600.00
702	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY - Complete	170 TN	\$210.00	\$35,700.00
VARIOUS	Additional Mobilizations (3EA included)- Complete	1 EA	\$5,500.00	\$5,500.00
VARIOUS	Escalation starting June 30th 2026 - 5% per year, and for each year thereafter.	1 LS	\$22,500.00	\$22,500.00
TOTAL AMOUNT:				\$468,110.00

M/WBE COMPANY NAME: Don Martin Corporation

M/WBE AUTHORIZED SIGNATURE: Donald J. Martin Jr.

NAME AND TITLE (PRINT): Donald J Martin Jr - President

TELEPHONE NUMBER: 781.834.007 FAX NUMBER: 781.834.6538

*** END OF DOCUMENT ***

Rev'd 9/20/19



THE COMMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance
SUPPLIER DIVERSITY OFFICE

One Ashburton Place, Suite 1017
Boston, MA 02108-1552
Charles D. Baker
Governor
Karyn E. Polito
Lieutenant Governor
Michael J. Heffernan
Secretary
William M. McAvoy
Executive Director

July 13, 2022

Mr. Donald J. Martin, Jr.
Don Martin Corporation
475 School Street - Alden Crossing, Unit #6
Marshfield, MA 02050

Dear Mr. Martin, Jr.:

Congratulations! Your firm has been renewed as a minority business enterprise (MBE) with the Supplier Diversity Office ('SDO') under the business description of **ASPHALT PAVING, ROAD CONSTRUCTION CONTRACTOR AND TRUCK RENT/LEASE**. Your firm will be listed in the SDO Certified Business Directory and the Massachusetts Central Register under this description. **This letter serves as the sole proof of your SDO certification.** Your designation as a MBE is valid for three (3) years unless revoked pursuant to 425 CMR 2.00.

Your firm's next renewal date is August 01, 2025. SDO will send written renewal notices to your business and/or e-mail address on file approximately thirty (30) business days prior to your firm's three (3) years certification anniversary. Additionally, every six (6) years, certified companies that wish to remain certified may undergo a substantive review which will require certain updated supporting documentation.

SDO also reserves the right to monitor your firm and to perform random spot checks to ensure the firm continues to meet the certification criteria. Your firm is required to notify the SDO in writing of any material changes. Examples include but are not limited to changes in its business description, as well as business phone number, fax number, business' physical location, webpage and e-mail addresses. Other reportable changes include business structure, ownership (the business is sold or transferred), control and outside employment. You also have a duty to report decertification and debarment notices from this or any other jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for the firm's decertification.

We look forward to working with you and your firm to maximize its business opportunities. Should you have any questions, please feel free to contact us via email at wso@state.ma.us.

Sincerely,

A handwritten signature in blue ink that reads "William M. McAvoy". The signature is written in a cursive style with a large, stylized initial 'W'.

William M. McAvoy
Executive Director

DOCUMENT B00843

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 1 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

FROM Guardrail Solutions, LLC
(Minority or Women's Business Enterprise Company)

TO: MAS Building & Bridge, Inc
(Name of Prime Contractor)

1. My company is currently certified as an MBE or WBE by the Massachusetts Supplier Diversity Office, formerly known as the State Office of Minority and Women Business Assistance (SOMWBA). There have been no changes affecting the ownership, control or independence of my company since my last certification review.
2. If any such change occurs prior to my company's completion of this proposed work, I will give written notification to your firm and to the Massachusetts Department of Transportation (MassDOT).
3. (For contractor activity only.) My firm will provide to you, upon request, for the purpose of obtaining subcontractor approval from MassDOT; (1) a resume stating the qualifications and experience of the superintendent or foreperson who will supervise on site-work; (2) a list of equipment owned or leased by my firm for use on the project; (3) a list of all projects (public or private) which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall include, for each project, the names and telephone number of a contact person for the contracting organization, the dollar value of the work, a description of the work, and my firm's work schedule for the Project.
4. If you are awarded the Contract, my company intends to enter into an agreement with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
5. My firm has the ability to manage, supervise and perform the activity described on the following page.


M/WBE Authorized Signature

6/2/2025
Date

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 2 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

NAME OF PRIME BIDDER: MAS Building & Bridge, Inc

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
628.22	Transition to Rigid Barrier - Complete	4 EA	\$6,500.00	\$26,000.00
645.6	72" CLF (Pipe Top Rail)(LPO) - Complete	600 LF	\$78.00	\$46,800.00
647.072	72" CLF (PTR) W/Barb (LPO) - Complete	50 LF	\$90.00	\$4,500.00
650.072	72" Chain Link Gate w/Posts - Complete	40 LF	\$130.00	\$5,200.00
651.072	72" CLF Gate w/Posts & Barb - Complete	20 LF	\$175.00	\$3,500.00
652.072	72" CLF End Post - Complete	5 EA	\$350.00	\$1,750.00
653.072	72" CLF Corner or Interm BP - Complete	8 EA	\$325.00	\$2,600.00
901.3	4k PSI 1.5" 565 - Post Fndtns - Complete	10 EA	\$275.00	\$2,750.00
996.52	CLF on Modular Block Wall - Complete	180 EA	\$100.00	\$18,000.00
748	Mobilization	1 LS	\$4,500.00	\$4,500.00
TOTAL AMOUNT:				\$115,600.00

M/WBE COMPANY NAME: Guardrail Solutions, LLC

M/WBE AUTHORIZED SIGNATURE: 

NAME AND TITLE (PRINT): Tanya Carr Manager

TELEPHONE NUMBER: 413-310-2428 FAX NUMBER: _____

*** END OF DOCUMENT ***

Rev'd 9/20/19



THE COMMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance
SUPPLIER DIVERSITY OFFICE

One Ashburton Place, Suite 1017
Boston, MA 02108-1552
Maura Healey
Governor
Kim Driscoll
Lieutenant Governor
Matthew Gorzkowicz
Secretary
William M. McAvoy
Executive Director

May 10, 2023

Mrs. Tanya Carr
Guardrail Solutions, LLC
108A Front Street
West Springfield, MA 01089-3167

Dear Mrs. Carr:

Congratulations! Your firm has been renewed as a woman business enterprise (WBE) with the Supplier Diversity Office ('SDO') under the business description of **GUARDRAIL AND FENCE INSTALLATION**. Your firm will be listed in the SDO Certified Business Directory and the Massachusetts Central Register under this description. **This letter serves as the sole proof of your SDO certification.** Your designation as a WBE is valid for three (3) years unless revoked pursuant to 425 CMR 2.00.

Your firm's next renewal date is June 04, 2026. SDO will send written renewal notices to your business and/or e-mail address on file approximately thirty (30) business days prior to your firm's three (3) years certification anniversary. Additionally, every six (6) years, certified companies that wish to remain certified may undergo a substantive review which will require certain updated supporting documentation.

SDO also reserves the right to monitor your firm and to perform random spot checks to ensure the firm continues to meet the certification criteria. Your firm is required to notify the SDO in writing of any material changes. Examples include but are not limited to changes in its business description, as well as business phone number, fax number, business' physical location, webpage and e-mail addresses. Other reportable changes include business structure, ownership (the business is sold or transferred), control and outside employment. You also have a duty to report decertification and debarment notices from this or any other jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for the firm's decertification.

We look forward to working with you and your firm to maximize its business opportunities. Should you have any questions, please feel free to contact us via email at w_sdo@state.ma.us.

Sincerely,

A handwritten signature in blue ink that reads "William M. McAvoy". The signature is written in a cursive style with a long, sweeping tail on the "y".

William M. McAvoy
Executive Director

DOCUMENT B00843

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 1 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

FROM Island Pavement Cutting Co., Inc.

(Minority or Women's Business Enterprise Company)

TO: MAS Building & Bridge, Inc

(Name of Prime Contractor)

1. My company is currently certified as an MBE or WBE by the Massachusetts Supplier Diversity Office, formerly known as the State Office of Minority and Women Business Assistance (SOMWBA). There have been no changes affecting the ownership, control or independence of my company since my last certification review.
2. If any such change occurs prior to my company's completion of this proposed work, I will give written notification to your firm and to the Massachusetts Department of Transportation (MassDOT).
3. (For contractor activity only.) My firm will provide to you, upon request, for the purpose of obtaining subcontractor approval from MassDOT; (1) a resume stating the qualifications and experience of the superintendent or foreperson who will supervise on site-work; (2) a list of equipment owned or leased by my firm for use on the project; (3) a list of all projects (public or private) which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall include, for each project, the names and telephone number of a contact person for the contracting organization, the dollar value of the work, a description of the work, and my firm's work schedule for the Project.
4. If you are awarded the Contract, my company intends to enter into an agreement with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
5. My firm has the ability to manage, supervise and perform the activity described on the following page.

Marissa O'Neill

M/WBE Authorized Signature

06/02/2025

Date

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 2 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

NAME OF PRIME BIDDER: MAS Building & Bridge, Inc

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
993.1	Membrane Waterproofing - Complete	12,060 SF	\$8.48	\$102,268.80
TOTAL AMOUNT:				\$102,268.80

M/WBE COMPANY NAME: Island Pavement Cutting Co., Inc.

M/WBE AUTHORIZED SIGNATURE: Marissa O'Neill

NAME AND TITLE (PRINT): Marissa O'Neill, President

TELEPHONE NUMBER: 631-567-2711 FAX NUMBER: 631-563-1166

*** END OF DOCUMENT ***

Rev'd 9/20/19



THE COMMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance
SUPPLIER DIVERSITY OFFICE

One Ashburton Place, Suite 1411
Boston, MA 02108-1552
Maura Healey
Governor
Kim Driscoll
Lieutenant Governor
Matthew Gorzkowicz
Secretary
William M. McAvoy
Executive Director

November 1, 2023

Ms. Marissa O'Neill
Island Pavement Cutting Co., Inc.
31 Cleveland Avenue
Bay Shore, NY 11706

Dear Ms. O'Neill:

Congratulations! Your firm has been renewed as a woman business enterprise (WBE) with the Supplier Diversity Office ('SDO') under the business description of **HEAVY/HIGHWAY AND SPECIALTY CONSTRUCTION SERVICES: WATERPROOFING (SPRAY AND SHEET-APPLIED); SAW CUTTING (ALL TYPES); JOINT SYSTEM INSTALLATION, REPAIR AND SEALING; CRACK SEALING/REPAIR; CORE DRILLING; DOWEL BARS; PAVEMENT SEALING; PAVEMENT REPAIRS**. Your firm will be listed in the SDO Certified Business Directory and the Massachusetts Central Register under this description. **This letter serves as the sole proof of your SDO certification.** Your designation as a WBE is valid for three (3) years unless revoked pursuant to 425 CMR 2.00.

Your firm's next renewal date is October 26, 2026. SDO will send written renewal notices to your business and/or e-mail address on file approximately thirty (30) business days prior to your firm's three (3) years certification anniversary. Additionally, every six (6) years, certified companies that wish to remain certified may undergo a substantive review which will require certain updated supporting documentation.

SDO also reserves the right to monitor your firm and to perform random spot checks to ensure the firm continues to meet the certification criteria. Your firm is required to notify the SDO in writing of any material changes. Examples include but are not limited to changes in its business description, as well as business phone number, fax number, business' physical location, webpage and e-mail addresses. Other reportable changes include business structure, ownership (the business is sold or transferred), control and outside employment. You also have a duty to report decertification and debarment notices from this or any other jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for the firm's decertification.

We look forward to working with you and your firm to maximize its business opportunities. Should you have any questions, please feel free to contact us via email at wsdo@state.ma.us.

Sincerely,

Wanda Colon-D'Angelo
Director, Diverse and Small Business Certification

DOCUMENT B00843

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 1 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

FROM K5 Corporation
(Minority or Women's Business Enterprise Company)

TO: MAS Building & Bridge, Inc
(Name of Prime Contractor)

1. My company is currently certified as an MBE or WBE by the Massachusetts Supplier Diversity Office, formerly known as the State Office of Minority and Women Business Assistance (SOMWBA). There have been no changes affecting the ownership, control or independence of my company since my last certification review.
2. If any such change occurs prior to my company's completion of this proposed work, I will give written notification to your firm and to the Massachusetts Department of Transportation (MassDOT).
3. (For contractor activity only.) My firm will provide to you, upon request, for the purpose of obtaining subcontractor approval from MassDOT; (1) a resume stating the qualifications and experience of the superintendent or foreperson who will supervise on site-work; (2) a list of equipment owned or leased by my firm for use on the project; (3) a list of all projects (public or private) which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall include, for each project, the names and telephone number of a contact person for the contracting organization, the dollar value of the work, a description of the work, and my firm's work schedule for the Project.
4. If you are awarded the Contract, my company intends to enter into an agreement with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
5. My firm has the ability to manage, supervise and perform the activity described on the following page.


M/WBE Authorized Signature

5/30/2025
Date

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
 PAGE 2 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

NAME OF PRIME BIDDER: MAS Building & Bridge, Inc

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
628.312	Permanent Impact Attenuator, Re-directive, TL-2 - Partial	4 EA	\$25,000.00	\$100,000.00
832	Warning-Regulatory and Route Marker - Aluminum Panel (Type A) - Complete	200 SF	\$16.00	\$3,200.00
847.1	Sign Sup (N/Guide) + Rte Mkr w/1 Brkway Post Assembly - Complete	20 EA	\$275.00	\$5,500.00
852	Safety Signing for Traffic Management - Material/Furnish Only	250 SF	\$8.50	\$2,125.00
854.016	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED) - Complete	1,400 FT	\$1.00	\$1,400.00
854.1	PAVEMENT MARKING REMOVAL - Complete	450 SF	\$2.00	\$900.00
860.106	6 INCH REFLECTORIZED WHITE LINE (PAINTED) - Complete	4,600 FT	\$00.45	\$2,070.00
TOTAL AMOUNT:				Continued on next page...

M/WBE COMPANY NAME: K5 Corporation

M/WBE AUTHORIZED SIGNATURE: 

NAME AND TITLE (PRINT): Kathy DeLong, President

TELEPHONE NUMBER: 781-982-9229 FAX NUMBER: 781-982-9226

*** END OF DOCUMENT ***

Rev'd 9/20/19

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
 PAGE 2 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY


DATE OF BID OPENING: May 28th, 2025

NAME OF PRIME BIDDER: MAS Building & Bridge, Inc

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
860.112	12 INCH REFLECTORIZED WHITE LINE (PAINTED) - Complete	500 FT	\$3.00	\$1,500.00
861.106	6 INCH REFLECTORIZED YELLOW LINE (PAINTED)- Complete	2,800 FT	\$00.45	\$1,260.00
864.031	PAVEMENT LEGENDS REFL. WHITE THERMOPLASTIC (PREFORMED) - BIKE RIDER - Complete	13 EA	\$300.00	\$3,900.00
864.032	PAVEMENT LEGENDS REFL. WHITE THERMOPLASTIC (PREFORMED) - BIKE STRAIGHT ARROW - Complete	12 EA	\$200.00	\$2,400.00
864.033	PAVEMENT LEGENDS REFL. WHITE THERMOPLASTIC (PREFORMED) - BIKE LEFT ARROW - Complete	1 EA	\$200.00	\$200.00
864.04	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC) - Complete	200 SF	\$9.00	\$1,800.00
864.41	GREEN COLORIZED PAVEMENT MARKINGS - Complete	950 SF	\$12.00	\$11,400.00
<i>mobs will apply</i>				
TOTAL AMOUNT:				\$137,655.00

M/WBE COMPANY NAME: K5 Corporation

M/WBE AUTHORIZED SIGNATURE: _____



NAME AND TITLE (PRINT): Kathy DeLong, President

TELEPHONE NUMBER: 781-982-9229

FAX NUMBER: 781-982-9226



THE COMMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance
SUPPLIER DIVERSITY OFFICE

One Ashburton Place, Suite 1017
Boston, MA 02108-1552
Maura Healey
Governor
Kim Driscoll
Lieutenant Governor
Matthew Gorzkowicz
Secretary
William M. McAvoy
Executive Director

May 10, 2023

Ms. Kathy DeLong
K5 Corporation
9 Rockview Way
Rockland, MA 02370

Dear Ms. DeLong:

Congratulations! Your firm has been renewed as a woman business enterprise (WBE) with the Supplier Diversity Office ('SDO') under the business description of **PAVEMENT MARKINGS HIGHWAY CONSTRUCTION STREET SWEEPING IMPACT ENUMERATORS SIGNING NON STRUCTURAL**. Your firm will be listed in the SDO Certified Business Directory and the Massachusetts Central Register under this description. **This letter serves as the sole proof of your SDO certification.** Your designation as a WBE is valid for three (3) years unless revoked pursuant to 425 CMR 2.00.

Your firm's next renewal date is May 04, 2026. SDO will send written renewal notices to your business and/or e-mail address on file approximately thirty (30) business days prior to your firm's three (3) years certification anniversary. Additionally, every six (6) years, certified companies that wish to remain certified may undergo a substantive review which will require certain updated supporting documentation.

SDO also reserves the right to monitor your firm and to perform random spot checks to ensure the firm continues to meet the certification criteria. Your firm is required to notify the SDO in writing of any material changes. Examples include but are not limited to changes in its business description, as well as business phone number, fax number, business' physical location, webpage and e-mail addresses. Other reportable changes include business structure, ownership (the business is sold or transferred), control and outside employment. You also have a duty to report decertification and debarment notices from this or any other jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for the firm's decertification.

We look forward to working with you and your firm to maximize its business opportunities. Should you have any questions, please feel free to contact us via email at wido@state.ma.us.

Sincerely,

A handwritten signature in blue ink that reads "William M. McAvoy". The signature is fluid and cursive, with the first letters of each word being capitalized and prominent.

William M. McAvoy
Executive Director

DOCUMENT B00843

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 1 OF 2

MASSDOT PROJECT NUMBER: 608514


PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

FROM Lindon Group, Inc
(Minority or Women's Business Enterprise Company)

TO: MAS Building & Bridge, Inc
(Name of Prime Contractor)

1. My company is currently certified as an MBE or WBE by the Massachusetts Supplier Diversity Office, formerly known as the State Office of Minority and Women Business Assistance (SOMWBA). There have been no changes affecting the ownership, control or independence of my company since my last certification review.
2. If any such change occurs prior to my company's completion of this proposed work, I will give written notification to your firm and to the Massachusetts Department of Transportation (MassDOT).
3. (For contractor activity only.) My firm will provide to you, upon request, for the purpose of obtaining subcontractor approval from MassDOT; (1) a resume stating the qualifications and experience of the superintendent or foreperson who will supervise on site-work; (2) a list of equipment owned or leased by my firm for use on the project; (3) a list of all projects (public or private) which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall include, for each project, the names and telephone number of a contact person for the contracting organization, the dollar value of the work, a description of the work, and my firm's work schedule for the Project.
4. If you are awarded the Contract, my company intends to enter into an agreement with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
5. My firm has the ability to manage, supervise and perform the activity described on the following page.


M/WBE Authorized Signature

6/2/25
Date

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 2 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

NAME OF PRIME BIDDER: MAS Building & Bridge, Inc

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
993.1	Fabricate Epoxy Rebar - Complete	162,000 LB	\$0.69	\$111,780.00
993.1	Fabricate Dowels - Complete	50 EA	\$3.00	\$150.00
993.2	Fabricate Epoxy Rebar - Complete	12,000 LB	\$0.69	\$8,280.00
222.3	FRAME AND <u>GRATE</u> MUNICIPAL STANDARD - Supply Material Only	21 EA	\$586.59	\$12,318.39
222.3	FRAME AND <u>COVER</u> MUNICIPAL STANDARD - Supply Material Only	8 EA	\$496.34	\$3,970.72
224.12	12" HOOD - Supply Material Only	10 EA	\$294.18	\$2,941.80
238.1	10" DIP - Supply Material Only	110 FT	\$55.72	\$6,129.20
238.12	12" DIP - Supply Material Only	160 FT	\$70.17	\$11,227.20
381	SERVICE BOX - Supply Material Only	6 EA	\$84.90	\$509.40
357.12	12"GATE BOX - Supply Material Only	4 EA	\$175.64	\$702.56
TOTAL AMOUNT:				\$158,009.27

✓
✓
✓ *bc*

M/WBE COMPANY NAME: Lindon Group, Inc

M/WBE AUTHORIZED SIGNATURE: 

NAME AND TITLE (PRINT): Phil Brookes

TELEPHONE NUMBER: 401 272 2081 FAX NUMBER: 401 276 0243

Rev'd 9/20/19

*** END OF DOCUMENT ***



THE COMMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance
SUPPLIER DIVERSITY OFFICE

One Ashburton Place, Suite 1411
Boston, MA 02108-1552
Maura Healey
Governor
Kim Driscoll
Lieutenant Governor
Matthew Gorzkowicz
Secretary
William M. McAvoy
Executive Director

March 13, 2024

Ms. Melinda Penney
Lindon Group, Inc.
310 Bourne Ave Unit 67F
Rumford, RI 02916

Dear Ms. Penney:

Congratulations! Your firm has been renewed as a woman business enterprise (WBE) with the Supplier Diversity Office ('SDO') under the business description of FABRICATOR AND SUPPLIER OF REBAR, STRUCTURAL STEEL AND PIPE INCLUDING MCWANE DUCTILE IRON AND STEEL PIPE, FIRE PROTECTION, INDUSTRIAL HEATING AND COOLING, PVC, AND HDPE PIPE; SUPPLIER OF PIPE REMEDIATION PRODUCTS, DRAINAGE PRODUCTS, STORMWATER AND SEWER CONTROL PRODUCTS, HYDRANTS, PRECAST STRUCTURE AND PIPE, STEEL REBAR, STEEL FIBER, GEOTECHNICAL PRODUCTS, EROSION CONTROL PRODUCTS, FILTrex AND ENVIRONMENTAL CONSTRUCTION MATERIAL, PPE AND SAFETY EQUIPMENT; LOGISTICS MANAGEMENT CONSULTING SERVICES. Your firm will be listed in the SDO Certified Business Directory and the Massachusetts Central Register under this description. **This letter serves as the sole proof of your SDO certification.** Your designation as a WBE is valid for three (3) years unless revoked pursuant to 425 CMR 2.00.

Your firm's next renewal date is February 09, 2027. SDO will send written renewal notices to your business and/or e-mail address on file approximately thirty (30) business days prior to your firm's three (3) years certification anniversary. Additionally, every six (6) years, certified companies that wish to remain certified may undergo a substantive review which will require certain updated supporting documentation.

SDO also reserves the right to monitor your firm and to perform random spot checks to ensure the firm continues to meet the certification criteria. Your firm is required to notify the SDO in writing of any material changes. Examples include but are not limited to changes in its business description, as well as business phone number, fax number, business' physical location, webpage and e-mail addresses. Other reportable changes include business structure, ownership (the business is sold or transferred), control and outside employment. You also have a duty to report decertification and debarment notices from this or any other jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for the firm's decertification.

We look forward to working with you and your firm to maximize its business opportunities. Should you have any questions, please feel free to contact us via email at wso@state.ma.us.

Sincerely,

Wanda Colon-D'Angelo
Director, Diverse and Small Business Certification

DOCUMENT B00843

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 1 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

FROM New Form Building Systems, Inc d.b.a. New Form Supply
(Minority or Women's Business Enterprise Company)

TO: MAS Building & Bridge, Inc
(Name of Prime Contractor)

1. My company is currently certified as an MBE or WBE by the Massachusetts Supplier Diversity Office, formerly known as the State Office of Minority and Women Business Assistance (SOMWBA). There have been no changes affecting the ownership, control or independence of my company since my last certification review.
2. If any such change occurs prior to my company's completion of this proposed work, I will give written notification to your firm and to the Massachusetts Department of Transportation (MassDOT).
3. (For contractor activity only.) My firm will provide to you, upon request, for the purpose of obtaining subcontractor approval from MassDOT; (1) a resume stating the qualifications and experience of the superintendent or foreperson who will supervise on site-work; (2) a list of equipment owned or leased by my firm for use on the project; (3) a list of all projects (public or private) which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall include, for each project, the names and telephone number of a contact person for the contracting organization, the dollar value of the work, a description of the work, and my firm's work schedule for the Project.
4. If you are awarded the Contract, my company intends to enter into an agreement with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
5. My firm has the ability to manage, supervise and perform the activity described on the following page.


M/WBE Authorized Signature

05/30/2025
Date

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 2 OF 2

MASSDOT PROJECT NUMBER: 608514


PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

NAME OF PRIME BIDDER: MAS Building & Bridge, Inc

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
996.52	PREFABRICATED MODULAR BLOCK GRAVITY RETAINING WALL - (SUPPLY PRECAST MATERIAL ONLY / PARTIAL)	1LS	\$74,880.00	\$74,880.00
TOTAL AMOUNT:				\$74,880.00

M/WBE COMPANY NAME: New Form Building Systems, Inc

M/WBE AUTHORIZED SIGNATURE: 

NAME AND TITLE (PRINT): Erica Libby, Treasurer

TELEPHONE NUMBER: 207-469-2711 FAX NUMBER: _____

*** END OF DOCUMENT ***

Rev'd 9/20/19



THE COMMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance
SUPPLIER DIVERSITY OFFICE

One Ashburton Place, Suite 1017
Boston, MA 02108-1552
Charles D. Baker
Governor
Karyn E. Polito
Lieutenant Governor
Michael J. Heffernan
Secretary
William M. McAvoy
Executive Director

October 28, 2022

Ms. Michelle Schleck
New Form Building Systems, Inc.
90 Heritage Park Road
Bucksport, ME 04416-4460

Dear Ms. Schleck:

Congratulations! Your firm has been renewed as a woman business enterprise (WBE) with the Supplier Diversity Office ('SDO') under the business description of **REGULAR DEALER/BROKER OF PRECAST CONCRETE PRODUCTS, WATERPROOFING AND DRAINAGE MATERIALS, PIPE AND DRAINAGE PRODUCTS, EROSION CONTROL PRODUCTS, HIGHWAY AND BRIDGE PRODUCTS, STEEL PRODUCTS, CONCRETE ACCESSORIES, MASONRY PRODUCTS, CEMENT AND ADHESIVE PRODUCTS, SAFETY AND TOOL PRODUCTS AND INSULATING CONCRETE FORMS AND ACCESSORIES; BRICK, STONE AND RELATED CONSTRUCTION MATERIAL, PLUMBING AND HEATING EQUIPMENT MERCHANT WHOLESALER**. Your firm will be listed in the SDO Certified Business Directory and the Massachusetts Central Register under this description. **This letter serves as the sole proof of your SDO certification.** Your designation as a WBE is valid for three (3) years unless revoked pursuant to 425 CMR 2.00.

Your firm's next renewal date is November 30, 2025. SDO will send written renewal notices to your business and/or e-mail address on file approximately thirty (30) business days prior to your firm's three (3) years certification anniversary. Additionally, every six (6) years, certified companies that wish to remain certified may undergo a substantive review which will require certain updated supporting documentation.

SDO also reserves the right to monitor your firm and to perform random spot checks to ensure the firm continues to meet the certification criteria. Your firm is required to notify the SDO in writing of any material changes. Examples include but are not limited to changes in its business description, as well as business phone number, fax number, business' physical location, webpage and e-mail addresses. Other reportable changes include business structure, ownership (the business is sold or transferred), control and outside employment. You also have a duty to report decertification and debarment notices from this or any other jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for the firm's decertification.

We look forward to working with you and your firm to maximize its business opportunities. Should you have any questions, please feel free to contact us via email at w_sdo@state.ma.us.

Sincerely,

A handwritten signature in blue ink that reads "William M. McAvoy". The signature is written in a cursive style with a long, sweeping tail on the letter "y".

William M. McAvoy
Executive Director

DOCUMENT B00843

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 1 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

FROM South Coast Steel LLC

(Minority or Women's Business Enterprise Company)

TO: MAS Building & Bridge, Inc

(Name of Prime Contractor)

1. My company is currently certified as an MBE or WBE by the Massachusetts Supplier Diversity Office, formerly known as the State Office of Minority and Women Business Assistance (SOMWBA). There have been no changes affecting the ownership, control or independence of my company since my last certification review.
2. If any such change occurs prior to my company's completion of this proposed work, I will give written notification to your firm and to the Massachusetts Department of Transportation (MassDOT).
3. (For contractor activity only.) My firm will provide to you, upon request, for the purpose of obtaining subcontractor approval from MassDOT; (1) a resume stating the qualifications and experience of the superintendent or foreperson who will supervise on site-work; (2) a list of equipment owned or leased by my firm for use on the project; (3) a list of all projects (public or private) which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall include, for each project, the names and telephone number of a contact person for the contracting organization, the dollar value of the work, a description of the work, and my firm's work schedule for the Project.
4. If you are awarded the Contract, my company intends to enter into an agreement with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
5. My firm has the ability to manage, supervise and perform the activity described on the following page.

amanda lapointe
M/WBE Authorized Signature

6/2/2025
Date

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 2 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

NAME OF PRIME BIDDER: MAS Building & Bridge, Inc

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
993.1	Epoxy Rebar - Install Only	81 TON	\$1,265.00	\$102,465.00
993.2	Epoxy Rebar - Install Only	6 TON	\$1,265.00	\$7,590.00
993.1 & 993.2	Epoxy Rebar Escalation - Install Only	1 LS	\$6,600.00	\$6,600.00
TOTAL AMOUNT:				\$116,655.00

M/WBE COMPANY NAME: South Coast Steel LLC

M/WBE AUTHORIZED SIGNATURE: *amanda lapointe*

NAME AND TITLE (PRINT): Amanda Lapointe

TELEPHONE NUMBER: 774-930-0812 FAX NUMBER: 508-567-4054

*** END OF DOCUMENT ***

Rev'd 9/20/19



THE COMMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance
SUPPLIER DIVERSITY OFFICE

One Ashburton Place, Suite 1017
Boston, MA 02108-1552
Charles D. Baker
Governor
Karyn E. Polito
Lieutenant Governor
Michael J. Heffernan
Secretary
William M. McAvoy
Executive Director

August 10, 2022

Ms. Amanda Lapointe
South Coast Steel, LLC
1091 Spencer Street
Fall River, MA 02721

Dear Ms. Lapointe:

Congratulations! Your firm has been renewed as a woman business enterprise (WBE) with the Supplier Diversity Office ('SDO') under the business description of **REBAR INSTALLATION SERVICES, UNION IRONWORKERS**. Your firm will be listed in the SDO Certified Business Directory and the Massachusetts Central Register under this description. **This letter serves as the sole proof of your SDO certification.** Your designation as a WBE is valid for three (3) years unless revoked pursuant to 425 CMR 2.00.

Your firm's next renewal date is September 08, 2025. SDO will send written renewal notices to your business and/or e-mail address on file approximately thirty (30) business days prior to your firm's three (3) years certification anniversary. Additionally, every six (6) years, certified companies that wish to remain certified may undergo a substantive review which will require certain updated supporting documentation.

SDO also reserves the right to monitor your firm and to perform random spot checks to ensure the firm continues to meet the certification criteria. Your firm is required to notify the SDO in writing of any material changes. Examples include but are not limited to changes in its business description, as well as business phone number, fax number, business' physical location, webpage and e-mail addresses. Other reportable changes include business structure, ownership (the business is sold or transferred), control and outside employment. You also have a duty to report decertification and debarment notices from this or any other jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for the firm's decertification.

We look forward to working with you and your firm to maximize its business opportunities. Should you have any questions, please feel free to contact us via email at w_sdo@state.ma.us.

Sincerely,

A handwritten signature in blue ink that reads "William M. McAvoy". The signature is written in a cursive style with a large, stylized initial 'W'.

William M. McAvoy
Executive Director

DOCUMENT B00843

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 1 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

FROM Strategic Environmental Services, Inc.

(Minority or Women's Business Enterprise Company)


TO: MAS Building & Bridge, Inc

(Name of Prime Contractor)

1. My company is currently certified as an MBE or WBE by the Massachusetts Supplier Diversity Office, formerly known as the State Office of Minority and Women Business Assistance (SOMWBA). There have been no changes affecting the ownership, control or independence of my company since my last certification review.
2. If any such change occurs prior to my company's completion of this proposed work, I will give written notification to your firm and to the Massachusetts Department of Transportation (MassDOT).
3. (For contractor activity only.) My firm will provide to you, upon request, for the purpose of obtaining subcontractor approval from MassDOT; (1) a resume stating the qualifications and experience of the superintendent or foreperson who will supervise on site-work; (2) a list of equipment owned or leased by my firm for use on the project; (3) a list of all projects (public or private) which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall include, for each project, the names and telephone number of a contact person for the contracting organization, the dollar value of the work, a description of the work, and my firm's work schedule for the Project.
4. If you are awarded the Contract, my company intends to enter into an agreement with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
5. My firm has the ability to manage, supervise and perform the activity described on the following page.

M/WBE Authorized Signature

Date



6-2-25

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 2 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

NAME OF PRIME BIDDER: MAS Building & Bridge, Inc

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
180.01	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM - Partial	1 LS	\$2,592.00	\$2,592.00
180.03	LICENSED SITE PROFESSIONAL SERVICES - Complete	80 HR	\$98.00	\$7,840.00
181.11	DISPOSAL OF UNREGULATED SOIL - Partial	760 TN	\$27.37	\$20,801.20
181.12	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY - Partial	430 TN	\$86.92	\$37,375.60
181.13	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY - Partial	430 TN	\$112.93	\$48,559.90
181.14	DISPOSAL OF HAZARDOUS WASTE - Partial	90 TN	\$485.85	\$43,726.50
756	NPDES STORMWATER POLLUTION PREVENTION PLAN - Partial	1 LS	\$2,802.80	\$2,802.80
TOTAL AMOUNT:				Continued on next page...

M/WBE COMPANY NAME: Strategic Environmental Services, Inc.

M/WBE AUTHORIZED SIGNATURE: _____

NAME AND TITLE (PRINT): Bryan Gava, CFO

TELEPHONE NUMBER: 508-757-7782

FAX NUMBER: _____

*** END OF DOCUMENT ***

Rev'd 9/20/19

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 2 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

NAME OF PRIME BIDDER: MAS Building & Bridge, Inc

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
N/A	SOIL & GROUNDWATER MANAGEMENT PLAN - COMPLETE	1 EA	\$1,867.68	\$1,867.68
VARIOUS	MISC ENVIRO SERVICES: SAMPLING, FIELD TECH FOR SMAPLING/LOADOUT, SMAPLE ANALYSIS, FUEL SURCHARGES, APPROVAL FEES, ETC.	1 LS	\$60,292.00	\$60,292.00
TOTAL AMOUNT:				\$225,857.68

M/WBE COMPANY NAME: Strategic Environmental Services, Inc.

M/WBE AUTHORIZED SIGNATURE: 

NAME AND TITLE (PRINT): Bryan Gava, CFO

TELEPHONE NUMBER: 508-757-7782 FAX NUMBER: _____

*** END OF DOCUMENT ***

Rev'd 9/20/19



THE COMMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance
SUPPLIER DIVERSITY OFFICE

One Ashburton Place, Suite 1017
Boston, MA 02108-1552

Maura Healey
Governor

Kim Driscoll

Lieutenant Governor

Matthew Gorzkowicz

Secretary

William M. McAvoy

Executive Director

September 13, 2023

Ms. Marsha Harris
Strategic Environmental Services, Inc.
362 Putman Hill Road
Sutton, MA 01590

Dear Ms. Harris:

Congratulations! Your firm has been renewed as a woman business enterprise (WBE) with the Supplier Diversity Office ('SDO') under the business description of **ENVIRONMENTAL CONSULTANT PROVIDING SERVICES FOR THE REMOVAL AND DISPOSAL OF HAZARDOUS, NON-HAZARDOUS, AND INDUSTRIAL WASTE MATERIALS, INCLUDING TRANSPORTATION; ASBESTOS REMOVAL AND DISPOSAL; PROJECT MANAGEMENT ON SITE FIELD SERVICES; INCLUDING INSTALLING AND MAINTAINING EROSION CONTROL BARRIERS, STAKES, SILT FENCES AND TEMPORARY FENCING**. Your firm will be listed in the SDO Certified Business Directory and the Massachusetts Central Register under this description. **This letter serves as the sole proof of your SDO certification**. Your designation as a WBE is valid for three (3) years unless revoked pursuant to 425 CMR 2.00.

Your firm's next renewal date is September 06, 2026. SDO will send written renewal notices to your business and/or e-mail address on file approximately thirty (30) business days prior to your firm's three (3) years certification anniversary. Additionally, every six (6) years, certified companies that wish to remain certified may undergo a substantive review which will require certain updated supporting documentation.

SDO also reserves the right to monitor your firm and to perform random spot checks to ensure the firm continues to meet the certification criteria. Your firm is required to notify the SDO in writing of any material changes. Examples include but are not limited to changes in its business description, as well as business phone number, fax number, business' physical location, webpage and e-mail addresses. Other reportable changes include business structure, ownership (the business is sold or transferred), control and outside employment. You also have a duty to report decertification and debarment notices from this or any other jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for the firm's decertification.

We look forward to working with you and your firm to maximize its business opportunities. Should you have any questions, please feel free to contact us via email at w_sdo@state.ma.us.

Sincerely,

A handwritten signature in blue ink that reads "William M. McAvoy". The signature is written in a cursive style with a long, sweeping tail on the letter 'y'.

William M. McAvoy
Executive Director

DOCUMENT B00843

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 1 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

FROM Taibbi Equipment Corporation
(Minority or Women's Business Enterprise Company)

TO: MAS Building & Bridge, Inc
(Name of Prime Contractor)

1. My company is currently certified as an MBE or WBE by the Massachusetts Supplier Diversity Office, formerly known as the State Office of Minority and Women Business Assistance (SOMWBA). There have been no changes affecting the ownership, control or independence of my company since my last certification review.
2. If any such change occurs prior to my company's completion of this proposed work, I will give written notification to your firm and to the Massachusetts Department of Transportation (MassDOT).
3. (For contractor activity only.) My firm will provide to you, upon request, for the purpose of obtaining subcontractor approval from MassDOT; (1) a resume stating the qualifications and experience of the superintendent or foreperson who will supervise on site-work; (2) a list of equipment owned or leased by my firm for use on the project; (3) a list of all projects (public or private) which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall include, for each project, the names and telephone number of a contact person for the contracting organization, the dollar value of the work, a description of the work, and my firm's work schedule for the Project.
4. If you are awarded the Contract, my company intends to enter into an agreement with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
5. My firm has the ability to manage, supervise and perform the activity described on the following page.


M/WBE Authorized Signature

6-2-2025
Date

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 2 OF 2

MASSDOT PROJECT NUMBER: 608514

PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

NAME OF PRIME BIDDER: MAS Building & Bridge, Inc

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
VARIOUS	HAULING SERVICES - Flatbed, Dump Trailers, Tri-Axles etc.	1 LS	\$73,000.00	\$73,000.00
TOTAL AMOUNT:				\$73,000.00

M/WBE COMPANY NAME: Taibbi Equipment Corporation

M/WBE AUTHORIZED SIGNATURE: 

NAME AND TITLE (PRINT): Lynne Taibbi, President

TELEPHONE NUMBER: 781-245-0307 FAX NUMBER: _____

*** END OF DOCUMENT ***

Rev'd 9/20/19



THE COMMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance
SUPPLIER DIVERSITY OFFICE

One Ashburton Place, Suite 1017
Boston, MA 02108-1552
Maura Healey
Governor
Kim Driscoll
Lieutenant Governor
Matthew Gorzkowicz
Secretary
William M. McAvoy
Executive Director

March 7, 2023

Ms. Lynne Taibbi
Taibbi Equipment Corp.
80 New Salem Street
Wakefield, MA 01880

Dear Ms. Taibbi:

Congratulations! Your firm has been renewed as a woman business enterprise (WBE) with the Supplier Diversity Office ('SDO') under the business description of **TRUCKING, EQUIPMENT AND TRUCK RENTAL, ROCK AND CONCRETE BREAKING, SITE EXCAVATING AND DEMOLITION; POWER SWEEPING SERVICES INCLUDING STREET CLEANING, PARKING LOTS & CONSTRUCTION SITES**. Your firm will be listed in the SDO Certified Business Directory and the Massachusetts Central Register under this description. **This letter serves as the sole proof of your SDO certification.** Your designation as a WBE is valid for three (3) years unless revoked pursuant to 425 CMR 2.00.

Your firm's next renewal date is April 26, 2026. SDO will send written renewal notices to your business and/or e-mail address on file approximately thirty (30) business days prior to your firm's three (3) years certification anniversary. Additionally, every six (6) years, certified companies that wish to remain certified may undergo a substantive review which will require certain updated supporting documentation.

SDO also reserves the right to monitor your firm and to perform random spot checks to ensure the firm continues to meet the certification criteria. Your firm is required to notify the SDO in writing of any material changes. Examples include but are not limited to changes in its business description, as well as business phone number, fax number, business' physical location, webpage and e-mail addresses. Other reportable changes include business structure, ownership (the business is sold or transferred), control and outside employment. You also have a duty to report decertification and debarment notices from this or any other jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for the firm's decertification.

We look forward to working with you and your firm to maximize its business opportunities. Should you have any questions, please feel free to contact us via email at w_sdo@state.ma.us.

Sincerely,

A handwritten signature in blue ink that reads "William M. McAvoy". The signature is written in a cursive style with a long, sweeping tail on the "y".

William M. McAvoy
Executive Director

DOCUMENT B00843

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
PAGE 1 OF 2

MASSDOT PROJECT NUMBER: 608514


PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

FROM Welch Associates Land Surveyors, Inc.
(Minority or Women's Business Enterprise Company)

TO: MAS Building & Bridge, Inc
(Name of Prime Contractor)

1. My company is currently certified as an MBE or WBE by the Massachusetts Supplier Diversity Office, formerly known as the State Office of Minority and Women Business Assistance (SOMWBA). There have been no changes affecting the ownership, control or independence of my company since my last certification review.
2. If any such change occurs prior to my company's completion of this proposed work, I will give written notification to your firm and to the Massachusetts Department of Transportation (MassDOT).
3. (For contractor activity only.) My firm will provide to you, upon request, for the purpose of obtaining subcontractor approval from MassDOT; (1) a resume stating the qualifications and experience of the superintendent or foreperson who will supervise on site-work; (2) a list of equipment owned or leased by my firm for use on the project; (3) a list of all projects (public or private) which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall include, for each project, the names and telephone number of a contact person for the contracting organization, the dollar value of the work, a description of the work, and my firm's work schedule for the Project.
4. If you are awarded the Contract, my company intends to enter into an agreement with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
5. My firm has the ability to manage, supervise and perform the activity described on the following page.


M/WBE Authorized Signature

5/30/25
Date

MINORITY OR WOMEN'S BUSINESS ENTERPRISE PARTICIPATION LETTER OF INTENT
 PAGE 2 OF 2

MASSDOT PROJECT NUMBER: 608514


PROJECT LOCATION: BEVERLY

DATE OF BID OPENING: May 28th, 2025

NAME OF PRIME BIDDER: MAS Building & Bridge, Inc

<u>Item number</u> if applicable	<u>Description of Activity</u> with notations such as Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
VARIOUS	CONSTRUCTION STAKING & LAND SURVEY	1 LS	\$88,533.20	\$88,533.20
TOTAL AMOUNT:				\$88,533.20

M/WBE COMPANY NAME: Welch Associates Land Surveyors, Inc.

M/WBE AUTHORIZED SIGNATURE: 

NAME AND TITLE (PRINT): Pamela Welch , President

TELEPHONE NUMBER: 508-580-4696 x202 FAX NUMBER: N/A

Rev'd 9/20/19

*** END OF DOCUMENT ***



THE COMMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance
SUPPLIER DIVERSITY OFFICE

One Ashburton Place, Suite 1017
Boston, MA 02108-1552
Charles D. Baker
Governor
Karyn E. Polito
Lieutenant Governor
Michael J. Heffernan
Secretary
William M. McAvoy
Executive Director

September 21, 2022

Ms. Pamela Welch
Welch Associates Land Surveyors, Inc.
218 North Main Street
West Bridgewater, MA 02379-1273

Dear Ms. Welch:

Congratulations! Your firm has been renewed as a woman business enterprise (WBE) with the Supplier Diversity Office ('SDO') under the business description of **LAND SURVEYING: CONSTRUCTION LAYOUT, BOUNDARY, TITLE INSURANCE, TOPOGRAPHIC, HYDROGRAPHIC, LAND COURT SUBDIVISION, UTILITY, WETLAND, GPS, ETC** . Your firm will be listed in the SDO Certified Business Directory and the Massachusetts Central Register under this description. **This letter serves as the sole proof of your SDO certification.** Your designation as a WBE is valid for three (3) years unless revoked pursuant to 425 CMR 2.00.

Your firm's next renewal date is October 16, 2025. SDO will send written renewal notices to your business and/or e-mail address on file approximately thirty (30) business days prior to your firm's three (3) years certification anniversary. Additionally, every six (6) years, certified companies that wish to remain certified may undergo a substantive review which will require certain updated supporting documentation.

SDO also reserves the right to monitor your firm and to perform random spot checks to ensure the firm continues to meet the certification criteria. Your firm is required to notify the SDO in writing of any material changes. Examples include but are not limited to changes in its business description, as well as business phone number, fax number, business' physical location, webpage and e-mail addresses. Other reportable changes include business structure, ownership (the business is sold or transferred), control and outside employment. You also have a duty to report decertification and debarment notices from this or any other jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for the firm's decertification.

We look forward to working with you and your firm to maximize its business opportunities. Should you have any questions, please feel free to contact us via email at w_sdo@state.ma.us.

Sincerely,

A handwritten signature in blue ink that reads "William M. McAvoy". The signature is written in a cursive style with a long, sweeping tail on the letter 'y'.

William M. McAvoy
Executive Director






Beverly Schedule of Participation & LOI's - FOR SIGNATURE

Final Audit Report

2025-06-02

Created:	2025-06-02
By:	Gaelen Magee (gmagee@masbuildingandbridge.com)
Status:	Signed
Transaction ID:	CBJCHBCAABAArTwP5MjUbAgkmnysqEjIjlrLrBXfwa1

"Beverly Schedule of Participation & LOI's - FOR SIGNATURE" History

-  Document created by Gaelen Magee (gmagee@masbuildingandbridge.com)
2025-06-02 - 7:30:35 PM GMT
-  Document emailed to Michael Socci (msocci@masbuildingandbridge.com) for signature
2025-06-02 - 7:31:20 PM GMT
-  Email viewed by Michael Socci (msocci@masbuildingandbridge.com)
2025-06-02 - 7:41:30 PM GMT
-  Document e-signed by Michael Socci (msocci@masbuildingandbridge.com)
Signature Date: 2025-06-02 - 7:41:53 PM GMT - Time Source: server
-  Agreement completed.
2025-06-02 - 7:41:53 PM GMT