

STAFF SUMMARY

☐ Secretary Approval ☐ MassDOT Board Approval Prepared by: Muazzez Reardon

Department: Highway Division	Manager: John J. Bechard	email: John.Bechard@dot.state.ma.us	Telephone: 508-751-1755
--	-----------------------------	--	----------------------------

Contract No./Subject: 129855 Bourne-Median installation on Route 6 (Scenic Highway)	Date Prepared: 05/30/2025
--	------------------------------

Implications

☒ Capital Budget ☐ Operating Budget ☐ Legal ☐ Other

PURPOSE:

The purpose of this Staff Summary is to request that the Board of Directors authorize and approve the Secretary/CEO, or their designee, to execute MassDOT Contract No. 129855 titled Bourne – Median Installation on Route 6 (Scenic Highway) with LAWRENCE LYNCH CORP, for the amount of \$30,015,931.60 and for a total duration not to exceed 1989 calendar days from Notice to Proceed (NTP).

TOTAL PROGRAM BUDGET:

The LMRC Contract has a total program budget of \$38,350,798.30 which includes the following:

Bid Amount	\$30,015,931.60
Contingencies (10%)	\$3,001,593.16
Construction Engineering (5%)	\$1,500,796.58
Traffic Police	\$2,000,000.00
Trainees	\$4,000.00
Utilities	\$1,828,477.00
Total	\$38,350,798.30

DISCUSSION:

The award of Contract No. 129855 titled Bourne - Median Installation on Route 6 (Scenic Highway), from Nightingale Pond Road to Edgehill Road, serves as Phase 1 of an overall master plan for the Route 6 corridor that targets roadway safety improvements and increased multi-modal connectivity between Edgehill Road and points west of the project limits.

The roadway work is comprised of milling and pavement overlay, full depth pavement construction, driveway reconstruction, sloped granite edging and curbing installation, an HMA shared-use path and sidewalks, cement concrete pedestrian curb ramps, guardrail, retaining wall construction, new stormwater structures and pipes, overhead and underground utility relocations by others, traffic signal installation, pavement markings and signage, traffic control management, and related work. Two lanes of traffic will be maintained in each direction on Route 6 EB & WB, except during Stage 1 where the WB direction will be reduced to 1 lane at night to install temporary pavement and barrier.

PROCUREMENT:

On March 29, 2025, the Highway Division advertised this contract for bids. On May 28, 2025, seven (7) bids were opened for this contract. LAWRENCE LYNCH CORP was the lowest responsive and eligible bidder with a bid price of \$30,015,931.60

The bids were reviewed by engineers in the Project Management, Construction, and Construction Contracts Sections. The Highway Division has accepted the bid submitted by LAWRENCE LYNCH CORP which at \$30,015,931.60 is 4.82% below the office estimate of \$31,534,988.00.

The following is the list of the bidders with the corresponding bid prices:

LAWRENCE LYNCH CORP	\$30,015,931.60
D W WHITE CONSTRUCTION INC	\$31,779,939.02
P GIOIOSO & SONS INC	\$35,356,571.38
JOHN ROCCHIO CORPORATION	\$40,445,505.00
BARLETTA HEAVY DIVISION INC	\$41,702,756.00
J F WHITE CONTRACTING CO	\$42,126,331.00
MACKAY CONST SERVICES INC	\$44,866,331.06

Disadvantaged Business Enterprise ("DBE") participation is required. The DBE requirement for this Project is 16% of the Contract. MassDOT's Office for Diversity and Civil Rights has reviewed the DBE information included in the Proposal of the chosen bidder and recommends the award of the DB Contract to this team.

FINANCIAL IMPACT/BUDGET SOURCE:

This action is funded through the Federal Aid – National Highway Performance Program (NHPP)/National highway System (NHS) funding, which is 80% Federal Aid and Congestion Mitigation/Air Quality Improvement Program (CMAQ) funding, which is also 80% Federal Aid. All the funding necessary for the construction of this project is provided in the FY25-FY29 (C) MassDOT Capital Investment Plan. There will be no potential projects placed at risk with the approval of this request by the MassDOT Board of Directors.

FUTURE ANTICIPATED AUTHORIZATIONS:

There are no future anticipated authorizations.

RECOMMENDATIONS:

It is recommended that the Board of Directors authorize the Secretary, or their designee, to award and execute MassDOT Contract No. 129855 entitled Bourne – Median Installation on Route 6 (Scenic Highway), with LAWRENCE LYNCH CORP, in a form approved by the General Counsel, in the amount of \$30,015,931.60.

COORDINATION WITH:

Office of Diversity and Civil Rights
Engineering and Maintenance
Environmental
Capital Programs
Budget and Finance
Legal Department

ATTACHMENTS:

Tab A – Vote [to be completed by Legal]

RESOURCE/REFERENCE DOCUMENTS:

Bid Average
Bid Results
Bid Tabulations
Eligible Bidders Listing
Low Bidder by Bid Item with Affidavit
Schedule of Participation by Disadvantaged Business Enterprises (DBEs)

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025

Contract # : 129855

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
101.	12.000	A	CLEARING AND GRUBBING	\$30,000.00	\$25,314.55	\$36,050.00
102.2	1.000	LS	TREE TRIMMING	\$25,000.00	\$607.26	\$15,075.00
102.3	40.000	HR	HERBICIDE TREATMENT OF INVASIVE PLANTS	\$43.00	\$776.30	\$649.25
103.	30.000	EA	TREE REMOVED - DIAMETER UNDER 24 INCHES	\$1,733.00	\$2,876.30	\$1,450.00
120.	145,900.000	CY	EARTH EXCAVATION	\$22.00	\$20.90	\$27.56
121.	1,000.000	CY	CLASS A ROCK EXCAVATION	\$100.00	\$89.57	\$125.50
129.2	11,000.000	SY	OLD PAVEMENT EXCAVATION	\$10.00	\$20.90	\$21.66
141.1	120.000	CY	TEST PIT FOR EXPLORATION	\$140.00	\$218.96	\$303.75
142.	1,555.000	CY	CLASS B TRENCH EXCAVATION	\$53.00	\$207.01	\$36.25
145.	5.000	EA	DRAINAGE STRUCTURE ABANDONED	\$800.00	\$1,189.33	\$1,675.00
146.	55.000	EA	DRAINAGE STRUCTURE REMOVED	\$1,073.00	\$1,278.93	\$1,950.00
150.	50.000	CY	ORDINARY BORROW	\$50.00	\$200.00	\$45.00
150.1	50.000	CY	SPECIAL BORROW	\$70.00	\$200.00	\$67.50
151.	15,100.000	CY	GRAVEL BORROW	\$30.00	\$12.00	\$54.25
156.	105.000	TON	CRUSHED STONE	\$70.00	\$127.39	\$117.13
160.1	10.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MANUAL EXCAVATABLE (<= 100 PSI)	\$195.00	\$246.83	\$355.00
160.2	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MECHANICAL EXCAVATABLE (101-300 PSI)	\$275.00	\$236.88	\$354.50
160.3	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL (> 300 PSI)	\$275.00	\$242.84	\$354.50
170.	56,300.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$5.00	\$8.00	\$7.06
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$10,007.50	\$232,429.02	\$487,000.00
180.02	80.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$11.00	\$73.65	\$50.80
180.03	80.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$138.00	\$161.23	\$157.13
181.11	154,700.000	TON	DISPOSAL OF UNREGULATED SOIL	\$29.50	\$0.01	\$2.51
181.12	8,900.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$50.00	\$0.01	\$4.76
181.13	8,650.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$100.00	\$0.01	\$8.38
181.14	870.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$290.00	\$0.01	\$154.63
201.	123.000	EA	CATCH BASIN	\$4,025.00	\$2,766.84	\$6,486.25

Bid Average

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
202.	58.000	EA	MANHOLE	\$6,110.00	\$6,892.22	\$6,025.00
202.2	2.000	EA	MANHOLE (9 TO 14 FOOT DEPTH)	\$8,750.00	\$7,290.31	\$13,762.50
202.5	13.000	EA	MANHOLE (5 FOOT DIAMETER)	\$7,500.00	\$7,362.97	\$8,462.50
202.6	3.000	EA	MANHOLE (6 FOOT DIAMETER)	\$8,750.00	\$7,852.64	\$12,177.50
209.1	13.000	EA	DROP INLET, TYPE DF	\$4,250.00	\$2,692.18	\$3,805.00
220.	22.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$600.00	\$1,740.00	\$1,168.75
220.3	16.000	EA	DRAINAGE STRUCTURE CHANGE IN TYPE	\$1,500.00	\$393.13	\$2,272.50
220.5	1.000	EA	DRAINAGE STRUCTURE REMODELED	\$1,050.00	\$527.49	\$3,312.50
221.1	90.000	EA	FRAME AND COVER - SECURED	\$1,000.00	\$370.25	\$2,013.00
222.1	150.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	\$1,100.00	\$1,443.11	\$1,812.50
223.2	50.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$200.00	\$252.80	\$327.88
227.3	170.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$350.00	\$344.36	\$314.43
227.31	3,640.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$12.00	\$8.91	\$14.32
227.4	15.000	SF	MASONRY PLUG	\$200.00	\$348.34	\$420.00
238.12	360.000	FT	12 INCH DUCTILE IRON PIPE	\$200.00	\$143.32	\$189.25
241.12	8,940.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS III	\$115.00	\$72.25	\$114.00
241.15	180.000	FT	15 INCH REINFORCED CONCRETE PIPE CLASS III	\$160.00	\$86.00	\$164.00
242.12	13.000	EA	12 INCH REINFORCED CONCRETE PIPE FLARED END	\$1,500.00	\$1,283.91	\$1,812.50
242.18	2.000	EA	18 INCH REINFORCED CONCRETE PIPE FLARED END	\$2,100.00	\$1,378.43	\$2,225.00
243.12	90.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS IV	\$135.00	\$81.75	\$201.75
244.12	340.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS V	\$150.00	\$83.60	\$133.75
244.18	250.000	FT	18 INCH REINFORCED CONCRETE PIPE CLASS V	\$170.00	\$101.52	\$135.75
258.	150.000	SY	STONE FOR PIPE ENDS	\$100.00	\$161.23	\$115.75
269.10	300.000	FT	10 INCH SLOT-PERFORATED CORRUGATED PLASTIC PIPE (SUBDRAIN)	\$125.00	\$49.76	\$151.25
299.1	1.000	LS	INFILTRATION STORMWATER CONTROL MEASURE	\$70,000.00	\$47,260.11	\$287,950.00
303.06	230.000	FT	6 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$200.00	\$218.96	\$170.25
303.12	1,235.000	FT	12 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$220.00	\$133.37	\$179.40
309.	1,750.000	LB	DUCTILE IRON FITTINGS FOR WATER PIPE	\$10.75	\$9.80	\$10.94

Bid Average

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
316.12	1,160.000	FT	12 INCH WATER MAIN REMOVED AND DISPOSED	\$34.00	\$43.79	\$27.03
351.12	2.000	EA	12 INCH AND UNDER GATE AND GATE BOX REMOVED AND RESET	\$320.00	\$4,203.99	\$2,353.75
357.12	10.000	EA	12 INCH GATE BOX	\$800.00	\$836.04	\$794.50
358.	8.000	EA	GATE BOX ADJUSTED	\$500.00	\$384.18	\$380.50
369.12	6.000	EA	12 X 12 INCH TAPPING SLEEVE, VALVE AND BOX	\$15,000.00	\$24,722.68	\$21,250.00
370.4	1.000	EA	12 X 6 INCH TAPPING SLEEVE, VALVE AND BOX	\$15,000.00	\$18,601.48	\$14,350.00
371.06	4.000	EA	6 INCH COUPLING	\$1,050.00	\$891.76	\$913.00
376.	1.000	EA	HYDRANT	\$10,725.00	\$8,574.19	\$6,950.00
376.2	10.000	EA	HYDRANT - REMOVED AND RESET	\$3,000.00	\$3,836.78	\$2,935.00
384.1	2.000	EA	CURB STOP REMOVED AND RESET	\$500.00	\$1,383.42	\$1,241.75
402.	5,065.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	\$75.00	\$80.22	\$110.50
402.13	5,300.000	FT	PAVEMENT MILLING MULCH FOR SHOULDERS	\$11.50	\$4.82	\$9.75
415.2	23,000.000	SY	PAVEMENT FINE MILLING	\$6.00	\$9.00	\$6.90
431.	85.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	\$100.00	\$115.15	\$171.50
443.	336.000	MGL	WATER FOR ROADWAY DUST CONTROL	\$75.00	\$0.01	\$161.63
450.221	813.000	TON	SUPERPAVE SURFACE COURSE - 9.5 POLYMER (SSC - 9.5 - P)	\$145.00	\$157.26	\$301.25
450.23	2,600.000	TON	SUPERPAVE SURFACE COURSE - 12.5 (SSC - 12.5)	\$140.00	\$133.38	\$246.75
450.231	7,137.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	\$145.00	\$167.20	\$210.75
450.31	4,590.000	TON	SUPERPAVE INTERMEDIATE COURSE - 12.5 (SIC -12.5)	\$130.00	\$127.39	\$187.50
450.32	1,220.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	\$130.00	\$141.33	\$280.00
450.42	10,110.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	\$92.00	\$111.47	\$192.25
450.53	2,030.000	TON	SUPERPAVE LEVELING COURSE - 12.5 (SLC - 12.5)	\$200.00	\$127.39	\$229.25
451.	260.000	TON	HMA FOR PATCHING	\$350.00	\$228.92	\$339.00
452.	11,220.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$8.00	\$6.52	\$14.25
453.	18,700.000	FT	HMA JOINT ADHESIVE	\$1.75	\$0.18	\$2.03
470.	100.000	TON	HOT MIX ASPHALT BERM	\$375.00	\$226.91	\$393.25
477.2	13,900.000	FT	MILLED RUMBLE STRIP (TYPE C)	\$1.50	\$2.41	\$1.79
482.5	1,860.000	FT	SAWCUTTING ASPHALT PAVEMENT FOR BOX WIDENING	\$3.00	\$5.12	\$6.25
506.	1,075.000	FT	GRANITE CURB TYPE VB - STRAIGHT	\$70.00	\$48.27	\$58.25

Bid Average

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
506.1	430.000	FT	GRANITE CURB TYPE VB - CURVED	\$91.00	\$63.70	\$83.75
509.	110.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	\$94.50	\$65.69	\$77.68
509.1	55.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	\$100.00	\$75.65	\$95.25
511.1	13,000.000	FT	GRANITE EDGING TYPE SB - STRAIGHT	\$35.00	\$33.84	\$43.38
512.1	20.000	FT	GRANITE EDGING TYPE SB (RADIUS 10 FEET OR LESS)	\$60.00	\$55.73	\$88.13
514.	5.000	EA	GRANITE CURB INLET - STRAIGHT	\$775.00	\$612.08	\$942.50
515.	5.000	EA	GRANITE CURB INLET - CURVED	\$925.00	\$736.49	\$952.50
580.	1,820.000	FT	CURB REMOVED AND RESET	\$50.00	\$27.37	\$37.25
583.	370.000	FT	EDGING REMOVED AND RESET	\$45.00	\$22.69	\$37.00
620.13	4,500.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	\$40.00	\$48.77	\$45.38
627.1	7.000	EA	TRAILING ANCHORAGE	\$2,500.00	\$2,443.36	\$2,226.25
627.83	3.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-3	\$6,600.00	\$5,867.08	\$5,725.00
627.93	3.000	EA	GUARDRAIL FLARED END TREATMENT, TL-3	\$5,500.00	\$6,041.27	\$5,850.00
628.21	1.000	EA	TRANSITION TO NCHRP 350 GUARDRAIL	\$2,125.00	\$1,871.11	\$3,375.00
628.305	13.000	EA	TEMPORARY IMPACT ATTENUATOR, NON-REDIRECTIVE, TL-3	\$8,000.00	\$8,628.93	\$11,612.50
628.4	25.000	EA	TEMPORARY IMPACT ATTENUATOR, REMOVED AND RESET	\$1,800.00	\$2,876.30	\$2,862.50
630.2	9,500.000	FT	HIGHWAY GUARD REMOVED AND DISCARDED	\$7.00	\$6.18	\$7.65
655.3	3,720.000	FT	WOOD RAIL FENCE	\$60.00	\$66.69	\$87.00
665.	340.000	FT	CHAIN LINK FENCE REMOVED AND STACKED	\$25.00	\$18.91	\$20.75
697.1	150.000	EA	SILT SACK	\$175.00	\$103.51	\$307.50
701.	2,750.000	SY	CEMENT CONCRETE SIDEWALK	\$72.50	\$66.67	\$71.25
701.2	250.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	\$180.00	\$89.58	\$133.50
702.	200.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	\$300.00	\$250.80	\$272.50
715.	1.000	EA	RURAL MAIL BOX REMOVED AND RESET	\$310.00	\$575.26	\$580.00
722.1	1.000	LS	SCHEDULE OF OPERATIONS (TYPE A) - FIXED PRICE \$130,000	\$130,000.00	\$130,000.00	\$130,000.00
740.	66.000	MO	ENGINEERS FIELD OFFICE AND EQUIPMENT (TYPE A)	\$4,000.00	\$2,995.74	\$6,750.00
748.	1.000	LS	MOBILIZATION	\$772,595.00	\$599,855.62	\$1,074,500.00
751.	5,430.000	CY	LOAM FOR ROADSIDES	\$85.00	\$94.55	\$53.25

Bid Average

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
751.1	55.000	CY	LOAM FOR LAWNS	\$90.00	\$94.55	\$74.25
751.7	1,500.000	CY	COMPOST BLANKET	\$86.00	\$97.54	\$126.00
756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	\$10,000.00	\$11,505.24	\$13,125.00
765.	490.000	SY	SEEDING	\$3.60	\$4.28	\$4.31
765.21	120.000	LBS	ANNUAL COVER CROP FOR NATIVE SEEDING	\$30.00	\$288.63	\$295.00
765.412	120.000	LBS	SHORT GRASSLAND MIX - SANDY SOIL	\$125.00	\$429.96	\$436.25
765.415	60.000	LBS	NATIVE SHORT GRASSLAND MIX	\$125.00	\$502.60	\$503.63
765.472	315.000	LBS	STEEP SLOPE MID-HEIGHT MIX	\$155.00	\$427.96	\$436.25
765.553	20.000	LBS	SEED - WETLAND RIPARIAN MIX	\$125.00	\$502.60	\$503.63
765.635	50,000.000	SY	NATIVE SEEDING AND ESTABLISHMENT	\$8.00	\$4.57	\$4.75
765.664	10,000.000	SY	MOWING FOR NATIVE SEED ESTABLISHMENT	\$2.00	\$1.44	\$1.44
767.121	12,600.000	FT	SEDIMENT CONTROL BARRIER	\$8.00	\$6.77	\$11.38
767.9	330.000	SY	JUTE MESH	\$10.00	\$8.06	\$12.50
769.	150.000	FT	PAVEMENT MILLING MULCH UNDER GUARD RAIL	\$10.00	\$54.24	\$18.50
772.043	20.000	EA	ARBORVITAE - GREEN GIANT 4-5 FEET	\$630.00	\$502.60	\$501.13
773.224	66.000	EA	PINE - PITCH 4-5 FEET	\$696.00	\$646.92	\$661.88
773.435	14.000	EA	PINE - WHITE 4-5 FEET	\$435.00	\$646.92	\$661.88
773.461	20.000	EA	TUPELO 4-5 FEET #5	\$450.00	\$502.60	\$498.63
776.519	20.000	EA	MAPLE - RED 4-5 FEET #5	\$279.00	\$298.56	\$301.13
777.238	49.000	EA	OAK - SCARLET 4-5 FEET #5	\$315.00	\$316.49	\$340.00
777.324	40.000	EA	OAK - WHITE 4-5 FEET #5	\$315.00	\$336.36	\$342.50
778.167	68.000	EA	BIRCH - GRAY 4-5 FEET #5	\$188.50	\$316.49	\$338.75
783.021	44.000	EA	SASSAFRAS 4-5 FEET #5	\$261.00	\$343.36	\$342.50
789.333	155.000	EA	BAYBERRY SHRUB - NORTHERN 2-3 FEET / #3	\$204.00	\$358.30	\$355.63
789.433	117.000	EA	BEACH PLUM SHRUB 2-3 FEET / #3	\$148.00	\$201.05	\$226.75
789.669	285.000	EA	BLUEBERRY - LOWBUSH #1	\$35.00	\$71.66	\$71.13
792.121	72.000	EA	SHEEP LAUREL #1	\$45.00	\$71.66	\$71.13
793.521	96.000	EA	SAND CHERRY #1	\$36.00	\$71.66	\$71.13
794.731	66.000	EA	SUMMERSWEET SHRUB 18-24 INCH / #2	\$76.00	\$157.25	\$159.38

Bid Average

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
794.803	98.000	EA	SWEETFERN #1	\$35.00	\$57.73	\$58.25
796.009	82.000	EA	BEARBERRY #1	\$35.00	\$57.73	\$58.25
796.010	76.000	EA	CHOKEBERRY - BLACK / #1	\$48.00	\$71.66	\$71.13
801.402	147.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$100.00	\$163.22	\$126.25
801.404	451.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$175.00	\$110.48	\$155.25
801.406	45.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$200.00	\$145.30	\$282.50
801.602	178.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$200.00	\$119.43	\$168.00
801.604	68.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$250.00	\$159.25	\$160.00
801.606	6,307.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$225.00	\$175.16	\$263.75
802.401	356.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (SINGLE)	\$75.00	\$97.54	\$102.25
802.4012	4,274.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (12 BANK)	\$275.00	\$187.11	\$221.00
802.402	142.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (DOUBLE)	\$100.00	\$96.55	\$136.25
803.402	6,521.000	FT	4 INCH CATV CONDUIT - TYPE NM (DOUBLE)	\$75.00	\$63.69	\$87.00
803.403	6,278.000	FT	4 INCH CATV CONDUIT - TYPE NM (TRIPLE)	\$100.00	\$57.72	\$99.50
804.2	585.000	FT	2 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC (UL)	\$65.00	\$45.78	\$47.25
804.3	1,120.000	FT	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC -(UL)	\$73.00	\$49.76	\$74.50
806.6	100.000	FT	6 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$325.00	\$291.62	\$181.50
811.111	18.000	EA	ELECTRIC MANHOLE	\$8,000.00	\$30,267.96	\$27,250.00
811.113	4.000	EA	ELECTRIC SWITCHING ENCLOSURE	\$2,000.00	\$3,209.72	\$10,200.00
811.115	3.000	EA	5 FOOT X 5 FOOT X 5 FOOT ELECTRIC PULLBOX	\$4,000.00	\$12,645.53	\$10,950.00
811.116	2.000	EA	TRANSFORMER FOUNDATION	\$2,000.00	\$7,116.14	\$11,350.00
811.121	8.000	EA	TELEPHONE MANHOLE	\$9,000.00	\$30,081.86	\$20,250.00
811.131	16.000	EA	4 FOOT X 4 FOOT CATV MANHOLE	\$3,500.00	\$15,824.71	\$6,750.00
811.132	2.000	EA	6 FOOT X 4 FOOT CATV MANHOLE	\$4,500.00	\$17,466.89	\$9,375.00
811.22	5.000	EA	ELECTRIC HANDHOLE - SD2.022	\$1,920.00	\$3,383.88	\$2,362.50
811.31	10.000	EA	PULL BOX 12 X 12 INCHES - SD2.031	\$1,500.00	\$2,851.43	\$2,125.00
816.01	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	\$147,000.00	\$322,883.58	\$245,875.00
816.02	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 2	\$138,000.00	\$197,219.53	\$293,750.00
824.11	1.000	LS	FLASHING WARNING BEACON SIGN SYSTEM	\$60,000.00	\$39,822.50	\$65,250.00

Bid Average

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
826.7	7.000	EA	ELECTRIC SERVICE RISER RELOCATION	\$5,000.00	\$12,250.70	\$15,125.00
826.71	1.000	EA	ELECTRIC SERVICE RELOCATION	\$5,000.00	\$14,244.22	\$27,375.00
832.	370.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$15.00	\$20.11	\$18.25
847.1	42.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$300.00	\$547.39	\$297.50
848.1	4.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/2 BRKWAY POST ASSEMBLIES-STEEL	\$450.00	\$547.39	\$495.00
850.41	70.000	HR	ROADWAY FLAGGER	\$75.00	\$106.48	\$86.50
851.1	25.000	DAY	TRAFFIC CONES FOR TRAFFIC MANAGEMENT	\$50.00	\$2,301.05	\$2,608.00
852.	450.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$15.00	\$15.92	\$43.25
852.11	250.000	FT	TEMPORARY PEDESTRIAN BARRICADE	\$50.00	\$27.61	\$40.50
852.12	2.000	EA	TEMPORARY PEDESTRIAN CURB RAMP	\$50.00	\$6,327.88	\$4,600.00
853.1	5.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	\$150.00	\$189.10	\$307.50
853.21	30,680.000	FT	TEMPORARY BARRIER REMOVED AND RESET	\$24.00	\$6.62	\$12.78
853.33	12,940.000	FT	TEMPORARY BARRIER - LIMITED DEFLECTION (TL-3)	\$85.00	\$300.00	\$238.75
853.403	264.000	DAY	TRUCK MOUNTED ATTENUATOR	\$200.00	\$173.18	\$457.60
853.8	35.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$150.00	\$2,000.00	\$657.50
854.016	88,000.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$0.50	\$0.37	\$0.75
854.036	3,500.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	\$1.50	\$1.49	\$3.50
854.1	8,450.000	SF	PAVEMENT MARKING REMOVAL	\$2.50	\$3.16	\$1.65
856.	264.000	DAY	ARROW BOARD	\$10.00	\$16.12	\$20.98
856.12	336.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$25.00	\$28.77	\$40.00
859.	49,000.000	DAY	REFLECTORIZED DRUM	\$0.50	\$0.30	\$0.44
861.104	2,400.000	FT	4 INCH REFLECTORIZED YELLOW LINE (PAINTED)	\$0.70	\$1.19	\$0.95
864.04	260.000	SF	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC)	\$10.00	\$9.46	\$10.69
864.31	190.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY WHITE	\$28.00	\$33.84	\$38.25
864.32	170.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY YELLOW	\$28.00	\$33.84	\$40.75
864.35	20.000	EA	SLOTTED PAVEMENT MARKER TWO-WAY YELLOW/YELLOW	\$35.00	\$34.83	\$38.25
866.104	500.000	FT	4 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$0.70	\$1.09	\$1.26

Bid Average

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
866.106	22,150.000	FT	6 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$1.40	\$1.29	\$1.49
866.112	1,400.000	FT	12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$4.50	\$7.22	\$5.94
867.106	16,100.000	FT	6 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$1.10	\$1.29	\$1.50
867.112	250.000	FT	12 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$5.00	\$7.22	\$5.94
874.	2.000	EA	STREET NAME SIGN	\$120.00	\$316.49	\$395.00
874.2	1.000	EA	TRAFFIC SIGN REMOVED AND RESET	\$150.00	\$316.49	\$188.25
874.41	40.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	\$30.00	\$51.76	\$33.75
874.71	1.000	EA	MISCELLANEOUS SIGN REMOVED AND RESET	\$750.00	\$316.49	\$3,337.50
876.1	1.000	LS	ITS POLE REMOVED AND RESET	\$5,000.00	\$23,961.98	\$36,318.47
901.	2.500	CY	4000 PSI, 1.5 INCH, 565 CEMENT CONCRETE	\$1,600.00	\$5,641.17	\$1,399.25
950.01	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 02	\$156,000.00	\$361,201.25	\$473,750.00
950.02	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 03	\$247,000.00	\$532,162.75	\$418,750.00
950.03	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 04	\$108,000.00	\$335,087.52	\$544,359.75
950.04	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 05	\$101,000.00	\$253,422.11	\$290,171.50
986.1	320.000	SY	MODIFIED ROCKFILL	\$130.00	\$145.00	\$104.01
996.301	1,314.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 01	\$69.00	\$232.89	\$143.25
996.302	3,351.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 02	\$61.00	\$209.00	\$133.00
996.303	5,301.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 03	\$61.00	\$154.28	\$106.00
996.304	2,152.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 05	\$61.00	\$189.10	\$140.50
996.41	2,320.000	SF	PREFABRICATED MODULAR BLOCK GRAVITY RETAINING WALL, WALL NO. 04	\$50.00	\$114.45	\$149.88

BOURNE - 606082 - 129855 - FAP# CMQ-003S(824)X;NHP(NHS)-003S(824)X - 61212114 & 61212217 - Median Installation on Route 6 (Scenic Highway)

DBE % (goal): 16.00 %

MWBE % (goal):

SDVOB % (goal):

OFFICE ESTIMATE: \$31,534,988.00

LAWRENCE LYNCH CORP	396 Gifford St., P.O. Box 913, Falmouth, MA, 02540	\$30,015,931.60
D W WHITE CONSTRUCTION INC	867 Middle Road, Acushnet, MA, 02743	\$31,779,939.02
P GIOIOSO & SONS INC	50 Sprague Street, Hyde Park, MA, 02136	\$35,356,571.38
JOHN ROCCHIO CORPORATION	20 Lark Industrial Parkway, Smithfield, RI, 02828	\$40,445,505.00
BARLETTA HEAVY DIVISION INC	40 Shawmut Road, Suite 200, Canton, MA, 02021	\$41,702,756.00
J F WHITE CONTRACTING CO	10 Burr Street, Framingham, MA, 01701	\$42,126,331.00
MACKAY CONST SERVICES INC	197 Ballardvale Street, Wilmington, MA, 01887	\$44,866,331.06

Bid Tabulations

Prelims Unit

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025

Contract # : 129855

Item #	Quantity	Units	Description	Unit Price	Office Estimate	LAWRENCE LYNCH CORP	
					Amount	Unit Price	Amount
101.	12.000	A	CLEARING AND GRUBBING	\$30,000.00	\$360,000.00	\$25,314.55	\$303,774.60
102.2	1.000	LS	TREE TRIMMING	\$25,000.00	\$25,000.00	\$607.26	\$607.26
102.3	40.000	HR	HERBICIDE TREATMENT OF INVASIVE PLANTS	\$43.00	\$1,720.00	\$776.30	\$31,052.00
103.	30.000	EA	TREE REMOVED - DIAMETER UNDER 24 INCHES	\$1,733.00	\$51,990.00	\$2,876.30	\$86,289.00
120.	145,900.000	CY	EARTH EXCAVATION	\$22.00	\$3,209,800.00	\$20.90	\$3,049,310.00
121.	1,000.000	CY	CLASS A ROCK EXCAVATION	\$100.00	\$100,000.00	\$89.57	\$89,570.00
129.2	11,000.000	SY	OLD PAVEMENT EXCAVATION	\$10.00	\$110,000.00	\$20.90	\$229,900.00
141.1	120.000	CY	TEST PIT FOR EXPLORATION	\$140.00	\$16,800.00	\$218.96	\$26,275.20
142.	1,555.000	CY	CLASS B TRENCH EXCAVATION	\$53.00	\$82,415.00	\$207.01	\$321,900.55
145.	5.000	EA	DRAINAGE STRUCTURE ABANDONED	\$800.00	\$4,000.00	\$1,189.33	\$5,946.65
146.	55.000	EA	DRAINAGE STRUCTURE REMOVED	\$1,073.00	\$59,015.00	\$1,278.93	\$70,341.15
150.	50.000	CY	ORDINARY BORROW	\$50.00	\$2,500.00	\$200.00	\$10,000.00
150.1	50.000	CY	SPECIAL BORROW	\$70.00	\$3,500.00	\$200.00	\$10,000.00
151.	15,100.000	CY	GRAVEL BORROW	\$30.00	\$453,000.00	\$12.00	\$181,200.00
156.	105.000	TON	CRUSHED STONE	\$70.00	\$7,350.00	\$127.39	\$13,375.95
160.1	10.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MANUAL EXCAVATABLE (<= 100 PSI)	\$195.00	\$1,950.00	\$246.83	\$2,468.30
160.2	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MECHANICAL EXCAVATABLE (101-300 PSI)	\$275.00	\$6,875.00	\$236.88	\$5,922.00
160.3	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL (> 300 PSI)	\$275.00	\$6,875.00	\$242.84	\$6,071.00
170.	56,300.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$5.00	\$281,500.00	\$8.00	\$450,400.00
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$10,007.50	\$10,007.50	\$232,429.02	\$232,429.02
180.02	80.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$11.00	\$880.00	\$73.65	\$5,892.00
180.03	80.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$138.00	\$11,040.00	\$161.23	\$12,898.40
181.11	154,700.000	TON	DISPOSAL OF UNREGULATED SOIL	\$29.50	\$4,563,650.00	\$0.01	\$1,547.00
181.12	8,900.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$50.00	\$445,000.00	\$0.01	\$89.00
181.13	8,650.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$100.00	\$865,000.00	\$0.01	\$86.50

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Unit Price	Office Estimate	LAWRENCE LYNCH CORP	
					Amount	Unit Price	Amount
181.14	870.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$290.00	\$252,300.00	\$0.01	\$8.70
201.	123.000	EA	CATCH BASIN	\$4,025.00	\$495,075.00	\$2,766.84	\$340,321.32
202.	58.000	EA	MANHOLE	\$6,110.00	\$354,380.00	\$6,892.22	\$399,748.76
202.2	2.000	EA	MANHOLE (9 TO 14 FOOT DEPTH)	\$8,750.00	\$17,500.00	\$7,290.31	\$14,580.62
202.5	13.000	EA	MANHOLE (5 FOOT DIAMETER)	\$7,500.00	\$97,500.00	\$7,362.97	\$95,718.61
202.6	3.000	EA	MANHOLE (6 FOOT DIAMETER)	\$8,750.00	\$26,250.00	\$7,852.64	\$23,557.92
209.1	13.000	EA	DROP INLET, TYPE DF	\$4,250.00	\$55,250.00	\$2,692.18	\$34,998.34
220.	22.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$600.00	\$13,200.00	\$1,740.00	\$38,280.00
220.3	16.000	EA	DRAINAGE STRUCTURE CHANGE IN TYPE	\$1,500.00	\$24,000.00	\$393.13	\$6,290.08
220.5	1.000	EA	DRAINAGE STRUCTURE REMODELED	\$1,050.00	\$1,050.00	\$527.49	\$527.49
221.1	90.000	EA	FRAME AND COVER - SECURED	\$1,000.00	\$90,000.00	\$370.25	\$33,322.50
222.1	150.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	\$1,100.00	\$165,000.00	\$1,443.11	\$216,466.50
223.2	50.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$200.00	\$10,000.00	\$252.80	\$12,640.00
227.3	170.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$350.00	\$59,500.00	\$344.36	\$58,541.20
227.31	3,640.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$12.00	\$43,680.00	\$8.91	\$32,432.40
227.4	15.000	SF	MASONRY PLUG	\$200.00	\$3,000.00	\$348.34	\$5,225.10
238.12	360.000	FT	12 INCH DUCTILE IRON PIPE	\$200.00	\$72,000.00	\$143.32	\$51,595.20
241.12	8,940.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS III	\$115.00	\$1,028,100.00	\$72.25	\$645,915.00
241.15	180.000	FT	15 INCH REINFORCED CONCRETE PIPE CLASS III	\$160.00	\$28,800.00	\$86.00	\$15,480.00
242.12	13.000	EA	12 INCH REINFORCED CONCRETE PIPE FLARED END	\$1,500.00	\$19,500.00	\$1,283.91	\$16,690.83
242.18	2.000	EA	18 INCH REINFORCED CONCRETE PIPE FLARED END	\$2,100.00	\$4,200.00	\$1,378.43	\$2,756.86
243.12	90.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS IV	\$135.00	\$12,150.00	\$81.75	\$7,357.50
244.12	340.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS V	\$150.00	\$51,000.00	\$83.60	\$28,424.00
244.18	250.000	FT	18 INCH REINFORCED CONCRETE PIPE CLASS V	\$170.00	\$42,500.00	\$101.52	\$25,380.00
258.	150.000	SY	STONE FOR PIPE ENDS	\$100.00	\$15,000.00	\$161.23	\$24,184.50
269.10	300.000	FT	10 INCH SLOT-PERFORATED CORRUGATED PLASTIC PIPE (SUBDRAIN)	\$125.00	\$37,500.00	\$49.76	\$14,928.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Unit Price	Office Estimate	LAWRENCE LYNCH CORP	
					Amount	Unit Price	Amount
299.1	1.000	LS	INFILTRATION STORMWATER CONTROL MEASURE	\$70,000.00	\$70,000.00	\$47,260.11	\$47,260.11
303.06	230.000	FT	6 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$200.00	\$46,000.00	\$218.96	\$50,360.80
303.12	1,235.000	FT	12 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$220.00	\$271,700.00	\$133.37	\$164,711.95
309.	1,750.000	LB	DUCTILE IRON FITTINGS FOR WATER PIPE	\$10.75	\$18,812.50	\$9.80	\$17,150.00
316.12	1,160.000	FT	12 INCH WATER MAIN REMOVED AND DISPOSED	\$34.00	\$39,440.00	\$43.79	\$50,796.40
351.12	2.000	EA	12 INCH AND UNDER GATE AND GATE BOX REMOVED AND RESET	\$320.00	\$640.00	\$4,203.99	\$8,407.98
357.12	10.000	EA	12 INCH GATE BOX	\$800.00	\$8,000.00	\$836.04	\$8,360.40
358.	8.000	EA	GATE BOX ADJUSTED	\$500.00	\$4,000.00	\$384.18	\$3,073.44
369.12	6.000	EA	12 X 12 INCH TAPPING SLEEVE, VALVE AND BOX	\$15,000.00	\$90,000.00	\$24,722.68	\$148,336.08
370.4	1.000	EA	12 X 6 INCH TAPPING SLEEVE, VALVE AND BOX	\$15,000.00	\$15,000.00	\$18,601.48	\$18,601.48
371.06	4.000	EA	6 INCH COUPLING	\$1,050.00	\$4,200.00	\$891.76	\$3,567.04
376.	1.000	EA	HYDRANT	\$10,725.00	\$10,725.00	\$8,574.19	\$8,574.19
376.2	10.000	EA	HYDRANT - REMOVED AND RESET	\$3,000.00	\$30,000.00	\$3,836.78	\$38,367.80
384.1	2.000	EA	CURB STOP REMOVED AND RESET	\$500.00	\$1,000.00	\$1,383.42	\$2,766.84
402.	5,065.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	\$75.00	\$379,875.00	\$80.22	\$406,314.30
402.13	5,300.000	FT	PAVEMENT MILLING MULCH FOR SHOULDERS	\$11.50	\$60,950.00	\$4.82	\$25,546.00
415.2	23,000.000	SY	PAVEMENT FINE MILLING	\$6.00	\$138,000.00	\$9.00	\$207,000.00
431.	85.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	\$100.00	\$8,500.00	\$115.15	\$9,787.75
443.	336.000	MGL	WATER FOR ROADWAY DUST CONTROL	\$75.00	\$25,200.00	\$0.01	\$3.36
450.221	813.000	TON	SUPERPAVE SURFACE COURSE - 9.5 POLYMER (SSC - 9.5 - P)	\$145.00	\$117,885.00	\$157.26	\$127,852.38
450.23	2,600.000	TON	SUPERPAVE SURFACE COURSE - 12.5 (SSC - 12.5)	\$140.00	\$364,000.00	\$133.38	\$346,788.00
450.231	7,137.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	\$145.00	\$1,034,865.00	\$167.20	\$1,193,306.40
450.31	4,590.000	TON	SUPERPAVE INTERMEDIATE COURSE - 12.5 (SIC - 12.5)	\$130.00	\$596,700.00	\$127.39	\$584,720.10
450.32	1,220.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	\$130.00	\$158,600.00	\$141.33	\$172,422.60

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Unit Price	Office Estimate	LAWRENCE LYNCH CORP	
					Amount	Unit Price	Amount
450.42	10,110.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	\$92.00	\$930,120.00	\$111.47	\$1,126,961.70
450.53	2,030.000	TON	SUPERPAVE LEVELING COURSE - 12.5 (SLC - 12.5)	\$200.00	\$406,000.00	\$127.39	\$258,601.70
451.	260.000	TON	HMA FOR PATCHING	\$350.00	\$91,000.00	\$228.92	\$59,519.20
452.	11,220.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$8.00	\$89,760.00	\$6.52	\$73,154.40
453.	18,700.000	FT	HMA JOINT ADHESIVE	\$1.75	\$32,725.00	\$0.18	\$3,366.00
470.	100.000	TON	HOT MIX ASPHALT BERM	\$375.00	\$37,500.00	\$226.91	\$22,691.00
477.2	13,900.000	FT	MILLED RUMBLE STRIP (TYPE C)	\$1.50	\$20,850.00	\$2.41	\$33,499.00
482.5	1,860.000	FT	SAWCUTTING ASPHALT PAVEMENT FOR BOX WIDENING	\$3.00	\$5,580.00	\$5.12	\$9,523.20
506.	1,075.000	FT	GRANITE CURB TYPE VB - STRAIGHT	\$70.00	\$75,250.00	\$48.27	\$51,890.25
506.1	430.000	FT	GRANITE CURB TYPE VB - CURVED	\$91.00	\$39,130.00	\$63.70	\$27,391.00
509.	110.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	\$94.50	\$10,395.00	\$65.69	\$7,225.90
509.1	55.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	\$100.00	\$5,500.00	\$75.65	\$4,160.75
511.1	13,000.000	FT	GRANITE EDGING TYPE SB - STRAIGHT	\$35.00	\$455,000.00	\$33.84	\$439,920.00
512.1	20.000	FT	GRANITE EDGING TYPE SB (RADIUS 10 FEET OR LESS)	\$60.00	\$1,200.00	\$55.73	\$1,114.60
514.	5.000	EA	GRANITE CURB INLET - STRAIGHT	\$775.00	\$3,875.00	\$612.08	\$3,060.40
515.	5.000	EA	GRANITE CURB INLET - CURVED	\$925.00	\$4,625.00	\$736.49	\$3,682.45
580.	1,820.000	FT	CURB REMOVED AND RESET	\$50.00	\$91,000.00	\$27.37	\$49,813.40
583.	370.000	FT	EDGING REMOVED AND RESET	\$45.00	\$16,650.00	\$22.69	\$8,395.30
620.13	4,500.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	\$40.00	\$180,000.00	\$48.77	\$219,465.00
627.1	7.000	EA	TRAILING ANCHORAGE	\$2,500.00	\$17,500.00	\$2,443.36	\$17,103.52
627.83	3.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-3	\$6,600.00	\$19,800.00	\$5,867.08	\$17,601.24
627.93	3.000	EA	GUARDRAIL FLARED END TREATMENT, TL-3	\$5,500.00	\$16,500.00	\$6,041.27	\$18,123.81
628.21	1.000	EA	TRANSITION TO NCHRP 350 GUARDRAIL	\$2,125.00	\$2,125.00	\$1,871.11	\$1,871.11
628.305	13.000	EA	TEMPORARY IMPACT ATTENUATOR, NON-REDIRECTIVE, TL-3	\$8,000.00	\$104,000.00	\$8,628.93	\$112,176.09
628.4	25.000	EA	TEMPORARY IMPACT ATTENUATOR, REMOVED AND RESET	\$1,800.00	\$45,000.00	\$2,876.30	\$71,907.50

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Unit Price	Office Estimate	LAWRENCE LYNCH CORP	
					Amount	Unit Price	Amount
630.2	9,500.000	FT	HIGHWAY GUARD REMOVED AND DISCARDED	\$7.00	\$66,500.00	\$6.18	\$58,710.00
655.3	3,720.000	FT	WOOD RAIL FENCE	\$60.00	\$223,200.00	\$66.69	\$248,086.80
665.	340.000	FT	CHAIN LINK FENCE REMOVED AND STACKED	\$25.00	\$8,500.00	\$18.91	\$6,429.40
697.1	150.000	EA	SILT SACK	\$175.00	\$26,250.00	\$103.51	\$15,526.50
701.	2,750.000	SY	CEMENT CONCRETE SIDEWALK	\$72.50	\$199,375.00	\$66.67	\$183,342.50
701.2	250.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	\$180.00	\$45,000.00	\$89.58	\$22,395.00
702.	200.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	\$300.00	\$60,000.00	\$250.80	\$50,160.00
715.	1.000	EA	RURAL MAIL BOX REMOVED AND RESET	\$310.00	\$310.00	\$575.26	\$575.26
722.1	1.000	LS	SCHEDULE OF OPERATIONS (TYPE A) - FIXED PRICE \$130,000	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00
740.	66.000	MO	ENGINEERS FIELD OFFICE AND EQUIPMENT (TYPE A)	\$4,000.00	\$264,000.00	\$2,995.74	\$197,718.84
748.	1.000	LS	MOBILIZATION	\$772,595.00	\$772,595.00	\$599,855.62	\$599,855.62
751.	5,430.000	CY	LOAM FOR ROADSIDES	\$85.00	\$461,550.00	\$94.55	\$513,406.50
751.1	55.000	CY	LOAM FOR LAWNS	\$90.00	\$4,950.00	\$94.55	\$5,200.25
751.7	1,500.000	CY	COMPOST BLANKET	\$86.00	\$129,000.00	\$97.54	\$146,310.00
756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	\$10,000.00	\$10,000.00	\$11,505.24	\$11,505.24
765.	490.000	SY	SEEDING	\$3.60	\$1,764.00	\$4.28	\$2,097.20
765.21	120.000	LBS	ANNUAL COVER CROP FOR NATIVE SEEDING	\$30.00	\$3,600.00	\$288.63	\$34,635.60
765.412	120.000	LBS	SHORT GRASSLAND MIX - SANDY SOIL	\$125.00	\$15,000.00	\$429.96	\$51,595.20
765.415	60.000	LBS	NATIVE SHORT GRASSLAND MIX	\$125.00	\$7,500.00	\$502.60	\$30,156.00
765.472	315.000	LBS	STEEP SLOPE MID-HEIGHT MIX	\$155.00	\$48,825.00	\$427.96	\$134,807.40
765.553	20.000	LBS	SEED - WETLAND RIPARIAN MIX	\$125.00	\$2,500.00	\$502.60	\$10,052.00
765.635	50,000.000	SY	NATIVE SEEDING AND ESTABLISHMENT	\$8.00	\$400,000.00	\$4.57	\$228,500.00
765.664	10,000.000	SY	MOWING FOR NATIVE SEED ESTABLISHMENT	\$2.00	\$20,000.00	\$1.44	\$14,400.00
767.121	12,600.000	FT	SEDIMENT CONTROL BARRIER	\$8.00	\$100,800.00	\$6.77	\$85,302.00
767.9	330.000	SY	JUTE MESH	\$10.00	\$3,300.00	\$8.06	\$2,659.80
769.	150.000	FT	PAVEMENT MILLING MULCH UNDER GUARD RAIL	\$10.00	\$1,500.00	\$54.24	\$8,136.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Unit Price	Office Estimate	LAWRENCE LYNCH CORP	
					Amount	Unit Price	Amount
772.043	20.000	EA	ARBORVITAE - GREEN GIANT 4-5 FEET	\$630.00	\$12,600.00	\$502.60	\$10,052.00
773.224	66.000	EA	PINE - PITCH 4-5 FEET	\$696.00	\$45,936.00	\$646.92	\$42,696.72
773.435	14.000	EA	PINE - WHITE 4-5 FEET	\$435.00	\$6,090.00	\$646.92	\$9,056.88
773.461	20.000	EA	TUPELO 4-5 FEET #5	\$450.00	\$9,000.00	\$502.60	\$10,052.00
776.519	20.000	EA	MAPLE - RED 4-5 FEET #5	\$279.00	\$5,580.00	\$298.56	\$5,971.20
777.238	49.000	EA	OAK - SCARLET 4-5 FEET #5	\$315.00	\$15,435.00	\$316.49	\$15,508.01
777.324	40.000	EA	OAK - WHITE 4-5 FEET #5	\$315.00	\$12,600.00	\$336.36	\$13,454.40
778.167	68.000	EA	BIRCH - GRAY 4-5 FEET #5	\$188.50	\$12,818.00	\$316.49	\$21,521.32
783.021	44.000	EA	SASSAFRAS 4-5 FEET #5	\$261.00	\$11,484.00	\$343.36	\$15,107.84
789.333	155.000	EA	BAYBERRY SHRUB - NORTHERN 2-3 FEET / #3	\$204.00	\$31,620.00	\$358.30	\$55,536.50
789.433	117.000	EA	BEACH PLUM SHRUB 2-3 FEET / #3	\$148.00	\$17,316.00	\$201.05	\$23,522.85
789.669	285.000	EA	BLUEBERRY - LOWBUSH #1	\$35.00	\$9,975.00	\$71.66	\$20,423.10
792.121	72.000	EA	SHEEP LAUREL #1	\$45.00	\$3,240.00	\$71.66	\$5,159.52
793.521	96.000	EA	SAND CHERRY #1	\$36.00	\$3,456.00	\$71.66	\$6,879.36
794.731	66.000	EA	SUMMERSWEET SHRUB 18-24 INCH / #2	\$76.00	\$5,016.00	\$157.25	\$10,378.50
794.803	98.000	EA	SWEETFERN #1	\$35.00	\$3,430.00	\$57.73	\$5,657.54
796.009	82.000	EA	BEARBERRY #1	\$35.00	\$2,870.00	\$57.73	\$4,733.86
796.010	76.000	EA	CHOKEBERRY - BLACK / #1	\$48.00	\$3,648.00	\$71.66	\$5,446.16
801.402	147.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$100.00	\$14,700.00	\$163.22	\$23,993.34
801.404	451.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$175.00	\$78,925.00	\$110.48	\$49,826.48
801.406	45.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$200.00	\$9,000.00	\$145.30	\$6,538.50
801.602	178.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$200.00	\$35,600.00	\$119.43	\$21,258.54
801.604	68.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$250.00	\$17,000.00	\$159.25	\$10,829.00
801.606	6,307.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$225.00	\$1,419,075.00	\$175.16	\$1,104,734.12
802.401	356.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (SINGLE)	\$75.00	\$26,700.00	\$97.54	\$34,724.24
802.4012	4,274.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (12 BANK)	\$275.00	\$1,175,350.00	\$187.11	\$799,708.14
802.402	142.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (DOUBLE)	\$100.00	\$14,200.00	\$96.55	\$13,710.10
803.402	6,521.000	FT	4 INCH CATV CONDUIT - TYPE NM (DOUBLE)	\$75.00	\$489,075.00	\$63.69	\$415,322.49

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Unit Price	Office Estimate	LAWRENCE LYNCH CORP	
					Amount	Unit Price	Amount
803.403	6,278.000	FT	4 INCH CATV CONDUIT - TYPE NM (TRIPLE)	\$100.00	\$627,800.00	\$57.72	\$362,366.16
804.2	585.000	FT	2 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC (UL)	\$65.00	\$38,025.00	\$45.78	\$26,781.30
804.3	1,120.000	FT	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC - (UL)	\$73.00	\$81,760.00	\$49.76	\$55,731.20
806.6	100.000	FT	6 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$325.00	\$32,500.00	\$291.62	\$29,162.00
811.111	18.000	EA	ELECTRIC MANHOLE	\$8,000.00	\$144,000.00	\$30,267.96	\$544,823.28
811.113	4.000	EA	ELECTRIC SWITCHING ENCLOSURE	\$2,000.00	\$8,000.00	\$3,209.72	\$12,838.88
811.115	3.000	EA	5 FOOT X 5 FOOT X 5 FOOT ELECTRIC PULLBOX	\$4,000.00	\$12,000.00	\$12,645.53	\$37,936.59
811.116	2.000	EA	TRANSFORMER FOUNDATION	\$2,000.00	\$4,000.00	\$7,116.14	\$14,232.28
811.121	8.000	EA	TELEPHONE MANHOLE	\$9,000.00	\$72,000.00	\$30,081.86	\$240,654.88
811.131	16.000	EA	4 FOOT X 4 FOOT CATV MANHOLE	\$3,500.00	\$56,000.00	\$15,824.71	\$253,195.36
811.132	2.000	EA	6 FOOT X 4 FOOT CATV MANHOLE	\$4,500.00	\$9,000.00	\$17,466.89	\$34,933.78
811.22	5.000	EA	ELECTRIC HANDHOLE - SD2.022	\$1,920.00	\$9,600.00	\$3,383.88	\$16,919.40
811.31	10.000	EA	PULL BOX 12 X 12 INCHES - SD2.031	\$1,500.00	\$15,000.00	\$2,851.43	\$28,514.30
816.01	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	\$147,000.00	\$147,000.00	\$322,883.58	\$322,883.58
816.02	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 2	\$138,000.00	\$138,000.00	\$197,219.53	\$197,219.53
824.11	1.000	LS	FLASHING WARNING BEACON SIGN SYSTEM	\$60,000.00	\$60,000.00	\$39,822.50	\$39,822.50
826.7	7.000	EA	ELECTRIC SERVICE RISER RELOCATION	\$5,000.00	\$35,000.00	\$12,250.70	\$85,754.90
826.71	1.000	EA	ELECTRIC SERVICE RELOCATION	\$5,000.00	\$5,000.00	\$14,244.22	\$14,244.22
832.	370.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$15.00	\$5,550.00	\$20.11	\$7,440.70
847.1	42.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$300.00	\$12,600.00	\$547.39	\$22,990.38
848.1	4.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/2 BRKWAY POST ASSEMBLIES-STEEL	\$450.00	\$1,800.00	\$547.39	\$2,189.56
850.41	70.000	HR	ROADWAY FLAGGER	\$75.00	\$5,250.00	\$106.48	\$7,453.60
851.1	25.000	DAY	TRAFFIC CONES FOR TRAFFIC MANAGEMENT	\$50.00	\$1,250.00	\$2,301.05	\$57,526.25
852.	450.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$15.00	\$6,750.00	\$15.92	\$7,164.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Unit Price	Office Estimate	LAWRENCE LYNCH CORP	
					Amount	Unit Price	Amount
852.11	250.000	FT	TEMPORARY PEDESTRIAN BARRICADE	\$50.00	\$12,500.00	\$27.61	\$6,902.50
852.12	2.000	EA	TEMPORARY PEDESTRIAN CURB RAMP	\$50.00	\$100.00	\$6,327.88	\$12,655.76
853.1	5.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	\$150.00	\$750.00	\$189.10	\$945.50
853.21	30,680.000	FT	TEMPORARY BARRIER REMOVED AND RESET	\$24.00	\$736,320.00	\$6.62	\$203,101.60
853.33	12,940.000	FT	TEMPORARY BARRIER - LIMITED DEFLECTION (TL-3)	\$85.00	\$1,099,900.00	\$300.00	\$3,882,000.00
853.403	264.000	DAY	TRUCK MOUNTED ATTENUATOR	\$200.00	\$52,800.00	\$173.18	\$45,719.52
853.8	35.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$150.00	\$5,250.00	\$2,000.00	\$70,000.00
854.016	88,000.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$0.50	\$44,000.00	\$0.37	\$32,560.00
854.036	3,500.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	\$1.50	\$5,250.00	\$1.49	\$5,215.00
854.1	8,450.000	SF	PAVEMENT MARKING REMOVAL	\$2.50	\$21,125.00	\$3.16	\$26,702.00
856.	264.000	DAY	ARROW BOARD	\$10.00	\$2,640.00	\$16.12	\$4,255.68
856.12	336.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$25.00	\$8,400.00	\$28.77	\$9,666.72
859.	49,000.000	DAY	REFLECTORIZED DRUM	\$0.50	\$24,500.00	\$0.30	\$14,700.00
861.104	2,400.000	FT	4 INCH REFLECTORIZED YELLOW LINE (PAINTED)	\$0.70	\$1,680.00	\$1.19	\$2,856.00
864.04	260.000	SF	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC)	\$10.00	\$2,600.00	\$9.46	\$2,459.60
864.31	190.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY WHITE	\$28.00	\$5,320.00	\$33.84	\$6,429.60
864.32	170.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY YELLOW	\$28.00	\$4,760.00	\$33.84	\$5,752.80
864.35	20.000	EA	SLOTTED PAVEMENT MARKER TWO-WAY YELLOW/YELLOW	\$35.00	\$700.00	\$34.83	\$696.60
866.104	500.000	FT	4 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$0.70	\$350.00	\$1.09	\$545.00
866.106	22,150.000	FT	6 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$1.40	\$31,010.00	\$1.29	\$28,573.50
866.112	1,400.000	FT	12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$4.50	\$6,300.00	\$7.22	\$10,108.00
867.106	16,100.000	FT	6 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$1.10	\$17,710.00	\$1.29	\$20,769.00
867.112	250.000	FT	12 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$5.00	\$1,250.00	\$7.22	\$1,805.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Unit Price	Office Estimate	LAWRENCE LYNCH CORP	
					Amount	Unit Price	Amount
874.	2.000	EA	STREET NAME SIGN	\$120.00	\$240.00	\$316.49	\$632.98
874.2	1.000	EA	TRAFFIC SIGN REMOVED AND RESET	\$150.00	\$150.00	\$316.49	\$316.49
874.41	40.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	\$30.00	\$1,200.00	\$51.76	\$2,070.40
874.71	1.000	EA	MISCELLANEOUS SIGN REMOVED AND RESET	\$750.00	\$750.00	\$316.49	\$316.49
876.1	1.000	LS	ITS POLE REMOVED AND RESET	\$5,000.00	\$5,000.00	\$23,961.98	\$23,961.98
901.	2.500	CY	4000 PSI, 1.5 INCH, 565 CEMENT CONCRETE	\$1,600.00	\$4,000.00	\$5,641.17	\$14,102.93
950.01	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 02	\$156,000.00	\$156,000.00	\$361,201.25	\$361,201.25
950.02	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 03	\$247,000.00	\$247,000.00	\$532,162.75	\$532,162.75
950.03	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 04	\$108,000.00	\$108,000.00	\$335,087.52	\$335,087.52
950.04	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 05	\$101,000.00	\$101,000.00	\$253,422.11	\$253,422.11
986.1	320.000	SY	MODIFIED ROCKFILL	\$130.00	\$41,600.00	\$145.00	\$46,400.00
996.301	1,314.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 01	\$69.00	\$90,666.00	\$232.89	\$306,017.46
996.302	3,351.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 02	\$61.00	\$204,411.00	\$209.00	\$700,359.00
996.303	5,301.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 03	\$61.00	\$323,361.00	\$154.28	\$817,838.28
996.304	2,152.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 05	\$61.00	\$131,272.00	\$189.10	\$406,943.20
996.41	2,320.000	SF	PREFABRICATED MODULAR BLOCK GRAVITY RETAINING WALL, WALL NO. 04	\$50.00	\$116,000.00	\$114.45	\$265,524.00
Total :					\$31,534,988.00	Total :	\$30,015,931.60

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	D W WHITE CONSTRUCTION INC		P GIOIOSO & SONS INC	
				Unit Price	Amount	Unit Price	Amount
101.	12.000	A	CLEARING AND GRUBBING	\$19,200.00	\$230,400.00	\$60,000.00	\$720,000.00
102.2	1.000	LS	TREE TRIMMING	\$13,300.00	\$13,300.00	\$2,000.00	\$2,000.00
102.3	40.000	HR	HERBICIDE TREATMENT OF INVASIVE PLANTS	\$1,095.00	\$43,800.00	\$300.00	\$12,000.00
103.	30.000	EA	TREE REMOVED - DIAMETER UNDER 24 INCHES	\$2,300.00	\$69,000.00	\$1,000.00	\$30,000.00
120.	145,900.000	CY	EARTH EXCAVATION	\$34.25	\$4,997,075.00	\$25.00	\$3,647,500.00
121.	1,000.000	CY	CLASS A ROCK EXCAVATION	\$0.01	\$10.00	\$1.00	\$1,000.00
129.2	11,000.000	SY	OLD PAVEMENT EXCAVATION	\$13.65	\$150,150.00	\$20.00	\$220,000.00
141.1	120.000	CY	TEST PIT FOR EXPLORATION	\$120.00	\$14,400.00	\$250.00	\$30,000.00
142.	1,555.000	CY	CLASS B TRENCH EXCAVATION	\$40.00	\$62,200.00	\$20.00	\$31,100.00
145.	5.000	EA	DRAINAGE STRUCTURE ABANDONED	\$1,400.00	\$7,000.00	\$2,000.00	\$10,000.00
146.	55.000	EA	DRAINAGE STRUCTURE REMOVED	\$1,450.00	\$79,750.00	\$2,000.00	\$110,000.00
150.	50.000	CY	ORDINARY BORROW	\$0.01	\$0.50	\$20.00	\$1,000.00
150.1	50.000	CY	SPECIAL BORROW	\$0.01	\$0.50	\$20.00	\$1,000.00
151.	15,100.000	CY	GRAVEL BORROW	\$62.00	\$936,200.00	\$40.00	\$604,000.00
156.	105.000	TON	CRUSHED STONE	\$48.50	\$5,092.50	\$75.00	\$7,875.00
160.1	10.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MANUAL EXCAVATABLE (<= 100 PSI)	\$320.00	\$3,200.00	\$400.00	\$4,000.00
160.2	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MECHANICAL EXCAVATABLE (101-300 PSI)	\$320.00	\$8,000.00	\$400.00	\$10,000.00
160.3	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL (> 300 PSI)	\$320.00	\$8,000.00	\$400.00	\$10,000.00
170.	56,300.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$3.25	\$182,975.00	\$10.00	\$563,000.00
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00
180.02	80.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$33.20	\$2,656.00	\$100.00	\$8,000.00
180.03	80.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$178.50	\$14,280.00	\$120.00	\$9,600.00
181.11	154,700.000	TON	DISPOSAL OF UNREGULATED SOIL	\$0.01	\$1,547.00	\$0.01	\$1,547.00
181.12	8,900.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$0.01	\$89.00	\$0.01	\$89.00
181.13	8,650.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$0.01	\$86.50	\$0.01	\$86.50

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	D W WHITE CONSTRUCTION INC		P GIOIOSO & SONS INC	
				Unit Price	Amount	Unit Price	Amount
181.14	870.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$0.01	\$8.70	\$400.00	\$348,000.00
201.	123.000	EA	CATCH BASIN	\$4,445.00	\$546,735.00	\$8,000.00	\$984,000.00
202.	58.000	EA	MANHOLE	\$5,600.00	\$324,800.00	\$8,000.00	\$464,000.00
202.2	2.000	EA	MANHOLE (9 TO 14 FOOT DEPTH)	\$12,050.00	\$24,100.00	\$12,000.00	\$24,000.00
202.5	13.000	EA	MANHOLE (5 FOOT DIAMETER)	\$7,450.00	\$96,850.00	\$12,000.00	\$156,000.00
202.6	3.000	EA	MANHOLE (6 FOOT DIAMETER)	\$8,210.00	\$24,630.00	\$16,000.00	\$48,000.00
209.1	13.000	EA	DROP INLET, TYPE DF	\$3,970.00	\$51,610.00	\$2,000.00	\$26,000.00
220.	22.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$575.00	\$12,650.00	\$1,500.00	\$33,000.00
220.3	16.000	EA	DRAINAGE STRUCTURE CHANGE IN TYPE	\$1,090.00	\$17,440.00	\$1,500.00	\$24,000.00
220.5	1.000	EA	DRAINAGE STRUCTURE REMODELED	\$1,250.00	\$1,250.00	\$2,000.00	\$2,000.00
221.1	90.000	EA	FRAME AND COVER - SECURED	\$1,452.00	\$130,680.00	\$1,500.00	\$135,000.00
222.1	150.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	\$1,450.00	\$217,500.00	\$1,200.00	\$180,000.00
223.2	50.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$131.50	\$6,575.00	\$500.00	\$25,000.00
227.3	170.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$132.70	\$22,559.00	\$300.00	\$51,000.00
227.31	3,640.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$9.29	\$33,815.60	\$15.00	\$54,600.00
227.4	15.000	SF	MASONRY PLUG	\$130.00	\$1,950.00	\$1,000.00	\$15,000.00
238.12	360.000	FT	12 INCH DUCTILE IRON PIPE	\$215.00	\$77,400.00	\$200.00	\$72,000.00
241.12	8,940.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS III	\$111.00	\$992,340.00	\$100.00	\$894,000.00
241.15	180.000	FT	15 INCH REINFORCED CONCRETE PIPE CLASS III	\$220.00	\$39,600.00	\$150.00	\$27,000.00
242.12	13.000	EA	12 INCH REINFORCED CONCRETE PIPE FLARED END	\$1,250.00	\$16,250.00	\$1,500.00	\$19,500.00
242.18	2.000	EA	18 INCH REINFORCED CONCRETE PIPE FLARED END	\$1,300.00	\$2,600.00	\$2,000.00	\$4,000.00
243.12	90.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS IV	\$295.00	\$26,550.00	\$200.00	\$18,000.00
244.12	340.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS V	\$140.00	\$47,600.00	\$200.00	\$68,000.00
244.18	250.000	FT	18 INCH REINFORCED CONCRETE PIPE CLASS V	\$125.00	\$31,250.00	\$200.00	\$50,000.00
258.	150.000	SY	STONE FOR PIPE ENDS	\$179.00	\$26,850.00	\$130.00	\$19,500.00
269.10	300.000	FT	10 INCH SLOT-PERFORATED CORRUGATED PLASTIC PIPE (SUBDRAIN)	\$150.00	\$45,000.00	\$70.00	\$21,000.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	D W WHITE CONSTRUCTION INC		P GIOIOSO & SONS INC	
				Unit Price	Amount	Unit Price	Amount
299.1	1.000	LS	INFILTRATION STORMWATER CONTROL MEASURE	\$151,800.00	\$151,800.00	\$300,000.00	\$300,000.00
303.06	230.000	FT	6 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$192.00	\$44,160.00	\$200.00	\$46,000.00
303.12	1,235.000	FT	12 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$178.60	\$220,571.00	\$200.00	\$247,000.00
309.	1,750.000	LB	DUCTILE IRON FITTINGS FOR WATER PIPE	\$15.77	\$27,597.50	\$10.00	\$17,500.00
316.12	1,160.000	FT	12 INCH WATER MAIN REMOVED AND DISPOSED	\$30.10	\$34,916.00	\$30.00	\$34,800.00
351.12	2.000	EA	12 INCH AND UNDER GATE AND GATE BOX REMOVED AND RESET	\$2,500.00	\$5,000.00	\$5,000.00	\$10,000.00
357.12	10.000	EA	12 INCH GATE BOX	\$540.00	\$5,400.00	\$1,000.00	\$10,000.00
358.	8.000	EA	GATE BOX ADJUSTED	\$250.00	\$2,000.00	\$600.00	\$4,800.00
369.12	6.000	EA	12 X 12 INCH TAPPING SLEEVE, VALVE AND BOX	\$17,500.00	\$105,000.00	\$25,000.00	\$150,000.00
370.4	1.000	EA	12 X 6 INCH TAPPING SLEEVE, VALVE AND BOX	\$13,200.00	\$13,200.00	\$15,000.00	\$15,000.00
371.06	4.000	EA	6 INCH COUPLING	\$1,460.00	\$5,840.00	\$400.00	\$1,600.00
376.	1.000	EA	HYDRANT	\$6,200.00	\$6,200.00	\$6,000.00	\$6,000.00
376.2	10.000	EA	HYDRANT - REMOVED AND RESET	\$3,000.00	\$30,000.00	\$5,000.00	\$50,000.00
384.1	2.000	EA	CURB STOP REMOVED AND RESET	\$1,500.00	\$3,000.00	\$1,500.00	\$3,000.00
402.	5,065.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	\$131.00	\$663,515.00	\$150.00	\$759,750.00
402.13	5,300.000	FT	PAVEMENT MILLING MULCH FOR SHOULDERS	\$9.00	\$47,700.00	\$8.00	\$42,400.00
415.2	23,000.000	SY	PAVEMENT FINE MILLING	\$6.60	\$151,800.00	\$5.00	\$115,000.00
431.	85.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	\$85.00	\$7,225.00	\$200.00	\$17,000.00
443.	336.000	MGL	WATER FOR ROADWAY DUST CONTROL	\$66.50	\$22,344.00	\$100.00	\$33,600.00
450.221	813.000	TON	SUPERPAVE SURFACE COURSE - 9.5 POLYMER (SSC - 9.5 - P)	\$305.00	\$247,965.00	\$250.00	\$203,250.00
450.23	2,600.000	TON	SUPERPAVE SURFACE COURSE - 12.5 (SSC - 12.5)	\$255.00	\$663,000.00	\$200.00	\$520,000.00
450.231	7,137.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	\$175.00	\$1,248,975.00	\$200.00	\$1,427,400.00
450.31	4,590.000	TON	SUPERPAVE INTERMEDIATE COURSE - 12.5 (SIC - 12.5)	\$155.00	\$711,450.00	\$200.00	\$918,000.00
450.32	1,220.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	\$270.00	\$329,400.00	\$200.00	\$244,000.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	D W WHITE CONSTRUCTION INC		P GIOIOSO & SONS INC	
				Unit Price	Amount	Unit Price	Amount
450.42	10,110.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	\$188.00	\$1,900,680.00	\$200.00	\$2,022,000.00
450.53	2,030.000	TON	SUPERPAVE LEVELING COURSE - 12.5 (SLC - 12.5)	\$219.00	\$444,570.00	\$240.00	\$487,200.00
451.	260.000	TON	HMA FOR PATCHING	\$314.00	\$81,640.00	\$400.00	\$104,000.00
452.	11,220.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$14.00	\$157,080.00	\$10.00	\$112,200.00
453.	18,700.000	FT	HMA JOINT ADHESIVE	\$2.10	\$39,270.00	\$2.00	\$37,400.00
470.	100.000	TON	HOT MIX ASPHALT BERM	\$400.00	\$40,000.00	\$400.00	\$40,000.00
477.2	13,900.000	FT	MILLED RUMBLE STRIP (TYPE C)	\$1.15	\$15,985.00	\$3.00	\$41,700.00
482.5	1,860.000	FT	SAWCUTTING ASPHALT PAVEMENT FOR BOX WIDENING	\$7.00	\$13,020.00	\$3.00	\$5,580.00
506.	1,075.000	FT	GRANITE CURB TYPE VB - STRAIGHT	\$64.00	\$68,800.00	\$70.00	\$75,250.00
506.1	430.000	FT	GRANITE CURB TYPE VB - CURVED	\$70.00	\$30,100.00	\$120.00	\$51,600.00
509.	110.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	\$60.70	\$6,677.00	\$120.00	\$13,200.00
509.1	55.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	\$89.00	\$4,895.00	\$150.00	\$8,250.00
511.1	13,000.000	FT	GRANITE EDGING TYPE SB - STRAIGHT	\$38.50	\$500,500.00	\$60.00	\$780,000.00
512.1	20.000	FT	GRANITE EDGING TYPE SB (RADIUS 10 FEET OR LESS)	\$60.50	\$1,210.00	\$120.00	\$2,400.00
514.	5.000	EA	GRANITE CURB INLET - STRAIGHT	\$900.00	\$4,500.00	\$1,500.00	\$7,500.00
515.	5.000	EA	GRANITE CURB INLET - CURVED	\$750.00	\$3,750.00	\$1,700.00	\$8,500.00
580.	1,820.000	FT	CURB REMOVED AND RESET	\$30.00	\$54,600.00	\$40.00	\$72,800.00
583.	370.000	FT	EDGING REMOVED AND RESET	\$25.00	\$9,250.00	\$50.00	\$18,500.00
620.13	4,500.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	\$56.00	\$252,000.00	\$40.00	\$180,000.00
627.1	7.000	EA	TRAILING ANCHORAGE	\$2,800.00	\$19,600.00	\$2,700.00	\$18,900.00
627.83	3.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-3	\$6,700.00	\$20,100.00	\$6,600.00	\$19,800.00
627.93	3.000	EA	GUARDRAIL FLARED END TREATMENT, TL-3	\$6,900.00	\$20,700.00	\$7,000.00	\$21,000.00
628.21	1.000	EA	TRANSITION TO NCHRP 350 GUARDRAIL	\$2,150.00	\$2,150.00	\$8,000.00	\$8,000.00
628.305	13.000	EA	TEMPORARY IMPACT ATTENUATOR, NON-REDIRECTIVE, TL-3	\$10,150.00	\$131,950.00	\$8,800.00	\$114,400.00
628.4	25.000	EA	TEMPORARY IMPACT ATTENUATOR, REMOVED AND RESET	\$3,300.00	\$82,500.00	\$2,200.00	\$55,000.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	D W WHITE CONSTRUCTION INC		P GIOIOSO & SONS INC	
				Unit Price	Amount	Unit Price	Amount
630.2	9,500.000	FT	HIGHWAY GUARD REMOVED AND DISCARDED	\$7.10	\$67,450.00	\$8.00	\$76,000.00
655.3	3,720.000	FT	WOOD RAIL FENCE	\$75.00	\$279,000.00	\$170.00	\$632,400.00
665.	340.000	FT	CHAIN LINK FENCE REMOVED AND STACKED	\$22.00	\$7,480.00	\$35.00	\$11,900.00
697.1	150.000	EA	SILT SACK	\$190.00	\$28,500.00	\$300.00	\$45,000.00
701.	2,750.000	SY	CEMENT CONCRETE SIDEWALK	\$80.00	\$220,000.00	\$70.00	\$192,500.00
701.2	250.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	\$112.00	\$28,000.00	\$180.00	\$45,000.00
702.	200.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	\$310.00	\$62,000.00	\$250.00	\$50,000.00
715.	1.000	EA	RURAL MAIL BOX REMOVED AND RESET	\$120.00	\$120.00	\$800.00	\$800.00
722.1	1.000	LS	SCHEDULE OF OPERATIONS (TYPE A) - FIXED PRICE \$130,000	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00
740.	66.000	MO	ENGINEERS FIELD OFFICE AND EQUIPMENT (TYPE A)	\$11,500.00	\$759,000.00	\$3,000.00	\$198,000.00
748.	1.000	LS	MOBILIZATION	\$920,000.00	\$920,000.00	\$1,000,000.00	\$1,000,000.00
751.	5,430.000	CY	LOAM FOR ROADSIDES	\$40.00	\$217,200.00	\$70.00	\$380,100.00
751.1	55.000	CY	LOAM FOR LAWNS	\$80.00	\$4,400.00	\$100.00	\$5,500.00
751.7	1,500.000	CY	COMPOST BLANKET	\$110.00	\$165,000.00	\$100.00	\$150,000.00
756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	\$7,500.00	\$7,500.00	\$10,000.00	\$10,000.00
765.	490.000	SY	SEEDING	\$5.00	\$2,450.00	\$4.00	\$1,960.00
765.21	120.000	LBS	ANNUAL COVER CROP FOR NATIVE SEEDING	\$330.00	\$39,600.00	\$300.00	\$36,000.00
765.412	120.000	LBS	SHORT GRASSLAND MIX - SANDY SOIL	\$490.00	\$58,800.00	\$450.00	\$54,000.00
765.415	60.000	LBS	NATIVE SHORT GRASSLAND MIX	\$575.00	\$34,500.00	\$500.00	\$30,000.00
765.472	315.000	LBS	STEEP SLOPE MID-HEIGHT MIX	\$490.00	\$154,350.00	\$450.00	\$141,750.00
765.553	20.000	LBS	SEED - WETLAND RIPARIAN MIX	\$575.00	\$11,500.00	\$500.00	\$10,000.00
765.635	50,000.000	SY	NATIVE SEEDING AND ESTABLISHMENT	\$5.00	\$250,000.00	\$5.00	\$250,000.00
765.664	10,000.000	SY	MOWING FOR NATIVE SEED ESTABLISHMENT	\$1.50	\$15,000.00	\$1.50	\$15,000.00
767.121	12,600.000	FT	SEDIMENT CONTROL BARRIER	\$7.50	\$94,500.00	\$15.00	\$189,000.00
767.9	330.000	SY	JUTE MESH	\$9.00	\$2,970.00	\$25.00	\$8,250.00
769.	150.000	FT	PAVEMENT MILLING MULCH UNDER GUARD RAIL	\$25.00	\$3,750.00	\$25.00	\$3,750.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	D W WHITE CONSTRUCTION INC		P GIOIOSO & SONS INC	
				Unit Price	Amount	Unit Price	Amount
772.043	20.000	EA	ARBORVITAE - GREEN GIANT 4-5 FEET	\$565.00	\$11,300.00	\$500.00	\$10,000.00
773.224	66.000	EA	PINE - PITCH 4-5 FEET	\$740.00	\$48,840.00	\$700.00	\$46,200.00
773.435	14.000	EA	PINE - WHITE 4-5 FEET	\$740.00	\$10,360.00	\$700.00	\$9,800.00
773.461	20.000	EA	TUPELO 4-5 FEET #5	\$555.00	\$11,100.00	\$500.00	\$10,000.00
776.519	20.000	EA	MAPLE - RED 4-5 FEET #5	\$340.00	\$6,800.00	\$300.00	\$6,000.00
777.238	49.000	EA	OAK - SCARLET 4-5 FEET #5	\$355.00	\$17,395.00	\$300.00	\$14,700.00
777.324	40.000	EA	OAK - WHITE 4-5 FEET #5	\$375.00	\$15,000.00	\$350.00	\$14,000.00
778.167	68.000	EA	BIRCH - GRAY 4-5 FEET #5	\$350.00	\$23,800.00	\$300.00	\$20,400.00
783.021	44.000	EA	SASSAFRAS 4-5 FEET #5	\$375.00	\$16,500.00	\$350.00	\$15,400.00
789.333	155.000	EA	BAYBERRY SHRUB - NORTHERN 2-3 FEET / #3	\$400.00	\$62,000.00	\$350.00	\$54,250.00
789.433	117.000	EA	BEACH PLUM SHRUB 2-3 FEET / #3	\$230.00	\$26,910.00	\$300.00	\$35,100.00
789.669	285.000	EA	BLUEBERRY - LOWBUSH #1	\$80.00	\$22,800.00	\$70.00	\$19,950.00
792.121	72.000	EA	SHEEP LAUREL #1	\$80.00	\$5,760.00	\$70.00	\$5,040.00
793.521	96.000	EA	SAND CHERRY #1	\$80.00	\$7,680.00	\$70.00	\$6,720.00
794.731	66.000	EA	SUMMERSWEET SHRUB 18-24 INCH / #2	\$180.00	\$11,880.00	\$160.00	\$10,560.00
794.803	98.000	EA	SWEETFERN #1	\$65.00	\$6,370.00	\$60.00	\$5,880.00
796.009	82.000	EA	BEARBERRY #1	\$65.00	\$5,330.00	\$60.00	\$4,920.00
796.010	76.000	EA	CHOKEBERRY - BLACK / #1	\$80.00	\$6,080.00	\$70.00	\$5,320.00
801.402	147.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$30.00	\$4,410.00	\$200.00	\$29,400.00
801.404	451.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$50.00	\$22,550.00	\$200.00	\$90,200.00
801.406	45.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$62.00	\$2,790.00	\$600.00	\$27,000.00
801.602	178.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$42.00	\$7,476.00	\$300.00	\$53,400.00
801.604	68.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$70.00	\$4,760.00	\$100.00	\$6,800.00
801.606	6,307.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$190.00	\$1,198,330.00	\$200.00	\$1,261,400.00
802.401	356.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (SINGLE)	\$14.00	\$4,984.00	\$200.00	\$71,200.00
802.4012	4,274.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (12 BANK)	\$119.00	\$508,606.00	\$200.00	\$854,800.00
802.402	142.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (DOUBLE)	\$24.00	\$3,408.00	\$200.00	\$28,400.00
803.402	6,521.000	FT	4 INCH CATV CONDUIT - TYPE NM (DOUBLE)	\$48.00	\$313,008.00	\$75.00	\$489,075.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	D W WHITE CONSTRUCTION INC		P GIOIOSO & SONS INC	
				Unit Price	Amount	Unit Price	Amount
803.403	6,278.000	FT	4 INCH CATV CONDUIT - TYPE NM (TRIPLE)	\$58.00	\$364,124.00	\$50.00	\$313,900.00
804.2	585.000	FT	2 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC (UL)	\$30.00	\$17,550.00	\$20.00	\$11,700.00
804.3	1,120.000	FT	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC - (UL)	\$60.00	\$67,200.00	\$80.00	\$89,600.00
806.6	100.000	FT	6 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$205.00	\$20,500.00	\$100.00	\$10,000.00
811.111	18.000	EA	ELECTRIC MANHOLE	\$24,000.00	\$432,000.00	\$20,000.00	\$360,000.00
811.113	4.000	EA	ELECTRIC SWITCHING ENCLOSURE	\$3,800.00	\$15,200.00	\$10,000.00	\$40,000.00
811.115	3.000	EA	5 FOOT X 5 FOOT X 5 FOOT ELECTRIC PULLBOX	\$13,000.00	\$39,000.00	\$10,000.00	\$30,000.00
811.116	2.000	EA	TRANSFORMER FOUNDATION	\$8,400.00	\$16,800.00	\$15,000.00	\$30,000.00
811.121	8.000	EA	TELEPHONE MANHOLE	\$18,000.00	\$144,000.00	\$15,000.00	\$120,000.00
811.131	16.000	EA	4 FOOT X 4 FOOT CATV MANHOLE	\$8,500.00	\$136,000.00	\$4,000.00	\$64,000.00
811.132	2.000	EA	6 FOOT X 4 FOOT CATV MANHOLE	\$10,500.00	\$21,000.00	\$7,500.00	\$15,000.00
811.22	5.000	EA	ELECTRIC HANDHOLE - SD2.022	\$2,500.00	\$12,500.00	\$3,500.00	\$17,500.00
811.31	10.000	EA	PULL BOX 12 X 12 INCHES - SD2.031	\$1,000.00	\$10,000.00	\$2,500.00	\$25,000.00
816.01	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	\$163,500.00	\$163,500.00	\$450,000.00	\$450,000.00
816.02	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 2	\$245,000.00	\$245,000.00	\$400,000.00	\$400,000.00
824.11	1.000	LS	FLASHING WARNING BEACON SIGN SYSTEM	\$41,000.00	\$41,000.00	\$20,000.00	\$20,000.00
826.7	7.000	EA	ELECTRIC SERVICE RISER RELOCATION	\$15,000.00	\$105,000.00	\$15,000.00	\$105,000.00
826.71	1.000	EA	ELECTRIC SERVICE RELOCATION	\$27,500.00	\$27,500.00	\$20,000.00	\$20,000.00
832.	370.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$24.00	\$8,880.00	\$20.00	\$7,400.00
847.1	42.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$370.00	\$15,540.00	\$300.00	\$12,600.00
848.1	4.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/2 BRKWAY POST ASSEMBLIES-STEEL	\$560.00	\$2,240.00	\$600.00	\$2,400.00
850.41	70.000	HR	ROADWAY FLAGGER	\$70.00	\$4,900.00	\$150.00	\$10,500.00
851.1	25.000	DAY	TRAFFIC CONES FOR TRAFFIC MANAGEMENT	\$132.00	\$3,300.00	\$800.00	\$20,000.00
852.	450.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$28.00	\$12,600.00	\$30.00	\$13,500.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	D W WHITE CONSTRUCTION INC		P GIOIOSO & SONS INC	
				Unit Price	Amount	Unit Price	Amount
852.11	250.000	FT	TEMPORARY PEDESTRIAN BARRICADE	\$42.00	\$10,500.00	\$30.00	\$7,500.00
852.12	2.000	EA	TEMPORARY PEDESTRIAN CURB RAMP	\$4,100.00	\$8,200.00	\$700.00	\$1,400.00
853.1	5.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	\$245.00	\$1,225.00	\$600.00	\$3,000.00
853.21	30,680.000	FT	TEMPORARY BARRIER REMOVED AND RESET	\$11.10	\$340,548.00	\$10.00	\$306,800.00
853.33	12,940.000	FT	TEMPORARY BARRIER - LIMITED DEFLECTION (TL-3)	\$190.00	\$2,458,600.00	\$200.00	\$2,588,000.00
853.403	264.000	DAY	TRUCK MOUNTED ATTENUATOR	\$196.40	\$51,849.60	\$700.00	\$184,800.00
853.8	35.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$600.00	\$21,000.00	\$1,200.00	\$42,000.00
854.016	88,000.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$0.40	\$35,200.00	\$0.50	\$44,000.00
854.036	3,500.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	\$2.25	\$7,875.00	\$1.50	\$5,250.00
854.1	8,450.000	SF	PAVEMENT MARKING REMOVAL	\$1.25	\$10,562.50	\$1.50	\$12,675.00
856.	264.000	DAY	ARROW BOARD	\$19.90	\$5,253.60	\$15.00	\$3,960.00
856.12	336.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$25.00	\$8,400.00	\$40.00	\$13,440.00
859.	49,000.000	DAY	REFLECTORIZED DRUM	\$0.20	\$9,800.00	\$1.00	\$49,000.00
861.104	2,400.000	FT	4 INCH REFLECTORIZED YELLOW LINE (PAINTED)	\$0.40	\$960.00	\$2.00	\$4,800.00
864.04	260.000	SF	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC)	\$10.50	\$2,730.00	\$12.00	\$3,120.00
864.31	190.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY WHITE	\$38.00	\$7,220.00	\$50.00	\$9,500.00
864.32	170.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY YELLOW	\$38.00	\$6,460.00	\$60.00	\$10,200.00
864.35	20.000	EA	SLOTTED PAVEMENT MARKER TWO-WAY YELLOW/YELLOW	\$37.00	\$740.00	\$50.00	\$1,000.00
866.104	500.000	FT	4 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$1.10	\$550.00	\$2.00	\$1,000.00
866.106	22,150.000	FT	6 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$1.60	\$35,440.00	\$2.00	\$44,300.00
866.112	1,400.000	FT	12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$6.50	\$9,100.00	\$7.00	\$9,800.00
867.106	16,100.000	FT	6 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$1.60	\$25,760.00	\$2.00	\$32,200.00
867.112	250.000	FT	12 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$6.50	\$1,625.00	\$7.00	\$1,750.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	D W WHITE CONSTRUCTION INC		P GIOIOSO & SONS INC	
				Unit Price	Amount	Unit Price	Amount
874.	2.000	EA	STREET NAME SIGN	\$760.00	\$1,520.00	\$200.00	\$400.00
874.2	1.000	EA	TRAFFIC SIGN REMOVED AND RESET	\$33.00	\$33.00	\$300.00	\$300.00
874.41	40.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	\$20.00	\$800.00	\$20.00	\$800.00
874.71	1.000	EA	MISCELLANEOUS SIGN REMOVED AND RESET	\$5,000.00	\$5,000.00	\$150.00	\$150.00
876.1	1.000	LS	ITS POLE REMOVED AND RESET	\$27,000.00	\$27,000.00	\$28,273.88	\$28,273.88
901.	2.500	CY	4000 PSI, 1.5 INCH, 565 CEMENT CONCRETE	\$597.00	\$1,492.50	\$500.00	\$1,250.00
950.01	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 02	\$445,000.00	\$445,000.00	\$300,000.00	\$300,000.00
950.02	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 03	\$0.01	\$0.01	\$300,000.00	\$300,000.00
950.03	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 04	\$530,000.00	\$530,000.00	\$300,000.00	\$300,000.00
950.04	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 05	\$0.01	\$0.01	\$300,000.00	\$300,000.00
986.1	320.000	SY	MODIFIED ROCKFILL	\$106.05	\$33,936.00	\$140.00	\$44,800.00
996.301	1,314.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 01	\$118.00	\$155,052.00	\$200.00	\$262,800.00
996.302	3,351.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 02	\$107.00	\$358,557.00	\$200.00	\$670,200.00
996.303	5,301.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 03	\$104.00	\$551,304.00	\$100.00	\$530,100.00
996.304	2,152.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 05	\$117.00	\$251,784.00	\$200.00	\$430,400.00
996.41	2,320.000	SF	PREFABRICATED MODULAR BLOCK GRAVITY RETAINING WALL, WALL NO. 04	\$74.50	\$172,840.00	\$200.00	\$464,000.00
Total :					\$31,779,939.02	Total :	\$35,356,571.38

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	JOHN ROCCHIO CORPORATION		BARLETTA HEAVY DIVISION INC	
				Unit Price	Amount	Unit Price	Amount
101.	12.000	A	CLEARING AND GRUBBING	\$40,000.00	\$480,000.00	\$25,000.00	\$300,000.00
102.2	1.000	LS	TREE TRIMMING	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00
102.3	40.000	HR	HERBICIDE TREATMENT OF INVASIVE PLANTS	\$400.00	\$16,000.00	\$802.00	\$32,080.00
103.	30.000	EA	TREE REMOVED - DIAMETER UNDER 24 INCHES	\$1,500.00	\$45,000.00	\$1,000.00	\$30,000.00
120.	145,900.000	CY	EARTH EXCAVATION	\$30.00	\$4,377,000.00	\$21.00	\$3,063,900.00
121.	1,000.000	CY	CLASS A ROCK EXCAVATION	\$500.00	\$500,000.00	\$1.00	\$1,000.00
129.2	11,000.000	SY	OLD PAVEMENT EXCAVATION	\$40.00	\$440,000.00	\$13.00	\$143,000.00
141.1	120.000	CY	TEST PIT FOR EXPLORATION	\$500.00	\$60,000.00	\$345.00	\$41,400.00
142.	1,555.000	CY	CLASS B TRENCH EXCAVATION	\$60.00	\$93,300.00	\$25.00	\$38,875.00
145.	5.000	EA	DRAINAGE STRUCTURE ABANDONED	\$2,500.00	\$12,500.00	\$800.00	\$4,000.00
146.	55.000	EA	DRAINAGE STRUCTURE REMOVED	\$2,500.00	\$137,500.00	\$1,850.00	\$101,750.00
150.	50.000	CY	ORDINARY BORROW	\$150.00	\$7,500.00	\$10.00	\$500.00
150.1	50.000	CY	SPECIAL BORROW	\$150.00	\$7,500.00	\$100.00	\$5,000.00
151.	15,100.000	CY	GRAVEL BORROW	\$40.00	\$604,000.00	\$75.00	\$1,132,500.00
156.	105.000	TON	CRUSHED STONE	\$200.00	\$21,000.00	\$145.00	\$15,225.00
160.1	10.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MANUAL EXCAVATABLE (<= 100 PSI)	\$500.00	\$5,000.00	\$200.00	\$2,000.00
160.2	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MECHANICAL EXCAVATABLE (101-300 PSI)	\$500.00	\$12,500.00	\$198.00	\$4,950.00
160.3	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL (> 300 PSI)	\$500.00	\$12,500.00	\$198.00	\$4,950.00
170.	56,300.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$9.00	\$506,700.00	\$6.00	\$337,800.00
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$1,925,000.00	\$1,925,000.00	\$8,000.00	\$8,000.00
180.02	80.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$20.00	\$1,600.00	\$50.00	\$4,000.00
180.03	80.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$200.00	\$16,000.00	\$130.00	\$10,400.00
181.11	154,700.000	TON	DISPOSAL OF UNREGULATED SOIL	\$5.00	\$773,500.00	\$5.00	\$773,500.00
181.12	8,900.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$18.00	\$160,200.00	\$1.00	\$8,900.00
181.13	8,650.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$32.50	\$281,125.00	\$1.00	\$8,650.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	JOHN ROCCHIO CORPORATION		BARLETTA HEAVY DIVISION INC	
				Unit Price	Amount	Unit Price	Amount
181.14	870.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$217.50	\$189,225.00	\$1.00	\$870.00
201.	123.000	EA	CATCH BASIN	\$8,000.00	\$984,000.00	\$5,500.00	\$676,500.00
202.	58.000	EA	MANHOLE	\$4,000.00	\$232,000.00	\$6,500.00	\$377,000.00
202.2	2.000	EA	MANHOLE (9 TO 14 FOOT DEPTH)	\$20,000.00	\$40,000.00	\$11,000.00	\$22,000.00
202.5	13.000	EA	MANHOLE (5 FOOT DIAMETER)	\$5,500.00	\$71,500.00	\$8,900.00	\$115,700.00
202.6	3.000	EA	MANHOLE (6 FOOT DIAMETER)	\$12,000.00	\$36,000.00	\$12,500.00	\$37,500.00
209.1	13.000	EA	DROP INLET, TYPE DF	\$3,500.00	\$45,500.00	\$5,750.00	\$74,750.00
220.	22.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$1,500.00	\$33,000.00	\$1,100.00	\$24,200.00
220.3	16.000	EA	DRAINAGE STRUCTURE CHANGE IN TYPE	\$2,500.00	\$40,000.00	\$4,000.00	\$64,000.00
220.5	1.000	EA	DRAINAGE STRUCTURE REMODELED	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
221.1	90.000	EA	FRAME AND COVER - SECURED	\$2,500.00	\$225,000.00	\$2,600.00	\$234,000.00
222.1	150.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	\$1,900.00	\$285,000.00	\$2,700.00	\$405,000.00
223.2	50.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$500.00	\$25,000.00	\$180.00	\$9,000.00
227.3	170.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$400.00	\$68,000.00	\$425.00	\$72,250.00
227.31	3,640.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$20.00	\$72,800.00	\$13.00	\$47,320.00
227.4	15.000	SF	MASONRY PLUG	\$400.00	\$6,000.00	\$150.00	\$2,250.00
238.12	360.000	FT	12 INCH DUCTILE IRON PIPE	\$160.00	\$57,600.00	\$182.00	\$65,520.00
241.12	8,940.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS III	\$90.00	\$804,600.00	\$155.00	\$1,385,700.00
241.15	180.000	FT	15 INCH REINFORCED CONCRETE PIPE CLASS III	\$95.00	\$17,100.00	\$191.00	\$34,380.00
242.12	13.000	EA	12 INCH REINFORCED CONCRETE PIPE FLARED END	\$2,000.00	\$26,000.00	\$2,500.00	\$32,500.00
242.18	2.000	EA	18 INCH REINFORCED CONCRETE PIPE FLARED END	\$3,000.00	\$6,000.00	\$2,600.00	\$5,200.00
243.12	90.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS IV	\$90.00	\$8,100.00	\$222.00	\$19,980.00
244.12	340.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS V	\$95.00	\$32,300.00	\$100.00	\$34,000.00
244.18	250.000	FT	18 INCH REINFORCED CONCRETE PIPE CLASS V	\$110.00	\$27,500.00	\$108.00	\$27,000.00
258.	150.000	SY	STONE FOR PIPE ENDS	\$100.00	\$15,000.00	\$54.00	\$8,100.00
269.10	300.000	FT	10 INCH SLOT-PERFORATED CORRUGATED PLASTIC PIPE (SUBDRAIN)	\$90.00	\$27,000.00	\$295.00	\$88,500.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	JOHN ROCCHIO CORPORATION		BARLETTA HEAVY DIVISION INC	
				Unit Price	Amount	Unit Price	Amount
299.1	1.000	LS	INFILTRATION STORMWATER CONTROL MEASURE	\$350,000.00	\$350,000.00	\$350,000.00	\$350,000.00
303.06	230.000	FT	6 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$100.00	\$23,000.00	\$189.00	\$43,470.00
303.12	1,235.000	FT	12 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$155.00	\$191,425.00	\$184.00	\$227,240.00
309.	1,750.000	LB	DUCTILE IRON FITTINGS FOR WATER PIPE	\$9.00	\$15,750.00	\$9.00	\$15,750.00
316.12	1,160.000	FT	12 INCH WATER MAIN REMOVED AND DISPOSED	\$25.00	\$29,000.00	\$23.00	\$26,680.00
351.12	2.000	EA	12 INCH AND UNDER GATE AND GATE BOX REMOVED AND RESET	\$900.00	\$1,800.00	\$1,015.00	\$2,030.00
357.12	10.000	EA	12 INCH GATE BOX	\$1,000.00	\$10,000.00	\$638.00	\$6,380.00
358.	8.000	EA	GATE BOX ADJUSTED	\$500.00	\$4,000.00	\$172.00	\$1,376.00
369.12	6.000	EA	12 X 12 INCH TAPPING SLEEVE, VALVE AND BOX	\$25,000.00	\$150,000.00	\$17,500.00	\$105,000.00
370.4	1.000	EA	12 X 6 INCH TAPPING SLEEVE, VALVE AND BOX	\$20,000.00	\$20,000.00	\$9,200.00	\$9,200.00
371.06	4.000	EA	6 INCH COUPLING	\$1,000.00	\$4,000.00	\$792.00	\$3,168.00
376.	1.000	EA	HYDRANT	\$8,000.00	\$8,000.00	\$7,600.00	\$7,600.00
376.2	10.000	EA	HYDRANT - REMOVED AND RESET	\$2,200.00	\$22,000.00	\$1,540.00	\$15,400.00
384.1	2.000	EA	CURB STOP REMOVED AND RESET	\$1,000.00	\$2,000.00	\$967.00	\$1,934.00
402.	5,065.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	\$40.00	\$202,600.00	\$121.00	\$612,865.00
402.13	5,300.000	FT	PAVEMENT MILLING MULCH FOR SHOULDERS	\$9.00	\$47,700.00	\$13.00	\$68,900.00
415.2	23,000.000	SY	PAVEMENT FINE MILLING	\$9.00	\$207,000.00	\$7.00	\$161,000.00
431.	85.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	\$300.00	\$25,500.00	\$101.00	\$8,585.00
443.	336.000	MGL	WATER FOR ROADWAY DUST CONTROL	\$150.00	\$50,400.00	\$330.00	\$110,880.00
450.221	813.000	TON	SUPERPAVE SURFACE COURSE - 9.5 POLYMER (SSC - 9.5 - P)	\$325.00	\$264,225.00	\$325.00	\$264,225.00
450.23	2,600.000	TON	SUPERPAVE SURFACE COURSE - 12.5 (SSC - 12.5)	\$230.00	\$598,000.00	\$302.00	\$785,200.00
450.231	7,137.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	\$210.00	\$1,498,770.00	\$258.00	\$1,841,346.00
450.31	4,590.000	TON	SUPERPAVE INTERMEDIATE COURSE - 12.5 (SIC - 12.5)	\$180.00	\$826,200.00	\$215.00	\$986,850.00
450.32	1,220.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	\$300.00	\$366,000.00	\$350.00	\$427,000.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	JOHN ROCCHIO CORPORATION		BARLETTA HEAVY DIVISION INC	
				Unit Price	Amount	Unit Price	Amount
450.42	10,110.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	\$175.00	\$1,769,250.00	\$206.00	\$2,082,660.00
450.53	2,030.000	TON	SUPERPAVE LEVELING COURSE - 12.5 (SLC - 12.5)	\$200.00	\$406,000.00	\$258.00	\$523,740.00
451.	260.000	TON	HMA FOR PATCHING	\$365.00	\$94,900.00	\$277.00	\$72,020.00
452.	11,220.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$15.00	\$168,300.00	\$18.00	\$201,960.00
453.	18,700.000	FT	HMA JOINT ADHESIVE	\$2.00	\$37,400.00	\$2.00	\$37,400.00
470.	100.000	TON	HOT MIX ASPHALT BERM	\$365.00	\$36,500.00	\$408.00	\$40,800.00
477.2	13,900.000	FT	MILLED RUMBLE STRIP (TYPE C)	\$1.50	\$20,850.00	\$1.50	\$20,850.00
482.5	1,860.000	FT	SAWCUTTING ASPHALT PAVEMENT FOR BOX WIDENING	\$12.00	\$22,320.00	\$3.00	\$5,580.00
506.	1,075.000	FT	GRANITE CURB TYPE VB - STRAIGHT	\$50.00	\$53,750.00	\$49.00	\$52,675.00
506.1	430.000	FT	GRANITE CURB TYPE VB - CURVED	\$70.00	\$30,100.00	\$75.00	\$32,250.00
509.	110.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	\$65.00	\$7,150.00	\$65.00	\$7,150.00
509.1	55.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	\$70.00	\$3,850.00	\$72.00	\$3,960.00
511.1	13,000.000	FT	GRANITE EDGING TYPE SB - STRAIGHT	\$30.00	\$390,000.00	\$45.00	\$585,000.00
512.1	20.000	FT	GRANITE EDGING TYPE SB (RADIUS 10 FEET OR LESS)	\$120.00	\$2,400.00	\$52.00	\$1,040.00
514.	5.000	EA	GRANITE CURB INLET - STRAIGHT	\$700.00	\$3,500.00	\$670.00	\$3,350.00
515.	5.000	EA	GRANITE CURB INLET - CURVED	\$800.00	\$4,000.00	\$560.00	\$2,800.00
580.	1,820.000	FT	CURB REMOVED AND RESET	\$45.00	\$81,900.00	\$34.00	\$61,880.00
583.	370.000	FT	EDGING REMOVED AND RESET	\$45.00	\$16,650.00	\$28.00	\$10,360.00
620.13	4,500.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	\$42.50	\$191,250.00	\$43.00	\$193,500.00
627.1	7.000	EA	TRAILING ANCHORAGE	\$1,275.00	\$8,925.00	\$2,130.00	\$14,910.00
627.83	3.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-3	\$4,500.00	\$13,500.00	\$5,100.00	\$15,300.00
627.93	3.000	EA	GUARDRAIL FLARED END TREATMENT, TL-3	\$4,200.00	\$12,600.00	\$5,300.00	\$15,900.00
628.21	1.000	EA	TRANSITION TO NCHRP 350 GUARDRAIL	\$1,650.00	\$1,650.00	\$1,700.00	\$1,700.00
628.305	13.000	EA	TEMPORARY IMPACT ATTENUATOR, NON-REDIRECTIVE, TL-3	\$20,000.00	\$260,000.00	\$7,500.00	\$97,500.00
628.4	25.000	EA	TEMPORARY IMPACT ATTENUATOR, REMOVED AND RESET	\$4,000.00	\$100,000.00	\$1,950.00	\$48,750.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	JOHN ROCCHIO CORPORATION		BARLETTA HEAVY DIVISION INC	
				Unit Price	Amount	Unit Price	Amount
630.2	9,500.000	FT	HIGHWAY GUARD REMOVED AND DISCARDED	\$10.00	\$95,000.00	\$5.50	\$52,250.00
655.3	3,720.000	FT	WOOD RAIL FENCE	\$45.00	\$167,400.00	\$58.00	\$215,760.00
665.	340.000	FT	CHAIN LINK FENCE REMOVED AND STACKED	\$9.00	\$3,060.00	\$17.00	\$5,780.00
697.1	150.000	EA	SILT SACK	\$500.00	\$75,000.00	\$240.00	\$36,000.00
701.	2,750.000	SY	CEMENT CONCRETE SIDEWALK	\$65.00	\$178,750.00	\$70.00	\$192,500.00
701.2	250.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	\$150.00	\$37,500.00	\$92.00	\$23,000.00
702.	200.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	\$280.00	\$56,000.00	\$250.00	\$50,000.00
715.	1.000	EA	RURAL MAIL BOX REMOVED AND RESET	\$300.00	\$300.00	\$1,100.00	\$1,100.00
722.1	1.000	LS	SCHEDULE OF OPERATIONS (TYPE A) - FIXED PRICE \$130,000	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00
740.	66.000	MO	ENGINEERS FIELD OFFICE AND EQUIPMENT (TYPE A)	\$4,500.00	\$297,000.00	\$8,000.00	\$528,000.00
748.	1.000	LS	MOBILIZATION	\$1,178,000.00	\$1,178,000.00	\$1,200,000.00	\$1,200,000.00
751.	5,430.000	CY	LOAM FOR ROADSIDES	\$35.00	\$190,050.00	\$68.00	\$369,240.00
751.1	55.000	CY	LOAM FOR LAWNS	\$35.00	\$1,925.00	\$82.00	\$4,510.00
751.7	1,500.000	CY	COMPOST BLANKET	\$85.00	\$127,500.00	\$209.00	\$313,500.00
756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00
765.	490.000	SY	SEEDING	\$3.75	\$1,837.50	\$4.50	\$2,205.00
765.21	120.000	LBS	ANNUAL COVER CROP FOR NATIVE SEEDING	\$250.00	\$30,000.00	\$300.00	\$36,000.00
765.412	120.000	LBS	SHORT GRASSLAND MIX - SANDY SOIL	\$375.00	\$45,000.00	\$430.00	\$51,600.00
765.415	60.000	LBS	NATIVE SHORT GRASSLAND MIX	\$437.50	\$26,250.00	\$502.00	\$30,120.00
765.472	315.000	LBS	STEEP SLOPE MID-HEIGHT MIX	\$375.00	\$118,125.00	\$430.00	\$135,450.00
765.553	20.000	LBS	SEED - WETLAND RIPARIAN MIX	\$437.50	\$8,750.00	\$502.00	\$10,040.00
765.635	50,000.000	SY	NATIVE SEEDING AND ESTABLISHMENT	\$4.00	\$200,000.00	\$5.00	\$250,000.00
765.664	10,000.000	SY	MOWING FOR NATIVE SEED ESTABLISHMENT	\$1.25	\$12,500.00	\$1.50	\$15,000.00
767.121	12,600.000	FT	SEDIMENT CONTROL BARRIER	\$12.00	\$151,200.00	\$11.00	\$138,600.00
767.9	330.000	SY	JUTE MESH	\$7.00	\$2,310.00	\$9.00	\$2,970.00
769.	150.000	FT	PAVEMENT MILLING MULCH UNDER GUARD RAIL	\$15.00	\$2,250.00	\$9.00	\$1,350.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	JOHN ROCCHIO CORPORATION		BARLETTA HEAVY DIVISION INC	
				Unit Price	Amount	Unit Price	Amount
772.043	20.000	EA	ARBORVITAE - GREEN GIANT 4-5 FEET	\$437.50	\$8,750.00	\$502.00	\$10,040.00
773.224	66.000	EA	PINE - PITCH 4-5 FEET	\$562.50	\$37,125.00	\$645.00	\$42,570.00
773.435	14.000	EA	PINE - WHITE 4-5 FEET	\$562.50	\$7,875.00	\$645.00	\$9,030.00
773.461	20.000	EA	TUPELO 4-5 FEET #5	\$437.50	\$8,750.00	\$502.00	\$10,040.00
776.519	20.000	EA	MAPLE - RED 4-5 FEET #5	\$262.50	\$5,250.00	\$302.00	\$6,040.00
777.238	49.000	EA	OAK - SCARLET 4-5 FEET #5	\$275.00	\$13,475.00	\$430.00	\$21,070.00
777.324	40.000	EA	OAK - WHITE 4-5 FEET #5	\$300.00	\$12,000.00	\$345.00	\$13,800.00
778.167	68.000	EA	BIRCH - GRAY 4-5 FEET #5	\$275.00	\$18,700.00	\$430.00	\$29,240.00
783.021	44.000	EA	SASSAFRAS 4-5 FEET #5	\$300.00	\$13,200.00	\$345.00	\$15,180.00
789.333	155.000	EA	BAYBERRY SHRUB - NORTHERN 2-3 FEET / #3	\$312.50	\$48,437.50	\$360.00	\$55,800.00
789.433	117.000	EA	BEACH PLUM SHRUB 2-3 FEET / #3	\$175.00	\$20,475.00	\$202.00	\$23,634.00
789.669	285.000	EA	BLUEBERRY - LOWBUSH #1	\$62.50	\$17,812.50	\$72.00	\$20,520.00
792.121	72.000	EA	SHEEP LAUREL #1	\$62.50	\$4,500.00	\$72.00	\$5,184.00
793.521	96.000	EA	SAND CHERRY #1	\$62.50	\$6,000.00	\$72.00	\$6,912.00
794.731	66.000	EA	SUMMERSWEET SHRUB 18-24 INCH / #2	\$137.50	\$9,075.00	\$160.00	\$10,560.00
794.803	98.000	EA	SWEETFERN #1	\$50.00	\$4,900.00	\$58.00	\$5,684.00
796.009	82.000	EA	BEARBERRY #1	\$50.00	\$4,100.00	\$58.00	\$4,756.00
796.010	76.000	EA	CHOKEBERRY - BLACK / #1	\$62.50	\$4,750.00	\$72.00	\$5,472.00
801.402	147.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$115.00	\$16,905.00	\$160.00	\$23,520.00
801.404	451.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$155.00	\$69,905.00	\$216.00	\$97,416.00
801.406	45.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$220.00	\$9,900.00	\$248.00	\$11,160.00
801.602	178.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$140.00	\$24,920.00	\$190.00	\$33,820.00
801.604	68.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$230.00	\$15,640.00	\$240.00	\$16,320.00
801.606	6,307.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$280.00	\$1,765,960.00	\$385.00	\$2,428,195.00
802.401	356.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (SINGLE)	\$70.00	\$24,920.00	\$125.00	\$44,500.00
802.4012	4,274.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (12 BANK)	\$190.00	\$812,060.00	\$375.00	\$1,602,750.00
802.402	142.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (DOUBLE)	\$95.00	\$13,490.00	\$226.00	\$32,092.00
803.402	6,521.000	FT	4 INCH CATV CONDUIT - TYPE NM (DOUBLE)	\$75.00	\$489,075.00	\$150.00	\$978,150.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	JOHN ROCCHIO CORPORATION		BARLETTA HEAVY DIVISION INC	
				Unit Price	Amount	Unit Price	Amount
803.403	6,278.000	FT	4 INCH CATV CONDUIT - TYPE NM (TRIPLE)	\$90.00	\$565,020.00	\$200.00	\$1,255,600.00
804.2	585.000	FT	2 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC (UL)	\$45.00	\$26,325.00	\$94.00	\$54,990.00
804.3	1,120.000	FT	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC - (UL)	\$50.00	\$56,000.00	\$108.00	\$120,960.00
806.6	100.000	FT	6 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$210.00	\$21,000.00	\$211.00	\$21,100.00
811.111	18.000	EA	ELECTRIC MANHOLE	\$35,000.00	\$630,000.00	\$30,000.00	\$540,000.00
811.113	4.000	EA	ELECTRIC SWITCHING ENCLOSURE	\$10,000.00	\$40,000.00	\$17,000.00	\$68,000.00
811.115	3.000	EA	5 FOOT X 5 FOOT X 5 FOOT ELECTRIC PULLBOX	\$9,000.00	\$27,000.00	\$11,800.00	\$35,400.00
811.116	2.000	EA	TRANSFORMER FOUNDATION	\$9,000.00	\$18,000.00	\$13,000.00	\$26,000.00
811.121	8.000	EA	TELEPHONE MANHOLE	\$28,000.00	\$224,000.00	\$20,000.00	\$160,000.00
811.131	16.000	EA	4 FOOT X 4 FOOT CATV MANHOLE	\$4,500.00	\$72,000.00	\$10,000.00	\$160,000.00
811.132	2.000	EA	6 FOOT X 4 FOOT CATV MANHOLE	\$7,500.00	\$15,000.00	\$12,000.00	\$24,000.00
811.22	5.000	EA	ELECTRIC HANDHOLE - SD2.022	\$2,200.00	\$11,000.00	\$1,250.00	\$6,250.00
811.31	10.000	EA	PULL BOX 12 X 12 INCHES - SD2.031	\$1,000.00	\$10,000.00	\$4,000.00	\$40,000.00
816.01	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	\$220,000.00	\$220,000.00	\$150,000.00	\$150,000.00
816.02	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 2	\$280,000.00	\$280,000.00	\$250,000.00	\$250,000.00
824.11	1.000	LS	FLASHING WARNING BEACON SIGN SYSTEM	\$145,000.00	\$145,000.00	\$55,000.00	\$55,000.00
826.7	7.000	EA	ELECTRIC SERVICE RISER RELOCATION	\$12,500.00	\$87,500.00	\$18,000.00	\$126,000.00
826.71	1.000	EA	ELECTRIC SERVICE RELOCATION	\$17,000.00	\$17,000.00	\$45,000.00	\$45,000.00
832.	370.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$12.00	\$4,440.00	\$17.00	\$6,290.00
847.1	42.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$280.00	\$11,760.00	\$240.00	\$10,080.00
848.1	4.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/2 BRKWAY POST ASSEMBLIES-STEEL	\$425.00	\$1,700.00	\$395.00	\$1,580.00
850.41	70.000	HR	ROADWAY FLAGGER	\$125.00	\$8,750.00	\$1.00	\$70.00
851.1	25.000	DAY	TRAFFIC CONES FOR TRAFFIC MANAGEMENT	\$6,000.00	\$150,000.00	\$3,500.00	\$87,500.00
852.	450.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$80.00	\$36,000.00	\$35.00	\$15,750.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	JOHN ROCCHIO CORPORATION		BARLETTA HEAVY DIVISION INC	
				Unit Price	Amount	Unit Price	Amount
852.11	250.000	FT	TEMPORARY PEDESTRIAN BARRICADE	\$50.00	\$12,500.00	\$40.00	\$10,000.00
852.12	2.000	EA	TEMPORARY PEDESTRIAN CURB RAMP	\$10,000.00	\$20,000.00	\$3,600.00	\$7,200.00
853.1	5.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	\$185.00	\$925.00	\$200.00	\$1,000.00
853.21	30,680.000	FT	TEMPORARY BARRIER REMOVED AND RESET	\$20.00	\$613,600.00	\$10.00	\$306,800.00
853.33	12,940.000	FT	TEMPORARY BARRIER - LIMITED DEFLECTION (TL-3)	\$280.00	\$3,623,200.00	\$285.00	\$3,687,900.00
853.403	264.000	DAY	TRUCK MOUNTED ATTENUATOR	\$220.00	\$58,080.00	\$714.00	\$188,496.00
853.8	35.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$500.00	\$17,500.00	\$330.00	\$11,550.00
854.016	88,000.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$1.70	\$149,600.00	\$0.40	\$35,200.00
854.036	3,500.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	\$9.00	\$31,500.00	\$1.25	\$4,375.00
854.1	8,450.000	SF	PAVEMENT MARKING REMOVAL	\$2.75	\$23,237.50	\$1.10	\$9,295.00
856.	264.000	DAY	ARROW BOARD	\$14.00	\$3,696.00	\$35.00	\$9,240.00
856.12	336.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$25.00	\$8,400.00	\$70.00	\$23,520.00
859.	49,000.000	DAY	REFLECTORIZED DRUM	\$0.30	\$14,700.00	\$0.25	\$12,250.00
861.104	2,400.000	FT	4 INCH REFLECTORIZED YELLOW LINE (PAINTED)	\$1.05	\$2,520.00	\$0.35	\$840.00
864.04	260.000	SF	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC)	\$8.25	\$2,145.00	\$12.00	\$3,120.00
864.31	190.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY WHITE	\$30.00	\$5,700.00	\$35.00	\$6,650.00
864.32	170.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY YELLOW	\$30.00	\$5,100.00	\$35.00	\$5,950.00
864.35	20.000	EA	SLOTTED PAVEMENT MARKER TWO-WAY YELLOW/YELLOW	\$31.00	\$620.00	\$35.00	\$700.00
866.104	500.000	FT	4 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$0.95	\$475.00	\$1.00	\$500.00
866.106	22,150.000	FT	6 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$1.15	\$25,472.50	\$1.20	\$26,580.00
866.112	1,400.000	FT	12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$6.25	\$8,750.00	\$4.00	\$5,600.00
867.106	16,100.000	FT	6 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$1.15	\$18,515.00	\$1.25	\$20,125.00
867.112	250.000	FT	12 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$6.25	\$1,562.50	\$4.00	\$1,000.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	JOHN ROCCHIO CORPORATION		BARLETTA HEAVY DIVISION INC	
				Unit Price	Amount	Unit Price	Amount
874.	2.000	EA	STREET NAME SIGN	\$400.00	\$800.00	\$220.00	\$440.00
874.2	1.000	EA	TRAFFIC SIGN REMOVED AND RESET	\$25.00	\$25.00	\$395.00	\$395.00
874.41	40.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	\$15.00	\$600.00	\$80.00	\$3,200.00
874.71	1.000	EA	MISCELLANEOUS SIGN REMOVED AND RESET	\$3,200.00	\$3,200.00	\$5,000.00	\$5,000.00
876.1	1.000	LS	ITS POLE REMOVED AND RESET	\$50,000.00	\$50,000.00	\$40,000.00	\$40,000.00
901.	2.500	CY	4000 PSI, 1.5 INCH, 565 CEMENT CONCRETE	\$3,000.00	\$7,500.00	\$1,500.00	\$3,750.00
950.01	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 02	\$600,000.00	\$600,000.00	\$550,000.00	\$550,000.00
950.02	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 03	\$700,000.00	\$700,000.00	\$675,000.00	\$675,000.00
950.03	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 04	\$547,439.00	\$547,439.00	\$800,000.00	\$800,000.00
950.04	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 05	\$500,000.00	\$500,000.00	\$360,686.00	\$360,686.00
986.1	320.000	SY	MODIFIED ROCKFILL	\$80.00	\$25,600.00	\$90.00	\$28,800.00
996.301	1,314.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 01	\$105.00	\$137,970.00	\$150.00	\$197,100.00
996.302	3,351.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 02	\$100.00	\$335,100.00	\$125.00	\$418,875.00
996.303	5,301.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 03	\$95.00	\$503,595.00	\$125.00	\$662,625.00
996.304	2,152.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 05	\$105.00	\$225,960.00	\$140.00	\$301,280.00
996.41	2,320.000	SF	PREFABRICATED MODULAR BLOCK GRAVITY RETAINING WALL, WALL NO. 04	\$125.00	\$290,000.00	\$200.00	\$464,000.00
Total :				\$40,445,505.00		\$41,702,756.00	

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	J F WHITE CONTRACTING CO		MACKAY CONST SERVICES INC	
				Unit Price	Amount	Unit Price	Amount
101.	12.000	A	CLEARING AND GRUBBING	\$38,000.00	\$456,000.00	\$26,500.00	\$318,000.00
102.2	1.000	LS	TREE TRIMMING	\$35,000.00	\$35,000.00	\$24,500.00	\$24,500.00
102.3	40.000	HR	HERBICIDE TREATMENT OF INVASIVE PLANTS	\$700.00	\$28,000.00	\$850.00	\$34,000.00
103.	30.000	EA	TREE REMOVED - DIAMETER UNDER 24 INCHES	\$1,750.00	\$52,500.00	\$750.00	\$22,500.00
120.	145,900.000	CY	EARTH EXCAVATION	\$24.00	\$3,501,600.00	\$30.00	\$4,377,000.00
121.	1,000.000	CY	CLASS A ROCK EXCAVATION	\$10.00	\$10,000.00	\$255.00	\$255,000.00
129.2	11,000.000	SY	OLD PAVEMENT EXCAVATION	\$65.00	\$715,000.00	\$30.00	\$330,000.00
141.1	120.000	CY	TEST PIT FOR EXPLORATION	\$450.00	\$54,000.00	\$250.00	\$30,000.00
142.	1,555.000	CY	CLASS B TRENCH EXCAVATION	\$1.00	\$1,555.00	\$55.00	\$85,525.00
145.	5.000	EA	DRAINAGE STRUCTURE ABANDONED	\$1,625.00	\$8,125.00	\$1,750.00	\$8,750.00
146.	55.000	EA	DRAINAGE STRUCTURE REMOVED	\$1,625.00	\$89,375.00	\$1,350.00	\$74,250.00
150.	50.000	CY	ORDINARY BORROW	\$75.00	\$3,750.00	\$95.00	\$4,750.00
150.1	50.000	CY	SPECIAL BORROW	\$110.00	\$5,500.00	\$95.00	\$4,750.00
151.	15,100.000	CY	GRAVEL BORROW	\$110.00	\$1,661,000.00	\$55.00	\$830,500.00
156.	105.000	TON	CRUSHED STONE	\$65.00	\$6,825.00	\$95.00	\$9,975.00
160.1	10.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MANUAL EXCAVATABLE (<= 100 PSI)	\$280.00	\$2,800.00	\$550.00	\$5,500.00
160.2	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MECHANICAL EXCAVATABLE (101-300 PSI)	\$290.00	\$7,250.00	\$650.00	\$16,250.00
160.3	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL (> 300 PSI)	\$290.00	\$7,250.00	\$750.00	\$18,750.00
170.	56,300.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$8.50	\$478,550.00	\$17.00	\$957,100.00
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$10,000.00	\$10,000.00	\$75,000.00	\$75,000.00
180.02	80.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$30.00	\$2,400.00	\$28.00	\$2,240.00
180.03	80.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$175.00	\$14,000.00	\$155.00	\$12,400.00
181.11	154,700.000	TON	DISPOSAL OF UNREGULATED SOIL	\$9.90	\$1,531,530.00	\$24.00	\$3,712,800.00
181.12	8,900.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$44.00	\$391,600.00	\$55.00	\$489,500.00
181.13	8,650.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$120.00	\$1,038,000.00	\$139.00	\$1,202,350.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	J F WHITE CONTRACTING CO		MACKAY CONST SERVICES INC	
				Unit Price	Amount	Unit Price	Amount
181.14	870.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$530.00	\$461,100.00	\$530.00	\$461,100.00
201.	123.000	EA	CATCH BASIN	\$6,500.00	\$799,500.00	\$5,950.00	\$731,850.00
202.	58.000	EA	MANHOLE	\$9,000.00	\$522,000.00	\$6,950.00	\$403,100.00
202.2	2.000	EA	MANHOLE (9 TO 14 FOOT DEPTH)	\$14,000.00	\$28,000.00	\$14,600.00	\$29,200.00
202.5	13.000	EA	MANHOLE (5 FOOT DIAMETER)	\$11,500.00	\$149,500.00	\$9,950.00	\$129,350.00
202.6	3.000	EA	MANHOLE (6 FOOT DIAMETER)	\$14,500.00	\$43,500.00	\$11,500.00	\$34,500.00
209.1	13.000	EA	DROP INLET, TYPE DF	\$5,000.00	\$65,000.00	\$6,500.00	\$84,500.00
220.	22.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$950.00	\$20,900.00	\$580.00	\$12,760.00
220.3	16.000	EA	DRAINAGE STRUCTURE CHANGE IN TYPE	\$1,950.00	\$31,200.00	\$1,950.00	\$31,200.00
220.5	1.000	EA	DRAINAGE STRUCTURE REMODELED	\$1,675.00	\$1,675.00	\$2,000.00	\$2,000.00
221.1	90.000	EA	FRAME AND COVER - SECURED	\$2,200.00	\$198,000.00	\$1,450.00	\$130,500.00
222.1	150.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	\$2,400.00	\$360,000.00	\$1,450.00	\$217,500.00
223.2	50.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$310.00	\$15,500.00	\$30.00	\$1,500.00
227.3	170.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$365.00	\$62,050.00	\$550.00	\$93,500.00
227.31	3,640.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$10.50	\$38,220.00	\$22.00	\$80,080.00
227.4	15.000	SF	MASONRY PLUG	\$300.00	\$4,500.00	\$550.00	\$8,250.00
238.12	360.000	FT	12 INCH DUCTILE IRON PIPE	\$240.00	\$86,400.00	\$325.00	\$117,000.00
241.12	8,940.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS III	\$260.80	\$2,331,552.00	\$155.00	\$1,385,700.00
241.15	180.000	FT	15 INCH REINFORCED CONCRETE PIPE CLASS III	\$290.00	\$52,200.00	\$195.00	\$35,100.00
242.12	13.000	EA	12 INCH REINFORCED CONCRETE PIPE FLARED END	\$1,525.00	\$19,825.00	\$1,950.00	\$25,350.00
242.18	2.000	EA	18 INCH REINFORCED CONCRETE PIPE FLARED END	\$2,030.00	\$4,060.00	\$195.00	\$390.00
243.12	90.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS IV	\$270.00	\$24,300.00	\$195.00	\$17,550.00
244.12	340.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS V	\$270.00	\$91,800.00	\$195.00	\$66,300.00
244.18	250.000	FT	18 INCH REINFORCED CONCRETE PIPE CLASS V	\$315.00	\$78,750.00	\$235.00	\$58,750.00
258.	150.000	SY	STONE FOR PIPE ENDS	\$100.00	\$15,000.00	\$185.00	\$27,750.00
269.10	300.000	FT	10 INCH SLOT-PERFORATED CORRUGATED PLASTIC PIPE (SUBDRAIN)	\$130.00	\$39,000.00	\$175.00	\$52,500.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	J F WHITE CONTRACTING CO		MACKAY CONST SERVICES INC	
				Unit Price	Amount	Unit Price	Amount
299.1	1.000	LS	INFILTRATION STORMWATER CONTROL MEASURE	\$91,500.00	\$91,500.00	\$146,900.00	\$146,900.00
303.06	230.000	FT	6 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$170.00	\$39,100.00	\$265.00	\$60,950.00
303.12	1,235.000	FT	12 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$280.00	\$345,800.00	\$255.00	\$314,925.00
309.	1,750.000	LB	DUCTILE IRON FITTINGS FOR WATER PIPE	\$16.26	\$28,455.00	\$17.00	\$29,750.00
316.12	1,160.000	FT	12 INCH WATER MAIN REMOVED AND DISPOSED	\$80.00	\$92,800.00	\$45.00	\$52,200.00
351.12	2.000	EA	12 INCH AND UNDER GATE AND GATE BOX REMOVED AND RESET	\$5,900.00	\$11,800.00	\$25,900.00	\$51,800.00
357.12	10.000	EA	12 INCH GATE BOX	\$1,380.00	\$13,800.00	\$1,600.00	\$16,000.00
358.	8.000	EA	GATE BOX ADJUSTED	\$950.00	\$7,600.00	\$450.00	\$3,600.00
369.12	6.000	EA	12 X 12 INCH TAPPING SLEEVE, VALVE AND BOX	\$24,100.00	\$144,600.00	\$20,200.00	\$121,200.00
370.4	1.000	EA	12 X 6 INCH TAPPING SLEEVE, VALVE AND BOX	\$15,000.00	\$15,000.00	\$9,000.00	\$9,000.00
371.06	4.000	EA	6 INCH COUPLING	\$1,750.00	\$7,000.00	\$1,900.00	\$7,600.00
376.	1.000	EA	HYDRANT	\$12,000.00	\$12,000.00	\$15,000.00	\$15,000.00
376.2	10.000	EA	HYDRANT - REMOVED AND RESET	\$6,250.00	\$62,500.00	\$6,500.00	\$65,000.00
384.1	2.000	EA	CURB STOP REMOVED AND RESET	\$1,140.00	\$2,280.00	\$2,500.00	\$5,000.00
402.	5,065.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	\$150.00	\$759,750.00	\$95.00	\$481,175.00
402.13	5,300.000	FT	PAVEMENT MILLING MULCH FOR SHOULDERS	\$4.50	\$23,850.00	\$12.50	\$66,250.00
415.2	23,000.000	SY	PAVEMENT FINE MILLING	\$5.26	\$120,980.00	\$5.30	\$121,900.00
431.	85.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	\$140.00	\$11,900.00	\$125.00	\$10,625.00
443.	336.000	MGL	WATER FOR ROADWAY DUST CONTROL	\$210.00	\$70,560.00	\$58.00	\$19,488.00
450.221	813.000	TON	SUPERPAVE SURFACE COURSE - 9.5 POLYMER (SSC - 9.5 - P)	\$240.00	\$195,120.00	\$258.00	\$209,754.00
450.23	2,600.000	TON	SUPERPAVE SURFACE COURSE - 12.5 (SSC - 12.5)	\$210.00	\$546,000.00	\$190.00	\$494,000.00
450.231	7,137.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	\$185.00	\$1,320,345.00	\$195.00	\$1,391,715.00
450.31	4,590.000	TON	SUPERPAVE INTERMEDIATE COURSE - 12.5 (SIC - 12.5)	\$160.00	\$734,400.00	\$145.00	\$665,550.00
450.32	1,220.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	\$210.00	\$256,200.00	\$214.00	\$261,080.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	J F WHITE CONTRACTING CO		MACKAY CONST SERVICES INC	
				Unit Price	Amount	Unit Price	Amount
450.42	10,110.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	\$160.00	\$1,617,600.00	\$130.00	\$1,314,300.00
450.53	2,030.000	TON	SUPERPAVE LEVELING COURSE - 12.5 (SLC - 12.5)	\$185.00	\$375,550.00	\$214.00	\$434,420.00
451.	260.000	TON	HMA FOR PATCHING	\$270.00	\$70,200.00	\$550.00	\$143,000.00
452.	11,220.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$13.00	\$145,860.00	\$11.00	\$123,420.00
453.	18,700.000	FT	HMA JOINT ADHESIVE	\$2.00	\$37,400.00	\$2.00	\$37,400.00
470.	100.000	TON	HOT MIX ASPHALT BERM	\$370.00	\$37,000.00	\$295.00	\$29,500.00
477.2	13,900.000	FT	MILLED RUMBLE STRIP (TYPE C)	\$3.50	\$48,650.00	\$3.67	\$51,013.00
482.5	1,860.000	FT	SAWCUTTING ASPHALT PAVEMENT FOR BOX WIDENING	\$5.50	\$10,230.00	\$4.00	\$7,440.00
506.	1,075.000	FT	GRANITE CURB TYPE VB - STRAIGHT	\$52.00	\$55,900.00	\$80.00	\$86,000.00
506.1	430.000	FT	GRANITE CURB TYPE VB - CURVED	\$75.00	\$32,250.00	\$90.00	\$38,700.00
509.	110.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	\$68.00	\$7,480.00	\$95.00	\$10,450.00
509.1	55.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	\$86.00	\$4,730.00	\$105.00	\$5,775.00
511.1	13,000.000	FT	GRANITE EDGING TYPE SB - STRAIGHT	\$35.00	\$455,000.00	\$50.00	\$650,000.00
512.1	20.000	FT	GRANITE EDGING TYPE SB (RADIUS 10 FEET OR LESS)	\$60.00	\$1,200.00	\$150.00	\$3,000.00
514.	5.000	EA	GRANITE CURB INLET - STRAIGHT	\$600.00	\$3,000.00	\$825.00	\$4,125.00
515.	5.000	EA	GRANITE CURB INLET - CURVED	\$725.00	\$3,625.00	\$925.00	\$4,625.00
580.	1,820.000	FT	CURB REMOVED AND RESET	\$30.00	\$54,600.00	\$58.00	\$105,560.00
583.	370.000	FT	EDGING REMOVED AND RESET	\$23.00	\$8,510.00	\$65.00	\$24,050.00
620.13	4,500.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	\$48.00	\$216,000.00	\$52.00	\$234,000.00
627.1	7.000	EA	TRAILING ANCHORAGE	\$2,400.00	\$16,800.00	\$2,650.00	\$18,550.00
627.83	3.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-3	\$5,750.00	\$17,250.00	\$6,600.00	\$19,800.00
627.93	3.000	EA	GUARDRAIL FLARED END TREATMENT, TL-3	\$5,920.00	\$17,760.00	\$6,750.00	\$20,250.00
628.21	1.000	EA	TRANSITION TO NCHRP 350 GUARDRAIL	\$1,830.00	\$1,830.00	\$1,980.00	\$1,980.00
628.305	13.000	EA	TEMPORARY IMPACT ATTENUATOR, NON-REDIRECTIVE, TL-3	\$9,000.00	\$117,000.00	\$9,250.00	\$120,250.00
628.4	25.000	EA	TEMPORARY IMPACT ATTENUATOR, REMOVED AND RESET	\$1,340.00	\$33,500.00	\$2,250.00	\$56,250.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	J F WHITE CONTRACTING CO		MACKAY CONST SERVICES INC	
				Unit Price	Amount	Unit Price	Amount
630.2	9,500.000	FT	HIGHWAY GUARD REMOVED AND DISCARDED	\$6.00	\$57,000.00	\$6.90	\$65,550.00
655.3	3,720.000	FT	WOOD RAIL FENCE	\$75.00	\$279,000.00	\$70.00	\$260,400.00
665.	340.000	FT	CHAIN LINK FENCE REMOVED AND STACKED	\$20.00	\$6,800.00	\$25.00	\$8,500.00
697.1	150.000	EA	SILT SACK	\$200.00	\$30,000.00	\$225.00	\$33,750.00
701.	2,750.000	SY	CEMENT CONCRETE SIDEWALK	\$85.86	\$236,115.00	\$130.00	\$357,500.00
701.2	250.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	\$120.00	\$30,000.00	\$145.00	\$36,250.00
702.	200.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	\$265.00	\$53,000.00	\$335.00	\$67,000.00
715.	1.000	EA	RURAL MAIL BOX REMOVED AND RESET	\$560.00	\$560.00	\$500.00	\$500.00
722.1	1.000	LS	SCHEDULE OF OPERATIONS (TYPE A) - FIXED PRICE \$130,000	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00
740.	66.000	MO	ENGINEERS FIELD OFFICE AND EQUIPMENT (TYPE A)	\$4,200.00	\$277,200.00	\$12,500.00	\$825,000.00
748.	1.000	LS	MOBILIZATION	\$1,200,000.00	\$1,200,000.00	\$1,264,475.00	\$1,264,475.00
751.	5,430.000	CY	LOAM FOR ROADSIDES	\$80.00	\$434,400.00	\$98.00	\$532,140.00
751.1	55.000	CY	LOAM FOR LAWNS	\$90.00	\$4,950.00	\$98.00	\$5,390.00
751.7	1,500.000	CY	COMPOST BLANKET	\$90.00	\$135,000.00	\$102.00	\$153,000.00
756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	\$10,000.00	\$10,000.00	\$120,000.00	\$120,000.00
765.	490.000	SY	SEEDING	\$4.00	\$1,960.00	\$7.50	\$3,675.00
765.21	120.000	LBS	ANNUAL COVER CROP FOR NATIVE SEEDING	\$250.00	\$30,000.00	\$325.00	\$39,000.00
765.412	120.000	LBS	SHORT GRASSLAND MIX - SANDY SOIL	\$375.00	\$45,000.00	\$495.00	\$59,400.00
765.415	60.000	LBS	NATIVE SHORT GRASSLAND MIX	\$437.50	\$26,250.00	\$568.00	\$34,080.00
765.472	315.000	LBS	STEEP SLOPE MID-HEIGHT MIX	\$375.00	\$118,125.00	\$487.00	\$153,405.00
765.553	20.000	LBS	SEED - WETLAND RIPARIAN MIX	\$437.50	\$8,750.00	\$568.00	\$11,360.00
765.635	50,000.000	SY	NATIVE SEEDING AND ESTABLISHMENT	\$4.00	\$200,000.00	\$5.50	\$275,000.00
765.664	10,000.000	SY	MOWING FOR NATIVE SEED ESTABLISHMENT	\$1.25	\$12,500.00	\$2.25	\$22,500.00
767.121	12,600.000	FT	SEDIMENT CONTROL BARRIER	\$8.25	\$103,950.00	\$11.50	\$144,900.00
767.9	330.000	SY	JUTE MESH	\$7.00	\$2,310.00	\$9.00	\$2,970.00
769.	150.000	FT	PAVEMENT MILLING MULCH UNDER GUARD RAIL	\$12.00	\$1,800.00	\$35.00	\$5,250.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	J F WHITE CONTRACTING CO		MACKAY CONST SERVICES INC	
				Unit Price	Amount	Unit Price	Amount
772.043	20.000	EA	ARBORVITAE - GREEN GIANT 4-5 FEET	\$437.50	\$8,750.00	\$568.00	\$11,360.00
773.224	66.000	EA	PINE - PITCH 4-5 FEET	\$562.50	\$37,125.00	\$730.00	\$48,180.00
773.435	14.000	EA	PINE - WHITE 4-5 FEET	\$562.50	\$7,875.00	\$730.00	\$10,220.00
773.461	20.000	EA	TUPELO 4-5 FEET #5	\$437.50	\$8,750.00	\$568.00	\$11,360.00
776.519	20.000	EA	MAPLE - RED 4-5 FEET #5	\$262.50	\$5,250.00	\$340.00	\$6,800.00
777.238	49.000	EA	OAK - SCARLET 4-5 FEET #5	\$275.00	\$13,475.00	\$350.00	\$17,150.00
777.324	40.000	EA	OAK - WHITE 4-5 FEET #5	\$300.00	\$12,000.00	\$385.00	\$15,400.00
778.167	68.000	EA	BIRCH - GRAY 4-5 FEET #5	\$275.00	\$18,700.00	\$343.00	\$23,324.00
783.021	44.000	EA	SASSAFRAS 4-5 FEET #5	\$300.00	\$13,200.00	\$360.00	\$15,840.00
789.333	155.000	EA	BAYBERRY SHRUB - NORTHERN 2-3 FEET / #3	\$312.50	\$48,437.50	\$378.00	\$58,590.00
789.433	117.000	EA	BEACH PLUM SHRUB 2-3 FEET / #3	\$175.00	\$20,475.00	\$220.00	\$25,740.00
789.669	285.000	EA	BLUEBERRY - LOWBUSH #1	\$62.50	\$17,812.50	\$80.00	\$22,800.00
792.121	72.000	EA	SHEEP LAUREL #1	\$62.50	\$4,500.00	\$80.00	\$5,760.00
793.521	96.000	EA	SAND CHERRY #1	\$62.50	\$6,000.00	\$80.00	\$7,680.00
794.731	66.000	EA	SUMMERSWEET SHRUB 18-24 INCH / #2	\$137.50	\$9,075.00	\$175.00	\$11,550.00
794.803	98.000	EA	SWEETFERN #1	\$50.00	\$4,900.00	\$63.00	\$6,174.00
796.009	82.000	EA	BEARBERRY #1	\$50.00	\$4,100.00	\$63.00	\$5,166.00
796.010	76.000	EA	CHOKEBERRY - BLACK / #1	\$62.50	\$4,750.00	\$80.00	\$6,080.00
801.402	147.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$210.00	\$30,870.00	\$110.00	\$16,170.00
801.404	451.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$275.00	\$124,025.00	\$175.00	\$78,925.00
801.406	45.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$325.00	\$14,625.00	\$231.00	\$10,395.00
801.602	178.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$165.00	\$29,370.00	\$189.00	\$33,642.00
801.604	68.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$255.00	\$17,340.00	\$295.00	\$20,060.00
801.606	6,307.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$325.00	\$2,049,775.00	\$320.00	\$2,018,240.00
802.401	356.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (SINGLE)	\$140.00	\$49,840.00	\$95.00	\$33,820.00
802.4012	4,274.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (12 BANK)	\$395.00	\$1,688,230.00	\$445.00	\$1,901,930.00
802.402	142.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (DOUBLE)	\$265.00	\$37,630.00	\$110.00	\$15,620.00
803.402	6,521.000	FT	4 INCH CATV CONDUIT - TYPE NM (DOUBLE)	\$145.00	\$945,545.00	\$110.00	\$717,310.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	J F WHITE CONTRACTING CO		MACKAY CONST SERVICES INC	
				Unit Price	Amount	Unit Price	Amount
803.403	6,278.000	FT	4 INCH CATV CONDUIT - TYPE NM (TRIPLE)	\$185.00	\$1,161,430.00	\$135.00	\$847,530.00
804.2	585.000	FT	2 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC (UL)	\$95.00	\$55,575.00	\$95.00	\$55,575.00
804.3	1,120.000	FT	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC - (UL)	\$90.00	\$100,800.00	\$95.00	\$106,400.00
806.6	100.000	FT	6 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$200.00	\$20,000.00	\$195.00	\$19,500.00
811.111	18.000	EA	ELECTRIC MANHOLE	\$42,500.00	\$765,000.00	\$35,500.00	\$639,000.00
811.113	4.000	EA	ELECTRIC SWITCHING ENCLOSURE	\$17,200.00	\$68,800.00	\$18,500.00	\$74,000.00
811.115	3.000	EA	5 FOOT X 5 FOOT X 5 FOOT ELECTRIC PULLBOX	\$7,820.00	\$23,460.00	\$1,595.00	\$4,785.00
811.116	2.000	EA	TRANSFORMER FOUNDATION	\$5,420.00	\$10,840.00	\$39,500.00	\$79,000.00
811.121	8.000	EA	TELEPHONE MANHOLE	\$44,200.00	\$353,600.00	\$29,850.00	\$238,800.00
811.131	16.000	EA	4 FOOT X 4 FOOT CATV MANHOLE	\$12,100.00	\$193,600.00	\$22,500.00	\$360,000.00
811.132	2.000	EA	6 FOOT X 4 FOOT CATV MANHOLE	\$13,800.00	\$27,600.00	\$24,500.00	\$49,000.00
811.22	5.000	EA	ELECTRIC HANDHOLE - SD2.022	\$4,530.00	\$22,650.00	\$2,800.00	\$14,000.00
811.31	10.000	EA	PULL BOX 12 X 12 INCHES - SD2.031	\$4,200.00	\$42,000.00	\$1,850.00	\$18,500.00
816.01	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	\$229,800.00	\$229,800.00	\$125,500.00	\$125,500.00
816.02	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 2	\$229,800.00	\$229,800.00	\$184,500.00	\$184,500.00
824.11	1.000	LS	FLASHING WARNING BEACON SIGN SYSTEM	\$28,700.00	\$28,700.00	\$48,500.00	\$48,500.00
826.7	7.000	EA	ELECTRIC SERVICE RISER RELOCATION	\$1,770.00	\$12,390.00	\$16,800.00	\$117,600.00
826.71	1.000	EA	ELECTRIC SERVICE RELOCATION	\$9,280.00	\$9,280.00	\$24,500.00	\$24,500.00
832.	370.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$20.00	\$7,400.00	\$22.00	\$8,140.00
847.1	42.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$210.00	\$8,820.00	\$294.00	\$12,348.00
848.1	4.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/2 BRKWAY POST ASSEMBLIES-STEEL	\$360.00	\$1,440.00	\$588.00	\$2,352.00
850.41	70.000	HR	ROADWAY FLAGGER	\$110.00	\$7,700.00	\$65.00	\$4,550.00
851.1	25.000	DAY	TRAFFIC CONES FOR TRAFFIC MANAGEMENT	\$2,590.00	\$64,750.00	\$3,500.00	\$87,500.00
852.	450.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$35.00	\$15,750.00	\$35.00	\$15,750.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	J F WHITE CONTRACTING CO		MACKAY CONST SERVICES INC	
				Unit Price	Amount	Unit Price	Amount
852.11	250.000	FT	TEMPORARY PEDESTRIAN BARRICADE	\$40.00	\$10,000.00	\$25.00	\$6,250.00
852.12	2.000	EA	TEMPORARY PEDESTRIAN CURB RAMP	\$2,010.00	\$4,020.00	\$550.00	\$1,100.00
853.1	5.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	\$230.00	\$1,150.00	\$150.00	\$750.00
853.21	30,680.000	FT	TEMPORARY BARRIER REMOVED AND RESET	\$7.00	\$214,760.00	\$40.00	\$1,227,200.00
853.33	12,940.000	FT	TEMPORARY BARRIER - LIMITED DEFLECTION (TL-3)	\$140.00	\$1,811,600.00	\$115.00	\$1,488,100.00
853.403	264.000	DAY	TRUCK MOUNTED ATTENUATOR	\$665.00	\$175,560.00	\$350.00	\$92,400.00
853.8	35.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$640.00	\$22,400.00	\$550.00	\$19,250.00
854.016	88,000.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$0.40	\$35,200.00	\$0.50	\$44,000.00
854.036	3,500.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	\$2.50	\$8,750.00	\$2.50	\$8,750.00
854.1	8,450.000	SF	PAVEMENT MARKING REMOVAL	\$2.79	\$23,575.50	\$3.30	\$27,885.00
856.	264.000	DAY	ARROW BOARD	\$14.00	\$3,696.00	\$20.00	\$5,280.00
856.12	336.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$25.00	\$8,400.00	\$30.00	\$10,080.00
859.	49,000.000	DAY	REFLECTORIZED DRUM	\$0.30	\$14,700.00	\$0.50	\$24,500.00
861.104	2,400.000	FT	4 INCH REFLECTORIZED YELLOW LINE (PAINTED)	\$1.10	\$2,640.00	\$1.30	\$3,120.00
864.04	260.000	SF	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC)	\$12.00	\$3,120.00	\$10.00	\$2,600.00
864.31	190.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY WHITE	\$31.00	\$5,890.00	\$36.00	\$6,840.00
864.32	170.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY YELLOW	\$31.00	\$5,270.00	\$36.00	\$6,120.00
864.35	20.000	EA	SLOTTED PAVEMENT MARKER TWO-WAY YELLOW/YELLOW	\$31.00	\$620.00	\$38.00	\$760.00
866.104	500.000	FT	4 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$1.00	\$500.00	\$10.00	\$5,000.00
866.106	22,150.000	FT	6 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$1.20	\$26,580.00	\$1.45	\$32,117.50
866.112	1,400.000	FT	12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$6.35	\$8,890.00	\$8.00	\$11,200.00
867.106	16,100.000	FT	6 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$1.20	\$19,320.00	\$1.45	\$23,345.00
867.112	250.000	FT	12 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$6.35	\$1,587.50	\$8.00	\$2,000.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	J F WHITE CONTRACTING CO		MACKAY CONST SERVICES INC	
				Unit Price	Amount	Unit Price	Amount
874.	2.000	EA	STREET NAME SIGN	\$225.00	\$450.00	\$350.00	\$700.00
874.2	1.000	EA	TRAFFIC SIGN REMOVED AND RESET	\$205.00	\$205.00	\$350.00	\$350.00
874.41	40.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	\$50.00	\$2,000.00	\$150.00	\$6,000.00
874.71	1.000	EA	MISCELLANEOUS SIGN REMOVED AND RESET	\$205.00	\$205.00	\$3,500.00	\$3,500.00
876.1	1.000	LS	ITS POLE REMOVED AND RESET	\$57,400.00	\$57,400.00	\$28,500.00	\$28,500.00
901.	2.500	CY	4000 PSI, 1.5 INCH, 565 CEMENT CONCRETE	\$1,880.00	\$4,700.00	\$5,500.00	\$13,750.00
950.01	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 02	\$400,000.00	\$400,000.00	\$470,800.00	\$470,800.00
950.02	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 03	\$550,000.00	\$550,000.00	\$368,125.00	\$368,125.00
950.03	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 04	\$395,000.00	\$395,000.00	\$179,960.00	\$179,960.00
950.04	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 05	\$300,000.00	\$300,000.00	\$168,000.00	\$168,000.00
986.1	320.000	SY	MODIFIED ROCKFILL	\$120.00	\$38,400.00	\$195.00	\$62,400.00
996.301	1,314.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 01	\$120.00	\$157,680.00	\$166.42	\$218,675.88
996.302	3,351.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 02	\$100.00	\$335,100.00	\$166.42	\$557,673.42
996.303	5,301.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 03	\$95.00	\$503,595.00	\$166.42	\$882,192.42
996.304	2,152.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 05	\$240.00	\$516,480.00	\$166.42	\$358,135.84
996.41	2,320.000	SF	PREFABRICATED MODULAR BLOCK GRAVITY RETAINING WALL, WALL NO. 04	\$160.00	\$371,200.00	\$126.00	\$292,320.00
Total :					\$42,126,331.00	Total :	\$44,866,331.06

Eligible Bidders Posting Opened Contracts

Bids Unit

Median Installation on Route 6 (Scenic Highway)

Contract #:	129855	Bid Opening Date:	5/28/2025
Project #:	606082	Office Estimate:	\$31,534,988.00
City:	BOURNE	No. of Addendums:	5
District:	5	DBE % (goal):	16.00 %
Class Of Work:	Highway - Construction	SDVOB % (goal):	
MWBE % (goal):			

Contractor(s)	JV	Approval Date	Official / Waiver	Bid Amount
BARLETTA HEAVY DIVISION INC	No	04/01/2025	Official	\$41,702,756.00
D W WHITE CONSTRUCTION INC	No	04/15/2025	Official	\$31,779,939.02
J F WHITE CONTRACTING CO	No	05/19/2025	Official	\$42,126,331.00
JOHN ROCCHIO CORPORATION	No	04/09/2025	Waiver	\$40,445,505.00
LAWRENCE LYNCH CORP	No	04/16/2025	Waiver	\$30,015,931.60
MACKAY CONST SERVICES INC	No	04/30/2025	Waiver	\$44,866,331.06
NORTHERN CONSTRUCTION SERVICE LLC	No	04/09/2025	Waiver	No Bid
P GIOIOSO & SONS INC	No	04/22/2025	Official	\$35,356,571.38
ROBERT B OUR CO INC	No	05/14/2025	Waiver	No Bid

Total # of Bidders: 9

DOCUMENT B00420

PROPOSAL

BOURNE

For: **Median Installation on Route 6 (Scenic Highway)**

COMMONWEALTH OF MASSACHUSETTS

LOCATION

The work referred to herein is in the Town of BOURNE in Barnstable County, in the Commonwealth of Massachusetts, and is shown by the locus map (Document 00331) in the Proposal Pamphlet, the work locations extend as follows:

Route 6

Beginning – Station 102+15.65 +/-

Ending –Station 180+90.43 +/-

The contract prices shall include the furnishing of all materials (except as otherwise herein specified), the performing of all the labor requisite or proper, the providing of all necessary machinery, tools, apparatus and other means of construction, the doing of all the abovementioned work in the manner set forth, described and shown in the specifications and on the drawings for the work, and in the form of contract, and the completion thereof within **1989 CALENDAR DAYS** upon receipt of a Notice to Proceed.

The Work of this project is described by the following Items and quantities.

Contract Bid Estimate By Breakouts Combined

Project # : 606082
Contractor : LAWRENCE LYNCH CORP
District : 5
Location : BOURNE
Description : Median Installation on Route 6 (Scenic Highway)

Contract # : 129855
Project Manager MUATZEEZ G REARDON

Item #	Quantity	Unit	Item Description	Unit Price	Total
101.	12.000	A	CLEARING AND GRUBBING	\$25,314.55	\$303,774.60
* 102.2	1.000	LS	TREE TRIMMING	\$607.26	\$607.26
* 102.3	40.000	HR	HERBICIDE TREATMENT OF INVASIVE PLANTS	\$776.30	\$31,052.00
103.	30.000	EA	TREE REMOVED - DIAMETER UNDER 24 INCHES	\$2,876.30	\$86,289.00
120.	145,900.000	CY	EARTH EXCAVATION	\$20.90	\$3,049,310.00
121.	1,000.000	CY	CLASS A ROCK EXCAVATION	\$89.57	\$89,570.00
* 129.2	11,000.000	SY	OLD PAVEMENT EXCAVATION	\$20.90	\$229,900.00
141.1	120.000	CY	TEST PIT FOR EXPLORATION	\$218.96	\$26,275.20
142.	1,555.000	CY	CLASS B TRENCH EXCAVATION	\$207.01	\$321,900.55
145.	5.000	EA	DRAINAGE STRUCTURE ABANDONED	\$1,189.33	\$5,946.65
146.	55.000	EA	DRAINAGE STRUCTURE REMOVED	\$1,278.93	\$70,341.15
150.	50.000	CY	ORDINARY BORROW	\$200.00	\$10,000.00
150.1	50.000	CY	SPECIAL BORROW	\$200.00	\$10,000.00
151.	15,100.000	CY	GRAVEL BORROW	\$12.00	\$181,200.00
156.	105.000	TON	CRUSHED STONE	\$127.39	\$13,375.95
160.1	10.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MANUAL EXCAVATABLE (<= 100 PSI)	\$246.83	\$2,468.30
160.2	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MECHANICAL EXCAVATABLE (101-300 PSI)	\$236.88	\$5,922.00
160.3	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL (> 300 PSI)	\$242.84	\$6,071.00
170.	56,300.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$8.00	\$450,400.00
* 180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$232,429.02	\$232,429.02
* 180.02	80.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$73.65	\$5,892.00
* 180.03	80.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$161.23	\$12,898.40
* 181.11	154,700.000	TON	DISPOSAL OF UNREGULATED SOIL	\$0.01	\$1,547.00
* 181.12	8,900.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$0.01	\$89.00
* 181.13	8,650.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$0.01	\$86.50
* 181.14	870.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$0.01	\$8.70
201.	123.000	EA	CATCH BASIN	\$2,766.84	\$340,321.32
202.	58.000	EA	MANHOLE	\$6,892.22	\$399,748.76
202.2	2.000	EA	MANHOLE (9 TO 14 FOOT DEPTH)	\$7,290.31	\$14,580.62
* 202.5	13.000	EA	MANHOLE (5 FOOT DIAMETER)	\$7,362.97	\$95,718.61
* 202.6	3.000	EA	MANHOLE (6 FOOT DIAMETER)	\$7,852.64	\$23,557.92
209.1	13.000	EA	DROP INLET, TYPE DF	\$2,692.18	\$34,998.34
220.	22.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$1,740.00	\$38,280.00
220.3	16.000	EA	DRAINAGE STRUCTURE CHANGE IN TYPE	\$393.13	\$6,290.08
220.5	1.000	EA	DRAINAGE STRUCTURE REMODELED	\$527.49	\$527.49
* 221.1	90.000	EA	FRAME AND COVER - SECURED	\$370.25	\$33,322.50
222.1	150.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	\$1,443.11	\$216,466.50

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 606082
Contractor : LAWRENCE LYNCH CORP
District : 5
Location : BOURNE
Description : Median Installation on Route 6 (Scenic Highway)

Contract # : 129855
Project Manager MUATZEEZ G REARDON

Item #	Quantity	Unit	Item Description	Unit Price	Total
223.2	50.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$252.80	\$12,640.00
227.3	170.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$344.36	\$58,541.20
227.31	3,640.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$8.91	\$32,432.40
227.4	15.000	SF	MASONRY PLUG	\$348.34	\$5,225.10
238.12	360.000	FT	12 INCH DUCTILE IRON PIPE	\$143.32	\$51,595.20
241.12	8,940.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS III	\$72.25	\$645,915.00
241.15	180.000	FT	15 INCH REINFORCED CONCRETE PIPE CLASS III	\$86.00	\$15,480.00
242.12	13.000	EA	12 INCH REINFORCED CONCRETE PIPE FLARED END	\$1,283.91	\$16,690.83
242.18	2.000	EA	18 INCH REINFORCED CONCRETE PIPE FLARED END	\$1,378.43	\$2,756.86
243.12	90.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS IV	\$81.75	\$7,357.50
244.12	340.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS V	\$83.60	\$28,424.00
244.18	250.000	FT	18 INCH REINFORCED CONCRETE PIPE CLASS V	\$101.52	\$25,380.00
258.	150.000	SY	STONE FOR PIPE ENDS	\$161.23	\$24,184.50
269.10	300.000	FT	10 INCH SLOT-PERFORATED CORRUGATED PLASTIC PIPE (SUBDRAIN)	\$49.76	\$14,928.00
* 299.1	1.000	LS	INFILTRATION STORMWATER CONTROL MEASURE	\$47,260.11	\$47,260.11
303.06	230.000	FT	6 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$218.96	\$50,360.80
303.12	1,235.000	FT	12 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$133.37	\$164,711.95
309.	1,750.000	LB	DUCTILE IRON FITTINGS FOR WATER PIPE	\$9.80	\$17,150.00
* 316.12	1,160.000	FT	12 INCH WATER MAIN REMOVED AND DISPOSED	\$43.79	\$50,796.40
351.12	2.000	EA	12 INCH AND UNDER GATE AND GATE BOX REMOVED AND RESET	\$4,203.99	\$8,407.98
357.12	10.000	EA	12 INCH GATE BOX	\$836.04	\$8,360.40
358.	8.000	EA	GATE BOX ADJUSTED	\$384.18	\$3,073.44
* 369.12	6.000	EA	12 X 12 INCH TAPPING SLEEVE, VALVE AND BOX	\$24,722.68	\$148,336.08
* 370.4	1.000	EA	12 X 6 INCH TAPPING SLEEVE, VALVE AND BOX	\$18,601.48	\$18,601.48
* 371.06	4.000	EA	6 INCH COUPLING	\$891.76	\$3,567.04
376.	1.000	EA	HYDRANT	\$8,574.19	\$8,574.19
376.2	10.000	EA	HYDRANT - REMOVED AND RESET	\$3,836.78	\$38,367.80
384.1	2.000	EA	CURB STOP REMOVED AND RESET	\$1,383.42	\$2,766.84
402.	5,065.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	\$80.22	\$406,314.30
* 402.13	5,300.000	FT	PAVEMENT MILLING MULCH FOR SHOULDERS	\$4.82	\$25,546.00
415.2	23,000.000	SY	PAVEMENT FINE MILLING	\$9.00	\$207,000.00
431.	85.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	\$115.15	\$9,787.75
443.	336.000	MGL	WATER FOR ROADWAY DUST CONTROL	\$0.01	\$3.36
450.221	813.000	TON	SUPERPAVE SURFACE COURSE - 9.5 POLYMER (SSC - 9.5 - P)	\$157.26	\$127,852.38
450.23	2,600.000	TON	SUPERPAVE SURFACE COURSE - 12.5 (SSC - 12.5)	\$133.38	\$346,788.00

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 606082
Contractor : LAWRENCE LYNCH CORP
District : 5
Location : BOURNE
Description : Median Installation on Route 6 (Scenic Highway)

Contract # : 129855
Project Manager MUATZEEZ G REARDON

Item #	Quantity	Unit	Item Description	Unit Price	Total
450.231	7,137.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	\$167.20	\$1,193,306.40
450.31	4,590.000	TON	SUPERPAVE INTERMEDIATE COURSE - 12.5 (SIC -12.5)	\$127.39	\$584,720.10
450.32	1,220.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	\$141.33	\$172,422.60
450.42	10,110.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	\$111.47	\$1,126,961.70
450.53	2,030.000	TON	SUPERPAVE LEVELING COURSE - 12.5 (SLC - 12.5)	\$127.39	\$258,601.70
451.	260.000	TON	HMA FOR PATCHING	\$228.92	\$59,519.20
452.	11,220.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$6.52	\$73,154.40
453.	18,700.000	FT	HMA JOINT ADHESIVE	\$0.18	\$3,366.00
470.	100.000	TON	HOT MIX ASPHALT BERM	\$226.91	\$22,691.00
477.2	13,900.000	FT	MILLED RUMBLE STRIP (TYPE C)	\$2.41	\$33,499.00
482.5	1,860.000	FT	SAWCUTTING ASPHALT PAVEMENT FOR BOX WIDENING	\$5.12	\$9,523.20
506.	1,075.000	FT	GRANITE CURB TYPE VB - STRAIGHT	\$48.27	\$51,890.25
506.1	430.000	FT	GRANITE CURB TYPE VB - CURVED	\$63.70	\$27,391.00
509.	110.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	\$65.69	\$7,225.90
509.1	55.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	\$75.65	\$4,160.75
511.1	13,000.000	FT	GRANITE EDGING TYPE SB - STRAIGHT	\$33.84	\$439,920.00
512.1	20.000	FT	GRANITE EDGING TYPE SB (RADIUS 10 FEET OR LESS)	\$55.73	\$1,114.60
514.	5.000	EA	GRANITE CURB INLET - STRAIGHT	\$612.08	\$3,060.40
515.	5.000	EA	GRANITE CURB INLET - CURVED	\$736.49	\$3,682.45
580.	1,820.000	FT	CURB REMOVED AND RESET	\$27.37	\$49,813.40
583.	370.000	FT	EDGING REMOVED AND RESET	\$22.69	\$8,395.30
620.13	4,500.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	\$48.77	\$219,465.00
627.1	7.000	EA	TRAILING ANCHORAGE	\$2,443.36	\$17,103.52
627.83	3.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-3	\$5,867.08	\$17,601.24
627.93	3.000	EA	GUARDRAIL FLARED END TREATMENT, TL-3	\$6,041.27	\$18,123.81
628.21	1.000	EA	TRANSITION TO NCHRP 350 GUARDRAIL	\$1,871.11	\$1,871.11
628.305	13.000	EA	TEMPORARY IMPACT ATTENUATOR, NON-REDIRECTIVE, TL-3	\$8,628.93	\$112,176.09
628.4	25.000	EA	TEMPORARY IMPACT ATTENUATOR, REMOVED AND RESET	\$2,876.30	\$71,907.50
630.2	9,500.000	FT	HIGHWAY GUARD REMOVED AND DISCARDED	\$6.18	\$58,710.00
* 655.3	3,720.000	FT	WOOD RAIL FENCE	\$66.69	\$248,086.80
665.	340.000	FT	CHAIN LINK FENCE REMOVED AND STACKED	\$18.91	\$6,429.40
* 697.1	150.000	EA	SILT SACK	\$103.51	\$15,526.50
701.	2,750.000	SY	CEMENT CONCRETE SIDEWALK	\$66.67	\$183,342.50
701.2	250.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	\$89.58	\$22,395.00
702.	200.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	\$250.80	\$50,160.00
715.	1.000	EA	RURAL MAIL BOX REMOVED AND RESET	\$575.26	\$575.26

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 606082
Contractor : LAWRENCE LYNCH CORP
District : 5
Location : BOURNE
Description : Median Installation on Route 6 (Scenic Highway)

Contract # : 129855
Project Manager MUATZEEZ G REARDON

Item #	Quantity	Unit	Item Description	Unit Price	Total
* 722.1	1.000	LS	SCHEDULE OF OPERATIONS (TYPE A) - FIXED PRICE \$130,000	\$130,000.00	\$130,000.00
* 740.	66.000	MO	ENGINEERS FIELD OFFICE AND EQUIPMENT (TYPE A)	\$2,995.74	\$197,718.84
748.	1.000	LS	MOBILIZATION	\$599,855.62	\$599,855.62
751.	5,430.000	CY	LOAM FOR ROADSIDES	\$94.55	\$513,406.50
751.1	55.000	CY	LOAM FOR LAWNS	\$94.55	\$5,200.25
* 751.7	1,500.000	CY	COMPOST BLANKET	\$97.54	\$146,310.00
* 756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	\$11,505.24	\$11,505.24
765.	490.000	SY	SEEDING	\$4.28	\$2,097.20
* 765.21	120.000	LBS	ANNUAL COVER CROP FOR NATIVE SEEDING	\$288.63	\$34,635.60
* 765.412	120.000	LBS	SHORT GRASSLAND MIX - SANDY SOIL	\$429.96	\$51,595.20
* 765.415	60.000	LBS	NATIVE SHORT GRASSLAND MIX	\$502.60	\$30,156.00
* 765.472	315.000	LBS	STEEP SLOPE MID-HEIGHT MIX	\$427.96	\$134,807.40
* 765.553	20.000	LBS	SEED - WETLAND RIPARIAN MIX	\$502.60	\$10,052.00
* 765.635	50,000.000	SY	NATIVE SEEDING AND ESTABLISHMENT	\$4.57	\$228,500.00
* 765.664	10,000.000	SY	MOWING FOR NATIVE SEED ESTABLISHMENT	\$1.44	\$14,400.00
* 767.121	12,600.000	FT	SEDIMENT CONTROL BARRIER	\$6.77	\$85,302.00
* 767.9	330.000	SY	JUTE MESH	\$8.06	\$2,659.80
769.	150.000	FT	PAVEMENT MILLING MULCH UNDER GUARD RAIL	\$54.24	\$8,136.00
* 772.043	20.000	EA	ARBORVITAE - GREEN GIANT 4-5 FEET	\$502.60	\$10,052.00
773.224	66.000	EA	PINE - PITCH 4-5 FEET	\$646.92	\$42,696.72
* 773.435	14.000	EA	PINE - WHITE 4-5 FEET	\$646.92	\$9,056.88
* 773.461	20.000	EA	TUPELO 4-5 FEET #5	\$502.60	\$10,052.00
* 776.519	20.000	EA	MAPLE - RED 4-5 FEET #5	\$298.56	\$5,971.20
* 777.238	49.000	EA	OAK - SCARLET 4-5 FEET #5	\$316.49	\$15,508.01
* 777.324	40.000	EA	OAK - WHITE 4-5 FEET #5	\$336.36	\$13,454.40
* 778.167	68.000	EA	BIRCH - GRAY 4-5 FEET #5	\$316.49	\$21,521.32
* 783.021	44.000	EA	SASSAFRAS 4-5 FEET #5	\$343.36	\$15,107.84
789.333	155.000	EA	BAYBERRY SHRUB - NORTHERN 2-3 FEET / #3	\$358.30	\$55,536.50
789.433	117.000	EA	BEACH PLUM SHRUB 2-3 FEET / #3	\$201.05	\$23,522.85
789.669	285.000	EA	BLUEBERRY - LOWBUSH #1	\$71.66	\$20,423.10
* 792.121	72.000	EA	SHEEP LAUREL #1	\$71.66	\$5,159.52
* 793.521	96.000	EA	SAND CHERRY #1	\$71.66	\$6,879.36
794.731	66.000	EA	SUMMERSWEET SHRUB 18-24 INCH / #2	\$157.25	\$10,378.50
794.803	98.000	EA	SWEETFERN #1	\$57.73	\$5,657.54
796.009	82.000	EA	BEARBERRY #1	\$57.73	\$4,733.86
* 796.010	76.000	EA	CHOKEBERRY - BLACK / #1	\$71.66	\$5,446.16
* 801.402	147.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$163.22	\$23,993.34
* 801.404	451.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$110.48	\$49,826.48
* 801.406	45.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$145.30	\$6,538.50

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 606082
Contractor : LAWRENCE LYNCH CORP
District : 5
Location : BOURNE
Description : Median Installation on Route 6 (Scenic Highway)

Contract # : 129855
Project Manager MUATZEEZ G REARDON

Item #	Quantity	Unit	Item Description	Unit Price	Total
* 801.602	178.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$119.43	\$21,258.54
* 801.604	68.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$159.25	\$10,829.00
* 801.606	6,307.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$175.16	\$1,104,734.12
* 802.401	356.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (SINGLE)	\$97.54	\$34,724.24
* 802.4012	4,274.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (12 BANK)	\$187.11	\$799,708.14
* 802.402	142.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (DOUBLE)	\$96.55	\$13,710.10
* 803.402	6,521.000	FT	4 INCH CATV CONDUIT - TYPE NM (DOUBLE)	\$63.69	\$415,322.49
* 803.403	6,278.000	FT	4 INCH CATV CONDUIT - TYPE NM (TRIPLE)	\$57.72	\$362,366.16
804.2	585.000	FT	2 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC (UL)	\$45.78	\$26,781.30
804.3	1,120.000	FT	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC - (UL)	\$49.76	\$55,731.20
806.6	100.000	FT	6 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$291.62	\$29,162.00
* 811.111	18.000	EA	ELECTRIC MANHOLE	\$30,267.96	\$544,823.28
* 811.113	4.000	EA	ELECTRIC SWITCHING ENCLOSURE	\$3,209.72	\$12,838.88
* 811.115	3.000	EA	5 FOOT X 5 FOOT X 5 FOOT ELECTRIC PULLBOX	\$12,645.53	\$37,936.59
* 811.116	2.000	EA	TRANSFORMER FOUNDATION	\$7,116.14	\$14,232.28
* 811.121	8.000	EA	TELEPHONE MANHOLE	\$30,081.86	\$240,654.88
* 811.131	16.000	EA	4 FOOT X 4 FOOT CATV MANHOLE	\$15,824.71	\$253,195.36
* 811.132	2.000	EA	6 FOOT X 4 FOOT CATV MANHOLE	\$17,466.89	\$34,933.78
811.22	5.000	EA	ELECTRIC HANDHOLE - SD2.022	\$3,383.88	\$16,919.40
811.31	10.000	EA	PULL BOX 12 X 12 INCHES - SD2.031	\$2,851.43	\$28,514.30
816.01	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	\$322,883.58	\$322,883.58
816.02	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 2	\$197,219.53	\$197,219.53
* 824.11	1.000	LS	FLASHING WARNING BEACON SIGN SYSTEM	\$39,822.50	\$39,822.50
* 826.7	7.000	EA	ELECTRIC SERVICE RISER RELOCATION	\$12,250.70	\$85,754.90
* 826.71	1.000	EA	ELECTRIC SERVICE RELOCATION	\$14,244.22	\$14,244.22
832.	370.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$20.11	\$7,440.70
847.1	42.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$547.39	\$22,990.38
848.1	4.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/2 BRKWAY POST ASSEMBLIES-STEEL	\$547.39	\$2,189.56
850.41	70.000	HR	ROADWAY FLAGGER	\$106.48	\$7,453.60
851.1	25.000	DAY	TRAFFIC CONES FOR TRAFFIC MANAGEMENT	\$2,301.05	\$57,526.25
852.	450.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$15.92	\$7,164.00
* 852.11	250.000	FT	TEMPORARY PEDESTRIAN BARRICADE	\$27.61	\$6,902.50
* 852.12	2.000	EA	TEMPORARY PEDESTRIAN CURB RAMP	\$6,327.88	\$12,655.76
853.1	5.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	\$189.10	\$945.50
853.21	30,680.000	FT	TEMPORARY BARRIER REMOVED AND RESET	\$6.62	\$203,101.60
* 853.33	12,940.000	FT	TEMPORARY BARRIER - LIMITED DEFLECTION (TL-3)	\$300.00	\$3,882,000.00

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 606082
Contractor : LAWRENCE LYNCH CORP
District : 5
Location : BOURNE
Description : Median Installation on Route 6 (Scenic Highway)

Contract # : 129855
Project Manager MUATZEEZ G REARDON

Item #	Quantity	Unit	Item Description	Unit Price	Total
853.403	264.000	DAY	TRUCK MOUNTED ATTENUATOR	\$173.18	\$45,719.52
853.8	35.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$2,000.00	\$70,000.00
854.016	88,000.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$0.37	\$32,560.00
854.036	3,500.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	\$1.49	\$5,215.00
854.1	8,450.000	SF	PAVEMENT MARKING REMOVAL	\$3.16	\$26,702.00
856.	264.000	DAY	ARROW BOARD	\$16.12	\$4,255.68
856.12	336.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$28.77	\$9,666.72
859.	49,000.000	DAY	REFLECTORIZED DRUM	\$0.30	\$14,700.00
* 861.104	2,400.000	FT	4 INCH REFLECTORIZED YELLOW LINE (PAINTED)	\$1.19	\$2,856.00
864.04	260.000	SF	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC)	\$9.46	\$2,459.60
* 864.31	190.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY WHITE	\$33.84	\$6,429.60
* 864.32	170.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY YELLOW	\$33.84	\$5,752.80
* 864.35	20.000	EA	SLOTTED PAVEMENT MARKER TWO-WAY YELLOW/YELLOW	\$34.83	\$696.60
* 866.104	500.000	FT	4 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$1.09	\$545.00
866.106	22,150.000	FT	6 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$1.29	\$28,573.50
866.112	1,400.000	FT	12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$7.22	\$10,108.00
867.106	16,100.000	FT	6 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$1.29	\$20,769.00
867.112	250.000	FT	12 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$7.22	\$1,805.00
874.	2.000	EA	STREET NAME SIGN	\$316.49	\$632.98
* 874.2	1.000	EA	TRAFFIC SIGN REMOVED AND RESET	\$316.49	\$316.49
* 874.41	40.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	\$51.76	\$2,070.40
* 874.71	1.000	EA	MISCELLANEOUS SIGN REMOVED AND RESET	\$316.49	\$316.49
* 876.1	1.000	LS	ITS POLE REMOVED AND RESET	\$23,961.98	\$23,961.98
901.	2.500	CY	4000 PSI, 1.5 INCH, 565 CEMENT CONCRETE	\$5,641.17	\$14,102.93
* 950.01	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 02	\$361,201.25	\$361,201.25
* 950.02	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 03	\$532,162.75	\$532,162.75
* 950.03	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 04	\$335,087.52	\$335,087.52
* 950.04	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 05	\$253,422.11	\$253,422.11
* 986.1	320.000	SY	MODIFIED ROCKFILL	\$145.00	\$46,400.00
* 996.301	1,314.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 01	\$232.89	\$306,017.46
* 996.302	3,351.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 02	\$209.00	\$700,359.00
* 996.303	5,301.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 03	\$154.28	\$817,838.28

* Non-Standard Item

Contract Bid Estimate

By Breakouts Combined

Project # : 606082
Contractor : LAWRENCE LYNCH CORP
District : 5
Location : BOURNE
Description : Median Installation on Route 6 (Scenic Highway)

Contract # : 129855
Project Manager MUATZEEZ G REARDON

Item #	Quantity	Unit	Item Description	Unit Price	Total
* 996.304	2,152.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 05	\$189.10	\$406,943.20
* 996.41	2,320.000	SF	PREFABRICATED MODULAR BLOCK GRAVITY RETAINING WALL, WALL NO. 04	\$114.45	\$265,524.00
Contract Bid Estimate Grand Total :					\$30,015,931.60

* Non-Standard Item

ADDENDA ACKNOWLEDGMENT
COMMONWEALTH OF MASSACHUSETTS
MassDOT
10 PARK PLAZA, BOSTON, MA

Proposal No: 606082-129855

Municipality: BOURNE

Proposal Description: Median Installation on Route 6 (Scenic Highway)
[BOURNE]

The bidder acknowledges that the bid as submitted includes the following
addenda:

Addenda Number	Date Issued	Addenda Number	Date Issued
1	4/17/2025	2	4/25/2025
3	5/19/2025	4	5/21/2025
5	5/23/2025		

I AGREE THAT FAILURE TO ACKNOWLEDGE INCLUSION OF ANY ADDENDA ISSUED FOR THIS PROJECT MAY RESULT IN THIS BID BEING DECLARED NON-RESPONSIVE AND NOT ELIGIBLE FOR AWARD CONSIDERATION.

END OF DOCUMENT

AFFIDAVIT OF NON-COLLUSION
COMMONWEALTH OF MASSACHUSETTS
MassDOT
10 PARK PLAZA, BOSTON, MA

Proposal No: 606082-129855

Municipality: BOURNE

Proposal Description: Median Installation on Route 6 (Scenic Highway)
[BOURNE]

The bidder acknowledges that the bid as submitted includes the following addenda:

The undersigned certifies under penalties of perjury that this bid is in all respects bona fide, fair and made without collusion or fraud with any other person. As used in this paragraph the word "person" shall mean any natural person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies that said Bidder has not, either directly or indirectly, entered into any agreement or otherwise taken any action in restraint of free competitive bidding in connection with this proposal.

The undersigned, under the pains and penalties or perjury, states that he/she is the sole owner, partner, president, treasurer, or other duly authorized agent or official of

Lawrence Lynch Corp.
(Name of Bidder as appearing in submitted proposal)

P.O. Box 913
(Address of Bidder)

Falmouth, MA 02541
(City, State) (Zip Code)

508-548-1800
(Telephone Number of Bidder)

The Digital ID holder acknowledges that he/she is the signatory and submitter of this Affidavit of Non-Collusion.

☒ By clicking this box, the Digital ID holder submitting the bid digitally signs this Affidavit of Non-Collusion.

FAILURE TO SIGN THIS AFFIDAVIT WILL RESULT IN THIS BID BEING DECLARED NON-RESPONSIVE AND INELIGIBLE FOR AWARD CONSIDERATION.

END OF DOCUMENT

FILE ATTACHMENTS
COMMONWEALTH OF MASSACHUSETTS
MassDOT
10 PARK PLAZA, BOSTON, MA

Proposal No: 606082-129855

Municipality: BOURNE

Proposal Description: Median Installation on Route 6 (Scenic Highway)
[BOURNE]

Upload technical documents below.

Note: There is a 5MB file size limit per attached file:

Attachment #1 Description:

Attachment #2 Description:

Attachment #3 Description:

Attachment #4 Description:

BID BOND

☐ Paid by certified check / submitted paper bond / bond is not required for this bid

**Electronic Bid Bond #: SMA0520464088

**Surety Registry Agency: Surety2000

Surety Company: Travelers Casualty and Surety Company of America

** = Required

KNOW ALL MEN BY THESE PRESENTS THAT Lawrence-Lynch Corp. as principal, and Travelers Casualty and Surety Company of America, as surety, who is duly licensed to act as surety in the Commonwealth of Massachusetts, are held and firmly bound unto the Commonwealth of Massachusetts through MassDOT as obligee, in the penal sum of One Million Five Hundred Thousand Seven Hundred Ninety-Seven DOLLARS (not to be less than 5% of the bid price), lawful money of the United States of America, for the payment of which, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

The condition of the above obligation is such that whereas the Principal has submitted to the Obligee /Owner a certain Bid, attached hereto and hereby made a part hereof, to enter into a contract in writing for the:
Median Installation on Route 6 (Scenic Highway) [BOURNE]
Name of Contract

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION is such, that if the bid shall be rejected or if the principal shall be awarded the contract for which the bid is submitted and shall execute the contract and give bond for the faithful performance thereof within fourteen (14) days after the award of same to the principal, then this obligation shall be null and void; but if the principal fails to so execute such contract and give performance bond as required by MGL Chapter 30, §39M, the surety shall, upon demand, forthwith pay to the obligee the amount set forth in the first paragraph hereof. The Surety for value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall in no way be impaired or affected by any extension of time within which the Obligee/ Owner may accept the Bid and said Surety waives notice of any such extension. Provided further, that the bid may be withdrawn as provided by Section 2.07 of the Standard Specifications for Highways and Bridges latest edition.

DOCUMENT B00853

SCHEDULE OF PARTICIPATION BY DISADVANTAGED BUSINESS ENTERPRISES (DBES)

PRIME BIDDER: Lawrence-Lynch Corp.DATE OF BID OPENING: May 28, 2025PROJECT NO.: 606082FEDERAL AID PROJECT NO. NHP(NHS)/CMO-003S(824)XPROJECT LOCATION: BOURNE

Name, Address, and Phone Number(s) of DBE	Name of Activity	(a)† DBE Contractor Activity Amount <i>Construction Work</i>	(b) DBE Other Business Amount <i>Services, Supplies, Material</i>	(c) Total amount eligible for credit under rules in Section 6 of Document 00719 - DBE Special Provisions
Acute Industry LLC P.O. Box 1616 Plymouth, MA 02362 508-975-3770	Temporary Barrier	\$2,996,130.00		\$2,996,130.00
DeLucca Fence Company, Inc. Five Old Ferry Road Methuen, MA 01844 978-688-2877	Fence & Guardrail	\$511,080.00		\$511,080.00
F.C. Construction Corp. 133 State Road, P.O. Box 1630 Westport, MA 02790 508-679-2400	Curb & Concrete Sidewalks	\$539,688.30		\$539,688.30
Jimenez & Son Construction Co 714 Main Street Leominster, MA 01453 978-375-3230	Structure Adjustments	\$245,770.00		\$245,770.00
Total Bid Amount	TOTALS:	\$ cont.	\$	\$ cont.
\$ 30,015,931.60	DBE Percentage of Total Bid:	cont. %	%	cont. %

†Column (a) must be at least one-half of the DBE participation goal. Attach additional sheets as necessary.

Is MassDOT Document B00855 (Joint Check Approval) being submitted for any of the above? ☐ Yes ☒ No☐ Not Known at This TimeWill any of the contractors listed above be using a third party (i.e. manufacturer) to deliver materials or perform any portion of work by a third party? ☐ Yes ☒ No

CERTIFICATION: I HEREBY DECLARE, TO THE BEST OF MY KNOWLEDGE, THAT I HAVE READ THE SPECIAL PROVISIONS FOR PARTICIPATION BY DISADVANTAGED BUSINESS ENTERPRISES - DOCUMENT 00719. BOTH THIS SCHEDULE AND THE RELEVANT AND ACCOMPANYING LETTER(S) OF INTENT ARE IN FULL COMPLIANCE WITH THE PROVISIONS OF, AND IN ACCORDANCE WITH, TITLE 49 CODE OF FEDERAL REGULATIONS, PART 26 (49 CFR Part 26).

SIGNATURE:  DATE 6-2-25NAME AND TITLE (PRINT): Christopher M. Lynch, PresidentEMAIL ADDRESS: clynch@lawrencelynch.com TEL NO.: (508) 548-1800

*** END OF DOCUMENT ***

DOCUMENT B00853

SCHEDULE OF PARTICIPATION BY DISADVANTAGED BUSINESS ENTERPRISES (DBES)

PRIME BIDDER: Lawrence-Lynch Corp.DATE OF BID OPENING: May 28, 2025PROJECT NO.: 606082FEDERAL AID PROJECT NO. NHP(NHS)/CMQ-003S(824)XPROJECT LOCATION: BOURNE

Name, Address, and Phone Number(s) of DBE	Name of Activity	(a)† DBE Contractor Activity Amount <i>Construction Work</i>	(b) DBE Other Business Amount <i>Services, Supplies, Material</i>	(c) Total amount eligible for credit under rules in Section 6 of Document 00719 - DBE Special Provisions
Markings, Inc. 30 Riverside Drive Pembroke, MA 02359 781-826-5171	Pavement Markings	\$122,256.50		\$122,256.50
Ramco Survey Stakes Co., Inc. 685 North Main Street West Bridgewater, MA 02379 508-580-3400	Erosion Controls	\$87,840.00		\$87,840.00
R. J. Nardone Construction, Inc. P. O. Box 262 South Dennis, MA 02660 508-394-4177	Crushed Stone	\$299,840.00		\$299,840.00
Total Bid Amount	TOTALS:	\$ 4,802,604.80	\$	\$ 4,802,604.80
\$ 30,015,931.60	DBE Percentage of Total Bid:	16.0 %	%	16.0 %

†Column (a) must be at least one-half of the DBE participation goal. Attach additional sheets as necessary.

Is MassDOT Document B00855 (Joint Check Approval) being submitted for any of the above? ☐ Yes ☒ No☐ Not Known at This TimeWill any of the contractors listed above be using a third party (i.e. manufacturer) to deliver materials or perform any portion of work by a third party? ☐ Yes ☒ No

CERTIFICATION: I HEREBY DECLARE, TO THE BEST OF MY KNOWLEDGE, THAT I HAVE READ THE SPECIAL PROVISIONS FOR PARTICIPATION BY DISADVANTAGED BUSINESS ENTERPRISES - DOCUMENT 00719. BOTH THIS SCHEDULE AND THE RELEVANT AND ACCOMPANYING LETTER(S) OF INTENT ARE IN FULL COMPLIANCE WITH THE PROVISIONS OF, AND IN ACCORDANCE WITH, TITLE 49 CODE OF FEDERAL REGULATIONS, PART 26 (49 CFR Part 26).

SIGNATURE: DATE 6-2-25NAME AND TITLE (PRINT): Christopher M. Lynch, PresidentEMAIL ADDRESS: clynch@lawrencelynch.comTEL NO.: (508) 548-1800

*** END OF DOCUMENT ***

DOCUMENT B00854

DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION
LETTER OF INTENT

(To be completed by the DBE – Page 1 of 2)

TO: Lawrence-Lynch Corp. (Prime Bidder)FROM: Acute Industry LLC (DBE Firm)RE: PROJECT NO.: 606082 FEDERAL AID PROJECT NO.: NHP(NHS)/CMQ-003S(824)XPROJECT LOCATION: BOURNEDATE OF BID OPENING: May 28, 2025I, Gretchen Isenor, authorized signatory of the above-referenced DBE firm hereby declare:
Print Name

1. My company is currently certified as a Disadvantaged Business Enterprise (DBE) by the Massachusetts Supplier Diversity Office ("SDO"), formerly known as the State Office of Minority and Women Business Assistance (SOMWBA), as a: (check all applicable, see Section 1 of the Special Provisions For Participation By Disadvantaged Business Enterprises, MassDOT Document 00719 additional guidance is available at Title 49, Code of Federal Regulations, Part 26.55 (49 CFR Part 26.55)):

☒ CONTRACTOR () REGULAR DEALER () BROKER
() MANUFACTURER ☒ TRUCKING OPERATIONS () PROFESSIONAL SERVICES


2. My firm has the ability to manage, supervise and perform the activity described on page 2 of this Letter of Intent. If you are awarded the contract, my company intends to enter into a contract with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
3. There have been no changes affecting the ownership, control or independence of my company since my last certification review on March 6, 2025. If any such change is planned or occurs prior to my company's completion of this proposed work, I will give prior written notification to your firm and to the Massachusetts Department of Transportation ("MassDOT") Office of Civil Rights and SDO.
4. I have read the MassDOT proposal for the Project which may be entitled "Project Contract Documents and Special Provisions" or the draft "Contract" which includes MassDOT Document 00719, and acknowledge that my company will comply with that document and the requirements of 49 CFR Part 26.
5. For the purpose of obtaining subcontractor approval from MassDOT, my firm will provide to you:

A. *The following construction work:*

- (i) a resume, stating the qualifications and experience, of the superintendent or foreperson who will supervise on site-work;
- (ii) a list of equipment owned or leased by my firm for use on this project; and
- (iii) a list of all projects (public or private) upon which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall also include, for each project: the name and telephone number of a contact person for the contracting authority, person, or organization; the dollar value of the work; a description of the work; and my firm's work schedule for the project.

B. *The following services, materials or supplies:*

- (i) a written agreement and invoices for the materials or supplies, and any other documents evidencing the terms of providing such items;
- (ii) information concerning brokers fees and commissions for providing services or materials; and
- (iii) a statement concerning whether my firm intends or will be required to use a joint check arrangement; and any other documents that may be required by MassDOT.


DBE Company Authorized SignatureDate 5/30/25

DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION
 LETTER OF INTENT

(To be completed by the DBE – Page 2 of 2)

DATE OF BID OPENING: May 28, 2025PROJECT NUMBER: 606082FEDERAL AID PROJECT NUMBER: NHP(NHS)/CMQ-003S(824)XPROJECT LOCATION: BOURNEPRIME BIDDER: Lawrence-Lynch Corp.DBE COMPANY NAME: Acute Industry LLC

<u>Item number</u> if applicable	<u>NAICS</u> <u>Code</u>	<u>Description of Activity</u> with notations such as Services, or Brokerage, Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
853.21	561990	TEMPORARY BARRIER REMOVED & RESET	30,680 FT	\$5.50	\$168,740.00
853.33	561990	TEMPORARY BARRIER - LIMITED DEFLECTION (TL-3)	12,940 FT	\$218.50	\$2,827,390.00
		Complete			
TOTAL AMOUNT:					\$2,996,130.00

Please give full explanations, attach additional sheets if necessary.

 I HEREBY VERIFY THAT Acute Industry LLC WILL SOLELY
 (DBE company name)
 PERFORM THE WORK, OR PROVIDE THE SERVICES OR MATERIALS, AS DESCRIBED ABOVE.
DBE AUTHORIZED SIGNATURE: Gretchen IsenorNAME AND TITLE (PRINT): Gretchen Isenor / PresidentTELEPHONE NUMBER: 508-975-3770 FAX NUMBER: N/AEMAIL ADDRESS: Gretchen.Isenor@acuteindustry.com

*** END OF DOCUMENT ***

Rev'd 9/20/19



Maura Healey, Governor
Kimberley Driscoll, Lieutenant Governor
Monica Tibbitts-Nutt, Secretary & CEO



DBE Certification Office | MassUCP

March 6, 2025

Ms. Adelaide Megard
Acute Industry, LLC
PO Box 1616
Plymouth, MA 02362

This letter serves as sole and exclusive proof of your firm's DBE certification.

Dear Ms. Megard:

Congratulations! The Massachusetts Unified Certification Program (MassUCP), is pleased to notify you that we have processed the annual update of your company as a disadvantaged business enterprise (DBE). Your company continues to be assigned **NAICS Code(s) 532412 561990 423830 and 238910** the certified business description of **CONSTRUCTION SITE FLAGGING, HYDRO EXCAVATION TRUCK RENTAL, HEAVY EQUIPMENT RENTAL AND EQUIPMENT LEASING AND RENTAL WITH AND WITHOUT AN OPERATOR, INDUSTRIAL MACHINERY AND EQUIPMENT MERCHANT WHOLESALERS** and will remain listed in our certified business directory.

As a DBE, you must inform MassUCP in writing of any change in circumstances affecting your ability to meet size, disadvantaged status, ownership, control requirements or any material change in the information provided in your application form. Changes in management responsibility among members of a limited liability company are covered by this requirement. You must attach supporting documentation describing in detail the nature of such changes. The notice must take the form of an affidavit sworn to by the owners of the firm before a person who is authorized by state law to administer oaths or of an un-sworn declaration executed under penalty of perjury of the laws of the United States. You must provide the written notification within 30 days of the occurrence of the change. If you fail to make timely notification of such a change, you will be deemed to have failed to cooperate under 49 CFR 26.109(c).

To update your firm's DBE certification and if it continues to meet the applicable criteria, on or before your firm's certification anniversary date of **March 16, 2026**, and each year thereafter, please send the MassUCP the following documents:


- (1) Declaration of Eligibility (DOE) (**will be sent with reminder letter**)
- (2) A signed copy of your company's and all of its affiliates', U.S. Tax Returns including all schedules and attachments for the year(s) indicated.
- (3) A signed copy of your personal tax returns for year(s) indicated.
- (4) If a sole proprietor, a signed copy of your Schedule C. for year(s) indicated.
- (5) A statement of the number only of full- and part-time employees (including owner) for each year indicated.

If you have changed your company name or address, please notify Ms. Nedra D. White, in writing on the company's letterhead in order to update your state vendor file.

MassUCP reserves the right to monitor, perform random spot checks, re-evaluate the firm or revoke the firm's certification if it no longer meets the certification criteria.

During the period of your certification, if you have further questions regarding the annual review, please contact Nedra D. White, Director, MassUCP at nedra.d.white@dot.state.ma.us.

Very truly yours,

A handwritten signature in cursive script, appearing to read "Nedra D. White", is written over a large, loopy circular mark.

Nedra D. White, Director
DBE Certification Program (MassUCP)

DOCUMENT B00854

DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION
LETTER OF INTENT

(To be completed by the DBE – Page 1 of 2)

TO: Lawrence-Lynch Corp. (Prime Bidder)FROM: DeLucca Fence Company, Inc. (DBE Firm)RE: PROJECT NO.: 606082 FEDERAL AID PROJECT NO.: NHP(NHS)/CMQ-003S(824)XPROJECT LOCATION: BOURNEDATE OF BID OPENING: May 28, 2025I, Janet J. DeLucca, *Print Name*, authorized signatory of the above-referenced DBE firm hereby declare:

1. My company is currently certified as a Disadvantaged Business Enterprise (DBE) by the Massachusetts Supplier Diversity Office ("SDO"), formerly known as the State Office of Minority and Women Business Assistance (SOMWBA), as a: (check all applicable, see Section 1 of the Special Provisions For Participation By Disadvantaged Business Enterprises, MassDOT Document 00719 additional guidance is available at Title 49, Code of Federal Regulations, Part 26.55 (49 CFR Part 26.55)):
- (☒) CONTRACTOR (☐) REGULAR DEALER (☐) BROKER
(☐) MANUFACTURER (☐) TRUCKING OPERATIONS (☐) PROFESSIONAL SERVICES

2. My firm has the ability to manage, supervise and perform the activity described on page 2 of this Letter of Intent. If you are awarded the contract, my company intends to enter into a contract with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.

3. There have been no changes affecting the ownership, control or independence of my company since my last certification review on September 23, 2024. If any such change is planned or occurs prior to my company's completion of this proposed work, I will give prior written notification to your firm and to the Massachusetts Department of Transportation ("MassDOT") Office of Civil Rights and SDO.

4. I have read the MassDOT proposal for the Project which may be entitled "Project Contract Documents and Special Provisions" or the draft "Contract" which includes MassDOT Document 00719, and acknowledge that my company will comply with that document and the requirements of 49 CFR Part 26.


5. For the purpose of obtaining subcontractor approval from MassDOT, my firm will provide to you:

A. *The following construction work:*

- (i) a resume, stating the qualifications and experience, of the superintendent or foreperson who will supervise on site-work;
- (ii) a list of equipment owned or leased by my firm for use on this project; and
- (iii) a list of all projects (public or private) upon which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall also include, for each project: the name and telephone number of a contact person for the contracting authority, person, or organization; the dollar value of the work; a description of the work; and my firm's work schedule for the project.

B. *The following services, materials or supplies:*

- (i) a written agreement and invoices for the materials or supplies, and any other documents evidencing the terms of providing such items;
- (ii) information concerning brokers fees and commissions for providing services or materials; and
- (iii) a statement concerning whether my firm intends or will be required to use a joint check arrangement; and any other documents that may be required by MassDOT.


DBE Company Authorized SignatureDate 05/29/2025

DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION
 LETTER OF INTENT

(To be completed by the DBE – Page 2 of 2)

DATE OF BID OPENING: May 28, 2025PROJECT NUMBER: 606082FEDERAL AID PROJECT NUMBER: NHP(NHS)/CMQ-003S(824)XPROJECT LOCATION: BOURNEPRIME BIDDER: Lawrence-Lynch Corp.DBE COMPANY NAME: DeLucca Fence Company, Inc.

<u>Item number</u> if applicable	<u>NAICS</u> <u>Code</u>	<u>Description of Activity</u> with notations such as Services, or Brokerage, Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
620.13	237310	GUARDRAIL TL-3 (SINGLE FACED)	4500 FT	\$42.50	\$191,250.00
627.1	237310	TRAILING ANCHORAGE	7 EA	\$2,125.00	\$14,875.00
627.83	237310	GUARDRAIL TANGENT END TL-3	3 EA	\$5,100.00	\$15,300.00
627.93	237310	GUARDRAIL FLARED END TREATMENT TL-3	3 EA	\$5,250.00	\$15,750.00
628.21	237310	TRANSITION TO NCHRP 350 GUARDRAIL	1 EA	\$1,625.00	\$1,625.00
630.2	237310	HIGHWAY GUARD REMOVED & DISCARDED	9500 FT	\$5.35	\$50,825.00
655.3	238990	WOOD RAIL FENCE	3720 FT	\$58.00	\$215,760.00
665	238990	CHAIN LINK FENCE REMOVED & STACKED	340 FT	\$16.75	\$5,695.00
		Complete			
TOTAL AMOUNT:					\$511,080.00

Please give full explanations, attach additional sheets if necessary.

 I HEREBY VERIFY THAT DeLucca Fence Company, Inc. WILL SOLELY
 (DBE company name)
 PERFORM THE WORK, OR PROVIDE THE SERVICES OR MATERIALS, AS DESCRIBED ABOVE.
DBE AUTHORIZED SIGNATURE: NAME AND TITLE (PRINT): Janet J. DeLucca, Vice PresidentTELEPHONE NUMBER: (978) 688-2877 FAX NUMBER: (978) 688-6030EMAIL ADDRESS: estimating@deluccafence.com

*** END OF DOCUMENT ***

Rev'd 9/20/19



Maura Healey, Governor
Kimberley Driscoll, Lieutenant Governor
Monica Tibbitts-Nutt, Secretary & CEO

massDOT
Massachusetts Department of Transportation

DBE Certification Office | MassUCP

September 23, 2024

Ms. Barbara J. DeLucca-Rea
DeLucca Fence Company, Inc.
Five Old Ferry Road
Methuen, MA 01844

This letter serves as sole and exclusive proof of your firm's DBE certification.

Dear Ms. DeLucca-Rea:

Congratulations! The Massachusetts Unified Certification Program (MassUCP), is pleased to notify you that we have processed the annual update of your company as a disadvantaged business enterprise (DBE). Your company continues to be assigned **NAICS Code(s) 238990 and 237310** with the certified business description of **HIGHWAY GUARDRAIL AND FENCE CONTRACTOR** and will remain listed in our certified business directory.

As a DBE, you must inform MassUCP in writing of any change in circumstances affecting your ability to meet size, disadvantaged status, ownership, control requirements or any material change in the information provided in your application form. Changes in management responsibility among members of a limited liability company are covered by this requirement. You must attach supporting documentation describing in detail the nature of such changes. The notice must take the form of an affidavit sworn to by the owners of the firm before a person who is authorized by state law to administer oaths or of an un-sworn declaration executed under penalty of perjury of the laws of the United States. You must provide the written notification within 30 days of the occurrence of the change. If you fail to make timely notification of such a change, you will be deemed to have failed to cooperate under 49 CFR 26.109(c).

To update your firm's DBE certification and if it continues to meet the applicable criteria, on or before your firm's certification anniversary date of **September 30, 2025**, and each year thereafter, please send the MassUCP the following documents:


- (1) Declaration of Eligibility (DOE) (**will be sent with reminder letter**)
- (2) A **signed** copy of your company's and all of its affiliates', U.S. Tax Returns including all schedules and attachments for the year(s) indicated.
- (3) A **signed** copy of your personal tax returns for year(s) indicated.
- (4) If a sole proprietor, a **signed** copy of your Schedule C. for year(s) indicated.
- (5) A **statement** of the **number only** of full- and part-time employees (including owner) for each year indicated.

If you have changed your company name or address, please notify Ms. Nedra D. White, in writing on the company's letterhead in order to update your state vendor file.

MassUCP reserves the right to monitor, perform random spot checks, re-evaluate the firm or revoke the firm's certification if it no longer meets the certification criteria.

During the period of your certification, if you have further questions regarding the annual review, please contact Nedra D. White, Director, MassUCP at nedra.d.white@dot.state.ma.us.

Very truly yours,

A handwritten signature in dark ink, appearing to read "Nedra D. White", is written over a circular embossed or stamped seal. The signature is fluid and cursive.

Nedra D. White, Director
DBE Certification Program (MassUCP)

DOCUMENT B00854

DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION
LETTER OF INTENT

(To be completed by the DBE – Page 1 of 2)

TO: Lawrence-Lynch Corp. (Prime Bidder)FROM: F.C. CONSTRUCTION CORP. (DBE Firm)RE: PROJECT NO.: 606082 FEDERAL AID PROJECT NO.: NHP(NHS)/CMQ-003S(824)XPROJECT LOCATION: BOURNEDATE OF BID OPENING: May 28, 2025I, JORGE ROMBO, authorized signatory of the above-referenced DBE firm hereby declare:
Print Name

1. My company is currently certified as a Disadvantaged Business Enterprise (DBE) by the Massachusetts Supplier Diversity Office ("SDO"), formerly known as the State Office of Minority and Women Business Assistance (SOMWBA), as a: (check all applicable, see Section 1 of the Special Provisions For Participation By Disadvantaged Business Enterprises, MassDOT Document 00719 additional guidance is available at Title 49, Code of Federal Regulations, Part 26.55 (49 CFR Part 26.55)):

☒ CONTRACTOR () REGULAR DEALER () BROKER
() MANUFACTURER () TRUCKING OPERATIONS () PROFESSIONAL SERVICES


2. My firm has the ability to manage, supervise and perform the activity described on page 2 of this Letter of Intent. If you are awarded the contract, my company intends to enter into a contract with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
3. There have been no changes affecting the ownership, control or independence of my company since my last certification review on June 30, 2024. If any such change is planned or occurs prior to my company's completion of this proposed work, I will give prior written notification to your firm and to the Massachusetts Department of Transportation ("MassDOT") Office of Civil Rights and SDO.
4. I have read the MassDOT proposal for the Project which may be entitled "Project Contract Documents and Special Provisions" or the draft "Contract" which includes MassDOT Document 00719, and acknowledge that my company will comply with that document and the requirements of 49 CFR Part 26.
5. For the purpose of obtaining subcontractor approval from MassDOT, my firm will provide to you:

A. **The following construction work:**

- (i) a resume, stating the qualifications and experience, of the superintendent or foreperson who will supervise on site-work;
- (ii) a list of equipment owned or leased by my firm for use on this project; and
- (iii) a list of all projects (public or private) upon which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall also include, for each project: the name and telephone number of a contact person for the contracting authority, person, or organization; the dollar value of the work; a description of the work; and my firm's work schedule for the project.

B. **The following services, materials or supplies:**

- (i) a written agreement and invoices for the materials or supplies, and any other documents evidencing the terms of providing such items;
- (ii) information concerning brokers fees and commissions for providing services or materials; and
- (iii) a statement concerning whether my firm intends or will be required to use a joint check arrangement; and any other documents that may be required by MassDOT.


DBE Company Authorized SignatureDate 5/30/25

DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION
 LETTER OF INTENT

(To be completed by the DBE – Page 2 of 2)

DATE OF BID OPENING: May 28, 2025PROJECT NUMBER: 606082FEDERAL AID PROJECT NUMBER: NHP(NHS)/CMQ-003S(824)XPROJECT LOCATION: BOURNEPRIME BIDDER: Lawrence-Lynch Corp.DBE COMPANY NAME: F.C. CONSTRUCTION CORP.

Item number if applicable	NAICS Code	Description of Activity with notations such as Services, or Brokerage, Installation Only, Material Only, or Complete	Quantity	Unit Price	Amount
506	238140	GRANITE CURB TYPE VA4 - STRAIGHT	1,075 LF	\$37.00	\$39,775.00
506.1		GRANITE CURB TYPE VA4 - CURVED	430 LF	\$51.00	\$21,930.00
509		TRANSITION CURB - STRAIGHT	110 LF	\$53.00	\$5,830.00
509.1		TRANSITION CURB - CURVED	55 LF	\$60.00	\$3,300.00
511.1	238140	GRANITE EDGING TYPE SB	13,000 LF	\$24.50	\$318,500.00
512.1		GRANITE EDGING TYPE SB RADIUS	20 LF	\$41.00	\$820.00
514		GRANITE INTLET - STRAIGHT	5 EA	\$509.00	\$2,545.00
515		GRANITE INLET - RADIUS	5 EA	\$621.00	\$3,105.00
580	238140	CURB REMOVED/RESET	1,820 LF	\$18.00	\$32,760.00
583		EDGING REMOVED/RESET	370 LF	\$14.00	\$5,180.00
701		FORM & POUR CONCRETE SIDEWALKS	2,750 SY	\$30.00	\$82,500.00
701.2		FORM & POUR CONCRETE RAMPS	250 SY	\$40.00	\$10,000.00
		FREIGHT FOR CURB	383 TON	\$35.10	\$13,443.30
		LABOR ONLY			
TOTAL AMOUNT:					\$539,688.30

Please give full explanations, attach additional sheets if necessary.

 I HEREBY VERIFY THAT F.C. CONSTRUCTION WILL SOLELY
 (DBE company name)
 PERFORM THE WORK, OR PROVIDE THE SERVICES OR MATERIALS, AS DESCRIBED ABOVE.

DBE AUTHORIZED SIGNATURE: _____

NAME AND TITLE (PRINT): George Pombo, TREASURERTELEPHONE NUMBER: 508.679.2400

FAX NUMBER: _____

EMAIL ADDRESS: JJPOM@MSN.COM

*** END OF DOCUMENT ***

Rev'd 9/20/19



Maura Healey, Governor
Kimberly Driscoll, Lieutenant Governor
Monica Tibbitts-Nutt, Secretary & CEO



DBE Certification Office | MassUCP

July 10, 2024

Mr. Alfred Costa
F. C. Construction Corporation
133 State Road, P.O. Box 1630
Westport, MA 02790

This letter serves as sole and exclusive proof of your firm's DBE certification.

Dear Mr. Costa:

Congratulations! The Massachusetts Unified Certification Program (MassUCP), is pleased to notify you that we have renewed your company as a disadvantaged business enterprise (DBE). Your company continues to be assigned **NAICS Code(s) 237310, 238140 and 237990** with the certified business description of **DRAINAGE, CURBING AND MASONRY WORK, BRIDGE REHAB, SITE WORK** and will remain listed in our certified business directory.

As a DBE, you must inform MassUCP in writing of any change in circumstances affecting your ability to meet size, disadvantaged status, ownership, control requirements or any material change in the information provided in your application form. Changes in management responsibility among members of a limited liability company are covered by this requirement. You must attach supporting documentation describing in detail the nature of such changes. The notice must take the form of an affidavit sworn to by the owners of the firm before a person who is authorized by state law to administer oaths or of an un-sworn declaration executed under penalty of perjury of the laws of the United States. You must provide the written notification within 30 days of the occurrence of the change. If you fail to make timely notification of such a change, you will be deemed to have failed to cooperate under 49 CFR 26.109(c).

To renew your firm's DBE certification and if it continues to meet the applicable criteria, on or before your firm's certification anniversary date of **June 30, 2025**, and each year thereafter, please send the MassUCP the following documents:


- (1) Declaration of Eligibility (DOE) (**will be sent with reminder letter**)
- (2) A **signed** copy of your company's and all of its affiliates', U.S. Tax Returns including all schedules and attachments for the year(s) indicated.
- (3) A **signed** copy of your personal tax returns for year(s) indicated.
- (4) If a sole proprietor, a **signed** copy of your Schedule C. for year(s) indicated.
- (5) A **statement** of the **number only** of full- and part-time employees (including owner) for each year indicated.

If you have changed your company name or address, please notify Ms. Nedra D. White, in writing on the company's letterhead in order to update your state vendor file.

MassUCP reserves the right to monitor, perform random spot checks, re-evaluate the firm or revoke the firm's certification if it no longer meets the certification criteria.

During the period of your certification, if you have further questions regarding annual review, please contact Nedra D. White, Director, MassUCP at nedra.d.white@dot.state.ma.us or (857)368-8659.

Very truly yours,



Nedra D. White, Director
DBE Certification Program (MassUCP)

DOCUMENT B00854

DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION
LETTER OF INTENT

(To be completed by the DBE – Page 1 of 2)

TO: Lawrence-Lynch Corp. (Prime Bidder)FROM: JIMENEZ & SON CONSTRUCTION CO., INC. (DBE Firm)RE: PROJECT NO.: 606082 FEDERAL AID PROJECT NO.: NHP(NHS)/CMQ-003S(824)XPROJECT LOCATION: BOURNEDATE OF BID OPENING: May 28, 2025I, Sebastian Jimenez, *Print Name*, authorized signatory of the above-referenced DBE firm hereby declare:

1. My company is currently certified as a Disadvantaged Business Enterprise (DBE) by the Massachusetts Supplier Diversity Office ("SDO"), formerly known as the State Office of Minority and Women Business Assistance (SOMWBA), as a: (check all applicable, see Section 1 of the Special Provisions For Participation By Disadvantaged Business Enterprises, MassDOT Document 00719 additional guidance is available at Title 49, Code of Federal Regulations, Part 26.55 (49 CFR Part 26.55)):
☒ CONTRACTOR ☐ REGULAR DEALER ☐ BROKER
☐ MANUFACTURER ☐ TRUCKING OPERATIONS ☐ PROFESSIONAL SERVICES
2. My firm has the ability to manage, supervise and perform the activity described on page 2 of this Letter of Intent. If you are awarded the contract, my company intends to enter into a contract with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
3. There have been no changes affecting the ownership, control or independence of my company since my last certification review on June 22, 2024. If any such change is planned or occurs prior to my company's completion of this proposed work, I will give prior written notification to your firm and to the Massachusetts Department of Transportation ("MassDOT") Office of Civil Rights and SDO.
4. I have read the MassDOT proposal for the Project which may be entitled "Project Contract Documents and Special Provisions" or the draft "Contract" which includes MassDOT Document 00719, and acknowledge that my company will comply with that document and the requirements of 49 CFR Part 26.
5. For the purpose of obtaining subcontractor approval from MassDOT, my firm will provide to you:
 - A. **The following construction work:**
 - (i) a resume, stating the qualifications and experience, of the superintendent or foreperson who will supervise on site-work;
 - (ii) a list of equipment owned or leased by my firm for use on this project; and
 - (iii) a list of all projects (public or private) upon which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall also include, for each project: the name and telephone number of a contact person for the contracting authority, person, or organization; the dollar value of the work; a description of the work; and my firm's work schedule for the project.
 - B. **The following services, materials or supplies:**
 - (i) a written agreement and invoices for the materials or supplies, and any other documents evidencing the terms of providing such items;
 - (ii) information concerning brokers fees and commissions for providing services or materials; and
 - (iii) a statement concerning whether my firm intends or will be required to use a joint check arrangement; and any other documents that may be required by MassDOT.


DBE Company Authorized SignatureDate May 30, 2025

DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION
LETTER OF INTENT
(To be completed by the DBE – Page 2 of 2)

DATE OF BID OPENING: May 28, 2025PROJECT NUMBER: 606082FEDERAL AID PROJECT NUMBER: NHP(NHS)/CMQ-003S(824)XPROJECT LOCATION: BOURNEPRIME BIDDER: Lawrence-Lynch Corp.DBE COMPANY NAME: JIMENEZ & SON CONSTRUCTION CO., INC.

<u>Item number</u> if applicable	<u>NAICS</u> <u>Code</u>	<u>Description of Activity</u> with notations such as Services, or Brokerage, Installation Only, Material Only, or Complete	<u>Quantity</u>	<u>Unit Price</u>	<u>Amount</u>
220	237310	Drainage Structure Adjusted	22 EA	\$270.00	\$5,940.00
220.3		Drainage Structure CIT	16 EA	\$340.00	\$5,440.00
220.5		Drainage Structure Remodeled	1 EA	\$450.00	\$450.00
221.1	237310	Frame and Cover - Secured (Furnish & Install)	90 EA	\$931.00	\$83,790.00
222.1		Frame and Grate - MassDOT Cascade Type (Furnish & Install)	150 EA	\$1,001.00	\$150,150.00
		Complete			
TOTAL AMOUNT:					\$245,770.00


Please give full explanations, attach additional sheets if necessary.

I HEREBY VERIFY THAT Jimenez & Son Construction Co., Inc. WILL SOLELY
(DBE company name)
PERFORM THE WORK, OR PROVIDE THE SERVICES OR MATERIALS, AS DESCRIBED ABOVE.

DBE AUTHORIZED SIGNATURE: Sebastian JimenezNAME AND TITLE (PRINT): Sebastian Jimenez PresidentTELEPHONE NUMBER: 978-375-3230FAX NUMBER: 978-534-6842EMAIL ADDRESS: Sebastian@jimenezconstruct.com

*** END OF DOCUMENT ***

Rev'd 9/20/19



Maura Healey, Governor
Kimberley Driscoll, Lieutenant Governor
Monica Tibbitts-Nutt, Secretary & CEO



DBE Certification Office | MassUCP

July 22, 2024

Mr. Jorge Jimenez
Jimenez & Son Construction Co., Inc.
714 Main Street
Leominster, MA 01453

This letter serves as sole and exclusive proof of your firm's DBE certification.

Dear Mr. Jimenez:

Congratulations! The Massachusetts Unified Certification Program (MassUCP), is pleased to notify you that we have processed the annual update of your company as a disadvantaged business enterprise (DBE). Your company continues to be assigned **NAICS Code(s) 238140 and 237310** with the certified business description of **MASONRY WORK, CONCRETE WORK, CEMENT WORK, REBUILD CATCH BASIN, ADJUSTMENT IN MANHOLES, INVERTS, INSTALLATION OF CURBING, CONCRETE SIDEWALKS, RETAINING WALLS, PATCH PAVING WORK** and will remain listed in our certified business directory.

As a DBE, you must inform MassUCP in writing of any change in circumstances affecting your ability to meet size, disadvantaged status, ownership, control requirements or any material change in the information provided in your application form. Changes in management responsibility among members of a limited liability company are covered by this requirement. You must attach supporting documentation describing in detail the nature of such changes. The notice must take the form of an affidavit sworn to by the owners of the firm before a person who is authorized by state law to administer oaths or of an un-sworn declaration executed under penalty of perjury of the laws of the United States. You must provide the written notification within 30 days of the occurrence of the change. If you fail to make timely notification of such a change, you will be deemed to have failed to cooperate under 49 CFR 26.109(c).

To update your firm's DBE certification and if it continues to meet the applicable criteria, on or before your firm's certification anniversary date of **July 29, 2025**, and each year thereafter, please send the MassUCP the following documents:


- (1) Declaration of Eligibility (DOE) **(will be sent with reminder letter)**
- (2) A **signed** copy of your company's and all of its affiliates', U.S. Tax Returns including all schedules and attachments for the year(s) indicated.
- (3) A **signed** copy of your personal tax returns for year(s) indicated.
- (4) If a sole proprietor, a **signed** copy of your Schedule C. for year(s) indicated.
- (5) A **statement** of the **number only** of full- and part-time employees (including owner) for each year indicated.

If you have changed your company name or address, please notify Ms. Nedra D. White, in writing on the company's letterhead in order to update your state vendor file.

MassUCP reserves the right to monitor, perform random spot checks, re-evaluate the firm or revoke the firm's certification if it no longer meets the certification criteria.

During the period of your certification, if you have further questions regarding the annual review, please contact Nedra D. White, Director, MassUCP at nedra.d.white@dot.state.ma.us.

Very truly yours,

A handwritten signature in cursive script, appearing to read "Nedra D. White", is written over a circular embossed or stamped seal. The signature is in dark ink.

Nedra D. White, Director
DBE Certification Program (MassUCP)

DOCUMENT B00854

DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION
LETTER OF INTENT

(To be completed by the DBE - Page 1 of 2)

TO: Lawrence-Lynch Corp. (Prime Bidder)FROM: M. Kings Inc. (DBE Firm)RE: PROJECT NO.: 606082 FEDERAL AID PROJECT NO.: NHP(NHS)/CMQ-003S(824)XPROJECT LOCATION: BOURNEDATE OF BID OPENING: May 28, 2025I, M. Kings Inc., authorized signatory of the above-referenced DBE firm hereby declare:
Print Name

1. My company is currently certified as a Disadvantaged Business Enterprise (DBE) by the Massachusetts Supplier Diversity Office ("SDO"), formerly known as the State Office of Minority and Women Business Assistance (SOMWBA), as a: (check all applicable, see Section 1 of the Special Provisions For Participation By Disadvantaged Business Enterprises, MassDOT Document 00719 additional guidance is available at Title 49, Code of Federal Regulations, Part 26.55 (49 CFR Part 26.55)):
☒ CONTRACTOR ☐ REGULAR DEALER ☐ BROKER
☐ MANUFACTURER ☐ TRUCKING OPERATIONS ☐ PROFESSIONAL SERVICES
2. My firm has the ability to manage, supervise and perform the activity described on page 2 of this Letter of Intent. If you are awarded the contract, my company intends to enter into a contract with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
3. There have been no changes affecting the ownership, control or independence of my company since my last certification review on 3/10, 2025. If any such change is planned or occurs prior to my company's completion of this proposed work, I will give prior written notification to your firm and to the Massachusetts Department of Transportation ("MassDOT") Office of Civil Rights and SDO.
4. I have read the MassDOT proposal for the Project which may be entitled "Project Contract Documents and Special Provisions" or the draft "Contract" which includes MassDOT Document 00719, and acknowledge that my company will comply with that document and the requirements of 49 CFR Part 26.
5. For the purpose of obtaining subcontractor approval from MassDOT, my firm will provide to you:
 - A. **The following construction work:**
 - (i) a resume, stating the qualifications and experience, of the superintendent or foreperson who will supervise on site-work;
 - (ii) a list of equipment owned or leased by my firm for use on this project; and
 - (iii) a list of all projects (public or private) upon which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall also include, for each project: the name and telephone number of a contact person for the contracting authority, person, or organization; the dollar value of the work; a description of the work; and my firm's work schedule for the project.
 - B. **The following services, materials or supplies:**
 - (i) a written agreement and invoices for the materials or supplies, and any other documents evidencing the terms of providing such items;
 - (ii) information concerning brokers fees and commissions for providing services or materials; and
 - (iii) a statement concerning whether my firm intends or will be required to use a joint check arrangement; and any other documents that may be required by MassDOT.

M. Kings Inc.
DBE Company Authorized SignatureDate 5/29/25

DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION
 LETTER OF INTENT

(To be completed by the DBE - Page 2 of 2)

DATE OF BID OPENING: May 28, 2025PROJECT NUMBER: 606082FEDERAL AID PROJECT NUMBER: NHP(NHS)/CMQ-003S(824)XPROJECT LOCATION: BOURNEPRIME BIDDER: Lawrence-Lynch Corp.DBE COMPANY NAME: Markings Inc.

Item number if applicable	NAICS Code	Description of Activity with notations such as Services, or Brokerage, Installation Only, Material Only, or Complete	Quantity	Unit Price	Amount
854.016 854.1 861.104 864.04	23730	6" TEMP PAINTED LINE PAVEMENT MARKING REMOVAL 4" REFLECT. YELLOW PAINTED LINE PVMT ARROWS/LEGENDS, REFLECT. WHITE	88,000 LF 8,450 SF 2,400 LF 260 SF	\$0.32 \$2.75 \$1.05 \$8.25	\$28,160.00 \$23,237.50 \$2,520.00 \$2,145.00
864.31 864.32 864.35	23720	THERMO SLOTTED PVMT MARKER ONE WAY WHITE SLOTTED PVMT MARKER ONE WAY YELLOW SLOTTED PVMT MARKER TWO WAY YELLOW/YELLOW	180 EA 170 EA 20 EA	\$30.00 \$30.00 \$30.95	\$5,700.00 \$5,100.00 \$619.00
866.104 866.106 866.112 867.106	23730	4" REFLECT. WHITE THERMO 6" REFLECT. WHITE THERMO 12" REFLECT. WHITE THERMO 6" REFLECT. YELLOW THERMO	500 LF 22,150 LF 1,400 LF 16,100 LF	\$0.95 \$1.15 \$6.25 \$1.15	\$475.00 \$25,472.50 \$8,750.00 \$18,515.00
867.112	23730	12" REFLECT. YELLOW THERMO Complete	250 LF	\$6.25	\$1,562.50
TOTAL AMOUNT:					\$122,256.50

\$8,750.00

Please give full explanations, attach additional sheets if necessary.

 I HEREBY VERIFY THAT Markings Inc. WILL SOLELY
 (DBE company name)
 PERFORM THE WORK, OR PROVIDE THE SERVICES OR MATERIALS, AS DESCRIBED ABOVE.
DBE AUTHORIZED SIGNATURE: Margie SutterNAME AND TITLE (PRINT): PresidentTELEPHONE NUMBER: 781-826-5771 FAX NUMBER: EMAIL ADDRESS: Margie@markingsinc.com

*** END OF DOCUMENT ***

Rev'd 9/20/19



Maura Healey, Governor
Kimberley Driscoll, Lieutenant Governor
Monica Tibbitts-Nutt, Secretary & CEO

massDOT
Massachusetts Department of Transportation

DBE Certification Office | MassUCP

March 10, 2025

Ms. Monique Souza
Markings, Inc.
30 Riverside Drive
Pembroke, MA 02359

This letter serves as sole and exclusive proof of your firm's DBE certification.

Dear Ms. Souza:

Congratulations! The Massachusetts Unified Certification Program (MassUCP), is pleased to notify you that we have processed the annual update of your company as a disadvantaged business enterprise (DBE). Your company continues to be assigned **NAICS Code(s) 237310** the certified business description of **PAINT, THERMOPLASTIC, EPOXY, TAPE AND MARKERS** and will remain listed in our certified business directory.

As a DBE, you must inform MassUCP in writing of any change in circumstances affecting your ability to meet size, disadvantaged status, ownership, control requirements or any material change in the information provided in your application form. Changes in management responsibility among members of a limited liability company are covered by this requirement. You must attach supporting documentation describing in detail the nature of such changes. The notice must take the form of an affidavit sworn to by the owners of the firm before a person who is authorized by state law to administer oaths or of an un-sworn declaration executed under penalty of perjury of the laws of the United States. You must provide the written notification within 30 days of the occurrence of the change. If you fail to make timely notification of such a change, you will be deemed to have failed to cooperate under 49 CFR 26.109(c).

To update your firm's DBE certification and if it continues to meet the applicable criteria, on or before your firm's certification anniversary date of **March 19, 2026**, and each year thereafter, please send the MassUCP the following documents:

- (1) Declaration of Eligibility (DOE) (**will be sent with reminder letter**)
- (2) A **signed** copy of your company's and all of its affiliates', U.S. Tax Returns including all schedules and attachments for the year(s) indicated.
- (3) A **signed** copy of your personal tax returns for year(s) indicated.
- (4) If a sole proprietor, a **signed** copy of your Schedule C. for year(s) indicated.
- (5) A **statement** of the **number only** of full- and part-time employees (including owner) for each year indicated.


Ten Park Plaza, Suite 2600-B, Boston, MA 02116
Tel: 857-368-8656
www.mass.gov/unified-certification-program-ucp

If you have changed your company name or address, please notify Ms. Nedra D. White, in writing on the company's letterhead in order to update your state vendor file.

MassUCP reserves the right to monitor, perform random spot checks, re-evaluate the firm or revoke the firm's certification if it no longer meets the certification criteria.

During the period of your certification, if you have further questions regarding the annual review, please contact Nedra D. White, Director, MassUCP at nedra.d.white@dot.state.ma.us.

Very truly yours,

A handwritten signature in black ink, appearing to read "Nedra D. White", written over a circular stamp.

Nedra D. White, Director
DBE Certification Program (MassUCP)

DOCUMENT B00854

DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION
LETTER OF INTENT

(To be completed by the DBE – Page 1 of 2)

TO: Lawrence-Lynch Corp. (Prime Bidder)FROM: Ranco Survey Stake Co., Inc. (DBE Firm)RE: PROJECT NO.: 606082 FEDERAL AID PROJECT NO.: NHP(NHS)/CMQ-003S(824)XPROJECT LOCATION: BOURNEDATE OF BID OPENING: May 28, 2025I, Marcia McCloud, authorized signatory of the above-referenced DBE firm hereby declare:
Print Name

1. My company is currently certified as a Disadvantaged Business Enterprise (DBE) by the Massachusetts Supplier Diversity Office ("SDO"), formerly known as the State Office of Minority and Women Business Assistance (SOMWBA), as a: (check all applicable, see Section 1 of the Special Provisions For Participation By Disadvantaged Business Enterprises, MassDOT Document 00719 additional guidance is available at Title 49, Code of Federal Regulations, Part 26.55 (49 CFR Part 26.55)):
☒ CONTRACTOR ☐ REGULAR DEALER ☐ BROKER
☐ MANUFACTURER ☐ TRUCKING OPERATIONS ☐ PROFESSIONAL SERVICES
2. My firm has the ability to manage, supervise and perform the activity described on page 2 of this Letter of Intent. If you are awarded the contract, my company intends to enter into a contract with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
3. There have been no changes affecting the ownership, control or independence of my company since my last certification review on May 21, 2025. If any such change is planned or occurs prior to my company's completion of this proposed work, I will give prior written notification to your firm and to the Massachusetts Department of Transportation ("MassDOT") Office of Civil Rights and SDO.
4. I have read the MassDOT proposal for the Project which may be entitled "Project Contract Documents and Special Provisions" or the draft "Contract" which includes MassDOT Document 00719, and acknowledge that my company will comply with that document and the requirements of 49 CFR Part 26.
5. For the purpose of obtaining subcontractor approval from MassDOT, my firm will provide to you:
 - A. **The following construction work:**
 - (i) a resume, stating the qualifications and experience, of the superintendent or foreperson who will supervise on site-work;
 - (ii) a list of equipment owned or leased by my firm for use on this project; and
 - (iii) a list of all projects (public or private) upon which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall also include, for each project: the name and telephone number of a contact person for the contracting authority, person, or organization; the dollar value of the work; a description of the work; and my firm's work schedule for the project.
 - B. **The following services, materials or supplies:**
 - (i) a written agreement and invoices for the materials or supplies, and any other documents evidencing the terms of providing such items;
 - (ii) information concerning brokers fees and commissions for providing services or materials; and
 - (iii) a statement concerning whether my firm intends or will be required to use a joint check arrangement; and any other documents that may be required by MassDOT.

Marcia McCloud
DBE Company Authorized SignatureDate 5/29/2025

DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION
LETTER OF INTENT

(To be completed by the DBE – Page 2 of 2)

DATE OF BID OPENING: May 28, 2025PROJECT NUMBER: 606082FEDERAL AID PROJECT NUMBER: NHP(NHS)/CMQ-003S(824)XPROJECT LOCATION: BOURNEPRIME BIDDER: Lawrence-Lynch Corp.DBE COMPANY NAME: Ramco Survey Stake Co., Inc.

Item number if applicable	NAICS Code	Description of Activity with notations such as Services, or Brokerage, Installation Only, Material Only, or Complete	Quantity	Unit Price	Amount
697.1 767.121	238990	SILT SACK SEDIMENT CONTROL BARRIER	150 EA 12,600 LF	\$90.00 \$5.90	\$13,500.00 \$74,340.00
		Complete			
TOTAL AMOUNT:					\$87,840.00

Please give full explanations, attach additional sheets if necessary.

I HEREBY VERIFY THAT Ramco Survey Stake Co., Inc. WILL SOLELY
(DBE company name)
PERFORM THE WORK, OR PROVIDE THE SERVICES OR MATERIALS, AS DESCRIBED ABOVE.DBE AUTHORIZED SIGNATURE: Marcia McCloudNAME AND TITLE (PRINT): Marcia McCloud, PresidentTELEPHONE NUMBER: 508-580-3400 FAX NUMBER: 508-580-0517EMAIL ADDRESS: ramcostakes@gmail.com

*** END OF DOCUMENT ***

Rev'd 9/20/19



Maura Healey, Governor
Kimberley Driscoll, Lieutenant Governor
Monica Tibbitts-Nutt, Secretary & CEO



DBE Certification Office | MassUCP

April 30, 2025

Ms. Marcia McCloud
Ramco Survey Stakes Co., Inc
685 North Main Street
West Bridgewater, MA 02379

This letter serves as sole and exclusive proof of your firm's DBE certification.

Dear Ms. McCloud:

Congratulations! The Massachusetts Unified Certification Program (MassUCP), is pleased to notify you that we have processed the annual update of your company as a disadvantaged business enterprise (DBE). Your company continues to be assigned **NAICS Code(s) 238990, 423310, 238390, 423390 and 238910** the certified business description of **INSTALL AND MAINTAIN EROSION CONTROL BARRIERS, STAKES AND SILT FENCES; PROVIDE AND INSTALL TEMPORARY FENCING; UTILITY WORK; SITE PREPARATION; DEMOLITION DISPOSAL TRAILER SERVICES; ROLL OFF DUMPSTER SERVICE LANDSCAPING AND DEMOLITION** and will remain listed in our certified business directory.

As a DBE, you must inform MassUCP in writing of any change in circumstances affecting your ability to meet size, disadvantaged status, ownership, control requirements or any material change in the information provided in your application form. Changes in management responsibility among members of a limited liability company are covered by this requirement. You must attach supporting documentation describing in detail the nature of such changes. The notice must take the form of an affidavit sworn to by the owners of the firm before a person who is authorized by state law to administer oaths or of an un-sworn declaration executed under penalty of perjury of the laws of the United States. You must provide the written notification within 30 days of the occurrence of the change. If you fail to make timely notification of such a change, you will be deemed to have failed to cooperate under 49 CFR 26.109(c).

To update your firm's DBE certification and if it continues to meet the applicable criteria, on or before your firm's certification anniversary date of **May 21, 2026**, and each year thereafter, please send the MassUCP the following documents:


- (1) Declaration of Eligibility (DOE) (**will be sent with reminder letter**)
- (2) A **signed** copy of your company's and all of its affiliates', U.S. Tax Returns including all schedules and attachments for the year(s) indicated.
- (3) A **signed** copy of your personal tax returns for year(s) indicated.
- (4) If a sole proprietor, a **signed** copy of your Schedule C, for year(s) indicated.
- (5) A **statement** of the **number only** of full- and part-time employees (including owner) for each year indicated.

If you have changed your company name or address, please notify Ms. Nedra D. White, in writing on the company's letterhead in order to update your state vendor file.

MassUCP reserves the right to monitor, perform random spot checks, re-evaluate the firm or revoke the firm's certification if it no longer meets the certification criteria.

During the period of your certification, if you have further questions regarding the annual review, please contact Nedra D. White, Director, MassUCP at nedra.d.white@dot.state.ma.us.

Very truly yours,



Nedra D. White, Director
DBE Certification Program (MassUCP)

DOCUMENT B00854

DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION
LETTER OF INTENT

(To be completed by the DBE – Page 1 of 2)

TO: Lawrence-Lynch Corp. (Prime Bidder)FROM: R.J. Nardone Construction, Inc. (DBE Firm)RE: PROJECT NO.: 606082 FEDERAL AID PROJECT NO.: NIIP(NHS)/CMQ-003S(824)XPROJECT LOCATION: BOURNEDATE OF BID OPENING: May 28, 2025I, PATRICIA Childs, authorized signatory of the above-referenced DBE firm hereby declare:
Print Name

1. My company is currently certified as a Disadvantaged Business Enterprise (DBE) by the Massachusetts Supplier Diversity Office ("SDO"), formerly known as the State Office of Minority and Women Business Assistance (SOMWBA), as a: (check all applicable, see Section 1 of the Special Provisions For Participation By Disadvantaged Business Enterprises, MassDOT Document 00719 additional guidance is available at Title 49, Code of Federal Regulations, Part 26.55 (49 CFR Part 26.55)):

☒ CONTRACTOR () REGULAR DEALER () BROKER
() MANUFACTURER ☒ TRUCKING OPERATIONS () PROFESSIONAL SERVICES

2. My firm has the ability to manage, supervise and perform the activity described on page 2 of this Letter of Intent. If you are awarded the contract, my company intends to enter into a contract with your firm to perform the items of work or other activity described on the following sheet for the prices indicated.
3. There have been no changes affecting the ownership, control or independence of my company since my last certification review on Sept. 19, 2024. If any such change is planned or occurs prior to my company's completion of this proposed work, I will give prior written notification to your firm and to the Massachusetts Department of Transportation ("MassDOT") Office of Civil Rights and SDO.
4. I have read the MassDOT proposal for the Project which may be entitled "Project Contract Documents and Special Provisions" or the draft "Contract" which includes MassDOT Document 00719, and acknowledge that my company will comply with that document and the requirements of 49 CFR Part 26.
5. For the purpose of obtaining subcontractor approval from MassDOT, my firm will provide to you:

A. *The following construction work:*

- (i) a resume, stating the qualifications and experience, of the superintendent or foreperson who will supervise on site-work;
- (ii) a list of equipment owned or leased by my firm for use on this project; and
- (iii) a list of all projects (public or private) upon which my firm is currently performing, is committed to perform, or intends to make a commitment to perform. I shall also include, for each project: the name and telephone number of a contact person for the contracting authority, person, or organization; the dollar value of the work; a description of the work; and my firm's work schedule for the project.

B. *The following services, materials or supplies:*

- (i) a written agreement and invoices for the materials or supplies, and any other documents evidencing the terms of providing such items;
- (ii) information concerning brokers fees and commissions for providing services or materials; and
- (iii) a statement concerning whether my firm intends or will be required to use a joint check arrangement; and any other documents that may be required by MassDOT.

Patricia Childs
DBE Company Authorized SignatureDate 05/30/2025

DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION
 LETTER OF INTENT

(To be completed by the DBE – Page 2 of 2)

DATE OF BID OPENING: May 28, 2025PROJECT NUMBER: 606082FEDERAL AID PROJECT NUMBER: NHP(NHS)/CMQ-003S(824)XPROJECT LOCATION: BOURNEPRIME BIDDER: Lawrence-Lynch Corp.DBE COMPANY NAME: R.J. Nardone Construction, Inc.

Item number if applicable	NAICS Code	Description of Activity with notations such as Services, or Brokerage, Installation Only, Material Only, or Complete	Quantity	Unit Price	Amount
402	237310	Dense Graded Crushed Stone	5,100 CY	\$54.40	\$277,440.00
156	237310	Crushed Stone	700 TON	\$32.00	\$22,400.00
		Furnish & Deliver			
TOTAL AMOUNT:					\$299,840.00


Please give full explanations, attach additional sheets if necessary.

 I HEREBY VERIFY THAT R.J. Nardone Construction, Inc. WILL SOLELY
 (DBE company name)
 PERFORM THE WORK, OR PROVIDE THE SERVICES OR MATERIALS, AS DESCRIBED ABOVE.

 DBE AUTHORIZED SIGNATURE: Patricia Childs
 NAME AND TITLE (PRINT): PATRICIA CHILDS, President
 TELEPHONE NUMBER: 508-394-4177 FAX NUMBER: 508-394-6310
 EMAIL ADDRESS: RJNARDONE@COMCAST.NET

*** END OF DOCUMENT ***

Rev'd 9/20/19



Maura Healey, Governor
Kimberley Driscoll, Lieutenant Governor
Monica Tibbitts-Nutt, Secretary & CEO



DBE Certification Office | MassUCP

September 19, 2024

Ms. Patricia Childs
R.J. Nardone Construction, Inc
P.O. Box 262
South Dennis, MA 02660

This letter serves as sole and exclusive proof of your firm's DBE certification.

Dear Ms. Childs:

Congratulations! The Massachusetts Unified Certification Program (MassUCP), is pleased to notify you that we have processed the annual update of your company as a disadvantaged business enterprise (DBE). Your company continues to be assigned **NAICS Code(s) 237310, 238990, 484110 and 238910** with the certified business description of **INSTALL ASPHALT AND AGGREGATE PRODUCTS, SNOW AND ICE CONTROL, CONSTRUCTION EQUIPMENT RENTAL AND TRUCKING** and will remain listed in our certified business directory.

As a DBE, you must inform MassUCP in writing of any change in circumstances affecting your ability to meet size, disadvantaged status, ownership, control requirements or any material change in the information provided in your application form. Changes in management responsibility among members of a limited liability company are covered by this requirement. You must attach supporting documentation describing in detail the nature of such changes. The notice must take the form of an affidavit sworn to by the owners of the firm before a person who is authorized by state law to administer oaths or of an un-sworn declaration executed under penalty of perjury of the laws of the United States. You must provide the written notification within 30 days of the occurrence of the change. If you fail to make timely notification of such a change, you will be deemed to have failed to cooperate under 49 CFR 26.109(c).

To update your firm's DBE certification and if it continues to meet the applicable criteria, on or before your firm's certification anniversary date of **September 29, 2025**, and each year thereafter, please send the MassUCP the following documents:


- (1) Declaration of Eligibility (DOE) (**will be sent with reminder letter**)
- (2) A **signed** copy of your company's and all of its affiliates', U.S. Tax Returns including all schedules and attachments for the year(s) indicated.
- (3) A **signed** copy of your personal tax returns for year(s) indicated.
- (4) If a sole proprietor, a **signed** copy of your Schedule C. for year(s) indicated.
- (5) A **statement** of the **number only** of full- and part-time employees (including owner) for each year indicated.

If you have changed your company name or address, please notify Ms. Nedra D. White, in writing on the company's letterhead in order to update your state vendor file.

MassUCP reserves the right to monitor, perform random spot checks, re-evaluate the firm or revoke the firm's certification if it no longer meets the certification criteria.

During the period of your certification, if you have further questions regarding the annual review, please contact Nedra D. White, Director, MassUCP at nedra.d.white@dot.state.ma.us.

Very truly yours,

A handwritten signature in dark ink, appearing to read "Nedra D. White", is written over a circular embossed or stamped seal. The signature is fluid and cursive.

Nedra D. White, Director
DBE Certification Program (MassUCP)