STAFF SUMMARY

☐ Secretary Approval ☐ MassDOT Board Approval			Prepared by: Kristine Chestna
Department: Highway Division	Manager: Tracie A. Lenhardt	email: tracie.a.lenhardt@dot.state.ma.us	Telephone: 857-505-4603
Contract No./Subject: 136414 Bridge Replacement Revere R-05-015 Revere Beach Parkway over Broadway			Date Prepared: October 7, 2026

Implications

X Capital Budget ☐ Operating Budget ☐ Legal ☐ Other

PURPOSE:
The purpose of this Staff Summary is to request that the Board of Directors authorize and approve the Secretary/CEO, or their designee, to execute MassDOT Contract No. 136414 titled Revere Bridge Replacement R-05-15 Revere Beach Parkway over Broadway, for construction of the bridge, with MIG Corporation, for the amount of $17,867,504.50 for a total duration, not to exceed, 1,302 days from Notice to Proceed (NTP).

TOTAL PROGRAM BUDGET:
The Next Generation Bridge Project has a total program budget of $20,998,531.68, which includes the following:

Bid Amount	$17,867,504.50
Contingencies (15%)	$1,787,701.95
Construction Engineering (5%)	$914,325.23
Specialty Servies	$200,000.00
Traffic Police	$215,000.00
Trainees	$4,000.00
Total	$20,998,531.68

DISCUSSION:
The award of Contract No. 136414 titled Revere Bridge Replacement R-05-015 Revere Beach Parkway over Broadway includes the replacement of Bridge R-05-015 built in 1930 and widened in 1958. In addition to the bridge structure, the project includes resurfacing on Route 16 (Revere Beach Parkway), roadway improvements along Route 107 (Broadway), and intersection improvements where Route 16 on and off ramps meet Route 107. The project begins along Broadway at the southern limits of Bridge No. C-09-020 (9XA) over Mill Creek and extends to the intersection of Taft Street/Page Street and Route 107 (Broadway) to the north. The project limits along the Route 16 corridor extend from the Route 16 westbound on-ramp to the Route 16 westbound off ramp. Route 16 (Revere Beach Parkway) is located within a Department of Conservation and Recreation (DCR) layout, and as such all work on Revere Beach Parkway will be performed within DCR land. Work on Route 107 is proposed within Route 107 City of Chelsea, MDC, and City of Revere layouts, with temporary easements required for two properties along Route 107.

PROCUREMENT:
On August 15, 2026, the Highway Division advertised this contract for bids. On September 29, 2026, six (6) bids were opened for this contract. MIG Corporation was the lowest responsive and eligible bidder with a bid price of $17,867,504.50.

The bids were reviewed by engineers from Howard Stein Hudson, Project Management, Construction, and Construction Contracts sections. The Highway Division has accepted the bid submitted by MIG Corporation, which at $17,867,504.50 is 4.15% above the office estimate of $17,155,893.40.

FINANCIAL IMPACT/BUDGET SOURCE:
This action is funded through various sources the FA - Next Generation Bridge GANs and the NFA - Next Generation Bridge funding.

DRAFT

Contract No./Subject: 136414 Construction Contract – Bridge Replacement R-05-015 Revere Beach Parkway ov Broadway	Prepared by: Kristine Chestna Date: October 7, 2026

FUTURE ANTICIPATED AUTHORIZATIONS:
There are no future anticipated authorizations.

RECOMMENDATIONS:
It is recommended that the Board of Directors authorize the Secretary, or their designee, to award and execute MassDOT Contract No. 136414 entitled Revere - Bridge Replacement - R-05-015 Revere Beach Parkway over Broadway, with MIG Corporation, in a form approved by the General Counsel, in the amount of $17,867,504.50, and to execute any necessary or ancillary documents in the name and on behalf of the Massachusetts Department of Transportation to effectuate this Agreement.

ATTACHMENTS:
Tab A – Vote [to be completed by Legal]

RESOURCE/REFERENCE DOCUMENTS:
Bid Average
Bid Results
Bid Tabulations
Eligible Bidders Listing
Low Bidder by Bid Items with Affidavit

DRAFT

massDOT Massachusetts Department of Transportation Highway Division

Bid Average

CMS Contract Management System

Prelims Unit

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
101.	1.000	A	CLEARING AND GRUBBING	$60,000.00	$63,880.00	$66,525.00
102.021	1,074.000	SY	SELECTIVE CLEARING AND THINNING FOR SIGHT DISTANCE	$19.77	$14.00	$15.50
102.1	40.000	FT	TREE TRIMMING	$10.50	$77.00	$80.75
102.511	6.000	EA	TREE PROTECTION - ARMORING AND PRUNING	$475.00	$488.00	$512.75
102.521	26.000	FT	TREE AND PLANT PROTECTION FENCE	$15.00	$25.00	$28.75
103.	9.000	EA	TREE REMOVED - DIAMETER UNDER 24 INCHES	$1,675.00	$3,830.00	$2,100.00
104.	2.000	EA	TREE REMOVED - DIAMETER 24 INCHES AND OVER	$5,500.00	$5,550.00	$4,875.00
114.1	1.000	LS	DEMOLITION OF SUPERSTRUCTURE OF BRIDGE NO. R-05-015 (4DD)	$430,000.00	$1,120,000.00	$1,419,625.00
120.	300.000	CY	EARTH EXCAVATION	$152.50	$167.00	$111.25
121.	5.000	CY	CLASS A ROCK EXCAVATION	$162.50	$445.00	$420.00
127.1	2,150.000	CY	REINFORCED CONCRETE EXCAVATION	$170.00	$215.00	$243.75
140.	5,770.000	CY	BRIDGE EXCAVATION	$75.00	$57.00	$84.50
141.	9.000	CY	CLASS A TRENCH EXCAVATION	$60.00	$125.00	$92.50
141.1	130.000	CY	TEST PIT FOR EXPLORATION	$100.00	$244.00	$291.25
142.	32.000	CY	CLASS B TRENCH EXCAVATION	$85.00	$125.00	$37.50
144.	310.000	CY	CLASS B ROCK EXCAVATION	$275.00	$288.00	$292.50
146.	8.000	EA	DRAINAGE STRUCTURE REMOVED	$1,500.00	$557.00	$1,362.50
150.	28.000	CY	ORDINARY BORROW	$55.00	$77.00	$83.75
151.	1,140.000	CY	GRAVEL BORROW	$70.00	$88.00	$106.25
151.1	215.000	CY	GRAVEL BORROW FOR BRIDGE FOUNDATION	$85.00	$101.00	$143.00
151.2	2,980.000	CY	GRAVEL BORROW FOR BACKFILLING STRUCTURES AND PIPES	$60.00	$88.00	$98.75
156.	50.000	TON	CRUSHED STONE	$75.00	$112.00	$98.75
156.1	1,945.000	TON	CRUSHED STONE FOR BRIDGE FOUNDATIONS	$75.00	$105.00	$91.00
160.1	50.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MANUAL EXCAVATABLE (<= 100 PSI)	$145.00	$857.00	$315.00
170.	3,665.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	$5.50	$7.00	$16.00
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	$12,622.00	$9,800.00	$6,750.00
180.02	160.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	$5.00	$1.00	$31.25
180.03	80.000	HR	LICENSED SITE PROFESSIONAL SERVICES	$120.00	$147.00	$156.25

Bid Average

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
181.11	6,794.000	TON	DISPOSAL OF UNREGULATED SOIL	$35.50	$55.00	$28.00
181.12	560.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	$80.00	$115.00	$89.00
181.13	560.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	$125.00	$135.00	$113.75
181.14	80.000	TON	DISPOSAL OF HAZARDOUS WASTE	$537.50	$475.00	$555.00
182.1	1.000	LS	INSPECTION AND TESTING FOR ASBESTOS	$5,000.00	$5,500.00	$7,375.00
182.2	105.000	FT	REMOVAL OF ASBESTOS	$196.50	$255.00	$302.50
184.1	5.000	TON	DISPOSAL OF TREATED WOOD PRODUCTS	$537.50	$422.00	$695.00
201.	22.000	EA	CATCH BASIN	$4,975.00	$5,122.00	$4,037.50
202.	5.000	EA	MANHOLE	$6,730.00	$5,770.00	$4,900.00
203.	1.000	EA	SPECIAL MANHOLE	$17,405.50	$12,225.00	$10,162.50
204.	4.000	EA	GUTTER INLET	$3,500.00	$1,775.00	$2,300.00
220.	16.000	EA	DRAINAGE STRUCTURE ADJUSTED	$650.00	$1,222.00	$962.50
220.3	3.000	EA	DRAINAGE STRUCTURE CHANGE IN TYPE	$1,350.00	$1,885.00	$1,300.00
220.5	1.000	EA	DRAINAGE STRUCTURE REMODELED	$1,335.00	$1,885.00	$2,767.50
220.7	1.000	EA	SANITARY STRUCTURE ADJUSTED	$683.50	$1,222.00	$1,025.00
221.	13.000	EA	FRAME AND COVER	$1,400.00	$1,857.00	$1,381.25
221.1	1.000	EA	FRAME AND COVER - SECURED	$1,350.00	$2,020.00	$1,675.00
222.1	20.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	$1,677.50	$1,885.00	$1,617.50
223.2	9.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	$101.50	$355.00	$316.25
227.3	82.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	$350.00	$165.00	$346.25
227.31	250.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	$20.00	$22.00	$20.50
234.12	280.000	FT	12 INCH DRAINAGE PIPE - OPTION	$225.00	$267.00	$207.50
244.12	134.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS V	$160.00	$287.00	$217.50
358.	6.000	EA	GATE BOX ADJUSTED	$330.00	$444.00	$412.50
381.	1.000	EA	SERVICE BOX	$400.00	$412.00	$712.50
381.3	5.000	EA	SERVICE BOX ADJUSTED	$337.50	$315.00	$420.00
402.	255.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	$130.00	$177.00	$126.25
415.2	10,600.000	SY	PAVEMENT FINE MILLING	$9.25	$7.50	$10.00
431.	380.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	$85.00	$144.00	$100.00

Bid Average

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
440.	5,500.000	LB	CALCIUM CHLORIDE FOR ROADWAY DUST CONTROL	$0.45	$0.35	$0.96
443.	3.000	MGL	WATER FOR ROADWAY DUST CONTROL	$125.00	$244.00	$202.50
450.231	1,241.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	$200.00	$235.00	$218.75
450.32	415.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	$148.00	$230.00	$206.25
450.42	769.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	$330.50	$225.00	$193.75
450.601	63.000	TON	SUPERPAVE BRIDGE SURFACE COURSE - 9.5 POLYMER (SSC-B - 9.5 - P)	$475.00	$255.00	$253.75
450.701	63.000	TON	SUPERPAVE BRIDGE PROTECTIVE COURSE - 9.5 POLYMER (SPC-B - 9.5 - P)	$475.00	$255.00	$253.75
451.	900.000	TON	HMA FOR PATCHING	$300.00	$339.00	$362.50
452.	1,189.000	GAL	ASPHALT EMULSION FOR TACK COAT	$28.50	$13.00	$13.19
453.	12,755.000	FT	HMA JOINT ADHESIVE	$1.00	$2.00	$1.95
472.	453.000	TON	TEMPORARY ASPHALT PATCHING	$360.00	$345.00	$403.75
482.31	160.000	FT	SAWING AND SEALING JOINTS IN ASPHALT PAVEMENT AT BRIDGES	$50.00	$45.00	$52.50
482.5	993.000	FT	SAWCUTTING ASPHALT PAVEMENT FOR BOX WIDENING	$3.50	$6.00	$4.50
504.	3,815.000	FT	GRANITE CURB TYPE VA4 - STRAIGHT	$75.00	$57.00	$58.75
504.1	790.000	FT	GRANITE CURB TYPE VA4 - CURVED	$106.00	$67.00	$76.25
509.	48.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	$92.00	$88.00	$76.25
509.1	96.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	$75.00	$95.00	$86.00
514.	8.000	EA	GRANITE CURB INLET - STRAIGHT	$555.00	$622.00	$725.00
516.	11.000	EA	GRANITE CURB CORNER TYPE A	$650.00	$545.00	$493.75
580.	502.000	FT	CURB REMOVED AND RESET	$25.00	$44.00	$46.25
594.	6,920.000	FT	CURB REMOVED AND DISCARDED	$9.50	$5.00	$7.00
620.13	1,275.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	$43.00	$37.50	$40.25
621.13	891.000	FT	GUARDRAIL, TL-3 (DOUBLE FACED)	$52.00	$45.50	$55.25
627.1	2.000	EA	TRAILING ANCHORAGE	$2,050.00	$2,525.00	$3,067.00
627.83	1.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-3	$4,350.00	$6,115.00	$5,737.50
628.24	6.000	EA	TRANSITION TO BRIDGE RAIL	$6,787.50	$5,888.00	$6,846.00

Bid Average

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
628.305	3.000	EA	TEMPORARY IMPACT ATTENUATOR, NON-REDIRECTIVE, TL-3	$10,250.00	$8,500.00	$11,144.50
628.4	4.000	EA	TEMPORARY IMPACT ATTENUATOR, REMOVED AND RESET	$1,940.00	$1,650.00	$4,037.50
629.4	85.000	FT	CAST-IN-PLACE CONCRETE MEDIAN BARRIER - DOUBLE FACED	$825.00	$957.00	$790.75
630.1	2,010.000	FT	HIGHWAY GUARD REMOVED AND STACKED	$4.00	$4.00	$6.63
657.	160.000	FT	TEMPORARY FENCE	$33.00	$27.00	$27.50
697.1	30.000	EA	SILT SACK	$225.00	$255.00	$250.00
698.3	1,990.000	SY	GEOTEXTILE FABRIC FOR SEPARATION	$10.00	$8.00	$18.13
701.	710.000	SY	CEMENT CONCRETE SIDEWALK	$100.00	$80.00	$88.00
701.1	30.000	SY	CEMENT CONCRETE SIDEWALK AT DRIVEWAYS	$100.00	$135.00	$110.50
701.2	275.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	$130.00	$138.00	$133.75
701.21	81.000	SF	DIRECTIONAL BAR TILE	$77.06	$95.00	$53.75
702.	41.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	$325.00	$265.00	$298.75
704.	1.000	TON	STONE DUST WALKS	$613.75	$1,122.00	$776.25
706.1	5.000	SY	BRICK WALK REMOVED AND RELAID	$260.00	$377.00	$506.50
722.2	1.000	LS	SCHEDULE OF OPERATIONS (TYPE B) - FIXED PRICE $95000	$95,000.00	$95,000.00	$95,000.00
740.	43.000	MO	ENGINEER'S FIELD OFFICE AND EQUIPMENT (TYPE A)	$5,000.00	$5,250.00	$6,112.50
748.	1.000	LS	MOBILIZATION	$500,000.00	$535,500.00	$637,000.00
751.	140.000	CY	LOAM FOR ROADSIDES	$97.00	$95.00	$80.75
756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	$6,250.00	$5,500.00	$7,750.00
765.	1,255.000	SY	SEEDING	$3.50	$5.00	$4.00
767.121	193.000	FT	SEDIMENT CONTROL BARRIER	$6.75	$11.00	$9.50
776.836	2.000	EA	MAPLE - SUGAR 2-2.5 INCHES CALIPER	$1,570.00	$988.00	$948.75
777.328	1.000	EA	OAK - WHITE 2-2.5 INCH CALIPER	$985.08	$988.00	$948.75
801.32	20.000	FT	3 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	$101.00	$115.00	$272.50
801.42	2,317.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	$162.00	$120.00	$114.50
804.2	102.000	FT	2 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC (UL)	$20.00	$85.00	$101.25
804.3	1,175.000	FT	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC -(UL)	$90.50	$105.00	$103.75
806.2	110.000	FT	2 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	$58.00	$115.00	$111.25
809.1	10.000	FT	1 INCH ELECTRICAL CONDUIT - FLEXIBLE METALLIC	$40.00	$115.00	$124.00

Bid Average

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
810.32	200.000	FT	3 INCH ELECTRICAL CONDUIT (DOUBLE) ENCASED IN CONCRETE	$162.00	$155.00	$178.75
811.12	1.000	EA	ELECTRIC MANHOLE - SD2.012	$7,500.00	$11,500.00	$10,075.00
811.15	1.000	EA	ELECTRIC MANHOLE	$18,000.00	$18,500.00	$20,175.00
811.22	31.000	EA	ELECTRIC HANDHOLE - SD2.022	$2,100.00	$2,225.00	$2,937.50
811.31	3.000	EA	PULL BOX 12 X 12 INCHES - SD2.031	$1,800.00	$1,440.00	$1,642.50
811.37	1.000	EA	ELECTRIC HANDHOLE ADJUSTED	$1,200.00	$550.00	$1,342.50
811.38	1.000	EA	ELECTRIC HANDHOLE REMOVED AND RESET	$1,215.00	$1,225.00	$2,325.00
811.40	6.000	EA	JUNCTION BOX 6 X 6 X 4 INCHES	$850.00	$1,040.00	$777.50
812.09	10.000	EA	LIGHT STANDARD FOUNDATION PRECAST	$3,000.00	$3,880.00	$3,225.00
812.102	10.000	EA	LIGHT STANDARD FOUNDATION REMOVAL	$3,000.00	$1,440.00	$1,275.00
812.20	1.000	EA	LIGHTING LOAD CENTER FOUNDATION	$4,754.00	$5,500.00	$9,012.50
813.40	60.000	FT	WIRE TYPE 8 NO. 10 DIRECT BURIAL	$3.00	$4.50	$9.63
813.41	1,740.000	FT	WIRE TYPE 8 NO. 8 DIRECT BURIAL	$3.00	$5.00	$7.13
813.52	550.000	FT	WIRE TYPE 10 - #8 GROUNDING AND BONDING	$4.00	$4.00	$6.50
813.72	3.000	EA	GROUND ROD 10 FEET LONG	$272.00	$415.00	$438.75
813.81	1.000	LS	SERVICE CONNECTION (UNDERGROUND)	$8,947.00	$6,750.00	$10,050.00
816.01	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	$377,075.00	$385,500.00	$389,800.00
823.101	6.000	EA	LED AREA LIGHTING LUMINAIRE (UNDER BRIDGE)	$2,000.00	$1,110.00	$2,071.25
823.61	1.000	LS	HIGHWAY LIGHTING LOAD CENTER NO.1	$30,000.00	$28,500.00	$32,125.00
824.50	1.000	LS	FLASHING WARNING BEACON REMOVED AND RESET	$1,500.00	$4,140.00	$3,825.00
825.2	1.000	EA	RRFB (2-POST ASSEMBLY SYSTEM)	$29,000.00	$24,225.00	$22,837.50
831.11	290.000	SF	ROADSIDE GUIDE SIGN (MA-D1-XX) - ALUM. PANEL (TYPE A)	$40.00	$48.00	$52.75
832.	398.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	$20.00	$44.00	$24.25
841.11	7.000	EA	SUPPORT FOR GUIDE SIGN (MA-D1-XX) - 5 INCH TUBULAR - STEEL	$2,800.00	$3,130.00	$3,625.00
847.1	28.000	EA	SIGN SUP (NOT GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	$300.00	$287.00	$287.50
848.1	13.000	EA	SIGN SUP (NOT GUIDE)+RTE MKR W/2 BRKWAY POST ASSEMBLIES-STEEL	$500.00	$477.00	$492.50
852.	640.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	$25.00	$37.00	$31.25

Bid Average

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
852.11	360.000	FT	TEMPORARY PEDESTRIAN BARRICADE	$100.00	$38.00	$57.00
852.12	4.000	EA	TEMPORARY PEDESTRIAN CURB RAMP	$100.00	$3,230.00	$2,400.00
853.1	12.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	$200.00	$195.00	$237.50
853.21	12,200.000	FT	TEMPORARY BARRIER REMOVED AND RESET	$8.25	$16.00	$12.00
853.33	5,090.000	FT	TEMPORARY BARRIER - LIMITED DEFLECTION (TL-3)	$150.00	$125.00	$91.25
853.403	42.000	DAY	TRUCK MOUNTED ATTENUATOR	$250.00	$424.00	$598.00
853.8	1,101.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	$100.00	$1.00	$86.28
854.016	52,000.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	$0.40	$0.85	$0.41
854.036	1,100.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	$2.43	$2.15	$2.63
854.1	6,200.000	SF	PAVEMENT MARKING REMOVAL	$1.23	$1.25	$2.35
856.	1,253.000	DAY	ARROW BOARD	$12.50	$12.00	$17.00
856.12	408.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	$23.00	$30.00	$33.00
859.	65,086.000	DAY	REFLECTORIZED DRUM	$0.25	$0.25	$0.51
859.1	1,988.000	DAY	REFLECTORIZED DRUMS WITH SEQUENTIAL FLASHING WARNING LIGHTS	$2.00	$5.00	$6.56
863.13	12,860.000	SF	HIGH FRICTION SURFACE COATING (RED BUS LANE TREATMENT)	$15.00	$22.00	$13.91
864.04	1,292.000	SF	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC)	$18.40	$17.00	$18.75
864.41	340.000	SF	GREEN COLORIZED PAVEMENT MARKINGS	$15.00	$10.00	$13.25
866.306	3,900.000	FT	6 INCH WET REFLECTORIZED WHITE LINE (THERMOPLASTIC) (RECESSED)	$4.50	$4.00	$4.85
866.312	2,700.000	FT	12 INCH RECESSED WHITE LINE (THERMOPLASTIC, WR)	$9.00	$8.00	$9.69
867.306	3,800.000	FT	6 INCH WET REFLECTORIZED YELLOW LINE (THERMOPLASTIC) (RECESSED)	$4.50	$4.00	$4.85
867.312	40.000	FT	12 INCH RECESSED YELLOW LINE (THERMOPLASTIC, WR)	$11.00	$8.00	$9.69
874.	1.000	EA	STREET NAME SIGN	$212.68	$287.00	$337.50
874.2	17.000	EA	TRAFFIC SIGN REMOVED AND RESET	$145.00	$495.00	$116.25
874.31	59.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	$61.00	$57.00	$37.50
875.1	1.000	EA	PARKING METER REMOVED AND RESET	$575.00	$522.00	$927.50
875.2	1.000	EA	PARKING METER REMOVED AND STACKED	$325.00	$244.00	$420.00
877.1	4.000	EA	SIGN POST REMOVED AND DISCARDED	$75.00	$255.00	$283.75

Bid Average

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
950.2	1.000	LS	TEMPORARY EARTH SUPPORT	$1,532,500.00	$1,227,700.00	$3,788,750.00
991.1	1.000	LS	CONTROL OF WATER - STRUCTURE NO. R-05-015 (CPJ)	$90,000.00	$70,500.00	$312,375.00
995.01	1.000	LS	BRIDGE STRUCTURE, BRIDGE NO. R-05-015 (CPJ)	$7,120,000.00	$7,197,700.00	$8,368,285.38

BIDS OPENED - Tuesday - September 29, 2026

Bids Unit

REVERE - 612184 - 136414 - FAP# HIP(NGB)-003S(958)X - 61212137 - Bridge Replacement, R-05-015, Revere Beach Parkway over Broadway

DBE % (goal): 0.00 % **MWBE % (goal):** **SDVOB % (goal):**

OFFICE ESTIMATE: $17,155,893.40

MIG CORPORATION	One Acton Place, Suite 200, Acton, MA, 01720	$17,867,504.50
S&R CORPORATION	706 Broadway Street, Lowell, MA, 01854	$19,591,989.10
P GIOIOSO & SONS INC	50 Sprague Street, Hyde Park, MA, 02136	$21,424,372.00
BARLETTA HEAVY DIVISION INC	40 Shawmut Road, Suite 200, Canton, MA, 02021	$22,797,000.00
J F WHITE CONTRACTING CO	111 Speen Street, Framingham, MA, 01701	$24,864,904.55
NEW ENGLAND INFRASTRUCTURE INC	16 Brent Drive, Hudson, MA, 01749	$25,969,872.20

Bid Tabulations

Prelims Unit

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				Office Estimate		MIG CORPORATION	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
101.	1.000	A	CLEARING AND GRUBBING	$60,000.00	$60,000.00	$63,880.00	$63,880.00
102.021	1,074.000	SY	SELECTIVE CLEARING AND THINNING FOR SIGHT DISTANCE	$19.77	$21,232.98	$14.00	$15,036.00
102.1	40.000	FT	TREE TRIMMING	$10.50	$420.00	$77.00	$3,080.00
102.511	6.000	EA	TREE PROTECTION - ARMORING AND PRUNING	$475.00	$2,850.00	$488.00	$2,928.00
102.521	26.000	FT	TREE AND PLANT PROTECTION FENCE	$15.00	$390.00	$25.00	$650.00
103.	9.000	EA	TREE REMOVED - DIAMETER UNDER 24 INCHES	$1,675.00	$15,075.00	$3,830.00	$34,470.00
104.	2.000	EA	TREE REMOVED - DIAMETER 24 INCHES AND OVER	$5,500.00	$11,000.00	$5,550.00	$11,100.00
114.1	1.000	LS	DEMOLITION OF SUPERSTRUCTURE OF BRIDGE NO. R-05-015 (4DD)	$430,000.00	$430,000.00	$1,120,000.00	$1,120,000.00
120.	300.000	CY	EARTH EXCAVATION	$152.50	$45,750.00	$167.00	$50,100.00
121.	5.000	CY	CLASS A ROCK EXCAVATION	$162.50	$812.50	$445.00	$2,225.00
127.1	2,150.000	CY	REINFORCED CONCRETE EXCAVATION	$170.00	$365,500.00	$215.00	$462,250.00
140.	5,770.000	CY	BRIDGE EXCAVATION	$75.00	$432,750.00	$57.00	$328,890.00
141.	9.000	CY	CLASS A TRENCH EXCAVATION	$60.00	$540.00	$125.00	$1,125.00
141.1	130.000	CY	TEST PIT FOR EXPLORATION	$100.00	$13,000.00	$244.00	$31,720.00
142.	32.000	CY	CLASS B TRENCH EXCAVATION	$85.00	$2,720.00	$125.00	$4,000.00
144.	310.000	CY	CLASS B ROCK EXCAVATION	$275.00	$85,250.00	$288.00	$89,280.00
146.	8.000	EA	DRAINAGE STRUCTURE REMOVED	$1,500.00	$12,000.00	$557.00	$4,456.00
150.	28.000	CY	ORDINARY BORROW	$55.00	$1,540.00	$77.00	$2,156.00
151.	1,140.000	CY	GRAVEL BORROW	$70.00	$79,800.00	$88.00	$100,320.00
151.1	215.000	CY	GRAVEL BORROW FOR BRIDGE FOUNDATION	$85.00	$18,275.00	$101.00	$21,715.00
151.2	2,980.000	CY	GRAVEL BORROW FOR BACKFILLING STRUCTURES AND PIPES	$60.00	$178,800.00	$88.00	$262,240.00
156.	50.000	TON	CRUSHED STONE	$75.00	$3,750.00	$112.00	$5,600.00
156.1	1,945.000	TON	CRUSHED STONE FOR BRIDGE FOUNDATIONS	$75.00	$145,875.00	$105.00	$204,225.00
160.1	50.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MANUAL EXCAVATABLE (<= 100 PSI)	$145.00	$7,250.00	$857.00	$42,850.00
170.	3,665.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	$5.50	$20,157.50	$7.00	$25,655.00

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				Office Estimate		MIG CORPORATION	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	$12,622.00	$12,622.00	$9,800.00	$9,800.00
180.02	160.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	$5.00	$800.00	$1.00	$160.00
180.03	80.000	HR	LICENSED SITE PROFESSIONAL SERVICES	$120.00	$9,600.00	$147.00	$11,760.00
181.11	6,794.000	TON	DISPOSAL OF UNREGULATED SOIL	$35.50	$241,187.00	$55.00	$373,670.00
181.12	560.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	$80.00	$44,800.00	$115.00	$64,400.00
181.13	560.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	$125.00	$70,000.00	$135.00	$75,600.00
181.14	80.000	TON	DISPOSAL OF HAZARDOUS WASTE	$537.50	$43,000.00	$475.00	$38,000.00
182.1	1.000	LS	INSPECTION AND TESTING FOR ASBESTOS	$5,000.00	$5,000.00	$5,500.00	$5,500.00
182.2	105.000	FT	REMOVAL OF ASBESTOS	$196.50	$20,632.50	$255.00	$26,775.00
184.1	5.000	TON	DISPOSAL OF TREATED WOOD PRODUCTS	$537.50	$2,687.50	$422.00	$2,110.00
201.	22.000	EA	CATCH BASIN	$4,975.00	$109,450.00	$5,122.00	$112,684.00
202.	5.000	EA	MANHOLE	$6,730.00	$33,650.00	$5,770.00	$28,850.00
203.	1.000	EA	SPECIAL MANHOLE	$17,405.50	$17,405.50	$12,225.00	$12,225.00
204.	4.000	EA	GUTTER INLET	$3,500.00	$14,000.00	$1,775.00	$7,100.00
220.	16.000	EA	DRAINAGE STRUCTURE ADJUSTED	$650.00	$10,400.00	$1,222.00	$19,552.00
220.3	3.000	EA	DRAINAGE STRUCTURE CHANGE IN TYPE	$1,350.00	$4,050.00	$1,885.00	$5,655.00
220.5	1.000	EA	DRAINAGE STRUCTURE REMODELED	$1,335.00	$1,335.00	$1,885.00	$1,885.00
220.7	1.000	EA	SANITARY STRUCTURE ADJUSTED	$683.50	$683.50	$1,222.00	$1,222.00
221.	13.000	EA	FRAME AND COVER	$1,400.00	$18,200.00	$1,857.00	$24,141.00
221.1	1.000	EA	FRAME AND COVER - SECURED	$1,350.00	$1,350.00	$2,020.00	$2,020.00
222.1	20.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	$1,677.50	$33,550.00	$1,885.00	$37,700.00
223.2	9.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	$101.50	$913.50	$355.00	$3,195.00
227.3	82.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	$350.00	$28,700.00	$165.00	$13,530.00
227.31	250.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	$20.00	$5,000.00	$22.00	$5,500.00
234.12	280.000	FT	12 INCH DRAINAGE PIPE - OPTION	$225.00	$63,000.00	$267.00	$74,760.00
244.12	134.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS V	$160.00	$21,440.00	$287.00	$38,458.00

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				Office Estimate		MIG CORPORATION	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
358.	6.000	EA	GATE BOX ADJUSTED	$330.00	$1,980.00	$444.00	$2,664.00
381.	1.000	EA	SERVICE BOX	$400.00	$400.00	$412.00	$412.00
381.3	5.000	EA	SERVICE BOX ADJUSTED	$337.50	$1,687.50	$315.00	$1,575.00
402.	255.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	$130.00	$33,150.00	$177.00	$45,135.00
415.2	10,600.000	SY	PAVEMENT FINE MILLING	$9.25	$98,050.00	$7.50	$79,500.00
431.	380.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	$85.00	$32,300.00	$144.00	$54,720.00
440.	5,500.000	LB	CALCIUM CHLORIDE FOR ROADWAY DUST CONTROL	$0.45	$2,475.00	$0.35	$1,925.00
443.	3.000	MGL	WATER FOR ROADWAY DUST CONTROL	$125.00	$375.00	$244.00	$732.00
450.231	1,241.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	$200.00	$248,200.00	$235.00	$291,635.00
450.32	415.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	$148.00	$61,420.00	$230.00	$95,450.00
450.42	769.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	$330.50	$254,154.50	$225.00	$173,025.00
450.601	63.000	TON	SUPERPAVE BRIDGE SURFACE COURSE - 9.5 POLYMER (SSC-B - 9.5 - P)	$475.00	$29,925.00	$255.00	$16,065.00
450.701	63.000	TON	SUPERPAVE BRIDGE PROTECTIVE COURSE - 9.5 POLYMER (SPC-B - 9.5 - P)	$475.00	$29,925.00	$255.00	$16,065.00
451.	900.000	TON	HMA FOR PATCHING	$300.00	$270,000.00	$339.00	$305,100.00
452.	1,189.000	GAL	ASPHALT EMULSION FOR TACK COAT	$28.50	$33,886.50	$13.00	$15,457.00
453.	12,755.000	FT	HMA JOINT ADHESIVE	$1.00	$12,755.00	$2.00	$25,510.00
472.	453.000	TON	TEMPORARY ASPHALT PATCHING	$360.00	$163,080.00	$345.00	$156,285.00
482.31	160.000	FT	SAWING AND SEALING JOINTS IN ASPHALT PAVEMENT AT BRIDGES	$50.00	$8,000.00	$45.00	$7,200.00
482.5	993.000	FT	SAWCUTTING ASPHALT PAVEMENT FOR BOX WIDENING	$3.50	$3,475.50	$6.00	$5,958.00
504.	3,815.000	FT	GRANITE CURB TYPE VA4 - STRAIGHT	$75.00	$286,125.00	$57.00	$217,455.00
504.1	790.000	FT	GRANITE CURB TYPE VA4 - CURVED	$106.00	$83,740.00	$67.00	$52,930.00
509.	48.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	$92.00	$4,416.00	$88.00	$4,224.00

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				Office Estimate		MIG CORPORATION	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
509.1	96.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	$75.00	$7,200.00	$95.00	$9,120.00
514.	8.000	EA	GRANITE CURB INLET - STRAIGHT	$555.00	$4,440.00	$622.00	$4,976.00
516.	11.000	EA	GRANITE CURB CORNER TYPE A	$650.00	$7,150.00	$545.00	$5,995.00
580.	502.000	FT	CURB REMOVED AND RESET	$25.00	$12,550.00	$44.00	$22,088.00
594.	6,920.000	FT	CURB REMOVED AND DISCARDED	$9.50	$65,740.00	$5.00	$34,600.00
620.13	1,275.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	$43.00	$54,825.00	$37.50	$47,812.50
621.13	891.000	FT	GUARDRAIL, TL-3 (DOUBLE FACED)	$52.00	$46,332.00	$45.50	$40,540.50
627.1	2.000	EA	TRAILING ANCHORAGE	$2,050.00	$4,100.00	$2,525.00	$5,050.00
627.83	1.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-3	$4,350.00	$4,350.00	$6,115.00	$6,115.00
628.24	6.000	EA	TRANSITION TO BRIDGE RAIL	$6,787.50	$40,725.00	$5,888.00	$35,328.00
628.305	3.000	EA	TEMPORARY IMPACT ATTENUATOR, NON-REDIRECTIVE, TL-3	$10,250.00	$30,750.00	$8,500.00	$25,500.00
628.4	4.000	EA	TEMPORARY IMPACT ATTENUATOR, REMOVED AND RESET	$1,940.00	$7,760.00	$1,650.00	$6,600.00
629.4	85.000	FT	CAST-IN-PLACE CONCRETE MEDIAN BARRIER - DOUBLE FACED	$825.00	$70,125.00	$957.00	$81,345.00
630.1	2,010.000	FT	HIGHWAY GUARD REMOVED AND STACKED	$4.00	$8,040.00	$4.00	$8,040.00
657.	160.000	FT	TEMPORARY FENCE	$33.00	$5,280.00	$27.00	$4,320.00
697.1	30.000	EA	SILT SACK	$225.00	$6,750.00	$255.00	$7,650.00
698.3	1,990.000	SY	GEOTEXTILE FABRIC FOR SEPARATION	$10.00	$19,900.00	$8.00	$15,920.00
701.	710.000	SY	CEMENT CONCRETE SIDEWALK	$100.00	$71,000.00	$80.00	$56,800.00
701.1	30.000	SY	CEMENT CONCRETE SIDEWALK AT DRIVEWAYS	$100.00	$3,000.00	$135.00	$4,050.00
701.2	275.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	$130.00	$35,750.00	$138.00	$37,950.00
701.21	81.000	SF	DIRECTIONAL BAR TILE	$77.06	$6,241.86	$95.00	$7,695.00
702.	41.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	$325.00	$13,325.00	$265.00	$10,865.00
704.	1.000	TON	STONE DUST WALKS	$613.75	$613.75	$1,122.00	$1,122.00
706.1	5.000	SY	BRICK WALK REMOVED AND RELAID	$260.00	$1,300.00	$377.00	$1,885.00
722.2	1.000	LS	SCHEDULE OF OPERATIONS (TYPE B) - FIXED PRICE $95000	$95,000.00	$95,000.00	$95,000.00	$95,000.00

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				Office Estimate		MIG CORPORATION	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
740.	43.000	MO	ENGINEER'S FIELD OFFICE AND EQUIPMENT (TYPE A)	$5,000.00	$215,000.00	$5,250.00	$225,750.00
748.	1.000	LS	MOBILIZATION	$500,000.00	$500,000.00	$535,500.00	$535,500.00
751.	140.000	CY	LOAM FOR ROADSIDES	$97.00	$13,580.00	$95.00	$13,300.00
756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	$6,250.00	$6,250.00	$5,500.00	$5,500.00
765.	1,255.000	SY	SEEDING	$3.50	$4,392.50	$5.00	$6,275.00
767.121	193.000	FT	SEDIMENT CONTROL BARRIER	$6.75	$1,302.75	$11.00	$2,123.00
776.836	2.000	EA	MAPLE - SUGAR 2-2.5 INCHES CALIPER	$1,570.00	$3,140.00	$988.00	$1,976.00
777.328	1.000	EA	OAK - WHITE 2-2.5 INCH CALIPER	$985.08	$985.08	$988.00	$988.00
801.32	20.000	FT	3 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	$101.00	$2,020.00	$115.00	$2,300.00
801.42	2,317.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	$162.00	$375,354.00	$120.00	$278,040.00
804.2	102.000	FT	2 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC (UL)	$20.00	$2,040.00	$85.00	$8,670.00
804.3	1,175.000	FT	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC - (UL)	$90.50	$106,337.50	$105.00	$123,375.00
806.2	110.000	FT	2 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	$58.00	$6,380.00	$115.00	$12,650.00
809.1	10.000	FT	1 INCH ELECTRICAL CONDUIT - FLEXIBLE METALLIC	$40.00	$400.00	$115.00	$1,150.00
810.32	200.000	FT	3 INCH ELECTRICAL CONDUIT (DOUBLE) ENCASED IN CONCRETE	$162.00	$32,400.00	$155.00	$31,000.00
811.12	1.000	EA	ELECTRIC MANHOLE - SD2.012	$7,500.00	$7,500.00	$11,500.00	$11,500.00
811.15	1.000	EA	ELECTRIC MANHOLE	$18,000.00	$18,000.00	$18,500.00	$18,500.00
811.22	31.000	EA	ELECTRIC HANDHOLE - SD2.022	$2,100.00	$65,100.00	$2,225.00	$68,975.00
811.31	3.000	EA	PULL BOX 12 X 12 INCHES - SD2.031	$1,800.00	$5,400.00	$1,440.00	$4,320.00
811.37	1.000	EA	ELECTRIC HANDHOLE ADJUSTED	$1,200.00	$1,200.00	$550.00	$550.00
811.38	1.000	EA	ELECTRIC HANDHOLE REMOVED AND RESET	$1,215.00	$1,215.00	$1,225.00	$1,225.00
811.40	6.000	EA	JUNCTION BOX 6 X 6 X 4 INCHES	$850.00	$5,100.00	$1,040.00	$6,240.00
812.09	10.000	EA	LIGHT STANDARD FOUNDATION PRECAST	$3,000.00	$30,000.00	$3,880.00	$38,800.00
812.102	10.000	EA	LIGHT STANDARD FOUNDATION REMOVAL	$3,000.00	$30,000.00	$1,440.00	$14,400.00
812.20	1.000	EA	LIGHTING LOAD CENTER FOUNDATION	$4,754.00	$4,754.00	$5,500.00	$5,500.00

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				Office Estimate		MIG CORPORATION	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
813.40	60.000	FT	WIRE TYPE 8 NO. 10 DIRECT BURIAL	$3.00	$180.00	$4.50	$270.00
813.41	1,740.000	FT	WIRE TYPE 8 NO. 8 DIRECT BURIAL	$3.00	$5,220.00	$5.00	$8,700.00
813.52	550.000	FT	WIRE TYPE 10 - #8 GROUNDING AND BONDING	$4.00	$2,200.00	$4.00	$2,200.00
813.72	3.000	EA	GROUND ROD 10 FEET LONG	$272.00	$816.00	$415.00	$1,245.00
813.81	1.000	LS	SERVICE CONNECTION (UNDERGROUND)	$8,947.00	$8,947.00	$6,750.00	$6,750.00
816.01	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	$377,075.00	$377,075.00	$385,500.00	$385,500.00
823.101	6.000	EA	LED AREA LIGHTING LUMINAIRE (UNDER BRIDGE)	$2,000.00	$12,000.00	$1,110.00	$6,660.00
823.61	1.000	LS	HIGHWAY LIGHTING LOAD CENTER NO.1	$30,000.00	$30,000.00	$28,500.00	$28,500.00
824.50	1.000	LS	FLASHING WARNING BEACON REMOVED AND RESET	$1,500.00	$1,500.00	$4,140.00	$4,140.00
825.2	1.000	EA	RRFB (2-POST ASSEMBLY SYSTEM)	$29,000.00	$29,000.00	$24,225.00	$24,225.00
831.11	290.000	SF	ROADSIDE GUIDE SIGN (MA-D1-XX) - ALUM. PANEL (TYPE A)	$40.00	$11,600.00	$48.00	$13,920.00
832.	398.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	$20.00	$7,960.00	$44.00	$17,512.00
841.11	7.000	EA	SUPPORT FOR GUIDE SIGN (MA-D1-XX) - 5 INCH TUBULAR - STEEL	$2,800.00	$19,600.00	$3,130.00	$21,910.00
847.1	28.000	EA	SIGN SUP (NOT GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	$300.00	$8,400.00	$287.00	$8,036.00
848.1	13.000	EA	SIGN SUP (NOT GUIDE)+RTE MKR W/2 BRKWAY POST ASSEMBLIES-STEEL	$500.00	$6,500.00	$477.00	$6,201.00
852.	640.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	$25.00	$16,000.00	$37.00	$23,680.00
852.11	360.000	FT	TEMPORARY PEDESTRIAN BARRICADE	$100.00	$36,000.00	$38.00	$13,680.00
852.12	4.000	EA	TEMPORARY PEDESTRIAN CURB RAMP	$100.00	$400.00	$3,230.00	$12,920.00
853.1	12.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	$200.00	$2,400.00	$195.00	$2,340.00
853.21	12,200.000	FT	TEMPORARY BARRIER REMOVED AND RESET	$8.25	$100,650.00	$16.00	$195,200.00
853.33	5,090.000	FT	TEMPORARY BARRIER - LIMITED DEFLECTION (TL-3)	$150.00	$763,500.00	$125.00	$636,250.00
853.403	42.000	DAY	TRUCK MOUNTED ATTENUATOR	$250.00	$10,500.00	$424.00	$17,808.00
853.8	1,101.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	$100.00	$110,100.00	$1.00	$1,101.00

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				Office Estimate		MIG CORPORATION	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
854.016	52,000.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	$0.40	$20,800.00	$0.85	$44,200.00
854.036	1,100.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	$2.43	$2,673.00	$2.15	$2,365.00
854.1	6,200.000	SF	PAVEMENT MARKING REMOVAL	$1.23	$7,626.00	$1.25	$7,750.00
856.	1,253.000	DAY	ARROW BOARD	$12.50	$15,662.50	$12.00	$15,036.00
856.12	408.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	$23.00	$9,384.00	$30.00	$12,240.00
859.	65,086.000	DAY	REFLECTORIZED DRUM	$0.25	$16,271.50	$0.25	$16,271.50
859.1	1,988.000	DAY	REFLECTORIZED DRUMS WITH SEQUENTIAL FLASHING WARNING LIGHTS	$2.00	$3,976.00	$5.00	$9,940.00
863.13	12,860.000	SF	HIGH FRICTION SURFACE COATING (RED BUS LANE TREATMENT)	$15.00	$192,900.00	$22.00	$282,920.00
864.04	1,292.000	SF	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC)	$18.40	$23,772.80	$17.00	$21,964.00
864.41	340.000	SF	GREEN COLORIZED PAVEMENT MARKINGS	$15.00	$5,100.00	$10.00	$3,400.00
866.306	3,900.000	FT	6 INCH WET REFLECTORIZED WHITE LINE (THERMOPLASTIC) (RECESSED)	$4.50	$17,550.00	$4.00	$15,600.00
866.312	2,700.000	FT	12 INCH RECESSED WHITE LINE (THERMOPLASTIC, WR)	$9.00	$24,300.00	$8.00	$21,600.00
867.306	3,800.000	FT	6 INCH WET REFLECTORIZED YELLOW LINE (THERMOPLASTIC) (RECESSED)	$4.50	$17,100.00	$4.00	$15,200.00
867.312	40.000	FT	12 INCH RECESSED YELLOW LINE (THERMOPLASTIC, WR)	$11.00	$440.00	$8.00	$320.00
874.	1.000	EA	STREET NAME SIGN	$212.68	$212.68	$287.00	$287.00
874.2	17.000	EA	TRAFFIC SIGN REMOVED AND RESET	$145.00	$2,465.00	$495.00	$8,415.00
874.31	59.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	$61.00	$3,599.00	$57.00	$3,363.00
875.1	1.000	EA	PARKING METER REMOVED AND RESET	$575.00	$575.00	$522.00	$522.00
875.2	1.000	EA	PARKING METER REMOVED AND STACKED	$325.00	$325.00	$244.00	$244.00
877.1	4.000	EA	SIGN POST REMOVED AND DISCARDED	$75.00	$300.00	$255.00	$1,020.00
950.2	1.000	LS	TEMPORARY EARTH SUPPORT	$1,532,500.00	$1,532,500.00	$1,227,700.00	$1,227,700.00
991.1	1.000	LS	CONTROL OF WATER - STRUCTURE NO. R-05-015 (CPJ)	$90,000.00	$90,000.00	$70,500.00	$70,500.00

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				Office Estimate		MIG CORPORATION	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
995.01	1.000	LS	BRIDGE STRUCTURE, BRIDGE NO. R-05-015 (CPJ)	$7,120,000.00	$7,120,000.00	$7,197,700.00	$7,197,700.00
				Total :	$17,155,893.40	**Total :**	$17,867,504.50

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				S&R CORPORATION		P GIOIOSO & SONS INC	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
101.	1.000	A	CLEARING AND GRUBBING	$71,100.00	$71,100.00	$60,000.00	$60,000.00
102.021	1,074.000	SY	SELECTIVE CLEARING AND THINNING FOR SIGHT DISTANCE	$15.00	$16,110.00	$20.00	$21,480.00
102.1	40.000	FT	TREE TRIMMING	$15.00	$600.00	$200.00	$8,000.00
102.511	6.000	EA	TREE PROTECTION - ARMORING AND PRUNING	$500.00	$3,000.00	$300.00	$1,800.00
102.521	26.000	FT	TREE AND PLANT PROTECTION FENCE	$20.00	$520.00	$40.00	$1,040.00
103.	9.000	EA	TREE REMOVED - DIAMETER UNDER 24 INCHES	$2,500.00	$22,500.00	$2,000.00	$18,000.00
104.	2.000	EA	TREE REMOVED - DIAMETER 24 INCHES AND OVER	$4,000.00	$8,000.00	$6,000.00	$12,000.00
114.1	1.000	LS	DEMOLITION OF SUPERSTRUCTURE OF BRIDGE NO. R-05-015 (4DD)	$1,750,000.00	$1,750,000.00	$1,000,000.00	$1,000,000.00
120.	300.000	CY	EARTH EXCAVATION	$100.00	$30,000.00	$100.00	$30,000.00
121.	5.000	CY	CLASS A ROCK EXCAVATION	$200.00	$1,000.00	$800.00	$4,000.00
127.1	2,150.000	CY	REINFORCED CONCRETE EXCAVATION	$225.00	$483,750.00	$200.00	$430,000.00
140.	5,770.000	CY	BRIDGE EXCAVATION	$55.00	$317,350.00	$140.00	$807,800.00
141.	9.000	CY	CLASS A TRENCH EXCAVATION	$95.00	$855.00	$100.00	$900.00
141.1	130.000	CY	TEST PIT FOR EXPLORATION	$200.00	$26,000.00	$500.00	$65,000.00
142.	32.000	CY	CLASS B TRENCH EXCAVATION	$45.00	$1,440.00	$10.00	$320.00
144.	310.000	CY	CLASS B ROCK EXCAVATION	$250.00	$77,500.00	$440.00	$136,400.00
146.	8.000	EA	DRAINAGE STRUCTURE REMOVED	$650.00	$5,200.00	$1,700.00	$13,600.00
150.	28.000	CY	ORDINARY BORROW	$65.00	$1,820.00	$100.00	$2,800.00
151.	1,140.000	CY	GRAVEL BORROW	$65.00	$74,100.00	$100.00	$114,000.00
151.1	215.000	CY	GRAVEL BORROW FOR BRIDGE FOUNDATION	$90.00	$19,350.00	$200.00	$43,000.00
151.2	2,980.000	CY	GRAVEL BORROW FOR BACKFILLING STRUCTURES AND PIPES	$85.00	$253,300.00	$130.00	$387,400.00
156.	50.000	TON	CRUSHED STONE	$60.00	$3,000.00	$150.00	$7,500.00
156.1	1,945.000	TON	CRUSHED STONE FOR BRIDGE FOUNDATIONS	$90.00	$175,050.00	$75.00	$145,875.00
160.1	50.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MANUAL EXCAVATABLE (<= 100 PSI)	$300.00	$15,000.00	$400.00	$20,000.00
170.	3,665.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	$15.00	$54,975.00	$25.00	$91,625.00

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				S&R CORPORATION		P GIOIOSO & SONS INC	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	$7,500.00	$7,500.00	$5,000.00	$5,000.00
180.02	160.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	$5.00	$800.00	$50.00	$8,000.00
180.03	80.000	HR	LICENSED SITE PROFESSIONAL SERVICES	$150.00	$12,000.00	$200.00	$16,000.00
181.11	6,794.000	TON	DISPOSAL OF UNREGULATED SOIL	$35.00	$237,790.00	$25.00	$169,850.00
181.12	560.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	$95.00	$53,200.00	$90.00	$50,400.00
181.13	560.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	$100.00	$56,000.00	$150.00	$84,000.00
181.14	80.000	TON	DISPOSAL OF HAZARDOUS WASTE	$650.00	$52,000.00	$400.00	$32,000.00
182.1	1.000	LS	INSPECTION AND TESTING FOR ASBESTOS	$5,000.00	$5,000.00	$5,000.00	$5,000.00
182.2	105.000	FT	REMOVAL OF ASBESTOS	$300.00	$31,500.00	$150.00	$15,750.00
184.1	5.000	TON	DISPOSAL OF TREATED WOOD PRODUCTS	$550.00	$2,750.00	$1,000.00	$5,000.00
201.	22.000	EA	CATCH BASIN	$3,450.00	$75,900.00	$1,000.00	$22,000.00
202.	5.000	EA	MANHOLE	$3,900.00	$19,500.00	$1,000.00	$5,000.00
203.	1.000	EA	SPECIAL MANHOLE	$3,850.00	$3,850.00	$12,000.00	$12,000.00
204.	4.000	EA	GUTTER INLET	$2,500.00	$10,000.00	$1,000.00	$4,000.00
220.	16.000	EA	DRAINAGE STRUCTURE ADJUSTED	$650.00	$10,400.00	$1,200.00	$19,200.00
220.3	3.000	EA	DRAINAGE STRUCTURE CHANGE IN TYPE	$1,400.00	$4,200.00	$1,500.00	$4,500.00
220.5	1.000	EA	DRAINAGE STRUCTURE REMODELED	$1,000.00	$1,000.00	$2,500.00	$2,500.00
220.7	1.000	EA	SANITARY STRUCTURE ADJUSTED	$650.00	$650.00	$1,400.00	$1,400.00
221.	13.000	EA	FRAME AND COVER	$1,100.00	$14,300.00	$1,500.00	$19,500.00
221.1	1.000	EA	FRAME AND COVER - SECURED	$1,200.00	$1,200.00	$2,000.00	$2,000.00
222.1	20.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	$1,300.00	$26,000.00	$1,500.00	$30,000.00
223.2	9.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	$200.00	$1,800.00	$500.00	$4,500.00
227.3	82.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	$200.00	$16,400.00	$200.00	$16,400.00
227.31	250.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	$25.00	$6,250.00	$15.00	$3,750.00
234.12	280.000	FT	12 INCH DRAINAGE PIPE - OPTION	$150.00	$42,000.00	$300.00	$84,000.00
244.12	134.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS V	$150.00	$20,100.00	$300.00	$40,200.00

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				S&R CORPORATION		P GIOIOSO & SONS INC	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
358.	6.000	EA	GATE BOX ADJUSTED	$350.00	$2,100.00	$400.00	$2,400.00
381.	1.000	EA	SERVICE BOX	$550.00	$550.00	$300.00	$300.00
381.3	5.000	EA	SERVICE BOX ADJUSTED	$350.00	$1,750.00	$400.00	$2,000.00
402.	255.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	$85.00	$21,675.00	$120.00	$30,600.00
415.2	10,600.000	SY	PAVEMENT FINE MILLING	$10.00	$106,000.00	$7.00	$74,200.00
431.	380.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	$90.00	$34,200.00	$150.00	$57,000.00
440.	5,500.000	LB	CALCIUM CHLORIDE FOR ROADWAY DUST CONTROL	$0.25	$1,375.00	$2.00	$11,000.00
443.	3.000	MGL	WATER FOR ROADWAY DUST CONTROL	$65.00	$195.00	$250.00	$750.00
450.231	1,241.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	$200.00	$248,200.00	$260.00	$322,660.00
450.32	415.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	$200.00	$83,000.00	$220.00	$91,300.00
450.42	769.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	$200.00	$153,800.00	$180.00	$138,420.00
450.601	63.000	TON	SUPERPAVE BRIDGE SURFACE COURSE - 9.5 POLYMER (SSC-B - 9.5 - P)	$250.00	$15,750.00	$320.00	$20,160.00
450.701	63.000	TON	SUPERPAVE BRIDGE PROTECTIVE COURSE - 9.5 POLYMER (SPC-B - 9.5 - P)	$250.00	$15,750.00	$320.00	$20,160.00
451.	900.000	TON	HMA FOR PATCHING	$300.00	$270,000.00	$300.00	$270,000.00
452.	1,189.000	GAL	ASPHALT EMULSION FOR TACK COAT	$15.00	$17,835.00	$12.00	$14,268.00
453.	12,755.000	FT	HMA JOINT ADHESIVE	$2.00	$25,510.00	$2.00	$25,510.00
472.	453.000	TON	TEMPORARY ASPHALT PATCHING	$300.00	$135,900.00	$500.00	$226,500.00
482.31	160.000	FT	SAWING AND SEALING JOINTS IN ASPHALT PAVEMENT AT BRIDGES	$55.00	$8,800.00	$40.00	$6,400.00
482.5	993.000	FT	SAWCUTTING ASPHALT PAVEMENT FOR BOX WIDENING	$9.00	$8,937.00	$2.00	$1,986.00
504.	3,815.000	FT	GRANITE CURB TYPE VA4 - STRAIGHT	$50.00	$190,750.00	$90.00	$343,350.00
504.1	790.000	FT	GRANITE CURB TYPE VA4 - CURVED	$65.00	$51,350.00	$120.00	$94,800.00
509.	48.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	$65.00	$3,120.00	$120.00	$5,760.00

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				S&R CORPORATION		P GIOIOSO & SONS INC	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
509.1	96.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	$70.00	$6,720.00	$140.00	$13,440.00
514.	8.000	EA	GRANITE CURB INLET - STRAIGHT	$500.00	$4,000.00	$1,500.00	$12,000.00
516.	11.000	EA	GRANITE CURB CORNER TYPE A	$400.00	$4,400.00	$1,000.00	$11,000.00
580.	502.000	FT	CURB REMOVED AND RESET	$35.00	$17,570.00	$90.00	$45,180.00
594.	6,920.000	FT	CURB REMOVED AND DISCARDED	$4.00	$27,680.00	$12.00	$83,040.00
620.13	1,275.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	$35.00	$44,625.00	$55.00	$70,125.00
621.13	891.000	FT	GUARDRAIL, TL-3 (DOUBLE FACED)	$45.00	$40,095.00	$88.00	$78,408.00
627.1	2.000	EA	TRAILING ANCHORAGE	$2,200.00	$4,400.00	$4,800.00	$9,600.00
627.83	1.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-3	$5,350.00	$5,350.00	$7,000.00	$7,000.00
628.24	6.000	EA	TRANSITION TO BRIDGE RAIL	$5,600.00	$33,600.00	$9,000.00	$54,000.00
628.305	3.000	EA	TEMPORARY IMPACT ATTENUATOR, NON-REDIRECTIVE, TL-3	$10,100.00	$30,300.00	$16,000.00	$48,000.00
628.4	4.000	EA	TEMPORARY IMPACT ATTENUATOR, REMOVED AND RESET	$1,450.00	$5,800.00	$8,000.00	$32,000.00
629.4	85.000	FT	CAST-IN-PLACE CONCRETE MEDIAN BARRIER - DOUBLE FACED	$550.00	$46,750.00	$1,200.00	$102,000.00
630.1	2,010.000	FT	HIGHWAY GUARD REMOVED AND STACKED	$3.00	$6,030.00	$15.00	$30,150.00
657.	160.000	FT	TEMPORARY FENCE	$35.00	$5,600.00	$30.00	$4,800.00
697.1	30.000	EA	SILT SACK	$250.00	$7,500.00	$250.00	$7,500.00
698.3	1,990.000	SY	GEOTEXTILE FABRIC FOR SEPARATION	$5.00	$9,950.00	$55.00	$109,450.00
701.	710.000	SY	CEMENT CONCRETE SIDEWALK	$85.00	$60,350.00	$90.00	$63,900.00
701.1	30.000	SY	CEMENT CONCRETE SIDEWALK AT DRIVEWAYS	$95.00	$2,850.00	$135.00	$4,050.00
701.2	275.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	$100.00	$27,500.00	$200.00	$55,000.00
701.21	81.000	SF	DIRECTIONAL BAR TILE	$40.00	$3,240.00	$60.00	$4,860.00
702.	41.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	$250.00	$10,250.00	$350.00	$14,350.00
704.	1.000	TON	STONE DUST WALKS	$1,650.00	$1,650.00	$700.00	$700.00
706.1	5.000	SY	BRICK WALK REMOVED AND RELAID	$750.00	$3,750.00	$300.00	$1,500.00
722.2	1.000	LS	SCHEDULE OF OPERATIONS (TYPE B) - FIXED PRICE $95000	$95,000.00	$95,000.00	$95,000.00	$95,000.00

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				S&R CORPORATION		P GIOIOSO & SONS INC	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
740.	43.000	MO	ENGINEER'S FIELD OFFICE AND EQUIPMENT (TYPE A)	$6,050.00	$260,150.00	$2,500.00	$107,500.00
748.	1.000	LS	MOBILIZATION	$540,000.00	$540,000.00	$600,000.00	$600,000.00
751.	140.000	CY	LOAM FOR ROADSIDES	$75.00	$10,500.00	$80.00	$11,200.00
756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	$7,500.00	$7,500.00	$8,000.00	$8,000.00
765.	1,255.000	SY	SEEDING	$4.00	$5,020.00	$4.00	$5,020.00
767.121	193.000	FT	SEDIMENT CONTROL BARRIER	$6.00	$1,158.00	$20.00	$3,860.00
776.836	2.000	EA	MAPLE - SUGAR 2-2.5 INCHES CALIPER	$950.00	$1,900.00	$1,000.00	$2,000.00
777.328	1.000	EA	OAK - WHITE 2-2.5 INCH CALIPER	$950.00	$950.00	$1,000.00	$1,000.00
801.32	20.000	FT	3 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	$90.00	$1,800.00	$60.00	$1,200.00
801.42	2,317.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	$90.00	$208,530.00	$92.00	$213,164.00
804.2	102.000	FT	2 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC (UL)	$75.00	$7,650.00	$125.00	$12,750.00
804.3	1,175.000	FT	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC - (UL)	$85.00	$99,875.00	$85.00	$99,875.00
806.2	110.000	FT	2 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	$75.00	$8,250.00	$80.00	$8,800.00
809.1	10.000	FT	1 INCH ELECTRICAL CONDUIT - FLEXIBLE METALLIC	$100.00	$1,000.00	$200.00	$2,000.00
810.32	200.000	FT	3 INCH ELECTRICAL CONDUIT (DOUBLE) ENCASED IN CONCRETE	$150.00	$30,000.00	$250.00	$50,000.00
811.12	1.000	EA	ELECTRIC MANHOLE - SD2.012	$12,400.00	$12,400.00	$3,000.00	$3,000.00
811.15	1.000	EA	ELECTRIC MANHOLE	$18,700.00	$18,700.00	$3,000.00	$3,000.00
811.22	31.000	EA	ELECTRIC HANDHOLE - SD2.022	$2,650.00	$82,150.00	$1,500.00	$46,500.00
811.31	3.000	EA	PULL BOX 12 X 12 INCHES - SD2.031	$1,350.00	$4,050.00	$2,000.00	$6,000.00
811.37	1.000	EA	ELECTRIC HANDHOLE ADJUSTED	$600.00	$600.00	$1,000.00	$1,000.00
811.38	1.000	EA	ELECTRIC HANDHOLE REMOVED AND RESET	$800.00	$800.00	$4,000.00	$4,000.00
811.40	6.000	EA	JUNCTION BOX 6 X 6 X 4 INCHES	$950.00	$5,700.00	$900.00	$5,400.00
812.09	10.000	EA	LIGHT STANDARD FOUNDATION PRECAST	$2,600.00	$26,000.00	$2,300.00	$23,000.00
812.102	10.000	EA	LIGHT STANDARD FOUNDATION REMOVAL	$950.00	$9,500.00	$1,200.00	$12,000.00
812.20	1.000	EA	LIGHTING LOAD CENTER FOUNDATION	$11,750.00	$11,750.00	$10,000.00	$10,000.00

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				S&R CORPORATION		P GIOIOSO & SONS INC	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
813.40	60.000	FT	WIRE TYPE 8 NO. 10 DIRECT BURIAL	$4.00	$240.00	$7.00	$420.00
813.41	1,740.000	FT	WIRE TYPE 8 NO. 8 DIRECT BURIAL	$4.00	$6,960.00	$9.00	$15,660.00
813.52	550.000	FT	WIRE TYPE 10 - #8 GROUNDING AND BONDING	$3.00	$1,650.00	$6.00	$3,300.00
813.72	3.000	EA	GROUND ROD 10 FEET LONG	$400.00	$1,200.00	$400.00	$1,200.00
813.81	1.000	LS	SERVICE CONNECTION (UNDERGROUND)	$6,200.00	$6,200.00	$8,000.00	$8,000.00
816.01	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	$383,700.00	$383,700.00	$400,000.00	$400,000.00
823.101	6.000	EA	LED AREA LIGHTING LUMINAIRE (UNDER BRIDGE)	$1,000.00	$6,000.00	$4,000.00	$24,000.00
823.61	1.000	LS	HIGHWAY LIGHTING LOAD CENTER NO.1	$34,200.00	$34,200.00	$50,000.00	$50,000.00
824.50	1.000	LS	FLASHING WARNING BEACON REMOVED AND RESET	$2,300.00	$2,300.00	$4,000.00	$4,000.00
825.2	1.000	EA	RRFB (2-POST ASSEMBLY SYSTEM)	$18,950.00	$18,950.00	$30,000.00	$30,000.00
831.11	290.000	SF	ROADSIDE GUIDE SIGN (MA-D1-XX) - ALUM. PANEL (TYPE A)	$45.00	$13,050.00	$55.00	$15,950.00
832.	398.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	$25.00	$9,950.00	$30.00	$11,940.00
841.11	7.000	EA	SUPPORT FOR GUIDE SIGN (MA-D1-XX) - 5 INCH TUBULAR - STEEL	$3,550.00	$24,850.00	$4,000.00	$28,000.00
847.1	28.000	EA	SIGN SUP (NOT GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	$300.00	$8,400.00	$300.00	$8,400.00
848.1	13.000	EA	SIGN SUP (NOT GUIDE)+RTE MKR W/2 BRKWAY POST ASSEMBLIES-STEEL	$600.00	$7,800.00	$500.00	$6,500.00
852.	640.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	$40.00	$25,600.00	$30.00	$19,200.00
852.11	360.000	FT	TEMPORARY PEDESTRIAN BARRICADE	$50.00	$18,000.00	$60.00	$21,600.00
852.12	4.000	EA	TEMPORARY PEDESTRIAN CURB RAMP	$2,350.00	$9,400.00	$800.00	$3,200.00
853.1	12.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	$150.00	$1,800.00	$250.00	$3,000.00
853.21	12,200.000	FT	TEMPORARY BARRIER REMOVED AND RESET	$15.00	$183,000.00	$6.00	$73,200.00
853.33	5,090.000	FT	TEMPORARY BARRIER - LIMITED DEFLECTION (TL-3)	$100.00	$509,000.00	$130.00	$661,700.00
853.403	42.000	DAY	TRUCK MOUNTED ATTENUATOR	$400.00	$16,800.00	$1,000.00	$42,000.00
853.8	1,101.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	$0.10	$110.10	$50.00	$55,050.00

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				S&R CORPORATION		P GIOIOSO & SONS INC	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
854.016	52,000.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	$0.30	$15,600.00	$0.75	$39,000.00
854.036	1,100.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	$2.00	$2,200.00	$3.00	$3,300.00
854.1	6,200.000	SF	PAVEMENT MARKING REMOVAL	$2.00	$12,400.00	$3.00	$18,600.00
856.	1,253.000	DAY	ARROW BOARD	$25.00	$31,325.00	$20.00	$25,060.00
856.12	408.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	$25.00	$10,200.00	$60.00	$24,480.00
859.	65,086.000	DAY	REFLECTORIZED DRUM	$0.50	$32,543.00	$1.00	$65,086.00
859.1	1,988.000	DAY	REFLECTORIZED DRUMS WITH SEQUENTIAL FLASHING WARNING LIGHTS	$6.00	$11,928.00	$15.00	$29,820.00
863.13	12,860.000	SF	HIGH FRICTION SURFACE COATING (RED BUS LANE TREATMENT)	$9.00	$115,740.00	$30.00	$385,800.00
864.04	1,292.000	SF	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC)	$9.00	$11,628.00	$20.00	$25,840.00
864.41	340.000	SF	GREEN COLORIZED PAVEMENT MARKINGS	$15.00	$5,100.00	$15.00	$5,100.00
866.306	3,900.000	FT	6 INCH WET REFLECTORIZED WHITE LINE (THERMOPLASTIC) (RECESSED)	$5.00	$19,500.00	$5.00	$19,500.00
866.312	2,700.000	FT	12 INCH RECESSED WHITE LINE (THERMOPLASTIC, WR)	$10.00	$27,000.00	$10.00	$27,000.00
867.306	3,800.000	FT	6 INCH WET REFLECTORIZED YELLOW LINE (THERMOPLASTIC) (RECESSED)	$5.00	$19,000.00	$5.00	$19,000.00
867.312	40.000	FT	12 INCH RECESSED YELLOW LINE (THERMOPLASTIC, WR)	$10.00	$400.00	$10.00	$400.00
874.	1.000	EA	STREET NAME SIGN	$150.00	$150.00	$800.00	$800.00
874.2	17.000	EA	TRAFFIC SIGN REMOVED AND RESET	$150.00	$2,550.00	$150.00	$2,550.00
874.31	59.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	$55.00	$3,245.00	$20.00	$1,180.00
875.1	1.000	EA	PARKING METER REMOVED AND RESET	$700.00	$700.00	$1,200.00	$1,200.00
875.2	1.000	EA	PARKING METER REMOVED AND STACKED	$350.00	$350.00	$600.00	$600.00
877.1	4.000	EA	SIGN POST REMOVED AND DISCARDED	$55.00	$220.00	$600.00	$2,400.00
950.2	1.000	LS	TEMPORARY EARTH SUPPORT	$2,500,000.00	$2,500,000.00	$3,200,000.00	$3,200,000.00
991.1	1.000	LS	CONTROL OF WATER - STRUCTURE NO. R-05-015 (CPJ)	$100,000.00	$100,000.00	$200,000.00	$200,000.00

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				S&R CORPORATION		P GIOIOSO & SONS INC	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
995.01	1.000	LS	BRIDGE STRUCTURE, BRIDGE NO. R-05-015 (CPJ)	$8,000,000.00	$8,000,000.00	$7,800,000.00	$7,800,000.00
				Total :	$19,591,989.10	**Total :**	$21,424,372.00

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				BARLETTA HEAVY DIVISION INC		J F WHITE CONTRACTING CO	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
101.	1.000	A	CLEARING AND GRUBBING	$65,000.00	$65,000.00	$70,000.00	$70,000.00
102.021	1,074.000	SY	SELECTIVE CLEARING AND THINNING FOR SIGHT DISTANCE	$10.00	$10,740.00	$17.00	$18,258.00
102.1	40.000	FT	TREE TRIMMING	$25.00	$1,000.00	$83.00	$3,320.00
102.511	6.000	EA	TREE PROTECTION - ARMORING AND PRUNING	$700.00	$4,200.00	$551.00	$3,306.00
102.521	26.000	FT	TREE AND PLANT PROTECTION FENCE	$30.00	$780.00	$25.00	$650.00
103.	9.000	EA	TREE REMOVED - DIAMETER UNDER 24 INCHES	$1,200.00	$10,800.00	$2,700.00	$24,300.00
104.	2.000	EA	TREE REMOVED - DIAMETER 24 INCHES AND OVER	$4,500.00	$9,000.00	$5,000.00	$10,000.00
114.1	1.000	LS	DEMOLITION OF SUPERSTRUCTURE OF BRIDGE NO. R-05-015 (4DD)	$2,400,000.00	$2,400,000.00	$528,500.00	$528,500.00
120.	300.000	CY	EARTH EXCAVATION	$180.00	$54,000.00	$65.00	$19,500.00
121.	5.000	CY	CLASS A ROCK EXCAVATION	$250.00	$1,250.00	$430.00	$2,150.00
127.1	2,150.000	CY	REINFORCED CONCRETE EXCAVATION	$350.00	$752,500.00	$200.00	$430,000.00
140.	5,770.000	CY	BRIDGE EXCAVATION	$75.00	$432,750.00	$68.00	$392,360.00
141.	9.000	CY	CLASS A TRENCH EXCAVATION	$100.00	$900.00	$75.00	$675.00
141.1	130.000	CY	TEST PIT FOR EXPLORATION	$280.00	$36,400.00	$185.00	$24,050.00
142.	32.000	CY	CLASS B TRENCH EXCAVATION	$35.00	$1,120.00	$60.00	$1,920.00
144.	310.000	CY	CLASS B ROCK EXCAVATION	$50.00	$15,500.00	$430.00	$133,300.00
146.	8.000	EA	DRAINAGE STRUCTURE REMOVED	$1,800.00	$14,400.00	$1,300.00	$10,400.00
150.	28.000	CY	ORDINARY BORROW	$80.00	$2,240.00	$90.00	$2,520.00
151.	1,140.000	CY	GRAVEL BORROW	$140.00	$159,600.00	$120.00	$136,800.00
151.1	215.000	CY	GRAVEL BORROW FOR BRIDGE FOUNDATION	$142.00	$30,530.00	$140.00	$30,100.00
151.2	2,980.000	CY	GRAVEL BORROW FOR BACKFILLING STRUCTURES AND PIPES	$120.00	$357,600.00	$60.00	$178,800.00
156.	50.000	TON	CRUSHED STONE	$150.00	$7,500.00	$35.00	$1,750.00
156.1	1,945.000	TON	CRUSHED STONE FOR BRIDGE FOUNDATIONS	$94.00	$182,830.00	$105.00	$204,225.00
160.1	50.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MANUAL EXCAVATABLE (<= 100 PSI)	$375.00	$18,750.00	$185.00	$9,250.00
170.	3,665.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	$18.00	$65,970.00	$6.00	$21,990.00

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				BARLETTA HEAVY DIVISION INC		J F WHITE CONTRACTING CO	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	$10,000.00	$10,000.00	$4,500.00	$4,500.00
180.02	160.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	$45.00	$7,200.00	$25.00	$4,000.00
180.03	80.000	HR	LICENSED SITE PROFESSIONAL SERVICES	$140.00	$11,200.00	$135.00	$10,800.00
181.11	6,794.000	TON	DISPOSAL OF UNREGULATED SOIL	$24.00	$163,056.00	$28.00	$190,232.00
181.12	560.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	$81.00	$45,360.00	$90.00	$50,400.00
181.13	560.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	$93.00	$52,080.00	$112.00	$62,720.00
181.14	80.000	TON	DISPOSAL OF HAZARDOUS WASTE	$610.00	$48,800.00	$560.00	$44,800.00
182.1	1.000	LS	INSPECTION AND TESTING FOR ASBESTOS	$15,000.00	$15,000.00	$4,500.00	$4,500.00
182.2	105.000	FT	REMOVAL OF ASBESTOS	$500.00	$52,500.00	$260.00	$27,300.00
184.1	5.000	TON	DISPOSAL OF TREATED WOOD PRODUCTS	$900.00	$4,500.00	$330.00	$1,650.00
201.	22.000	EA	CATCH BASIN	$7,000.00	$154,000.00	$4,700.00	$103,400.00
202.	5.000	EA	MANHOLE	$10,000.00	$50,000.00	$4,700.00	$23,500.00
203.	1.000	EA	SPECIAL MANHOLE	$14,000.00	$14,000.00	$10,800.00	$10,800.00
204.	4.000	EA	GUTTER INLET	$3,000.00	$12,000.00	$2,700.00	$10,800.00
220.	16.000	EA	DRAINAGE STRUCTURE ADJUSTED	$1,050.00	$16,800.00	$950.00	$15,200.00
220.3	3.000	EA	DRAINAGE STRUCTURE CHANGE IN TYPE	$1,050.00	$3,150.00	$1,250.00	$3,750.00
220.5	1.000	EA	DRAINAGE STRUCTURE REMODELED	$6,400.00	$6,400.00	$1,170.00	$1,170.00
220.7	1.000	EA	SANITARY STRUCTURE ADJUSTED	$1,050.00	$1,050.00	$1,000.00	$1,000.00
221.	13.000	EA	FRAME AND COVER	$1,500.00	$19,500.00	$1,425.00	$18,525.00
221.1	1.000	EA	FRAME AND COVER - SECURED	$2,000.00	$2,000.00	$1,500.00	$1,500.00
222.1	20.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	$2,100.00	$42,000.00	$1,570.00	$31,400.00
223.2	9.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	$320.00	$2,880.00	$245.00	$2,205.00
227.3	82.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	$500.00	$41,000.00	$485.00	$39,770.00
227.31	250.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	$15.00	$3,750.00	$27.00	$6,750.00
234.12	280.000	FT	12 INCH DRAINAGE PIPE - OPTION	$250.00	$70,000.00	$130.00	$36,400.00
244.12	134.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS V	$280.00	$37,520.00	$140.00	$18,760.00

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				BARLETTA HEAVY DIVISION INC		J F WHITE CONTRACTING CO	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
358.	6.000	EA	GATE BOX ADJUSTED	$500.00	$3,000.00	$400.00	$2,400.00
381.	1.000	EA	SERVICE BOX	$1,000.00	$1,000.00	$1,000.00	$1,000.00
381.3	5.000	EA	SERVICE BOX ADJUSTED	$600.00	$3,000.00	$330.00	$1,650.00
402.	255.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	$180.00	$45,900.00	$120.00	$30,600.00
415.2	10,600.000	SY	PAVEMENT FINE MILLING	$6.00	$63,600.00	$17.00	$180,200.00
431.	380.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	$100.00	$38,000.00	$60.00	$22,800.00
440.	5,500.000	LB	CALCIUM CHLORIDE FOR ROADWAY DUST CONTROL	$1.00	$5,500.00	$0.60	$3,300.00
443.	3.000	MGL	WATER FOR ROADWAY DUST CONTROL	$380.00	$1,140.00	$115.00	$345.00
450.231	1,241.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	$210.00	$260,610.00	$205.00	$254,405.00
450.32	415.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	$205.00	$85,075.00	$200.00	$83,000.00
450.42	769.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	$200.00	$153,800.00	$195.00	$149,955.00
450.601	63.000	TON	SUPERPAVE BRIDGE SURFACE COURSE - 9.5 POLYMER (SSC-B - 9.5 - P)	$225.00	$14,175.00	$220.00	$13,860.00
450.701	63.000	TON	SUPERPAVE BRIDGE PROTECTIVE COURSE - 9.5 POLYMER (SPC-B - 9.5 - P)	$225.00	$14,175.00	$220.00	$13,860.00
451.	900.000	TON	HMA FOR PATCHING	$500.00	$450,000.00	$350.00	$315,000.00
452.	1,189.000	GAL	ASPHALT EMULSION FOR TACK COAT	$13.00	$15,457.00	$12.75	$15,159.75
453.	12,755.000	FT	HMA JOINT ADHESIVE	$2.00	$25,510.00	$1.80	$22,959.00
472.	453.000	TON	TEMPORARY ASPHALT PATCHING	$445.00	$201,585.00	$370.00	$167,610.00
482.31	160.000	FT	SAWING AND SEALING JOINTS IN ASPHALT PAVEMENT AT BRIDGES	$50.00	$8,000.00	$65.00	$10,400.00
482.5	993.000	FT	SAWCUTTING ASPHALT PAVEMENT FOR BOX WIDENING	$5.00	$4,965.00	$2.00	$1,986.00
504.	3,815.000	FT	GRANITE CURB TYPE VA4 - STRAIGHT	$48.00	$183,120.00	$47.00	$179,305.00
504.1	790.000	FT	GRANITE CURB TYPE VA4 - CURVED	$60.00	$47,400.00	$60.00	$47,400.00
509.	48.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	$60.00	$2,880.00	$60.00	$2,880.00

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				BARLETTA HEAVY DIVISION INC		J F WHITE CONTRACTING CO	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
509.1	96.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	$67.00	$6,432.00	$67.00	$6,432.00
514.	8.000	EA	GRANITE CURB INLET - STRAIGHT	$430.00	$3,440.00	$470.00	$3,760.00
516.	11.000	EA	GRANITE CURB CORNER TYPE A	$275.00	$3,025.00	$300.00	$3,300.00
580.	502.000	FT	CURB REMOVED AND RESET	$35.00	$17,570.00	$25.00	$12,550.00
594.	6,920.000	FT	CURB REMOVED AND DISCARDED	$3.00	$20,760.00	$9.00	$62,280.00
620.13	1,275.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	$35.00	$44,625.00	$36.00	$45,900.00
621.13	891.000	FT	GUARDRAIL, TL-3 (DOUBLE FACED)	$35.00	$31,185.00	$53.00	$47,223.00
627.1	2.000	EA	TRAILING ANCHORAGE	$2,100.00	$4,200.00	$3,168.00	$6,336.00
627.83	1.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-3	$5,200.00	$5,200.00	$5,400.00	$5,400.00
628.24	6.000	EA	TRANSITION TO BRIDGE RAIL	$5,400.00	$32,400.00	$7,384.00	$44,304.00
628.305	3.000	EA	TEMPORARY IMPACT ATTENUATOR, NON-REDIRECTIVE, TL-3	$10,000.00	$30,000.00	$8,478.00	$25,434.00
628.4	4.000	EA	TEMPORARY IMPACT ATTENUATOR, REMOVED AND RESET	$4,000.00	$16,000.00	$2,700.00	$10,800.00
629.4	85.000	FT	CAST-IN-PLACE CONCRETE MEDIAN BARRIER - DOUBLE FACED	$700.00	$59,500.00	$713.00	$60,605.00
630.1	2,010.000	FT	HIGHWAY GUARD REMOVED AND STACKED	$3.00	$6,030.00	$5.50	$11,055.00
657.	160.000	FT	TEMPORARY FENCE	$25.00	$4,000.00	$20.00	$3,200.00
697.1	30.000	EA	SILT SACK	$280.00	$8,400.00	$220.00	$6,600.00
698.3	1,990.000	SY	GEOTEXTILE FABRIC FOR SEPARATION	$4.00	$7,960.00	$8.50	$16,915.00
701.	710.000	SY	CEMENT CONCRETE SIDEWALK	$75.00	$53,250.00	$102.00	$72,420.00
701.1	30.000	SY	CEMENT CONCRETE SIDEWALK AT DRIVEWAYS	$93.00	$2,790.00	$119.00	$3,570.00
701.2	275.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	$105.00	$28,875.00	$130.00	$35,750.00
701.21	81.000	SF	DIRECTIONAL BAR TILE	$60.00	$4,860.00	$55.00	$4,455.00
702.	41.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	$350.00	$14,350.00	$245.00	$10,045.00
704.	1.000	TON	STONE DUST WALKS	$525.00	$525.00	$230.00	$230.00
706.1	5.000	SY	BRICK WALK REMOVED AND RELAID	$700.00	$3,500.00	$276.00	$1,380.00
722.2	1.000	LS	SCHEDULE OF OPERATIONS (TYPE B) - FIXED PRICE $95000	$95,000.00	$95,000.00	$95,000.00	$95,000.00

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				BARLETTA HEAVY DIVISION INC		J F WHITE CONTRACTING CO	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
740.	43.000	MO	ENGINEER'S FIELD OFFICE AND EQUIPMENT (TYPE A)	$9,000.00	$387,000.00	$6,900.00	$296,700.00
748.	1.000	LS	MOBILIZATION	$700,000.00	$700,000.00	$708,000.00	$708,000.00
751.	140.000	CY	LOAM FOR ROADSIDES	$82.00	$11,480.00	$86.00	$12,040.00
756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	$10,000.00	$10,000.00	$5,500.00	$5,500.00
765.	1,255.000	SY	SEEDING	$4.00	$5,020.00	$4.00	$5,020.00
767.121	193.000	FT	SEDIMENT CONTROL BARRIER	$6.00	$1,158.00	$6.00	$1,158.00
776.836	2.000	EA	MAPLE - SUGAR 2-2.5 INCHES CALIPER	$900.00	$1,800.00	$945.00	$1,890.00
777.328	1.000	EA	OAK - WHITE 2-2.5 INCH CALIPER	$900.00	$900.00	$945.00	$945.00
801.32	20.000	FT	3 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	$450.00	$9,000.00	$490.00	$9,800.00
801.42	2,317.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	$120.00	$278,040.00	$156.00	$361,452.00
804.2	102.000	FT	2 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC (UL)	$75.00	$7,650.00	$130.00	$13,260.00
804.3	1,175.000	FT	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC - (UL)	$85.00	$99,875.00	$160.00	$188,000.00
806.2	110.000	FT	2 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	$70.00	$7,700.00	$220.00	$24,200.00
809.1	10.000	FT	1 INCH ELECTRICAL CONDUIT - FLEXIBLE METALLIC	$110.00	$1,100.00	$86.00	$860.00
810.32	200.000	FT	3 INCH ELECTRICAL CONDUIT (DOUBLE) ENCASED IN CONCRETE	$130.00	$26,000.00	$185.00	$37,000.00
811.12	1.000	EA	ELECTRIC MANHOLE - SD2.012	$6,000.00	$6,000.00	$18,900.00	$18,900.00
811.15	1.000	EA	ELECTRIC MANHOLE	$9,000.00	$9,000.00	$50,000.00	$50,000.00
811.22	31.000	EA	ELECTRIC HANDHOLE - SD2.022	$5,000.00	$155,000.00	$2,600.00	$80,600.00
811.31	3.000	EA	PULL BOX 12 X 12 INCHES - SD2.031	$2,000.00	$6,000.00	$1,220.00	$3,660.00
811.37	1.000	EA	ELECTRIC HANDHOLE ADJUSTED	$800.00	$800.00	$2,970.00	$2,970.00
811.38	1.000	EA	ELECTRIC HANDHOLE REMOVED AND RESET	$1,000.00	$1,000.00	$3,500.00	$3,500.00
811.40	6.000	EA	JUNCTION BOX 6 X 6 X 4 INCHES	$900.00	$5,400.00	$360.00	$2,160.00
812.09	10.000	EA	LIGHT STANDARD FOUNDATION PRECAST	$4,000.00	$40,000.00	$4,000.00	$40,000.00
812.102	10.000	EA	LIGHT STANDARD FOUNDATION REMOVAL	$2,000.00	$20,000.00	$950.00	$9,500.00
812.20	1.000	EA	LIGHTING LOAD CENTER FOUNDATION	$7,000.00	$7,000.00	$7,300.00	$7,300.00

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				BARLETTA HEAVY DIVISION INC		J F WHITE CONTRACTING CO	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
813.40	60.000	FT	WIRE TYPE 8 NO. 10 DIRECT BURIAL	$3.50	$210.00	$24.00	$1,440.00
813.41	1,740.000	FT	WIRE TYPE 8 NO. 8 DIRECT BURIAL	$3.50	$6,090.00	$12.00	$20,880.00
813.52	550.000	FT	WIRE TYPE 10 - #8 GROUNDING AND BONDING	$3.00	$1,650.00	$14.00	$7,700.00
813.72	3.000	EA	GROUND ROD 10 FEET LONG	$400.00	$1,200.00	$555.00	$1,665.00
813.81	1.000	LS	SERVICE CONNECTION (UNDERGROUND)	$15,000.00	$15,000.00	$11,000.00	$11,000.00
816.01	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	$350,000.00	$350,000.00	$425,500.00	$425,500.00
823.101	6.000	EA	LED AREA LIGHTING LUMINAIRE (UNDER BRIDGE)	$950.00	$5,700.00	$2,335.00	$14,010.00
823.61	1.000	LS	HIGHWAY LIGHTING LOAD CENTER NO.1	$28,000.00	$28,000.00	$16,300.00	$16,300.00
824.50	1.000	LS	FLASHING WARNING BEACON REMOVED AND RESET	$7,000.00	$7,000.00	$2,000.00	$2,000.00
825.2	1.000	EA	RRFB (2-POST ASSEMBLY SYSTEM)	$26,000.00	$26,000.00	$16,400.00	$16,400.00
831.11	290.000	SF	ROADSIDE GUIDE SIGN (MA-D1-XX) - ALUM. PANEL (TYPE A)	$65.00	$18,850.00	$46.00	$13,340.00
832.	398.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	$18.00	$7,164.00	$24.00	$9,552.00
841.11	7.000	EA	SUPPORT FOR GUIDE SIGN (MA-D1-XX) - 5 INCH TUBULAR - STEEL	$3,950.00	$27,650.00	$3,000.00	$21,000.00
847.1	28.000	EA	SIGN SUP (NOT GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	$290.00	$8,120.00	$260.00	$7,280.00
848.1	13.000	EA	SIGN SUP (NOT GUIDE)+RTE MKR W/2 BRKWAY POST ASSEMBLIES-STEEL	$450.00	$5,850.00	$420.00	$5,460.00
852.	640.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	$20.00	$12,800.00	$35.00	$22,400.00
852.11	360.000	FT	TEMPORARY PEDESTRIAN BARRICADE	$80.00	$28,800.00	$38.00	$13,680.00
852.12	4.000	EA	TEMPORARY PEDESTRIAN CURB RAMP	$1,200.00	$4,800.00	$5,250.00	$21,000.00
853.1	12.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	$350.00	$4,200.00	$200.00	$2,400.00
853.21	12,200.000	FT	TEMPORARY BARRIER REMOVED AND RESET	$15.00	$183,000.00	$12.00	$146,400.00
853.33	5,090.000	FT	TEMPORARY BARRIER - LIMITED DEFLECTION (TL-3)	$25.00	$127,250.00	$110.00	$559,900.00
853.403	42.000	DAY	TRUCK MOUNTED ATTENUATOR	$900.00	$37,800.00	$92.00	$3,864.00
853.8	1,101.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	$80.00	$88,080.00	$215.00	$236,715.00

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				BARLETTA HEAVY DIVISION INC		J F WHITE CONTRACTING CO	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
854.016	52,000.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	$0.30	$15,600.00	$0.30	$15,600.00
854.036	1,100.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	$2.00	$2,200.00	$3.50	$3,850.00
854.1	6,200.000	SF	PAVEMENT MARKING REMOVAL	$2.75	$17,050.00	$1.65	$10,230.00
856.	1,253.000	DAY	ARROW BOARD	$10.00	$12,530.00	$13.00	$16,289.00
856.12	408.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	$20.00	$8,160.00	$27.00	$11,016.00
859.	65,086.000	DAY	REFLECTORIZED DRUM	$0.25	$16,271.50	$0.30	$19,525.80
859.1	1,988.000	DAY	REFLECTORIZED DRUMS WITH SEQUENTIAL FLASHING WARNING LIGHTS	$3.00	$5,964.00	$2.25	$4,473.00
863.13	12,860.000	SF	HIGH FRICTION SURFACE COATING (RED BUS LANE TREATMENT)	$8.00	$102,880.00	$8.65	$111,239.00
864.04	1,292.000	SF	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC)	$8.00	$10,336.00	$38.00	$49,096.00
864.41	340.000	SF	GREEN COLORIZED PAVEMENT MARKINGS	$11.00	$3,740.00	$12.00	$4,080.00
866.306	3,900.000	FT	6 INCH WET REFLECTORIZED WHITE LINE (THERMOPLASTIC) (RECESSED)	$4.50	$17,550.00	$4.90	$19,110.00
866.312	2,700.000	FT	12 INCH RECESSED WHITE LINE (THERMOPLASTIC, WR)	$9.00	$24,300.00	$9.75	$26,325.00
867.306	3,800.000	FT	6 INCH WET REFLECTORIZED YELLOW LINE (THERMOPLASTIC) (RECESSED)	$4.50	$17,100.00	$4.90	$18,620.00
867.312	40.000	FT	12 INCH RECESSED YELLOW LINE (THERMOPLASTIC, WR)	$9.00	$360.00	$9.75	$390.00
874.	1.000	EA	STREET NAME SIGN	$100.00	$100.00	$300.00	$300.00
874.2	17.000	EA	TRAFFIC SIGN REMOVED AND RESET	$25.00	$425.00	$140.00	$2,380.00
874.31	59.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	$20.00	$1,180.00	$55.00	$3,245.00
875.1	1.000	EA	PARKING METER REMOVED AND RESET	$1,000.00	$1,000.00	$810.00	$810.00
875.2	1.000	EA	PARKING METER REMOVED AND STACKED	$500.00	$500.00	$230.00	$230.00
877.1	4.000	EA	SIGN POST REMOVED AND DISCARDED	$400.00	$1,600.00	$80.00	$320.00
950.2	1.000	LS	TEMPORARY EARTH SUPPORT	$3,255,000.00	$3,255,000.00	$6,200,000.00	$6,200,000.00
991.1	1.000	LS	CONTROL OF WATER - STRUCTURE NO. R-05-015 (CPJ)	$375,000.00	$375,000.00	$574,500.00	$574,500.00

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				BARLETTA HEAVY DIVISION INC		J F WHITE CONTRACTING CO	
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
995.01	1.000	LS	BRIDGE STRUCTURE, BRIDGE NO. R-05-015 (CPJ)	$8,463,141.50	$8,463,141.50	$9,210,000.00	$9,210,000.00
				Total :	$22,797,000.00	**Total :**	$24,864,904.55

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				NEW ENGLAND INFRASTRUCTURE INC			
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
101.	1.000	A	CLEARING AND GRUBBING	$70,000.00	$70,000.00		
102.021	1,074.000	SY	SELECTIVE CLEARING AND THINNING FOR SIGHT DISTANCE	$25.00	$26,850.00		
102.1	40.000	FT	TREE TRIMMING	$20.00	$800.00		
102.511	6.000	EA	TREE PROTECTION - ARMORING AND PRUNING	$700.00	$4,200.00		
102.521	26.000	FT	TREE AND PLANT PROTECTION FENCE	$30.00	$780.00		
103.	9.000	EA	TREE REMOVED - DIAMETER UNDER 24 INCHES	$2,500.00	$22,500.00		
104.	2.000	EA	TREE REMOVED - DIAMETER 24 INCHES AND OVER	$4,000.00	$8,000.00		
114.1	1.000	LS	DEMOLITION OF SUPERSTRUCTURE OF BRIDGE NO. R-05-015 (4DD)	$1,750,000.00	$1,750,000.00		
120.	300.000	CY	EARTH EXCAVATION	$100.00	$30,000.00		
121.	5.000	CY	CLASS A ROCK EXCAVATION	$200.00	$1,000.00		
127.1	2,150.000	CY	REINFORCED CONCRETE EXCAVATION	$250.00	$537,500.00		
140.	5,770.000	CY	BRIDGE EXCAVATION	$90.00	$519,300.00		
141.	9.000	CY	CLASS A TRENCH EXCAVATION	$150.00	$1,350.00		
141.1	130.000	CY	TEST PIT FOR EXPLORATION	$200.00	$26,000.00		
142.	32.000	CY	CLASS B TRENCH EXCAVATION	$150.00	$4,800.00		
144.	310.000	CY	CLASS B ROCK EXCAVATION	$1.00	$310.00		
146.	8.000	EA	DRAINAGE STRUCTURE REMOVED	$2,500.00	$20,000.00		
150.	28.000	CY	ORDINARY BORROW	$120.00	$3,360.00		
151.	1,140.000	CY	GRAVEL BORROW	$100.00	$114,000.00		
151.1	215.000	CY	GRAVEL BORROW FOR BRIDGE FOUNDATION	$250.00	$53,750.00		
151.2	2,980.000	CY	GRAVEL BORROW FOR BACKFILLING STRUCTURES AND PIPES	$100.00	$298,000.00		
156.	50.000	TON	CRUSHED STONE	$110.00	$5,500.00		
156.1	1,945.000	TON	CRUSHED STONE FOR BRIDGE FOUNDATIONS	$90.00	$175,050.00		
160.1	50.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MANUAL EXCAVATABLE (<= 100 PSI)	$800.00	$40,000.00		
170.	3,665.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	$10.00	$36,650.00		

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				NEW ENGLAND INFRASTRUCTURE INC			
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	$30,000.00	$30,000.00		
180.02	160.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	$10.00	$1,600.00		
180.03	80.000	HR	LICENSED SITE PROFESSIONAL SERVICES	$200.00	$16,000.00		
181.11	6,794.000	TON	DISPOSAL OF UNREGULATED SOIL	$50.00	$339,700.00		
181.12	560.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	$100.00	$56,000.00		
181.13	560.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	$120.00	$67,200.00		
181.14	80.000	TON	DISPOSAL OF HAZARDOUS WASTE	$1.00	$80.00		
182.1	1.000	LS	INSPECTION AND TESTING FOR ASBESTOS	$6,000.00	$6,000.00		
182.2	105.000	FT	REMOVAL OF ASBESTOS	$300.00	$31,500.00		
184.1	5.000	TON	DISPOSAL OF TREATED WOOD PRODUCTS	$500.00	$2,500.00		
201.	22.000	EA	CATCH BASIN	$7,500.00	$165,000.00		
202.	5.000	EA	MANHOLE	$7,000.00	$35,000.00		
203.	1.000	EA	SPECIAL MANHOLE	$14,000.00	$14,000.00		
204.	4.000	EA	GUTTER INLET	$1,500.00	$6,000.00		
220.	16.000	EA	DRAINAGE STRUCTURE ADJUSTED	$100.00	$1,600.00		
220.3	3.000	EA	DRAINAGE STRUCTURE CHANGE IN TYPE	$3,000.00	$9,000.00		
220.5	1.000	EA	DRAINAGE STRUCTURE REMODELED	$2,000.00	$2,000.00		
220.7	1.000	EA	SANITARY STRUCTURE ADJUSTED	$1,500.00	$1,500.00		
221.	13.000	EA	FRAME AND COVER	$1,900.00	$24,700.00		
221.1	1.000	EA	FRAME AND COVER - SECURED	$1,900.00	$1,900.00		
222.1	20.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	$1,900.00	$38,000.00		
223.2	9.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	$1,000.00	$9,000.00		
227.3	82.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	$350.00	$28,700.00		
227.31	250.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	$40.00	$10,000.00		
234.12	280.000	FT	12 INCH DRAINAGE PIPE - OPTION	$180.00	$50,400.00		
244.12	134.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS V	$180.00	$24,120.00		

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				NEW ENGLAND INFRASTRUCTURE INC			
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
358.	6.000	EA	GATE BOX ADJUSTED	$600.00	$3,600.00		
381.	1.000	EA	SERVICE BOX	$1,500.00	$1,500.00		
381.3	5.000	EA	SERVICE BOX ADJUSTED	$600.00	$3,000.00		
402.	255.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	$125.00	$31,875.00		
415.2	10,600.000	SY	PAVEMENT FINE MILLING	$20.00	$212,000.00		
431.	380.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	$140.00	$53,200.00		
440.	5,500.000	LB	CALCIUM CHLORIDE FOR ROADWAY DUST CONTROL	$1.00	$5,500.00		
443.	3.000	MGL	WATER FOR ROADWAY DUST CONTROL	$100.00	$300.00		
450.231	1,241.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	$200.00	$248,200.00		
450.32	415.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	$200.00	$83,000.00		
450.42	769.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	$200.00	$153,800.00		
450.601	63.000	TON	SUPERPAVE BRIDGE SURFACE COURSE - 9.5 POLYMER (SSC-B - 9.5 - P)	$250.00	$15,750.00		
450.701	63.000	TON	SUPERPAVE BRIDGE PROTECTIVE COURSE - 9.5 POLYMER (SPC-B - 9.5 - P)	$250.00	$15,750.00		
451.	900.000	TON	HMA FOR PATCHING	$250.00	$225,000.00		
452.	1,189.000	GAL	ASPHALT EMULSION FOR TACK COAT	$15.00	$17,835.00		
453.	12,755.000	FT	HMA JOINT ADHESIVE	$2.00	$25,510.00		
472.	453.000	TON	TEMPORARY ASPHALT PATCHING	$250.00	$113,250.00		
482.31	160.000	FT	SAWING AND SEALING JOINTS IN ASPHALT PAVEMENT AT BRIDGES	$150.00	$24,000.00		
482.5	993.000	FT	SAWCUTTING ASPHALT PAVEMENT FOR BOX WIDENING	$10.00	$9,930.00		
504.	3,815.000	FT	GRANITE CURB TYPE VA4 - STRAIGHT	$70.00	$267,050.00		
504.1	790.000	FT	GRANITE CURB TYPE VA4 - CURVED	$90.00	$71,100.00		
509.	48.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	$90.00	$4,320.00		

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				NEW ENGLAND INFRASTRUCTURE INC			
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
509.1	96.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	$50.00	$4,800.00		
514.	8.000	EA	GRANITE CURB INLET - STRAIGHT	$800.00	$6,400.00		
516.	11.000	EA	GRANITE CURB CORNER TYPE A	$500.00	$5,500.00		
580.	502.000	FT	CURB REMOVED AND RESET	$40.00	$20,080.00		
594.	6,920.000	FT	CURB REMOVED AND DISCARDED	$4.00	$27,680.00		
620.13	1,275.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	$40.00	$51,000.00		
621.13	891.000	FT	GUARDRAIL, TL-3 (DOUBLE FACED)	$60.00	$53,460.00		
627.1	2.000	EA	TRAILING ANCHORAGE	$3,200.00	$6,400.00		
627.83	1.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-3	$6,800.00	$6,800.00		
628.24	6.000	EA	TRANSITION TO BRIDGE RAIL	$8,000.00	$48,000.00		
628.305	3.000	EA	TEMPORARY IMPACT ATTENUATOR, NON-REDIRECTIVE, TL-3	$11,000.00	$33,000.00		
628.4	4.000	EA	TEMPORARY IMPACT ATTENUATOR, REMOVED AND RESET	$2,500.00	$10,000.00		
629.4	85.000	FT	CAST-IN-PLACE CONCRETE MEDIAN BARRIER - DOUBLE FACED	$900.00	$76,500.00		
630.1	2,010.000	FT	HIGHWAY GUARD REMOVED AND STACKED	$16.00	$32,160.00		
657.	160.000	FT	TEMPORARY FENCE	$60.00	$9,600.00		
697.1	30.000	EA	SILT SACK	$400.00	$12,000.00		
698.3	1,990.000	SY	GEOTEXTILE FABRIC FOR SEPARATION	$10.00	$19,900.00		
701.	710.000	SY	CEMENT CONCRETE SIDEWALK	$160.00	$113,600.00		
701.1	30.000	SY	CEMENT CONCRETE SIDEWALK AT DRIVEWAYS	$160.00	$4,800.00		
701.2	275.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	$160.00	$44,000.00		
701.21	81.000	SF	DIRECTIONAL BAR TILE	$110.00	$8,910.00		
702.	41.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	$400.00	$16,400.00		
704.	1.000	TON	STONE DUST WALKS	$4,500.00	$4,500.00		
706.1	5.000	SY	BRICK WALK REMOVED AND RELAID	$1,500.00	$7,500.00		
722.2	1.000	LS	SCHEDULE OF OPERATIONS (TYPE B) - FIXED PRICE $95000	$95,000.00	$95,000.00		

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				NEW ENGLAND INFRASTRUCTURE INC			
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
740.	43.000	MO	ENGINEER'S FIELD OFFICE AND EQUIPMENT (TYPE A)	$4,000.00	$172,000.00		
748.	1.000	LS	MOBILIZATION	$750,000.00	$750,000.00		
751.	140.000	CY	LOAM FOR ROADSIDES	$90.00	$12,600.00		
756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	$15,000.00	$15,000.00		
765.	1,255.000	SY	SEEDING	$5.00	$6,275.00		
767.121	193.000	FT	SEDIMENT CONTROL BARRIER	$10.00	$1,930.00		
776.836	2.000	EA	MAPLE - SUGAR 2-2.5 INCHES CALIPER	$1,000.00	$2,000.00		
777.328	1.000	EA	OAK - WHITE 2-2.5 INCH CALIPER	$1,000.00	$1,000.00		
801.32	20.000	FT	3 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	$100.00	$2,000.00		
801.42	2,317.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	$110.00	$254,870.00		
804.2	102.000	FT	2 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC (UL)	$70.00	$7,140.00		
804.3	1,175.000	FT	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC - (UL)	$75.00	$88,125.00		
806.2	110.000	FT	2 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	$70.00	$7,700.00		
809.1	10.000	FT	1 INCH ELECTRICAL CONDUIT - FLEXIBLE METALLIC	$60.00	$600.00		
810.32	200.000	FT	3 INCH ELECTRICAL CONDUIT (DOUBLE) ENCASED IN CONCRETE	$160.00	$32,000.00		
811.12	1.000	EA	ELECTRIC MANHOLE - SD2.012	$9,500.00	$9,500.00		
811.15	1.000	EA	ELECTRIC MANHOLE	$10,000.00	$10,000.00		
811.22	31.000	EA	ELECTRIC HANDHOLE - SD2.022	$2,200.00	$68,200.00		
811.31	3.000	EA	PULL BOX 12 X 12 INCHES - SD2.031	$2,100.00	$6,300.00		
811.37	1.000	EA	ELECTRIC HANDHOLE ADJUSTED	$900.00	$900.00		
811.38	1.000	EA	ELECTRIC HANDHOLE REMOVED AND RESET	$1,100.00	$1,100.00		
811.40	6.000	EA	JUNCTION BOX 6 X 6 X 4 INCHES	$5,400.00	$32,400.00		
812.09	10.000	EA	LIGHT STANDARD FOUNDATION PRECAST	$4,300.00	$43,000.00		
812.102	10.000	EA	LIGHT STANDARD FOUNDATION REMOVAL	$2,000.00	$20,000.00		
812.20	1.000	EA	LIGHTING LOAD CENTER FOUNDATION	$7,500.00	$7,500.00		

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				NEW ENGLAND INFRASTRUCTURE INC			
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
813.40	60.000	FT	WIRE TYPE 8 NO. 10 DIRECT BURIAL	$10.00	$600.00		
813.41	1,740.000	FT	WIRE TYPE 8 NO. 8 DIRECT BURIAL	$11.00	$19,140.00		
813.52	550.000	FT	WIRE TYPE 10 - #8 GROUNDING AND BONDING	$7.00	$3,850.00		
813.72	3.000	EA	GROUND ROD 10 FEET LONG	$1,000.00	$3,000.00		
813.81	1.000	LS	SERVICE CONNECTION (UNDERGROUND)	$5,500.00	$5,500.00		
816.01	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	$450,000.00	$450,000.00		
823.101	6.000	EA	LED AREA LIGHTING LUMINAIRE (UNDER BRIDGE)	$3,000.00	$18,000.00		
823.61	1.000	LS	HIGHWAY LIGHTING LOAD CENTER NO.1	$20,000.00	$20,000.00		
824.50	1.000	LS	FLASHING WARNING BEACON REMOVED AND RESET	$4,000.00	$4,000.00		
825.2	1.000	EA	RRFB (2-POST ASSEMBLY SYSTEM)	$24,000.00	$24,000.00		
831.11	290.000	SF	ROADSIDE GUIDE SIGN (MA-D1-XX) - ALUM. PANEL (TYPE A)	$60.00	$17,400.00		
832.	398.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	$35.00	$13,930.00		
841.11	7.000	EA	SUPPORT FOR GUIDE SIGN (MA-D1-XX) - 5 INCH TUBULAR - STEEL	$4,500.00	$31,500.00		
847.1	28.000	EA	SIGN SUP (NOT GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	$300.00	$8,400.00		
848.1	13.000	EA	SIGN SUP (NOT GUIDE)+RTE MKR W/2 BRKWAY POST ASSEMBLIES-STEEL	$500.00	$6,500.00		
852.	640.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	$100.00	$64,000.00		
852.11	360.000	FT	TEMPORARY PEDESTRIAN BARRICADE	$50.00	$18,000.00		
852.12	4.000	EA	TEMPORARY PEDESTRIAN CURB RAMP	$4,000.00	$16,000.00		
853.1	12.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	$250.00	$3,000.00		
853.21	12,200.000	FT	TEMPORARY BARRIER REMOVED AND RESET	$7.00	$85,400.00		
853.33	5,090.000	FT	TEMPORARY BARRIER - LIMITED DEFLECTION (TL-3)	$120.00	$610,800.00		
853.403	42.000	DAY	TRUCK MOUNTED ATTENUATOR	$500.00	$21,000.00		
853.8	1,101.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	$100.00	$110,100.00		

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				NEW ENGLAND INFRASTRUCTURE INC			
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
854.016	52,000.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	$0.50	$26,000.00		
854.036	1,100.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	$2.00	$2,200.00		
854.1	6,200.000	SF	PAVEMENT MARKING REMOVAL	$2.00	$12,400.00		
856.	1,253.000	DAY	ARROW BOARD	$15.00	$18,795.00		
856.12	408.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	$50.00	$20,400.00		
859.	65,086.000	DAY	REFLECTORIZED DRUM	$0.20	$13,017.20		
859.1	1,988.000	DAY	REFLECTORIZED DRUMS WITH SEQUENTIAL FLASHING WARNING LIGHTS	$10.00	$19,880.00		
863.13	12,860.000	SF	HIGH FRICTION SURFACE COATING (RED BUS LANE TREATMENT)	$21.00	$270,060.00		
864.04	1,292.000	SF	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC)	$20.00	$25,840.00		
864.41	340.000	SF	GREEN COLORIZED PAVEMENT MARKINGS	$10.00	$3,400.00		
866.306	3,900.000	FT	6 INCH WET REFLECTORIZED WHITE LINE (THERMOPLASTIC) (RECESSED)	$4.00	$15,600.00		
866.312	2,700.000	FT	12 INCH RECESSED WHITE LINE (THERMOPLASTIC, WR)	$7.00	$18,900.00		
867.306	3,800.000	FT	6 INCH WET REFLECTORIZED YELLOW LINE (THERMOPLASTIC) (RECESSED)	$4.00	$15,200.00		
867.312	40.000	FT	12 INCH RECESSED YELLOW LINE (THERMOPLASTIC, WR)	$7.00	$280.00		
874.	1.000	EA	STREET NAME SIGN	$500.00	$500.00		
874.2	17.000	EA	TRAFFIC SIGN REMOVED AND RESET	$200.00	$3,400.00		
874.31	59.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	$80.00	$4,720.00		
875.1	1.000	EA	PARKING METER REMOVED AND RESET	$2,000.00	$2,000.00		
875.2	1.000	EA	PARKING METER REMOVED AND STACKED	$1,000.00	$1,000.00		
877.1	4.000	EA	SIGN POST REMOVED AND DISCARDED	$90.00	$360.00		
950.2	1.000	LS	TEMPORARY EARTH SUPPORT	$3,900,000.00	$3,900,000.00		
991.1	1.000	LS	CONTROL OF WATER - STRUCTURE NO. R-05-015 (CPJ)	$700,000.00	$700,000.00		

Bid Tabulations

Project # : 612184
Location : REVERE
District : 4
Description : REVERE- BRIDGE REPLACEMENT, R-05-015, REVERE BEACH PARKWAY OVER BROADWAY

Bids Open Date : 29 Sep 2026
Contract # : 136414

				NEW ENGLAND INFRASTRUCTURE INC			
Item #	**Quantity**	**Units**	**Description**	**Unit Price**	**Amount**	**Unit Price**	**Amount**
995.01	1.000	LS	BRIDGE STRUCTURE, BRIDGE NO. R-05-015 (CPJ)	$10,765,000.00	$10,765,000.00		
				Total :	$25,969,872.20		

Eligible Bidders Posting
Opened Contracts

Bids Unit

Bridge Replacement, R-05-015, Revere Beach Parkway over Broadway

Contract #:	136414		
Project #:	612184	**Bid Opening Date:**	9/29/2026
City:	REVERE	**Office Estimate:**	$17,155,893.40
District:	4	**No. of Addendums:**	2
Class Of Work:	Bridge - Construction	**DBE % (goal):**	0.00 %
MWBE % (goal):		**SDVOB % (goal):**	

Contractor(s)	JV	Approval Date	Official / Waiver	Bid Amount
BARLETTA HEAVY DIVISION INC	No	08/19/2026	Official	$22,797,000.00
E T & L CORP	No	08/20/2026	Official	No Bid
J F WHITE CONTRACTING CO	No	08/20/2026	Official	$24,864,904.55
MAS BUILDING & BRIDGE INC	No	08/19/2026	Official	No Bid
MIG CORPORATION	No	09/01/2026	Official	$17,867,504.50
NEW ENGLAND INFRASTRUCTURE INC	No	09/23/2026	Waiver	$25,969,872.20
NORTHERN CONSTRUCTION SERVICE LLC	No	08/19/2026	Official	No Bid
P GIOIOSO & SONS INC	No	09/14/2026	Official	$21,424,372.00
RAILROAD CONSTRUCTION COMPANY INC	No	08/19/2026	Official	No Bid
S&R CORPORATION	No	08/31/2026	Official	$19,591,989.10
SPS NEW ENGLAND INC	No	08/18/2026	Official	No Bid

Total # of Bidders: 11

DOCUMENT B00420

PROPOSAL

REVERE

For: **Bridge Replacement, R-05-015, Revere Beach Parkway over Broadway**

COMMONWEALTH OF MASSACHUSETTS

LOCATION

The work referred to herein is in the City of **REVERE** in Suffolk County, in the Commonwealth of Massachusetts, and is shown by the locus map (Document 00331) in the Proposal Pamphlet, the work locations extend as follows:

Broadway

Begin – Station 08+07.90 +/-

End –Station 18+92.78.00 +/-

Revere Beach Parkway

Limit of Work – Station 107+13.98 +/-

Bridge # R-05-015

Limit of Work – Station 119+00.00 +/-

The contract prices shall include the furnishing of all materials (except as otherwise herein specified), the performing of all the labor requisite or proper, the providing of all necessary machinery, tools, apparatus and other means of construction, the doing of all the abovementioned work in the manner set forth, described and shown in the specifications and on the drawings for the work, and in the form of contract, and the completion thereof within **1,302 CALENDAR DAYS** upon receipt of a Notice to Proceed, except that if the completion date falls between December 1 and March 15 then the same number of days beyond December 1st will be extended after March 15th.

The Work of this project is described by the following Items and quantities.

Contract Bid Estimate
By Breakouts Combined

Project # : 612184
Contractor : MIG CORPORATION
District : 4
Location : REVERE
Description : Bridge Replacement, R-05-015, Revere Beach Parkway over Broadway

Contract # : 136414
Project Manager KRISTINE CHESTNA

	Item #	Quantity	Unit	Item Description	Unit Price	Total
	101.	1.000	A	CLEARING AND GRUBBING	$63,880.00	$63,880.00
*	102.021	1,074.000	SY	SELECTIVE CLEARING AND THINNING FOR SIGHT DISTANCE	$14.00	$15,036.00
	102.1	40.000	FT	TREE TRIMMING	$77.00	$3,080.00
*	102.511	6.000	EA	TREE PROTECTION - ARMORING AND PRUNING	$488.00	$2,928.00
*	102.521	26.000	FT	TREE AND PLANT PROTECTION FENCE	$25.00	$650.00
	103.	9.000	EA	TREE REMOVED - DIAMETER UNDER 24 INCHES	$3,830.00	$34,470.00
	104.	2.000	EA	TREE REMOVED - DIAMETER 24 INCHES AND OVER	$5,550.00	$11,100.00
	114.1	1.000	LS	DEMOLITION OF SUPERSTRUCTURE OF BRIDGE NO. R-05-015 (4DD)	$1,120,000.00	$1,120,000.00
	120.	300.000	CY	EARTH EXCAVATION	$167.00	$50,100.00
	121.	5.000	CY	CLASS A ROCK EXCAVATION	$445.00	$2,225.00
*	127.1	2,150.000	CY	REINFORCED CONCRETE EXCAVATION	$215.00	$462,250.00
	140.	5,770.000	CY	BRIDGE EXCAVATION	$57.00	$328,890.00
	141.	9.000	CY	CLASS A TRENCH EXCAVATION	$125.00	$1,125.00
	141.1	130.000	CY	TEST PIT FOR EXPLORATION	$244.00	$31,720.00
	142.	32.000	CY	CLASS B TRENCH EXCAVATION	$125.00	$4,000.00
	144.	310.000	CY	CLASS B ROCK EXCAVATION	$288.00	$89,280.00
	146.	8.000	EA	DRAINAGE STRUCTURE REMOVED	$557.00	$4,456.00
	150.	28.000	CY	ORDINARY BORROW	$77.00	$2,156.00
	151.	1,140.000	CY	GRAVEL BORROW	$88.00	$100,320.00
	151.1	215.000	CY	GRAVEL BORROW FOR BRIDGE FOUNDATION	$101.00	$21,715.00
	151.2	2,980.000	CY	GRAVEL BORROW FOR BACKFILLING STRUCTURES AND PIPES	$88.00	$262,240.00
	156.	50.000	TON	CRUSHED STONE	$112.00	$5,600.00
	156.1	1,945.000	TON	CRUSHED STONE FOR BRIDGE FOUNDATIONS	$105.00	$204,225.00
	160.1	50.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MANUAL EXCAVATABLE (<= 100 PSI)	$857.00	$42,850.00
	170.	3,665.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	$7.00	$25,655.00
*	180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	$9,800.00	$9,800.00
*	180.02	160.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	$1.00	$160.00
*	180.03	80.000	HR	LICENSED SITE PROFESSIONAL SERVICES	$147.00	$11,760.00
*	181.11	6,794.000	TON	DISPOSAL OF UNREGULATED SOIL	$55.00	$373,670.00
*	181.12	560.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	$115.00	$64,400.00
*	181.13	560.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	$135.00	$75,600.00
*	181.14	80.000	TON	DISPOSAL OF HAZARDOUS WASTE	$475.00	$38,000.00
*	182.1	1.000	LS	INSPECTION AND TESTING FOR ASBESTOS	$5,500.00	$5,500.00
*	182.2	105.000	FT	REMOVAL OF ASBESTOS	$255.00	$26,775.00
*	184.1	5.000	TON	DISPOSAL OF TREATED WOOD PRODUCTS	$422.00	$2,110.00
	201.	22.000	EA	CATCH BASIN	$5,122.00	$112,684.00

* Non-Standard Item

Contract Bid Estimate
By Breakouts Combined

Project # : 612184
Contractor : MIG CORPORATION
District : 4
Location : REVERE
Description : Bridge Replacement, R-05-015, Revere Beach Parkway over Broadway

Contract # : 136414
Project Manager KRISTINE CHESTNA

	Item #	Quantity	Unit	Item Description	Unit Price	Total
	202.	5.000	EA	MANHOLE	$5,770.00	$28,850.00
	203.	1.000	EA	SPECIAL MANHOLE	$12,225.00	$12,225.00
	204.	4.000	EA	GUTTER INLET	$1,775.00	$7,100.00
	220.	16.000	EA	DRAINAGE STRUCTURE ADJUSTED	$1,222.00	$19,552.00
	220.3	3.000	EA	DRAINAGE STRUCTURE CHANGE IN TYPE	$1,885.00	$5,655.00
	220.5	1.000	EA	DRAINAGE STRUCTURE REMODELED	$1,885.00	$1,885.00
	220.7	1.000	EA	SANITARY STRUCTURE ADJUSTED	$1,222.00	$1,222.00
	221.	13.000	EA	FRAME AND COVER	$1,857.00	$24,141.00
*	221.1	1.000	EA	FRAME AND COVER - SECURED	$2,020.00	$2,020.00
	222.1	20.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	$1,885.00	$37,700.00
	223.2	9.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	$355.00	$3,195.00
	227.3	82.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	$165.00	$13,530.00
	227.31	250.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	$22.00	$5,500.00
	234.12	280.000	FT	12 INCH DRAINAGE PIPE - OPTION	$267.00	$74,760.00
	244.12	134.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS V	$287.00	$38,458.00
	358.	6.000	EA	GATE BOX ADJUSTED	$444.00	$2,664.00
	381.	1.000	EA	SERVICE BOX	$412.00	$412.00
	381.3	5.000	EA	SERVICE BOX ADJUSTED	$315.00	$1,575.00
	402.	255.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	$177.00	$45,135.00
	415.2	10,600.000	SY	PAVEMENT FINE MILLING	$7.50	$79,500.00
	431.	380.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	$144.00	$54,720.00
	440.	5,500.000	LB	CALCIUM CHLORIDE FOR ROADWAY DUST CONTROL	$0.35	$1,925.00
	443.	3.000	MGL	WATER FOR ROADWAY DUST CONTROL	$244.00	$732.00
	450.231	1,241.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	$235.00	$291,635.00
	450.32	415.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	$230.00	$95,450.00
	450.42	769.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	$225.00	$173,025.00
	450.601	63.000	TON	SUPERPAVE BRIDGE SURFACE COURSE - 9.5 POLYMER (SSC-B - 9.5 - P)	$255.00	$16,065.00
	450.701	63.000	TON	SUPERPAVE BRIDGE PROTECTIVE COURSE - 9.5 POLYMER (SPC-B - 9.5 - P)	$255.00	$16,065.00
	451.	900.000	TON	HMA FOR PATCHING	$339.00	$305,100.00
	452.	1,189.000	GAL	ASPHALT EMULSION FOR TACK COAT	$13.00	$15,457.00
	453.	12,755.000	FT	HMA JOINT ADHESIVE	$2.00	$25,510.00
	472.	453.000	TON	TEMPORARY ASPHALT PATCHING	$345.00	$156,285.00
*	482.31	160.000	FT	SAWING AND SEALING JOINTS IN ASPHALT PAVEMENT AT BRIDGES	$45.00	$7,200.00
	482.5	993.000	FT	SAWCUTTING ASPHALT PAVEMENT FOR BOX WIDENING	$6.00	$5,958.00
	504.	3,815.000	FT	GRANITE CURB TYPE VA4 - STRAIGHT	$57.00	$217,455.00

* Non-Standard Item

Contract Bid Estimate
By Breakouts Combined

Project # : 612184
Contractor : MIG CORPORATION
District : 4
Location : REVERE
Description : Bridge Replacement, R-05-015, Revere Beach Parkway over Broadway

Contract # : 136414
Project Manager KRISTINE CHESTNA

	Item #	Quantity	Unit	Item Description	Unit Price	Total
	504.1	790.000	FT	GRANITE CURB TYPE VA4 - CURVED	$67.00	$52,930.00
	509.	48.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	$88.00	$4,224.00
	509.1	96.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	$95.00	$9,120.00
	514.	8.000	EA	GRANITE CURB INLET - STRAIGHT	$622.00	$4,976.00
	516.	11.000	EA	GRANITE CURB CORNER TYPE A	$545.00	$5,995.00
	580.	502.000	FT	CURB REMOVED AND RESET	$44.00	$22,088.00
	594.	6,920.000	FT	CURB REMOVED AND DISCARDED	$5.00	$34,600.00
	620.13	1,275.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	$37.50	$47,812.50
	621.13	891.000	FT	GUARDRAIL, TL-3 (DOUBLE FACED)	$45.50	$40,540.50
	627.1	2.000	EA	TRAILING ANCHORAGE	$2,525.00	$5,050.00
	627.83	1.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-3	$6,115.00	$6,115.00
	628.24	6.000	EA	TRANSITION TO BRIDGE RAIL	$5,888.00	$35,328.00
	628.305	3.000	EA	TEMPORARY IMPACT ATTENUATOR, NON-REDIRECTIVE, TL-3	$8,500.00	$25,500.00
	628.4	4.000	EA	TEMPORARY IMPACT ATTENUATOR, REMOVED AND RESET	$1,650.00	$6,600.00
	629.4	85.000	FT	CAST-IN-PLACE CONCRETE MEDIAN BARRIER - DOUBLE FACED	$957.00	$81,345.00
	630.1	2,010.000	FT	HIGHWAY GUARD REMOVED AND STACKED	$4.00	$8,040.00
*	657.	160.000	FT	TEMPORARY FENCE	$27.00	$4,320.00
*	697.1	30.000	EA	SILT SACK	$255.00	$7,650.00
*	698.3	1,990.000	SY	GEOTEXTILE FABRIC FOR SEPARATION	$8.00	$15,920.00
	701.	710.000	SY	CEMENT CONCRETE SIDEWALK	$80.00	$56,800.00
	701.1	30.000	SY	CEMENT CONCRETE SIDEWALK AT DRIVEWAYS	$135.00	$4,050.00
	701.2	275.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	$138.00	$37,950.00
*	701.21	81.000	SF	DIRECTIONAL BAR TILE	$95.00	$7,695.00
	702.	41.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	$265.00	$10,865.00
*	704.	1.000	TON	STONE DUST WALKS	$1,122.00	$1,122.00
*	706.1	5.000	SY	BRICK WALK REMOVED AND RELAID	$377.00	$1,885.00
*	722.2	1.000	LS	SCHEDULE OF OPERATIONS (TYPE B) - FIXED PRICE $95000	$95,000.00	$95,000.00
*	740.	43.000	MO	ENGINEER'S FIELD OFFICE AND EQUIPMENT (TYPE A)	$5,250.00	$225,750.00
	748.	1.000	LS	MOBILIZATION	$535,500.00	$535,500.00
	751.	140.000	CY	LOAM FOR ROADSIDES	$95.00	$13,300.00
*	756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	$5,500.00	$5,500.00
	765.	1,255.000	SY	SEEDING	$5.00	$6,275.00
*	767.121	193.000	FT	SEDIMENT CONTROL BARRIER	$11.00	$2,123.00
	776.836	2.000	EA	MAPLE - SUGAR 2-2.5 INCHES CALIPER	$988.00	$1,976.00
	777.328	1.000	EA	OAK - WHITE 2-2.5 INCH CALIPER	$988.00	$988.00
	801.32	20.000	FT	3 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	$115.00	$2,300.00

* Non-Standard Item

Contract Bid Estimate
By Breakouts Combined

Project # : 612184
Contractor : MIG CORPORATION
District : 4
Location : REVERE
Description : Bridge Replacement, R-05-015, Revere Beach Parkway over Broadway

Contract # : 136414
Project Manager KRISTINE CHESTNA

	Item #	Quantity	Unit	Item Description	Unit Price	Total
	801.42	2,317.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	$120.00	$278,040.00
	804.2	102.000	FT	2 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC (UL)	$85.00	$8,670.00
	804.3	1,175.000	FT	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC - (UL)	$105.00	$123,375.00
	806.2	110.000	FT	2 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	$115.00	$12,650.00
	809.1	10.000	FT	1 INCH ELECTRICAL CONDUIT - FLEXIBLE METALLIC	$115.00	$1,150.00
*	810.32	200.000	FT	3 INCH ELECTRICAL CONDUIT (DOUBLE) ENCASED IN CONCRETE	$155.00	$31,000.00
	811.12	1.000	EA	ELECTRIC MANHOLE - SD2.012	$11,500.00	$11,500.00
*	811.15	1.000	EA	ELECTRIC MANHOLE	$18,500.00	$18,500.00
	811.22	31.000	EA	ELECTRIC HANDHOLE - SD2.022	$2,225.00	$68,975.00
	811.31	3.000	EA	PULL BOX 12 X 12 INCHES - SD2.031	$1,440.00	$4,320.00
	811.37	1.000	EA	ELECTRIC HANDHOLE ADJUSTED	$550.00	$550.00
*	811.38	1.000	EA	ELECTRIC HANDHOLE REMOVED AND RESET	$1,225.00	$1,225.00
	811.40	6.000	EA	JUNCTION BOX 6 X 6 X 4 INCHES	$1,040.00	$6,240.00
*	812.09	10.000	EA	LIGHT STANDARD FOUNDATION PRECAST	$3,880.00	$38,800.00
*	812.102	10.000	EA	LIGHT STANDARD FOUNDATION REMOVAL	$1,440.00	$14,400.00
	812.20	1.000	EA	LIGHTING LOAD CENTER FOUNDATION	$5,500.00	$5,500.00
	813.40	60.000	FT	WIRE TYPE 8 NO. 10 DIRECT BURIAL	$4.50	$270.00
	813.41	1,740.000	FT	WIRE TYPE 8 NO. 8 DIRECT BURIAL	$5.00	$8,700.00
	813.52	550.000	FT	WIRE TYPE 10 - #8 GROUNDING AND BONDING	$4.00	$2,200.00
	813.72	3.000	EA	GROUND ROD 10 FEET LONG	$415.00	$1,245.00
	813.81	1.000	LS	SERVICE CONNECTION (UNDERGROUND)	$6,750.00	$6,750.00
	816.01	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	$385,500.00	$385,500.00
*	823.101	6.000	EA	LED AREA LIGHTING LUMINAIRE (UNDER BRIDGE)	$1,110.00	$6,660.00
*	823.61	1.000	LS	HIGHWAY LIGHTING LOAD CENTER NO.1	$28,500.00	$28,500.00
	824.50	1.000	LS	FLASHING WARNING BEACON REMOVED AND RESET	$4,140.00	$4,140.00
	825.2	1.000	EA	RRFB (2-POST ASSEMBLY SYSTEM)	$24,225.00	$24,225.00
*	831.11	290.000	SF	ROADSIDE GUIDE SIGN (MA-D1-XX) - ALUM. PANEL (TYPE A)	$48.00	$13,920.00
	832.	398.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	$44.00	$17,512.00
*	841.11	7.000	EA	SUPPORT FOR GUIDE SIGN (MA-D1-XX) - 5 INCH TUBULAR - STEEL	$3,130.00	$21,910.00
	847.1	28.000	EA	SIGN SUP (NOT GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	$287.00	$8,036.00
	848.1	13.000	EA	SIGN SUP (NOT GUIDE)+RTE MKR W/2 BRKWAY POST ASSEMBLIES-STEEL	$477.00	$6,201.00
	852.	640.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	$37.00	$23,680.00
*	852.11	360.000	FT	TEMPORARY PEDESTRIAN BARRICADE	$38.00	$13,680.00
*	852.12	4.000	EA	TEMPORARY PEDESTRIAN CURB RAMP	$3,230.00	$12,920.00
	853.1	12.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	$195.00	$2,340.00

* Non-Standard Item

Contract Bid Estimate
By Breakouts Combined

Project # : 612184
Contractor : MIG CORPORATION
District : 4
Location : REVERE
Description : Bridge Replacement, R-05-015, Revere Beach Parkway over Broadway

Contract # : 136414
Project Manager KRISTINE CHESTNA

	Item #	Quantity	Unit	Item Description	Unit Price	Total
	853.21	12,200.000	FT	TEMPORARY BARRIER REMOVED AND RESET	$16.00	$195,200.00
*	853.33	5,090.000	FT	TEMPORARY BARRIER - LIMITED DEFLECTION (TL-3)	$125.00	$636,250.00
	853.403	42.000	DAY	TRUCK MOUNTED ATTENUATOR	$424.00	$17,808.00
	853.8	1,101.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	$1.00	$1,101.00
	854.016	52,000.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	$0.85	$44,200.00
	854.036	1,100.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	$2.15	$2,365.00
	854.1	6,200.000	SF	PAVEMENT MARKING REMOVAL	$1.25	$7,750.00
	856.	1,253.000	DAY	ARROW BOARD	$12.00	$15,036.00
	856.12	408.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	$30.00	$12,240.00
	859.	65,086.000	DAY	REFLECTORIZED DRUM	$0.25	$16,271.50
*	859.1	1,988.000	DAY	REFLECTORIZED DRUMS WITH SEQUENTIAL FLASHING WARNING LIGHTS	$5.00	$9,940.00
*	863.13	12,860.000	SF	HIGH FRICTION SURFACE COATING (RED BUS LANE TREATMENT)	$22.00	$282,920.00
	864.04	1,292.000	SF	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC)	$17.00	$21,964.00
*	864.41	340.000	SF	GREEN COLORIZED PAVEMENT MARKINGS	$10.00	$3,400.00
*	866.306	3,900.000	FT	6 INCH WET REFLECTORIZED WHITE LINE (THERMOPLASTIC) (RECESSED)	$4.00	$15,600.00
*	866.312	2,700.000	FT	12 INCH RECESSED WHITE LINE (THERMOPLASTIC, WR)	$8.00	$21,600.00
*	867.306	3,800.000	FT	6 INCH WET REFLECTORIZED YELLOW LINE (THERMOPLASTIC) (RECESSED)	$4.00	$15,200.00
*	867.312	40.000	FT	12 INCH RECESSED YELLOW LINE (THERMOPLASTIC, WR)	$8.00	$320.00
	874.	1.000	EA	STREET NAME SIGN	$287.00	$287.00
*	874.2	17.000	EA	TRAFFIC SIGN REMOVED AND RESET	$495.00	$8,415.00
*	874.31	59.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	$57.00	$3,363.00
*	875.1	1.000	EA	PARKING METER REMOVED AND RESET	$522.00	$522.00
*	875.2	1.000	EA	PARKING METER REMOVED AND STACKED	$244.00	$244.00
*	877.1	4.000	EA	SIGN POST REMOVED AND DISCARDED	$255.00	$1,020.00
*	950.2	1.000	LS	TEMPORARY EARTH SUPPORT	$1,227,700.00	$1,227,700.00
*	991.1	1.000	LS	CONTROL OF WATER - STRUCTURE NO. R-05-015 (CPJ)	$70,500.00	$70,500.00
	995.01	1.000	LS	BRIDGE STRUCTURE, BRIDGE NO. R-05-015 (CPJ)	$7,197,700.00	$7,197,700.00
					Contract Bid Estimate Grand Total :	**$17,867,504.50**

* Non-Standard Item

ADDENDA ACKNOWLEDGMENT
COMMONWEALTH OF MASSACHUSETTS
MassDOT
10 PARK PLAZA, BOSTON, MA

Proposal No: 612184-136414

Municipality: REVERE

Proposal Description: Bridge Replacement- R-05-015- Revere Beach Parkway over Broadway [REVERE]

The bidder acknowledges that the bid as submitted includes the following addenda:

Addenda Number	Date Issued	Addenda Number	Date Issued
1	9/10/2026		
2	9/25/2026		

I AGREE THAT FAILURE TO ACKNOWLEDGE INCLUSION OF ANY ADDENDA ISSUED FOR THIS PROJECT MAY RESULT IN THIS BID BEING DECLARED NON-RESPONSIVE AND NOT ELIGIBLE FOR AWARD CONSIDERATION.

END OF DOCUMENT

AFFIDAVIT OF NON-COLLUSION
COMMONWEALTH OF MASSACHUSETTS
MassDOT
10 PARK PLAZA, BOSTON, MA

Proposal No: 612184-136414

Municipality: REVERE

Proposal Description: Bridge Replacement- R-05-015- Revere Beach Parkway over Broadway [REVERE]

The bidder acknowledges that the bid as submitted includes the following addenda:

The undersigned certifies under penalties of perjury that this bid is in all respects bona fide, fair and made without collusion or fraud with any other person. As used in this paragraph the word "person'' shall mean any natural person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies that said Bidder has not, either directly or indirectly, entered into any agreement or otherwise taken any action in restraint of free competitive bidding in connection with this proposal.

The undersigned, under the pains and penalties or perjury, states that he/she is the sole owner, partner, president, treasurer, or other duly authorized agent or official of

MIG Corporation, Inc.
(Name of Bidder as appearing in submitted proposal)

One Acton Place
(Address of Bidder)

Acton, MA 01720
(City, State) (Zip Code)

9782644800
(Telephone Number of Bidder)

The Digital ID holder acknowledges that he/she is the signatory and submitter of this Affidavit of Non-Collusion.

☑ By clicking this box, the Digital ID holder submitting the bid digitally signs this Affidavit of Non-Collusion.

FAILURE TO SIGN THIS AFFIDAVIT WILL RESULT IN THIS BID BEING DECLARED NON-RESPONSIVE AND INELLIGBLE FOR AWARD CONSIDERATION.

END OF DOCUMENT

FILE ATTACHMENTS
COMMONWEALTH OF MASSACHUSETTS
MassDOT
10 PARK PLAZA, BOSTON, MA

Proposal No: 612184-136414

Municipality: REVERE

Proposal Description: Bridge Replacement- R-05-015- Revere Beach Parkway over Broadway [REVERE]

Upload technical documents below.

Note: There is a 5MB file size limit per attached file:

Attachment #1 Description:

Attachment #2 Description:

Attachment #3 Description:

Attachment #4 Description:

BID BOND

☐ Paid by certified check / submitted paper bond / bond is not required for this bid

**Electronic Bid Bond #: SMA0924515094 Verify Clear

**Surety Registry Agency: Surety2000

Surety Company: Western Surety Company

** = Required

KNOW ALL MEN BY THESE PRESENTS THAT MIG Corporation, Inc. as principal, and Western Surety Company, as surety, who is duly licensed to act as surety in the Commonwealth of Massachusetts, are held and firmly bound unto the Commonwealth of Massachusetts through MassDOT as obligee, in the penal sum of 5% of Amount Bid DOLLARS (not to be less than 5% of the bid price), lawful money of the United States of America, for the payment of which, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

The condition of the above obligation is such that whereas the Principal has submitted to the Obligee /Owner a certain Bid, attached hereto and hereby made a part hereof, to enter into a contract in writing for the:
Bridge Replacement- R-05-015- Revere Beach Parkway over Broadway [REVERE]
Name of Contract

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION is such, that if the bid shall be rejected or if the principal shall be awarded the contract for which the bid is submitted and shall execute the contract and give bond for the faithful performance thereof within fourteen (14) days after the award of same to the principal, then this obligation shall be null and void; but if the principal fails to so execute such contract and give performance bond as required by MGL Chapter 30,§39M, the surety shall, upon demand, forthwith pay to the obligee the amount set forth in the first paragraph hereof. The Surety for value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall in no way be impaired or affected by any extension of time within which the Obligee/ Owner may accept the Bid and said Surety waives notice of any such extension. Provided further, that the bid may be withdrawn as provided by Section 2.07 of the Standard Specifications for Highways and Bridges latest edition.