
 
NOTICE TO CONTRACTORS 

CLASSIFIED LEGAL ADVERTISEMENT 
 

COMMONWEALTH OF MASSACHUSETTS 
EXECUTIVE OFFICE FOR HEALTH AND HUMAN SERVICES 

DEPARTMENT OF MENTAL HEALTH – FACILITIES MANAGEMENT 
 

 
General Bids Submission Deadline:  1:00 P.M. Friday June 04, 2021 
 
The Category of Work is:  General Building Construction - Doors 
 
Project Name:  2021-089 Ligature Resistant Door Hardware Replacement 
   
Project Location:   S C Fuller MHC 85 East Newton Street  
   Boston, MA 02118 
 
Estimated Construction Cost: $140,000 
 
Contractor to remove existing door handles and replace with ligature resistant door handles as 
specified in Section 087100.  Additional work will include replacement of continuous hinges and 
touch key pads. Work to be performed in accordance with project specifications in Part IV of the 
Bid Documents. 
 
Minimum rates of wages to be paid on the project have been determined by the Commissioner of the 
Division of Occupational Safety under the provisions of Sections 26 and 27, Chapter 149 of the General 
Laws and will be included in the bid package.   
 
Proposals will ONLY be submitted online via COMMBUYS website by the General Bids Submission 
Deadline date on forms furnished by the Department of Mental Health (DMH) and clearly identified as a 
bid, endorsed with the name and address of the bidder, and the project name.   
 
Each general bid proposal must include an uploaded photocopy of a bid deposit of 5% of the total bid 
amount to COMMBUYS, including all alternates, in the form of a bid bond, a certified, treasurer's, or 
cashier's check issued by a responsible bank or trust company made payable to the Commonwealth of 
Massachusetts.  The Department reserves the right to waive any informality in or reject any or all 
Bids if it is in the public interest to do so.   
 
Plans and Specifications will ONLY be available at COMMBUYS from 05/12/21 until bid opening as 
amended.  Bid must be submitted electronically on COMMBUYS by the General Bids Submission 
Deadline date above.  If you have any questions or concerns with using COMMBUYS, please contact the 
COMMBUYS help desk at 617-720-3197 (8am - 5pm EST Monday thru Friday).   
 
Pre-Bid Conference:  A MANDATORY Pre Bid Conference will be held at 10:00AM on Wednesday 
05/26/2021. Contractors should meet the Project Engineer at the main entrance located at 85 East 
Newton Street, Boston, MA 02118. After attending the site visit, all bidding questions must be submitted 
by email to: fred.e.bergstrom@mass.gov by 3:00 PM Friday 05/28/21 with responses available by 
addendum on COMMBUYS. 
 
Work to be completed within forty-five (60) calendar days of Notice to Proceed. 
 
DEPARTMENT OF MENTAL HEALTH 
BROOKE DOYLE, COMMISSIONER 

mailto:fred.e.bergstrom@mass.gov


DEPARTMENT OF MENTAL HEALTH 
OFFICE OF ENGINEERING AND FACILITIES MANAGEMENT 

167 LYMAN STREET 
WESTBOROUGH, MASSACHUSETTS 01581 

 
 

DMH PROJECT #2021-089  
LIGATURE RESISTANT DOOR HARDWARE REPLACEMENT 

AT  
FULLER MENTAL HEALTH CENTER  

85 EAST NEWTON STREET  
BOSTON, MA 02118 

 
NOTICE OF MANDATORY PRE-BID CONFERENCE 

 
 

ALL CONTRACTORS INTERESTED IN BIDDING ON THIS PROJECT ARE 
HEREBY NOTIFIED OF A MANDATORY PRE-BID CONFERENCE AND 

WALK-THROUGH. COVID PRECAUTION & PRESCREENING ARE 
REQUIRED PRIOR TO ENTERING THE BUILDING 

 
 

ON 
 
 

WEDNESDAY MAY 26, 2021 
 
 

AT 
 

 10:00 A.M. 
 
 

CONTRACTORS ARE TO MEET AT THE MAIN 
ENTRANCE OF FULLER MENTAL HEALTH CENTER 

LOCATED AT  
85 EAST NEWTON STREET 

BOSTON, MASSACHUSETTS 02118 



 

  
 
 

BID PACKAGE 
 

PART I 
 

INSTRUCTIONS TO BIDDERS 
                   
 
 
 

2021-089 Ligature Resistant Door Hardware Replacement  
S.C. Fuller Mental Health Center            
85 East Newton Street 

        Boston, MA 02118 
 
 

Instructions to Bidders 
 

Attachment A:  
Minimum Wage Rates 

 
Attachment B: Forms Used During Bidding   
Form for General Bid  
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COMMONWEALTH OF MASSACHUSETTS 

INSTRUCTIONS TO BIDDERS 
 
 
Awarding Authority:  
Department of Mental Health  
Office of Facilities Management 
Hadley Building 
167 Lyman Street 
Westborough, MA  01581 
(508) 616-2245 
 
Project Title: 2021 – 089 Ligature Resistant Door Hardware Replacement 
  S.C. Fuller Mental Health Center 
  85 East Newton Street, Boston, MA 02118 
 
Category of Work: General Building Construction - Doors 
 
Project Description and Scope: 

Contractor to remove existing door handles and replace with ligature resistant door 
handles as specified in Section 087100.  Additional work will include replacement of continuous 
hinges and touch key pads. Work to be performed in accordance with project specifications in 
Part IV of the Bid Documents. 
  
Deadline for filing General bids is at:  1:00 PM Friday June 4, 2021 
 
The minimum wage rate requirements for this Contract are located in Attachment 
A to these Instructions to Bidders.   
 
Pursuant to M.G.L. c. 30, §39S(a) (2) all employees to be employed on the project 
must have successfully completed a course in construction safety and health 
approved by OSHA and of at least 10 hours in duration. 
 
The Contractor must provide written verification as detailed in the General 
Conditions of compliance with Federal Department of Homeland Security 
Requirements, including but not limited to the Employment Eligibility Verification 
(Form I-9) Process. 
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Bid forms for this Contract are located in Attachment B to these Instructions to 
Bidders. 
 
COVID-19 Precaution Notice:  Anyone attending site viewing(s) will be required to 
follow state and city precaution guidelines by wearing the necessary face mask and 
practicing safe distancing.  
 
The estimated time for completion of the Work is sixty days (60) days, and will be 
specified in Article 2 of the Owner - Contractor Agreement for the successful bidder.  
Liquidated damages for failure to complete work on time is $500 per day, and will be 
stated in Article 7 of the Owner - Contractor Agreement.   
 
Bidding Documents must be obtained via COMMBUYS website.   If you need 
assistance with COMMBUYS, please call the COMMBUYS help desk at (617) 720-
3197.  COMMBUYS Job Aids for Vendors on how to use COMMBUYS are available 
by clicking the link below. 
 

https://www.mass.gov/service-details/job-aids-for-vendors 
 
 
The filed subtrades for this project are as follows: (not applicable) 
 
As used herein, capitalized terms shall have the meaning assigned to them in the General 
Conditions of the Contract and the Owner - Contractor Agreement unless the context 
clearly indicates otherwise.  
 
SECTION I - BIDDER'S REPRESENTATION 
 
1.1 Each general bidder or sub-bidder (hereinafter sometimes referred to as "Bidder) by 
making a bid or sub-bid (hereinafter sometimes referred to as "Bid") represents and 
warrants that Bidder has visited and examined the Site and the Contract Documents, that 
Bidder is familiar with the local conditions under which the Work is to be performed, that 
Bidder has correlated personal observations with the requirements of the Contract 
Documents, and that where the Contract Documents require, in any part of the Work, a 
given result to be produced, the Contract Documents are adequate and that Bidder will 
produce the required result within the Bid price and that the Bid is made in accordance 
therewith. 
 
1.2 Failure to so examine the Contract Documents and the Site will not relieve any 
Bidder from any obligation under the Bid as submitted.  Neither the Commonwealth nor 
the Designer will be responsible for errors, omissions and/or charges for extra work 
arising from Bidder's failure to familiarize itself with the Contract Documents or existing 
conditions. 
 
 

https://www.mass.gov/service-details/job-aids-for-vendors
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SECTION 2 -- GENERAL BIDDERS - CERTIFICATE OF ELIGIBILITY AND 
UPDATE STATEMENT   (NOT APPLICABLE) 
 
2.1 (Not Applicable) Every general bidder must submit the following with its general 
bid: 
 --A Prime/General Contractor Certificate of Eligibility issued by the Division of Capital 
Asset Management and Maintenance (DCAMM),  showing that the Bidder has been 
approved to bid on projects for the category of work required and that the Bidder has a 
single project limit in an amount no lower than the amount of its Bid including all "add" 
alternates. 
--A fully completed Prime/General Contractor Update Statement. 
 
2.2 (Not Applicable) It is the Bidder's responsibility to obtain the necessary forms from 
DCAMM and to submit its Application for Certificate of Eligibility so as to allow 
sufficient time for DCAMM's evaluation of the application and issuance of a Certificate 
of Eligibility prior to the deadline for bidding.  
 
2.3 (Not Applicable) The Prime/General Contractor Update Statement is not a public 
record as defined in M.G.L. c. 4, § 7 and will not be open to public inspection. 
 
 
SECTION 3 –  FILED SUB-BIDDERS - CERTIFICATE OF ELIGIBILITY AND 
UPDATE STATEMENT (NOT APPLICABLE) 
 
3.1 (not applicable) Every filed sub-bidder must submit the following with each filed 
sub-bid: 
 --A Sub-Bidder Certificate of Eligibility issued by the Division of Capital Asset 
Management and Maintenance (DCAMM) for that sub-bid trade, showing that the sub-
bidder has been approved to bid on projects of the category of work required.  
--A fully completed Sub-Bidder Update Statement.  
 
3.2 (not applicable) It is the sub-bidder's responsibility to obtain the necessary forms 
from DCAMM and to submit its Application for Sub-bidder Certificate of Eligibility so 
as to allow sufficient time for DCAMM's evaluation of the application and issuance of a 
Sub-Bidder Certificate of Eligibility prior to the deadline for bidding.  
 
3.3 (not applicable) The Sub-Bidder Update Statement is not a public record as defined 
in M.G.L. c. 4, §7 and will not be open to public inspection. 
 
 
SECTION 4 -- REQUESTS FOR INTERPRETATION 
 
4.1 Any questions by prospective Bidders concerning interpretation of the Contract 
Documents must be E-mailed to fred.e.bergstrom@mass.gov by Friday May 28, 2021 
by 3:00PM.  The Awarding Authority will post any addenda or written interpretations on 
COMMBUYS that it deems necessary to Bidders at least 48 hours before the General 
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Bids Submission Deadline Date.  Bidders may NOT rely upon oral communications or 
interpretations from the Awarding Authority or the Designer and the Awarding Authority 
shall not be bound by them. 
 
4.2 It is the sole responsibility of the Bidder to ascertain the existence of any addenda 
issued by the Awarding Authority on COMMBUYS, by Bidder.   
 
4.3 Wherever in the Contract Documents reference is made to Massachusetts General 
Laws, it shall be construed to include all amendments thereto effective as of the date of 
the issuance of the invitation to bid on the proposed work. 
 
SECTION 5 -- PREPARATION OF BIDS; ALTERNATES 
 
5.1 General Bids shall be submitted on the Form for General Bid included in Attachment 
B to these Instructions to Bidders.  
 
5.2 All entries on the Bid form shall be typewritten or in ink. 
 
5.3 Where so indicated on the Bid form, sums shall be expressed in both words and 
numerals.  Where there is a discrepancy between the Bid sum expressed in words and the 
Bid sum expressed in figures, the Bid sum expressed in words shall control unless the 
intention of the Bidder clearly is otherwise as determined by the Awarding Authority in 
its sole discretion. 
 
5.4 Each general Bidder shall acknowledge all required alternates in Section C on the 
Form for General Bid by entering the dollar amount of addition or subtraction 
necessitated by the alternate. General Bidders shall enter on the Form for General Bid a 
single amount for each alternate that shall consist of the sub-Bidders' amounts and the 
amount for work performed by the general Bidder. 
 
5.5 If an alternate includes work within the Bidder's scope of work and does not involve a 
change in the cost of the Bid, the Bidder shall so indicate by writing "No Change" or 
"N/C" or "0" in the space provided for that alternate. 
 
5.6 The lowest Bidder will be determined on the basis of the sum of the base Bid and the 
accepted alternates. 
 
5.7  (not applicable)    If the space for indicating a requirement for payment and 
performance bonds for filed subcontractors is left blank by the general Bidder on the 
Form for General Bid, the Awarding Authority shall interpret this as a "No." 
 
5.8  (not applicable)     Costs for subcontractors' bond premiums shall be paid for by the 
general Contractor in accordance with M.G.L. c. 149, § 44F unless the project is a project 
in which contractor and subcontractor prequalification are required pursuant to M.G.L. 
149, §§ 44D1/2 or 44D3/4. 
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5.9   (not applicable)    If the general Bidders are instructed to carry an amount for a 
given subtrade listed under Item 2, general Bidders shall list the subtrade and the amount 
provided by the Awarding Authority.  The line under "bonds required" on the Form for 
General Bid should be left blank or marked "N/A" in order for subsection 5.10 to apply. 
 
5.10  (not applicable)   Upon solicitation of a subcontractor to perform the work required 
with respect to a subtrade referenced in subsection 5.9, the general Bidder's Contract 
Price shall be adjusted by the following: a) the difference between the subcontract 
amount and the amount carried in the general Bid; b) the total cost of the subcontractor's 
bonds, if the general Bidder requires such bonds after the solicitation is completed and if 
the general Bidder complied with 5.9 above; c) the documented increased costs for the 
general Bidder's bonds, if any, attributable to the incremental difference between the 
amount carried for the given subtrade and the actual subcontract amount.  
 
5.11 (not applicable)  Overhead and profit for supervision of the subtrade mentioned in 
subsections 5.9 and 5.10 above shall be included by all general Bidders in Item 1 of the 
subdivision of the Contract Price.  No additional overhead or profit will be paid on the 
incremental difference between the amount carried for the subtrade and the subcontract 
amount as stated in M.G.L. c. 149, § 44F(4)(a)(2). 
 
5.12  (not applicable) Sub-Bidders should not list Paragraph E sub-subcontractors unless 
requested to do so by the Awarding Authority.  
 
5.13 Each general Bid and each Bid of a filed subcontractor must be accompanied by a 
bid deposit in the form of a bid bond; cash; or a check certified by, or a treasurer's or 
cashier's check issued by, a responsible bank or trust company, payable to the 
Commonwealth of Massachusetts. Any bid bond shall be (a) in a form satisfactory to the 
Awarding Authority, (b) with a surety company qualified to do business in the 
Commonwealth and (c) conditioned upon the faithful performance by the principal of the 
agreements contained in the Bid.   
 
5.14 The amount of such bid deposit shall be 5% five per cent of the value of the Bid 
including alternates.  
 
 
SECTION 6 - SUBMISSION OF BIDS 
 
6.1 Each general Bid, including a photo copy of the bid deposit shall be uploaded into 
COMMBUYS.  
General Bid for: 
 
Project Title: 2021-089 Ligature Resistant Door Hardware Replacement – S.C. 
Fuller Mental Health Center 85 East Newton St. Boston, MA 02118 
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General Bidders name, business address, and telephone number. 
 
_______________________________________________________ 
 
6.2 All Bids must be received by the Awarding Authority via the COMMBUYS Website 
no later than the Deadline for Filing General Bid date specified on page two of these 
Instructions to Bidders.  Any Bid received after this deadline date and time will not be 
accepted.  
 
 
SECTION 7 - WITHDRAWAL OF BIDS; REJECTION OF BIDS 
 
7.1 Any Bid may be withdrawn prior by emailing Fred Bergstrom at 
fred.e.bergstrom@mass.gov prior to the Deadline for filing General Bid date on page 
two. 
 
7.2 A Bidder may withdraw its Bid without penalty by emailing Fred Bergstrom at 
fred.e.bergstrom@mass.gov at any time up to the time of Award as defined below in 
subsection 9.1 only upon demonstrating to the satisfaction of the Awarding Authority that 
a death or disability has occurred or a bona fide clerical or mechanical error of a 
substantial nature was made during the preparation of the bid.  Failure to demonstrate 
conclusively that a bona fide clerical or mechanical error of a substantial nature was 
made may result in forfeiture of the Bid deposit.  
 
7.3 The Awarding Authority reserves the right to waive any informality in or to reject any 
and all Bids if it is in the public interest to do so.  Without limiting the foregoing, the 
Awarding Authority reserves the right to reject unit prices which it deems unduly high or 
unduly low as unbalanced.     
 
SECTION 8 - MBE AND WBE PARTICIPATION      (not applicable)      
 
SECTION 9 -- CONTRACT AWARD  
 
9.1 "Award" means the determination, selection, and notification of the lowest, 
responsible and eligible Bidder by the Awarding Authority.  
 
9.2 The Awarding Authority will award the Contract within thirty (30) days, Saturdays, 
Sundays, and legal holidays excluded after the opening of Bids in accordance with 
M.G.L. c.149 §44A.  
 
9.3 The Contract will be awarded to the lowest responsible and eligible Bidder as 
determined by the Awarding Authority, except in the event of substitution as provided 
under M.G.L. c.l49, §§44E and 44F, in which cases the procedure as required by said 
sections shall govern the award of the Contract. 
 

mailto:fred.e.bergstrom@mass.gov
mailto:fred.e.bergstrom@mass.gov
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9.4 As used herein, the term "lowest responsible and eligible Bidder" shall mean the 
general Bidder whose Bid is the lowest of those Bidders who, in the Awarding Authority's 
opinion, are ready, willing and able to comply with all requirements of the Contract 
Documents and demonstrably possess the skill, ability, and integrity necessary for the 
faithful performance of the Work, based on the determination of past performance and 
financial soundness under (i) M.G.L. c.l49 §44A and following sections, (ii) the rules, 
regulations, orders, guidelines and policies promulgated from time to time by the 
Commissioner of the Division of Capital Asset Management and Maintenance 
("DCAMM") and (iii) any other relevant criteria that the Commissioner may prescribe. If 
the Awarding Authority determines that any non-filed subcontractor chosen by a Bidder is 
not qualified or responsible, then the Bidder shall obtain another subcontractor satisfactory 
to Awarding Authority and the contract price shall not be adjusted. 
 
9.5 The general Bid price shall be the price set forth in paragraph C of the Form for 
General Bid.  No general Bid shall be rejected (i) because the sum of the prices set forth in 
Item 1 and 2 does not equal the general Bid price set forth in said paragraph C or (ii) 
because of one or more errors in setting forth the name, the sub-Bid price of a sub-Bidder, 
or the total of Item 2, provided that the sub-Bidder or sub-Bidders designated are clearly 
identifiable, or (iii) because the plans and specifications do not accompany the Bid or are 
not submitted with the Bid. 
 
9.6 Should the Contract Documents require submission of special data to accompany the 
Bid, the Awarding Authority reserves the right to rule the Bidder’s failure to submit such 
data an informality and to received said data subsequently within a reasonable time as set 
by the Awarding Authority, provided that no such ruling shall result in an unfair advantage 
to the Bidder. 
 
9.7 The Awarding Authority also reserves the right to reject any sub-Bid if it determines 
that such sub-Bid does not represent the Bid of a person competent to perform the work as 
specified, or if fewer than three sub-Bids are received for a sub-trade, and the Bid prices are 
not reasonable for acceptance without further competition. 
 
9.8 If the Awarding Authority decides to reject all general Bids or if the Awarding 
Authority does not receive any general Bids, the Awarding Authority may retain and use 
the sub-Bids received for a second opening of general Bids; provided, however, that there 
are no changes in the work involved for the subtrades for which the sub-Bids are so 
retained and used; and provided, further, that the Awarding Authority shall obtain the 
consent of each sub-Bidder included in any award of a general Contract made pursuant to 
the second opening of general Bids if such award is not made within ninety days, 
Saturdays, Sundays and legal holidays excluded, after the opening of such sub-Bids. 
 
SECTION 10 - EXECUTION OF CONTRACTS 
 
10.1 If a selected filed sub-Bidder fails, within five days, Saturdays, Sundays and legal 
holidays excluded, after presentation of a Subcontract by the general Bidder to which the 
Contract was awarded, to perform its agreement to execute a Subcontract in the form 
provided by the Awarding Authority with such general Bidder contingent upon the 
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execution of the general Contract, and, if requested to do so by such general Bidder in the 
general Bid, to furnish a 50% payment bond as stated in its filed sub-Bid, such general 
Bidder and the Awarding Authority shall select from the other filed sub-Bids duly filed 
with the Awarding Authority for such subtrade and not rejected the lowest responsible 
and eligible filed sub-Bidder at the amount named in its filed sub-Bid as so filed against 
whose standing and ability the general Contractor makes no objection, and the Contract 
price shall be adjusted by the difference between the amount of such filed sub-bid and the 
amount of the sub-bid of the delinquent filed sub-Bidder. 
 
10.2 Upon receipt of the Award, the general Bidder awarded the Contract shall submit a 
properly executed original of each of the following documents prior to execution of the 
Contract by the Awarding Authority.  All such documents shall be in the form prescribed 
by the Awarding Authority.   
 
-Owner-Contractor Agreement 
-50% Payment Bonds with power of attorney attached 
-Certificates of Insurance evidencing coverages in amounts required by the Contract  
  Documents 
-Any other documents that the Awarding Authority may reasonably require in connection 
with the Contractor's execution of the Contract. 
 
-Written representation by the General Contractor to the effect that it has presented 
subcontracts to all selected filed sub-Bidders and a statement as to whether or not each such 
selected filed sub-Bidder has executed its subcontract such that the Awarding Authority 
may release the Bid deposit with respect to the same.  Misrepresentation of the foregoing 
shall render the general Contractor liable to the Awarding Authority for the sum of 
any Bid deposit released by the Awarding Authority with respect to a filed sub-Bidder 
that fails to execute its subcontract.  
 
 
10.3 Please note that no part of the General Contractor's work may be subcontracted 
without the prior written approval of the Awarding Authority.  If the General 
Contractor desires to subcontract any part of the Work, other than work covered by Item 2, 
filed sub-Bidders, the General Contractor must promptly forward to the Awarding 
Authority a list in triplicate designating the work to be performed and the name of each 
proposed subcontractor for approval by the Awarding Authority.   Approved subcontractors 
are eligible for direct payments under M.GL. 30, § 39F, as amended.  Material suppliers 
not involving site labor need not be submitted for approval.  
 
 
SECTION 11 - RETURN OF BID DEPOSITS 
 
11.1 If no award is made, upon the expiration of the time prescribed in M.G.L. c. 149, § 
44A for making an award; except that, if any general Bidder fails to perform its 
agreement to execute the Contract and furnish a 50% Payment Bond as stated in its Bid, 
then said general Bidder's Bid deposit shall become the property of the Commonwealth 
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as liquidated damages; provided that the amount of the Bid deposit that becomes the 
property of the Commonwealth shall not exceed the difference between the Contractor's 
Bid price and the Bid price of the next lowest responsible and eligible Bidder; and 
provided further that, in the case of death, disability, bona fide clerical or mechanical 
error of a substantial nature, or other similar unforeseen circumstances affecting the 
general Bidder, such general Bidder's Bid deposit shall be returned.   
 
11.2 If a selected sub-Bidder fails to perform its agreement to execute a sub-contract with 
the general Bidder selected as the general Contractor, contingent upon the execution of 
the General Contract, and, if requested to do so in the general Bid by such general 
Bidder, to furnish a Performance and Payment Bonds as stated in its sub-Bid in 
accordance with M.G.L. c. 149, § 44F(2), the Bid deposit of such sub-Bidder shall 
become the property of the Commonwealth as liquidated damages, provided that the 
amount of the Bid deposit that shall become the property of the Commonwealth shall not 
exceed the difference between its sub-Bid price and the sub-Bid price of the next lowest 
responsible and eligible sub-Bidder.   
 
11.3 In addition to the provisions for the return of Bid deposits as provided above, upon 
receipt of a Bid Bond in an amount not less than the amount of the required Bid deposit, 
the Awarding Authority shall return any Bid deposit of a Bidder forthwith after the public 
opening of Bids.   
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ATTACHMENT A 
 

PREVAILING WAGE SCHEDULE/OSHA 10 HRS ACKNOWLEDGEMENT 
 
The minimum wage rates provided in the following pages have been provided by the 
Division of Occupational Safety of the Massachusetts Department of Labor and 
Workforce Development.  The Awarding Authority is not responsible for errors or 
omissions in such wage rates. 
 
M.G.L. c. 149, §§ 26 and 27 provide as follows: 
 
". . . Payments by employers to health and welfare plans, pension plans and 
supplementary unemployment benefit plans under collective bargaining agreements or 
understandings between organized labor and employers shall be included for the purpose 
of establishing minimum wage rates as herein provided. 
 
. . . The aforesaid rates of wages in the schedule of wage rates shall include payments by 
employers to health and welfare plans, pension plans and supplementary unemployment 
benefit plans as provided in said section twenty-six, and such payments shall be 
considered as payments to persons under this section performing work as herein 
provided. Any employer engaged in the construction of such works who does not make 
payments to a health and welfare plan, a pension plan and a supplementary 
unemployment benefit plan, where such payments are included in said rates of wages, 
shall pay the amount of said payments directly to each employee engaged in said 
construction" 
 
Wage Request Number: 20210430-022 

 
The undersigned hereby certifies that it is able to furnish labor that can work in harmony 
with all other elements of labor employed or to be employed on the work; that all 
employees to be employed at the worksite will have successfully completed a course in 
construction safety and health approved by the United States Occupational Safety and 
Health Administration that is at least 10 hours in duration at the time the employee begins 
work and who shall furnish documentation of successful completion of said course with 
the first certified payroll report for each employee; and that it will comply fully with all 
laws and regulations applicable to awards made subject to section 39M of Chapter 30 of 
the General Laws. 

 
Bidder acknowledges receipt of the most recent prevailing wage rates and has 

incorporated said rates into their proposed bid(s). 
 

Signature:_________________________________________________________ 
 
 

Name and Title:____________________________________________________ 
 



THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
CHARLES D. BAKER ROSALIN ACOSTA

SecretaryGovernor

MICHAEL FLANAGAN

SC Fuller MHC - Remove existing door handles and replace with new ligature resistant door handles and cover 

plates. Includes some new continuous hinge installation and electronic touch key pads.

Director

Awarding Authority: Department of Mental Health

City/Town:Contract Number: 2021-089 BOSTON

Description of Work:

Job Location: SC Fuller MHC 85 E. Newton Street Boston

               Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

• This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the 

“Wage Request Number” on all pages of this schedule.  

• An Awarding Authority must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has 

not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.  For CM AT RISK projects 

(bid pursuant to G.L. c.149A), the earlier of:  (a) the execution date of the GMP Amendment, or (b) the bid for the first 

construction scope of work must be within 90-days of the wage schedule issuance date.

• The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, 

§ 27.  The wage schedule shall be made a part of the contract awarded for the project.  The wage schedule must be posted in a 

conspicuous place at the work site for the life of the project in accordance with M.G.L. c. 149 § 27.  The wages listed on the 

wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime 

contractor, a filed sub-bidder, or any sub-contractor.  

• All apprentices working on the project are required to be registered with the Massachusetts Department of Labor 

Standards, Division of Apprentice Standards (DLS/DAS).   Apprentice must keep his/her apprentice identification card on 

his/her person during all work hours on the project.   An apprentice registered with DAS may be paid the lower apprentice 

wage rate at the applicable step as provided on the prevailing wage schedule.  Any apprentice not registered with DLS/DAS 

regardless of whether or not they are registered with any other federal, state, local, or private agency must be paid the 

journeyworker's rate for the trade.

• The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction 

projects.  For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.  

Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the 

contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding 

authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of:  (a) 

the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of 

construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than 

these rates to covered workers.  The annual update requirement is not applicable to 27F “rental of equipment” contracts. 

• Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll 

reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years.  

Each weekly payroll report must contain:  the employee’s name, address, occupational classification, hours worked, and wages 

paid.  Do not submit weekly payroll reports to DLS.  A sample of a payroll reporting form may be obtained at 

http://www.mass.gov/dols/pw. 

• Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative 

obligation to inquire with DLS at (617) 626-6953. 

• Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor 

Division of the office of the Attorney General at (617) 727-3465.

• Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who 

perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

criminal penalties.

KARYN E. POLITO

Lt. Governor



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$63.98 12/01/2020 $12.91 $0.00 $36.25 $14.82

$64.78 06/01/2021 $12.91 $0.00 $37.05 $14.82

$65.28 08/01/2021 $13.41 $0.00 $37.05 $14.82

$66.47 12/01/2021 $13.41 $0.00 $37.05 $16.01

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$64.05 12/01/2020 $12.91 $0.00 $36.32 $14.82

$64.85 06/01/2021 $12.91 $0.00 $37.12 $14.82

$65.35 08/01/2021 $13.41 $0.00 $37.12 $14.82

$66.54 12/01/2021 $13.41 $0.00 $37.12 $16.01

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$64.17 12/01/2020 $12.91 $0.00 $36.44 $14.82

$64.97 06/01/2021 $12.91 $0.00 $37.24 $14.82

$65.47 08/01/2021 $13.41 $0.00 $37.24 $14.82

$66.66 12/01/2021 $13.41 $0.00 $37.24 $16.01

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 1)

$135.57 08/01/2020 $9.40 $0.00 $103.05 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

AIR TRACK OPERATOR
LABORERS - ZONE 1

$66.57 12/01/2020 $8.60 $0.00 $40.65 $17.32

$67.59 06/01/2021 $8.60 $0.00 $41.67 $17.32

$68.60 12/01/2021 $8.60 $0.00 $42.68 $17.32

$69.60 06/01/2022 $8.60 $0.00 $43.68 $17.32

$70.60 12/01/2022 $8.60 $0.00 $44.68 $17.32

$71.60 06/01/2023 $8.60 $0.00 $45.68 $17.32

$72.85 12/01/2023 $8.60 $0.00 $46.93 $17.32
For apprentice rates see "Apprentice- LABORER"

AIR TRACK OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.57 12/01/2020 $8.60 $0.00 $40.65 $17.32

$67.59 06/01/2021 $8.60 $0.00 $41.67 $17.32

$68.60 12/01/2021 $8.60 $0.00 $42.68 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASBESTOS REMOVER - PIPE / MECH. EQUIPT.
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$60.35 12/01/2020 $12.80 $0.00 $38.10 $9.45

ASPHALT RAKER
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

ASPHALT RAKER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE
OPERATING ENGINEERS LOCAL 4

$79.18 12/01/2020 $13.50 $0.00 $49.98 $15.70

$80.28 06/01/2021 $13.50 $0.00 $51.08 $15.70

$81.43 12/01/2021 $13.50 $0.00 $52.23 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BACKHOE/FRONT-END LOADER
OPERATING ENGINEERS LOCAL 4

$79.18 12/01/2020 $13.50 $0.00 $49.98 $15.70

$80.28 06/01/2021 $13.50 $0.00 $51.08 $15.70

$81.43 12/01/2021 $13.50 $0.00 $52.23 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 1

$66.57 12/01/2020 $8.60 $0.00 $40.65 $17.32

$67.59 06/01/2021 $8.60 $0.00 $41.67 $17.32

$68.60 12/01/2021 $8.60 $0.00 $42.68 $17.32

$69.60 06/01/2022 $8.60 $0.00 $43.68 $17.32

$70.60 12/01/2022 $8.60 $0.00 $44.68 $17.32

$71.60 06/01/2023 $8.60 $0.00 $45.68 $17.32

$72.85 12/01/2023 $8.60 $0.00 $46.93 $17.32
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.57 12/01/2020 $8.60 $0.00 $40.65 $17.32

$67.59 06/01/2021 $8.60 $0.00 $41.67 $17.32

$68.60 12/01/2021 $8.60 $0.00 $42.68 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER
BOILERMAKERS LOCAL 29

$71.15 01/01/2020 $7.07 $0.00 $46.10 $17.98

BOILERMAKER - Local 29Apprentice -

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.97 $7.07 $11.69 $0.00 $48.73 65

 2 $29.97 $7.07 $11.69 $0.00 $48.73 65

 3 $32.27 $7.07 $12.59 $0.00 $51.93 70

 4 $34.58 $7.07 $13.49 $0.00 $55.14 75

 5 $36.88 $7.07 $14.38 $0.00 $58.33 80

 6 $39.19 $7.07 $15.29 $0.00 $61.55 85

 7 $41.49 $7.07 $16.18 $0.00 $64.74 90

 8 $43.80 $7.07 $17.09 $0.00 $67.96 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:4

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (BOSTON)

$89.23 02/01/2021 $11.39 $0.00 $55.75 $22.09

$90.79 08/01/2021 $11.39 $0.00 $57.15 $22.25

$91.38 02/01/2022 $11.39 $0.00 $57.74 $22.25
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/PLASTER/CEMENT MASON - Local 3 BostonApprentice -

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.88 $11.39 $22.09 $0.00 $61.36 50

 2 $33.45 $11.39 $22.09 $0.00 $66.93 60

 3 $39.03 $11.39 $22.09 $0.00 $72.51 70

 4 $44.60 $10.75 $22.09 $0.00 $77.44 80

 5 $50.18 $10.75 $22.09 $0.00 $83.02 90

08/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.58 $11.39 $22.25 $0.00 $62.22 50

 2 $34.29 $11.39 $22.25 $0.00 $67.93 60

 3 $40.01 $11.39 $22.25 $0.00 $73.65 70

 4 $45.72 $10.75 $22.25 $0.00 $78.72 80

 5 $51.44 $10.75 $22.25 $0.00 $84.44 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/GRADER/SCRAPER
OPERATING ENGINEERS LOCAL 4

$78.65 12/01/2020 $13.50 $0.00 $49.45 $15.70

$79.74 06/01/2021 $13.50 $0.00 $50.54 $15.70

$80.88 12/01/2021 $13.50 $0.00 $51.68 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$67.12 12/01/2020 $8.60 $0.00 $41.05 $17.47

$68.14 06/01/2021 $8.60 $0.00 $42.07 $17.47

$69.15 12/01/2021 $8.60 $0.00 $43.08 $17.47
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$65.97 12/01/2020 $8.60 $0.00 $39.90 $17.47

$66.99 06/01/2021 $8.60 $0.00 $40.92 $17.47

$68.00 12/01/2021 $8.60 $0.00 $41.93 $17.47
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$65.97 12/01/2020 $8.60 $0.00 $39.90 $17.47

$66.99 06/01/2021 $8.60 $0.00 $40.92 $17.47

$68.00 12/01/2021 $8.60 $0.00 $41.93 $17.47
For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER
CARPENTERS -ZONE 1 (Metro Boston)

$80.73 03/01/2021 $9.40 $0.00 $52.38 $18.95

$81.63 09/01/2021 $9.40 $0.00 $53.28 $18.95

$82.48 03/01/2022 $9.40 $0.00 $54.13 $18.95

$83.38 09/01/2022 $9.40 $0.00 $55.03 $18.95

$84.23 03/01/2023 $9.40 $0.00 $55.88 $18.95

CARPENTER - Zone 1 Metro BostonApprentice -

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.19 $9.40 $1.73 $0.00 $37.32 50

 2 $31.43 $9.40 $1.73 $0.00 $42.56 60

 3 $36.67 $9.40 $13.76 $0.00 $59.83 70

 4 $39.29 $9.40 $13.76 $0.00 $62.45 75

 5 $41.90 $9.40 $15.49 $0.00 $66.79 80

 6 $41.90 $9.40 $15.49 $0.00 $66.79 80

 7 $47.14 $9.40 $17.22 $0.00 $73.76 90

 8 $47.14 $9.40 $17.22 $0.00 $73.76 90

09/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.64 $9.40 $1.73 $0.00 $37.77 50

 2 $31.97 $9.40 $1.73 $0.00 $43.10 60

 3 $37.30 $9.40 $13.76 $0.00 $60.46 70

 4 $39.96 $9.40 $13.76 $0.00 $63.12 75

 5 $42.62 $9.40 $15.49 $0.00 $67.51 80

 6 $42.62 $9.40 $15.49 $0.00 $67.51 80

 7 $47.95 $9.40 $17.22 $0.00 $74.57 90

 8 $47.95 $9.40 $17.22 $0.00 $74.57 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $34.70/ 3&4 $41.61/ 5&6 $61.56/ 7&8 $68.52

Apprentice to Journeyworker Ratio:1:5

CARPENTER WOOD FRAME
CARPENTERS -ZONE 1 (Wood Frame)

$49.30 04/01/2021 $7.21 $0.00 $33.29 $8.80

$49.90 10/01/2021 $7.21 $0.00 $33.89 $8.80

$50.55 04/01/2022 $7.21 $0.00 $34.54 $8.80

$51.15 10/01/2022 $7.21 $0.00 $35.14 $8.80

$51.80 04/01/2023 $7.21 $0.00 $35.79 $8.80
All Aspects of New Wood Frame Work
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER (Wood Frame) - Zone 1Apprentice -

04/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.97 $7.07 $0.00 $0.00 $27.04 60

 2 $19.97 $7.07 $0.00 $0.00 $27.04 60

 3 $21.64 $7.07 $2.00 $0.00 $30.71 65

 4 $23.30 $7.07 $2.00 $0.00 $32.37 70

 5 $24.97 $7.07 $6.80 $0.00 $38.84 75

 6 $26.63 $7.07 $6.80 $0.00 $40.50 80

 7 $28.30 $7.07 $7.80 $0.00 $43.17 85

 8 $29.96 $7.07 $7.80 $0.00 $44.83 90

10/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.33 $7.07 $0.00 $0.00 $27.40 60

 2 $20.33 $7.07 $0.00 $0.00 $27.40 60

 3 $22.03 $7.07 $2.00 $0.00 $31.10 65

 4 $23.72 $7.07 $2.00 $0.00 $32.79 70

 5 $25.42 $7.07 $6.80 $0.00 $39.29 75

 6 $27.11 $7.07 $6.80 $0.00 $40.98 80

 7 $28.81 $7.07 $7.80 $0.00 $43.68 85

 8 $30.50 $7.07 $7.80 $0.00 $45.37 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $22.05/ 3&4 $27.38/ 5&6 $37.17/ 7&8 $41.50

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (BOSTON)

$84.85 01/01/2020 $12.75 $0.62 $49.07 $22.41

CEMENT MASONRY/PLASTERING - Eastern Mass (Boston)Apprentice -

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.54 $12.75 $15.41 $0.00 $52.70 50

 2 $29.44 $12.75 $17.41 $0.62 $60.22 60

 3 $31.90 $12.75 $18.41 $0.62 $63.68 65

 4 $34.35 $12.75 $19.41 $0.62 $67.13 70

 5 $36.80 $12.75 $20.41 $0.62 $70.58 75

 6 $39.26 $12.75 $21.41 $0.62 $74.04 80

 7 $44.16 $12.75 $22.41 $0.62 $79.94 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CHAIN SAW OPERATOR
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES
OPERATING ENGINEERS LOCAL 4

$80.18 12/01/2020 $13.50 $0.00 $50.98 $15.70

$81.28 06/01/2021 $13.50 $0.00 $52.08 $15.70

$82.43 12/01/2021 $13.50 $0.00 $53.23 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 4

$62.20 12/01/2020 $13.50 $0.00 $33.00 $15.70

$62.95 06/01/2021 $13.50 $0.00 $33.75 $15.70

$63.74 12/01/2021 $13.50 $0.00 $34.54 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 1

$83.06 01/01/2021 $8.25 $0.00 $52.06 $22.75

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.03 $8.25 $0.00 $0.00 $34.28 50

 2 $28.63 $8.25 $6.16 $0.00 $43.04 55

 3 $31.24 $8.25 $6.72 $0.00 $46.21 60

 4 $33.84 $8.25 $7.28 $0.00 $49.37 65

 5 $36.44 $8.25 $19.39 $0.00 $64.08 70

 6 $39.05 $8.25 $19.95 $0.00 $67.25 75

 7 $41.65 $8.25 $20.51 $0.00 $70.41 80

 8 $46.85 $8.25 $21.63 $0.00 $76.73 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 1

$65.97 12/01/2020 $8.60 $0.00 $40.05 $17.32

$66.99 06/01/2021 $8.60 $0.00 $41.07 $17.32

$68.00 12/01/2021 $8.60 $0.00 $42.08 $17.32

$69.00 06/01/2022 $8.60 $0.00 $43.08 $17.32

$70.00 12/01/2022 $8.60 $0.00 $44.08 $17.32

$71.00 06/01/2023 $8.60 $0.00 $45.08 $17.32

$72.25 12/01/2023 $8.60 $0.00 $46.33 $17.32
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 1

$66.97 12/01/2020 $8.60 $0.00 $41.05 $17.32

$67.99 06/01/2021 $8.60 $0.00 $42.07 $17.32

$69.00 12/01/2021 $8.60 $0.00 $43.08 $17.32

$70.00 06/01/2022 $8.60 $0.00 $44.08 $17.32

$71.00 12/01/2022 $8.60 $0.00 $45.08 $17.32

$72.00 06/01/2023 $8.60 $0.00 $46.08 $17.32

$73.25 12/01/2023 $8.60 $0.00 $47.33 $17.32
For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 1

$66.72 12/01/2020 $8.60 $0.00 $40.80 $17.32

$67.74 06/01/2021 $8.60 $0.00 $41.82 $17.32

$68.75 12/01/2021 $8.60 $0.00 $42.83 $17.32

$69.75 06/01/2022 $8.60 $0.00 $43.83 $17.32

$70.75 12/01/2022 $8.60 $0.00 $44.83 $17.32

$71.75 06/01/2023 $8.60 $0.00 $45.83 $17.32

$73.00 12/01/2023 $8.60 $0.00 $47.08 $17.32
For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 1

$66.97 12/01/2020 $8.60 $0.00 $41.05 $17.32

$67.99 06/01/2021 $8.60 $0.00 $42.07 $17.32

$69.00 12/01/2021 $8.60 $0.00 $43.08 $17.32

$70.00 06/01/2022 $8.60 $0.00 $44.08 $17.32

$71.00 12/01/2022 $8.60 $0.00 $45.08 $17.32

$72.00 06/01/2023 $8.60 $0.00 $46.08 $17.32

$73.25 12/01/2023 $8.60 $0.00 $47.33 $17.32
For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 1

$66.72 12/01/2020 $8.60 $0.00 $40.80 $17.32

$67.74 06/01/2021 $8.60 $0.00 $41.82 $17.32

$68.75 12/01/2021 $8.60 $0.00 $42.83 $17.32

$69.75 06/01/2022 $8.60 $0.00 $43.83 $17.32

$70.75 12/01/2022 $8.60 $0.00 $44.83 $17.32

$71.75 06/01/2023 $8.60 $0.00 $45.83 $17.32

$73.00 12/01/2023 $8.60 $0.00 $47.08 $17.32
For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 1

$65.97 12/01/2020 $8.60 $0.00 $40.05 $17.32

$66.99 06/01/2021 $8.60 $0.00 $41.07 $17.32

$68.00 12/01/2021 $8.60 $0.00 $42.08 $17.32

$69.00 06/01/2022 $8.60 $0.00 $43.08 $17.32

$70.00 12/01/2022 $8.60 $0.00 $44.08 $17.32

$71.00 06/01/2023 $8.60 $0.00 $45.08 $17.32

$72.25 12/01/2023 $8.60 $0.00 $46.33 $17.32
For apprentice rates see "Apprentice- LABORER"

DIRECTIONAL DRILL MACHINE OPERATOR
OPERATING ENGINEERS LOCAL 4

$78.65 12/01/2020 $13.50 $0.00 $49.45 $15.70

$79.74 06/01/2021 $13.50 $0.00 $50.54 $15.70

$80.88 12/01/2021 $13.50 $0.00 $51.68 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$101.22 08/01/2020 $9.40 $0.00 $68.70 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 1)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$106.12 08/01/2020 $9.40 $0.00 $73.60 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$135.57 08/01/2020 $9.40 $0.00 $103.05 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction)
DRAWBRIDGE - SEIU LOCAL 888

$37.53 07/01/2020 $6.67 $0.16 $26.77 $3.93

ELECTRICIAN
ELECTRICIANS LOCAL 103

$88.42 03/01/2021 $13.00 $0.00 $55.41 $20.01

$89.90 09/01/2021 $13.00 $0.00 $56.84 $20.06

$91.13 03/01/2022 $13.00 $0.00 $58.04 $20.09

$92.61 09/01/2022 $13.00 $0.00 $59.48 $20.13

$93.84 03/01/2023 $13.00 $0.00 $60.67 $20.17
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELECTRICIAN - Local 103Apprentice -

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.16 $13.00 $0.66 $0.00 $35.82 40

 2 $22.16 $13.00 $0.66 $0.00 $35.82 40

 3 $24.93 $13.00 $15.13 $0.00 $53.06 45

 4 $24.93 $13.00 $15.13 $0.00 $53.06 45

 5 $27.71 $13.00 $15.57 $0.00 $56.28 50

 6 $30.48 $13.00 $16.01 $0.00 $59.49 55

 7 $33.25 $13.00 $16.46 $0.00 $62.71 60

 8 $36.02 $13.00 $16.90 $0.00 $65.92 65

 9 $38.79 $13.00 $17.34 $0.00 $69.13 70

 10 $41.56 $13.00 $17.80 $0.00 $72.36 75

09/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.74 $13.00 $0.68 $0.00 $36.42 40

 2 $22.74 $13.00 $0.68 $0.00 $36.42 40

 3 $25.58 $13.00 $15.15 $0.00 $53.73 45

 4 $25.58 $13.00 $15.15 $0.00 $53.73 45

 5 $28.42 $13.00 $15.59 $0.00 $57.01 50

 6 $31.26 $13.00 $16.04 $0.00 $60.30 55

 7 $34.10 $13.00 $16.48 $0.00 $63.58 60

 8 $36.95 $13.00 $16.93 $0.00 $66.88 65

 9 $39.79 $13.00 $17.37 $0.00 $70.16 70

 10 $42.63 $13.00 $17.83 $0.00 $73.46 75

Notes: :

     App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80

     

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 4

$98.66 01/01/2021 $15.88 $0.00 $63.47 $19.31

$101.86 01/01/2022 $16.03 $0.00 $65.62 $20.21
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 4Apprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.74 $15.88 $0.00 $0.00 $47.62 50

 2 $34.91 $15.88 $19.31 $0.00 $70.10 55

 3 $41.26 $15.88 $19.31 $0.00 $76.45 65

 4 $44.43 $15.88 $19.31 $0.00 $79.62 70

 5 $50.78 $15.88 $19.31 $0.00 $85.97 80

01/01/2022

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.81 $16.03 $0.00 $0.00 $48.84 50

 2 $36.09 $16.03 $20.21 $0.00 $72.33 55

 3 $42.65 $16.03 $20.21 $0.00 $78.89 65

 4 $45.93 $16.03 $20.21 $0.00 $82.17 70

 5 $52.50 $16.03 $20.21 $0.00 $88.74 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 4

$79.62 01/01/2021 $15.88 $0.00 $44.43 $19.31

$82.17 01/01/2022 $16.03 $0.00 $45.93 $20.21
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$73.93 11/01/2020 $13.00 $0.00 $45.23 $15.70

$75.08 05/01/2021 $13.50 $0.00 $45.88 $15.70

$76.08 11/01/2021 $13.50 $0.00 $46.88 $15.70

$77.23 05/01/2022 $13.50 $0.00 $48.03 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$75.44 11/01/2020 $13.00 $0.00 $46.74 $15.70

$76.60 05/01/2021 $13.50 $0.00 $47.40 $15.70

$77.61 11/01/2021 $13.50 $0.00 $48.41 $15.70

$78.77 05/01/2022 $13.50 $0.00 $49.57 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$51.43 11/01/2020 $13.00 $0.00 $22.73 $15.70

$52.11 05/01/2021 $13.50 $0.00 $22.91 $15.70

$52.71 11/01/2021 $13.50 $0.00 $23.51 $15.70

$53.38 05/01/2022 $13.50 $0.00 $24.18 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 103

$88.42 03/01/2021 $13.00 $0.00 $55.41 $20.01

$89.90 09/01/2021 $13.00 $0.00 $56.84 $20.06

$91.13 03/01/2022 $13.00 $0.00 $58.04 $20.09

$92.61 09/01/2022 $13.00 $0.00 $59.48 $20.13

$93.84 03/01/2023 $13.00 $0.00 $60.67 $20.17
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE

                                         / COMMISSIONINGELECTRICIANS 

LOCAL 103

$72.99 03/01/2021 $13.00 $0.00 $42.11 $17.88

$74.77 09/01/2021 $13.00 $0.00 $43.77 $18.00

$76.39 03/01/2022 $13.00 $0.00 $45.27 $18.12

$78.23 09/01/2022 $13.00 $0.00 $46.99 $18.24

$79.91 03/01/2023 $13.00 $0.00 $48.54 $18.37
For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER)
OPERATING ENGINEERS LOCAL 4

$69.95 12/01/2020 $13.50 $0.00 $40.75 $15.70

$70.86 06/01/2021 $13.50 $0.00 $41.66 $15.70

$71.81 12/01/2021 $13.50 $0.00 $42.61 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$50.42 12/01/2020 $8.60 $0.00 $24.50 $17.32

$50.42 06/01/2021 $8.60 $0.00 $24.50 $17.32

$50.42 12/01/2021 $8.60 $0.00 $24.50 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE I

$77.24 03/01/2021 $9.40 $0.00 $48.59 $19.25

$78.04 09/01/2021 $9.40 $0.00 $49.39 $19.25

$78.84 03/01/2022 $9.40 $0.00 $50.19 $19.25
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FLOORCOVERER - Local 2168 Zone IApprentice -

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.30 $9.40 $1.79 $0.00 $35.49 50

 2 $26.72 $9.40 $1.79 $0.00 $37.91 55

 3 $29.15 $9.40 $13.88 $0.00 $52.43 60

 4 $31.58 $9.40 $13.88 $0.00 $54.86 65

 5 $34.01 $9.40 $15.67 $0.00 $59.08 70

 6 $36.44 $9.40 $15.67 $0.00 $61.51 75

 7 $38.87 $9.40 $17.46 $0.00 $65.73 80

 8 $41.30 $9.40 $17.46 $0.00 $68.16 85

09/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.70 $9.40 $1.79 $0.00 $35.89 50

 2 $27.16 $9.40 $1.79 $0.00 $38.35 55

 3 $29.63 $9.40 $13.88 $0.00 $52.91 60

 4 $32.10 $9.40 $13.88 $0.00 $55.38 65

 5 $34.57 $9.40 $15.67 $0.00 $59.64 70

 6 $37.04 $9.40 $15.67 $0.00 $62.11 75

 7 $39.51 $9.40 $17.46 $0.00 $66.37 80

 8 $41.98 $9.40 $17.46 $0.00 $68.84 85

Notes: Steps are 750 hrs.

     % After 09/1/17; 45/45/55/55/70/70/80/80 (1500hr Steps)

     Step 1&2 $33.03/ 3&4 $39.64/ 5&6 $59.08/ 7&8 $65.73

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER
OPERATING ENGINEERS LOCAL 4

$79.18 12/01/2020 $13.50 $0.00 $49.98 $15.70

$80.28 06/01/2021 $13.50 $0.00 $51.08 $15.70

$81.43 12/01/2021 $13.50 $0.00 $52.23 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS
OPERATING ENGINEERS LOCAL 4

$62.20 12/01/2020 $13.50 $0.00 $33.00 $15.70

$62.95 06/01/2021 $13.50 $0.00 $33.75 $15.70

$63.74 12/01/2021 $13.50 $0.00 $34.54 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 1)

$78.35 01/01/2021 $8.25 $0.00 $47.35 $22.75
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GLAZIER - Local 35 Zone 1Apprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.68 $8.25 $0.00 $0.00 $31.93 50

 2 $26.04 $8.25 $6.16 $0.00 $40.45 55

 3 $28.41 $8.25 $6.72 $0.00 $43.38 60

 4 $30.78 $8.25 $7.28 $0.00 $46.31 65

 5 $33.15 $8.25 $19.39 $0.00 $60.79 70

 6 $35.51 $8.25 $19.95 $0.00 $63.71 75

 7 $37.88 $8.25 $20.51 $0.00 $66.64 80

 8 $42.62 $8.25 $21.63 $0.00 $72.50 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS
OPERATING ENGINEERS LOCAL 4

$79.18 12/01/2020 $13.50 $0.00 $49.98 $15.70

$80.28 06/01/2021 $13.50 $0.00 $51.08 $15.70

$81.43 12/01/2021 $13.50 $0.00 $52.23 $15.70
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OPERATING ENGINEERS - Local 4Apprentice -

12/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.49 $13.50 $0.00 $0.00 $40.99 55

 2 $29.99 $13.50 $15.70 $0.00 $59.19 60

 3 $32.49 $13.50 $15.70 $0.00 $61.69 65

 4 $34.99 $13.50 $15.70 $0.00 $64.19 70

 5 $37.49 $13.50 $15.70 $0.00 $66.69 75

 6 $39.98 $13.50 $15.70 $0.00 $69.18 80

 7 $42.48 $13.50 $15.70 $0.00 $71.68 85

 8 $44.98 $13.50 $15.70 $0.00 $74.18 90

06/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.09 $13.50 $0.00 $0.00 $41.59 55

 2 $30.65 $13.50 $15.70 $0.00 $59.85 60

 3 $33.20 $13.50 $15.70 $0.00 $62.40 65

 4 $35.76 $13.50 $15.70 $0.00 $64.96 70

 5 $38.31 $13.50 $15.70 $0.00 $67.51 75

 6 $40.86 $13.50 $15.70 $0.00 $70.06 80

 7 $43.42 $13.50 $15.70 $0.00 $72.62 85

 8 $45.97 $13.50 $15.70 $0.00 $75.17 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 17 - A

$92.59 02/01/2021 $13.65 $2.70 $51.67 $24.57

$94.39 08/01/2021 $13.65 $2.75 $53.42 $24.57

$96.19 02/01/2022 $13.65 $2.80 $55.17 $24.57
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 103

$88.42 03/01/2021 $13.00 $0.00 $55.41 $20.01

$89.90 09/01/2021 $13.00 $0.00 $56.84 $20.06

$91.13 03/01/2022 $13.00 $0.00 $58.04 $20.09

$92.61 09/01/2022 $13.00 $0.00 $59.48 $20.13

$93.84 03/01/2023 $13.00 $0.00 $60.67 $20.17
For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 17 - A

$92.59 02/01/2021 $13.65 $2.70 $51.67 $24.57

$94.39 08/01/2021 $13.65 $2.75 $53.42 $24.57

$96.19 02/01/2022 $13.65 $2.80 $55.17 $24.57
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER)
PIPEFITTERS LOCAL 537

$89.88 03/01/2021 $11.70 $0.00 $57.94 $20.24

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC
PIPEFITTERS LOCAL 537

$89.88 03/01/2021 $11.70 $0.00 $57.94 $20.24
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS
LABORERS - ZONE 1

$66.57 12/01/2020 $8.60 $0.00 $40.65 $17.32

$67.59 06/01/2021 $8.60 $0.00 $41.67 $17.32

$68.60 12/01/2021 $8.60 $0.00 $42.68 $17.32

$69.60 06/01/2022 $8.60 $0.00 $43.68 $17.32

$70.60 12/01/2022 $8.60 $0.00 $44.68 $17.32

$71.60 06/01/2023 $8.60 $0.00 $45.68 $17.32

$72.85 12/01/2023 $8.60 $0.00 $46.93 $17.32
For apprentice rates see "Apprentice- LABORER"

HYDRAULIC DRILLS (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.57 12/01/2020 $8.60 $0.00 $40.65 $17.32

$67.59 06/01/2021 $8.60 $0.00 $41.67 $17.32

$68.60 12/01/2021 $8.60 $0.00 $42.68 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$79.94 09/01/2020 $13.80 $0.00 $49.00 $17.14

$82.34 09/01/2021 $13.80 $0.00 $51.40 $17.14

$84.79 09/01/2022 $13.80 $0.00 $53.85 $17.14

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 BostonApprentice -

09/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.50 $13.80 $12.42 $0.00 $50.72 50

 2 $29.40 $13.80 $13.36 $0.00 $56.56 60

 3 $34.30 $13.80 $14.31 $0.00 $62.41 70

 4 $39.20 $13.80 $15.25 $0.00 $68.25 80

09/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.70 $13.80 $12.42 $0.00 $51.92 50

 2 $30.84 $13.80 $13.36 $0.00 $58.00 60

 3 $35.98 $13.80 $14.31 $0.00 $64.09 70

 4 $41.12 $13.80 $15.25 $0.00 $70.17 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (BOSTON AREA)

$81.86 09/16/2020 $8.10 $0.00 $48.66 $25.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER - Local 7 BostonApprentice -

09/16/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.20 $8.10 $25.10 $0.00 $62.40 60

 2 $34.06 $8.10 $25.10 $0.00 $67.26 70

 3 $36.50 $8.10 $25.10 $0.00 $69.70 75

 4 $38.93 $8.10 $25.10 $0.00 $72.13 80

 5 $41.36 $8.10 $25.10 $0.00 $74.56 85

 6 $43.79 $8.10 $25.10 $0.00 $76.99 90

Notes: 

     ** Structural 1:6; Ornamental 1:4

     

Apprentice to Journeyworker Ratio:**

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 1

$65.82 12/01/2020 $8.60 $0.00 $39.90 $17.32

$66.84 06/01/2021 $8.60 $0.00 $40.92 $17.32

$67.85 12/01/2021 $8.60 $0.00 $41.93 $17.32

$68.85 06/01/2022 $8.60 $0.00 $42.93 $17.32

$69.85 12/01/2022 $8.60 $0.00 $43.93 $17.32

$70.85 06/01/2023 $8.60 $0.00 $44.93 $17.32

$72.10 12/01/2023 $8.60 $0.00 $46.18 $17.32
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER - Zone 1Apprentice -

12/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.94 $8.60 $17.32 $0.00 $49.86 60

 2 $27.93 $8.60 $17.32 $0.00 $53.85 70

 3 $31.92 $8.60 $17.32 $0.00 $57.84 80

 4 $35.91 $8.60 $17.32 $0.00 $61.83 90

06/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.55 $8.60 $17.32 $0.00 $50.47 60

 2 $28.64 $8.60 $17.32 $0.00 $54.56 70

 3 $32.74 $8.60 $17.32 $0.00 $58.66 80

 4 $36.83 $8.60 $17.32 $0.00 $62.75 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$65.82 12/01/2020 $8.60 $0.00 $39.90 $17.32

$66.84 06/01/2021 $8.60 $0.00 $40.92 $17.32

$67.85 12/01/2021 $8.60 $0.00 $41.93 $17.32

LABORER (Heavy & Highway) - Zone 1Apprentice -

12/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.94 $8.60 $17.32 $0.00 $49.86 60

 2 $27.93 $8.60 $17.32 $0.00 $53.85 70

 3 $31.92 $8.60 $17.32 $0.00 $57.84 80

 4 $35.91 $8.60 $17.32 $0.00 $61.83 90

06/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.55 $8.60 $17.32 $0.00 $50.47 60

 2 $28.64 $8.60 $17.32 $0.00 $54.56 70

 3 $32.74 $8.60 $17.32 $0.00 $58.66 80

 4 $36.83 $8.60 $17.32 $0.00 $62.75 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: CARPENTER TENDER
LABORERS - ZONE 1

$65.82 12/01/2020 $8.60 $0.00 $39.90 $17.32

$66.84 06/01/2021 $8.60 $0.00 $40.92 $17.32

$67.85 12/01/2021 $8.60 $0.00 $41.93 $17.32

$68.85 06/01/2022 $8.60 $0.00 $42.93 $17.32

$69.85 12/01/2022 $8.60 $0.00 $43.93 $17.32

$70.85 06/01/2023 $8.60 $0.00 $44.93 $17.32

$72.10 12/01/2023 $8.60 $0.00 $46.18 $17.32
For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 1

$65.82 12/01/2020 $8.60 $0.00 $39.90 $17.32

$66.84 06/01/2021 $8.60 $0.00 $40.92 $17.32

$67.85 12/01/2021 $8.60 $0.00 $41.93 $17.32

$68.85 06/01/2022 $8.60 $0.00 $42.93 $17.32

$69.85 12/01/2022 $8.60 $0.00 $43.93 $17.32

$70.85 06/01/2023 $8.60 $0.00 $44.93 $17.32

$72.10 12/01/2023 $8.60 $0.00 $46.18 $17.32
For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 1

$65.97 12/01/2020 $8.60 $0.00 $40.05 $17.32

$66.99 06/01/2021 $8.60 $0.00 $41.07 $17.32

$68.00 12/01/2021 $8.60 $0.00 $42.08 $17.32

$69.00 06/01/2022 $8.60 $0.00 $43.08 $17.32

$70.00 12/01/2022 $8.60 $0.00 $44.08 $17.32

$71.00 06/01/2023 $8.60 $0.00 $45.08 $17.32

$72.25 12/01/2023 $8.60 $0.00 $46.33 $17.32
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 06/01/2024 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 1

$65.82 12/01/2020 $8.60 $0.00 $39.90 $17.32

$66.84 06/01/2021 $8.60 $0.00 $40.92 $17.32

$67.85 12/01/2021 $8.60 $0.00 $41.93 $17.32

$68.85 06/01/2022 $8.60 $0.00 $42.93 $17.32

$69.85 12/01/2022 $8.60 $0.00 $43.93 $17.32

$70.85 06/01/2023 $8.60 $0.00 $44.93 $17.32

$72.10 12/01/2023 $8.60 $0.00 $46.18 $17.32
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: TREE REMOVER
LABORERS - ZONE 1

$65.82 12/01/2020 $8.60 $0.00 $39.90 $17.32

$66.84 06/01/2021 $8.60 $0.00 $40.92 $17.32

$67.85 12/01/2021 $8.60 $0.00 $41.93 $17.32

$68.85 06/01/2022 $8.60 $0.00 $42.93 $17.32

$69.85 12/01/2022 $8.60 $0.00 $43.93 $17.32

$70.85 06/01/2023 $8.60 $0.00 $44.93 $17.32

$72.10 12/01/2023 $8.60 $0.00 $46.18 $17.32
This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site 

clearance incidental to construction . For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$74.10 02/01/2021 $11.39 $0.00 $42.57 $20.14

$75.38 08/01/2021 $11.39 $0.00 $43.69 $20.30

$75.85 02/01/2022 $11.39 $0.00 $44.16 $20.30

MARBLE & TILE FINISHER - Local 3 Marble & TileApprentice -

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.29 $11.39 $20.14 $0.00 $52.82 50

 2 $25.54 $11.39 $20.14 $0.00 $57.07 60

 3 $29.80 $11.39 $20.14 $0.00 $61.33 70

 4 $34.06 $11.39 $20.14 $0.00 $65.59 80

 5 $38.31 $11.39 $20.14 $0.00 $69.84 90

08/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.85 $11.39 $20.30 $0.00 $53.54 50

 2 $26.21 $11.39 $20.30 $0.00 $57.90 60

 3 $30.58 $11.39 $20.30 $0.00 $62.27 70

 4 $34.95 $11.39 $20.30 $0.00 $66.64 80

 5 $39.32 $11.39 $20.30 $0.00 $71.01 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$89.24 02/01/2021 $11.39 $0.00 $55.77 $22.08

$90.80 08/01/2021 $11.39 $0.00 $57.17 $22.24

$91.37 02/01/2022 $11.39 $0.00 $57.74 $22.24

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & TileApprentice -

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.89 $11.39 $22.08 $0.00 $61.36 50

 2 $33.46 $11.39 $22.08 $0.00 $66.93 60

 3 $39.04 $11.39 $22.08 $0.00 $72.51 70

 4 $44.62 $11.39 $22.08 $0.00 $78.09 80

 5 $50.19 $11.39 $22.08 $0.00 $83.66 90

08/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.59 $11.39 $22.24 $0.00 $62.22 50

 2 $34.30 $11.39 $22.24 $0.00 $67.93 60

 3 $40.02 $11.39 $22.24 $0.00 $73.65 70

 4 $45.74 $11.39 $22.24 $0.00 $79.37 80

 5 $51.45 $11.39 $22.24 $0.00 $85.08 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 4

$78.65 12/01/2020 $13.50 $0.00 $49.45 $15.70

$79.74 06/01/2021 $13.50 $0.00 $50.54 $15.70

$80.88 12/01/2021 $13.50 $0.00 $51.68 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE
OPERATING ENGINEERS LOCAL 4

$78.65 12/01/2020 $13.50 $0.00 $49.45 $15.70

$79.74 06/01/2021 $13.50 $0.00 $50.54 $15.70

$80.88 12/01/2021 $13.50 $0.00 $51.68 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 1)
MILLWRIGHTS LOCAL 1121 - Zone 1

$73.92 01/04/2021 $9.40 $0.00 $44.07 $20.45

$75.67 01/03/2022 $9.40 $0.00 $45.82 $20.45

$77.42 01/02/2023 $9.40 $0.00 $47.57 $20.45
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MILLWRIGHT - Local 1121 Zone 1Apprentice -

01/04/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.24 $9.40 $5.58 $0.00 $39.22 55

 2 $28.65 $9.40 $16.90 $0.00 $54.95 65

 3 $33.05 $9.40 $17.92 $0.00 $60.37 75

 4 $37.46 $9.40 $18.93 $0.00 $65.79 85

01/03/2022

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.20 $9.40 $5.58 $0.00 $40.18 55

 2 $29.78 $9.40 $16.90 $0.00 $56.08 65

 3 $34.37 $9.40 $17.92 $0.00 $61.69 75

 4 $38.95 $9.40 $18.93 $0.00 $67.28 85

Notes: Step 1&2 Appr. indentured after 1/1/2020 receive no pension,

     but do receive annuity. (Step 1 $5.58, Step 2 $6.50)

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:5

MORTAR MIXER
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS)
OPERATING ENGINEERS LOCAL 4

$52.40 12/01/2020 $13.50 $0.00 $23.20 $15.70

$52.95 06/01/2021 $13.50 $0.00 $23.75 $15.70

$53.53 12/01/2021 $13.50 $0.00 $24.33 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS)
OPERATING ENGINEERS LOCAL 4

$57.17 12/01/2020 $13.50 $0.00 $27.97 $15.70

$57.81 06/01/2021 $13.50 $0.00 $28.61 $15.70

$58.49 12/01/2021 $13.50 $0.00 $29.29 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS II
OPERATING ENGINEERS LOCAL 4

$78.65 12/01/2020 $13.50 $0.00 $49.45 $15.70

$79.74 06/01/2021 $13.50 $0.00 $50.54 $15.70

$80.88 12/01/2021 $13.50 $0.00 $51.68 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 1

$83.06 01/01/2021 $8.25 $0.00 $52.06 $22.75
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.03 $8.25 $0.00 $0.00 $34.28 50

 2 $28.63 $8.25 $6.16 $0.00 $43.04 55

 3 $31.24 $8.25 $6.72 $0.00 $46.21 60

 4 $33.84 $8.25 $7.28 $0.00 $49.37 65

 5 $36.44 $8.25 $19.39 $0.00 $64.08 70

 6 $39.05 $8.25 $19.95 $0.00 $67.25 75

 7 $41.65 $8.25 $20.51 $0.00 $70.41 80

 8 $46.85 $8.25 $21.63 $0.00 $76.73 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 1

$80.75 01/01/2021 $8.25 $0.00 $49.75 $22.75

PAINTER Local 35 Zone 1 - Spray/Sandblast - NewApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.88 $8.25 $0.00 $0.00 $33.13 50

 2 $27.36 $8.25 $6.16 $0.00 $41.77 55

 3 $29.85 $8.25 $6.72 $0.00 $44.82 60

 4 $32.34 $8.25 $7.28 $0.00 $47.87 65

 5 $34.83 $8.25 $19.39 $0.00 $62.47 70

 6 $37.31 $8.25 $19.95 $0.00 $65.51 75

 7 $39.80 $8.25 $20.51 $0.00 $68.56 80

 8 $44.78 $8.25 $21.63 $0.00 $74.66 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 1

$77.81 01/01/2021 $8.25 $0.00 $46.81 $22.75
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 1 - Spray/Sandblast - RepaintApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.41 $8.25 $0.00 $0.00 $31.66 50

 2 $25.75 $8.25 $6.16 $0.00 $40.16 55

 3 $28.09 $8.25 $6.72 $0.00 $43.06 60

 4 $30.43 $8.25 $7.28 $0.00 $45.96 65

 5 $32.77 $8.25 $19.39 $0.00 $60.41 70

 6 $35.11 $8.25 $19.95 $0.00 $63.31 75

 7 $37.45 $8.25 $20.51 $0.00 $66.21 80

 8 $42.13 $8.25 $21.63 $0.00 $72.01 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 1

$78.35 01/01/2021 $8.25 $0.00 $47.35 $22.75

PAINTER - Local 35 Zone 1 - BRUSH NEWApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.68 $8.25 $0.00 $0.00 $31.93 50

 2 $26.04 $8.25 $6.16 $0.00 $40.45 55

 3 $28.41 $8.25 $6.72 $0.00 $43.38 60

 4 $30.78 $8.25 $7.28 $0.00 $46.31 65

 5 $33.15 $8.25 $19.39 $0.00 $60.79 70

 6 $35.51 $8.25 $19.95 $0.00 $63.71 75

 7 $37.88 $8.25 $20.51 $0.00 $66.64 80

 8 $42.62 $8.25 $21.63 $0.00 $72.50 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 1

$76.41 01/01/2021 $8.25 $0.00 $45.41 $22.75
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 1 - BRUSH REPAINTApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.71 $8.25 $0.00 $0.00 $30.96 50

 2 $24.98 $8.25 $6.16 $0.00 $39.39 55

 3 $27.25 $8.25 $6.72 $0.00 $42.22 60

 4 $29.52 $8.25 $7.28 $0.00 $45.05 65

 5 $31.79 $8.25 $19.39 $0.00 $59.43 70

 6 $34.06 $8.25 $19.95 $0.00 $62.26 75

 7 $36.33 $8.25 $20.51 $0.00 $65.09 80

 8 $40.87 $8.25 $21.63 $0.00 $70.75 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$65.82 12/01/2020 $8.60 $0.00 $39.90 $17.32

$66.84 06/01/2021 $8.60 $0.00 $40.92 $17.32

$67.85 12/01/2021 $8.60 $0.00 $41.93 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$63.81 12/01/2020 $12.91 $0.00 $36.08 $14.82

$64.61 06/01/2021 $12.91 $0.00 $36.88 $14.82

$65.11 08/01/2021 $13.41 $0.00 $36.88 $14.82

$66.30 12/01/2021 $13.41 $0.00 $36.88 $16.01

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 1)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PILE DRIVER - Local 56 Zone 1Apprentice -

08/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.54 $9.40 $23.12 $0.00 $57.06 50

 2 $29.44 $9.40 $23.12 $0.00 $61.96 60

 3 $34.35 $9.40 $23.12 $0.00 $66.87 70

 4 $36.80 $9.40 $23.12 $0.00 $69.32 75

 5 $39.26 $9.40 $23.12 $0.00 $71.78 80

 6 $39.26 $9.40 $23.12 $0.00 $71.78 80

 7 $44.16 $9.40 $23.12 $0.00 $76.68 90

 8 $44.16 $9.40 $23.12 $0.00 $76.68 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $34.01/ 3&4 $41.46/ 5&6 $62.80/ 7&8 $69.25

Apprentice to Journeyworker Ratio:1:5

PIPEFITTER & STEAMFITTER
PIPEFITTERS LOCAL 537

$89.88 03/01/2021 $11.70 $0.00 $57.94 $20.24

PIPEFITTER - Local 537Apprentice -

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.18 $11.70 $8.25 $0.00 $43.13 40

 2 $26.07 $11.70 $20.24 $0.00 $58.01 45

 3 $34.76 $11.70 $20.24 $0.00 $66.70 60

 4 $40.56 $11.70 $20.24 $0.00 $72.50 70

 5 $46.35 $11.70 $20.24 $0.00 $78.29 80

Notes: 

     ** 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.

     Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

Apprentice to Journeyworker Ratio:**

PIPELAYER
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

PIPELAYER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PLUMBERS & GASFITTERS
PLUMBERS & GASFITTERS LOCAL 12

$91.02 03/01/2021 $13.57 $0.00 $60.19 $17.26

PLUMBER/GASFITTER - Local 12Apprentice -

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.07 $13.57 $6.24 $0.00 $40.88 35

 2 $24.08 $13.57 $7.08 $0.00 $44.73 40

 3 $33.10 $13.57 $9.63 $0.00 $56.30 55

 4 $39.12 $13.57 $11.33 $0.00 $64.02 65

 5 $45.14 $13.57 $13.03 $0.00 $71.74 75

Notes: 

     ** 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr

     Step4 with lic$67.89, Step5 with lic$75.59

Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.)
PIPEFITTERS LOCAL 537

$89.88 03/01/2021 $11.70 $0.00 $57.94 $20.24

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 

HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWDERMAN & BLASTER
LABORERS - ZONE 1

$66.82 12/01/2020 $8.60 $0.00 $40.90 $17.32

$67.84 06/01/2021 $8.60 $0.00 $41.92 $17.32

$68.85 12/01/2021 $8.60 $0.00 $42.93 $17.32

$69.85 06/01/2022 $8.60 $0.00 $43.93 $17.32

$70.85 12/01/2022 $8.60 $0.00 $44.93 $17.32

$71.85 06/01/2023 $8.60 $0.00 $45.93 $17.32

$73.10 12/01/2023 $8.60 $0.00 $47.18 $17.32
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.82 12/01/2020 $8.60 $0.00 $40.90 $17.32

$67.84 06/01/2021 $8.60 $0.00 $41.92 $17.32

$68.85 12/01/2021 $8.60 $0.00 $42.93 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWER SHOVEL/DERRICK/TRENCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$79.18 12/01/2020 $13.50 $0.00 $49.98 $15.70

$80.28 06/01/2021 $13.50 $0.00 $51.08 $15.70

$81.43 12/01/2021 $13.50 $0.00 $52.23 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 4

$79.18 12/01/2020 $13.50 $0.00 $49.98 $15.70

$80.28 06/01/2021 $13.50 $0.00 $51.08 $15.70

$81.43 12/01/2021 $13.50 $0.00 $52.23 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 4

$62.20 12/01/2020 $13.50 $0.00 $33.00 $15.70

$62.95 06/01/2021 $13.50 $0.00 $33.75 $15.70

$63.74 12/01/2021 $13.50 $0.00 $34.54 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY MIX CONCRETE DRIVERS after 4/30/12

(Drivers Hired After 4/30/2012)TEAMSTERS 25 (Metro) - Aggregate

$52.93 08/01/2020 $10.91 $0.00 $27.90 $14.12

$55.31 05/01/2021 $10.91 $0.00 $29.15 $15.25

$55.81 08/01/2021 $11.41 $0.00 $29.15 $15.25

$57.06 05/01/2022 $11.41 $0.00 $30.40 $15.25

$57.56 08/01/2022 $11.91 $0.00 $30.40 $15.25

READY-MIX CONCRETE DRIVER
TEAMSTERS 25 (Metro) - Aggregate

$57.94 08/01/2020 $10.91 $0.00 $32.91 $14.12

$59.82 05/01/2021 $10.91 $0.00 $33.66 $15.25

$60.32 08/01/2021 $11.41 $0.00 $33.66 $15.25

$61.07 05/01/2022 $11.41 $0.00 $34.41 $15.25

$61.57 08/01/2022 $11.91 $0.00 $34.41 $15.25

RECLAIMERS
OPERATING ENGINEERS LOCAL 4

$78.65 12/01/2020 $13.50 $0.00 $49.45 $15.70

$79.74 06/01/2021 $13.50 $0.00 $50.54 $15.70

$80.88 12/01/2021 $13.50 $0.00 $51.68 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$78.65 12/01/2020 $13.50 $0.00 $49.45 $15.70

$79.74 06/01/2021 $13.50 $0.00 $50.54 $15.70

$80.88 12/01/2021 $13.50 $0.00 $51.68 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$76.03 02/01/2021 $12.28 $0.00 $46.60 $17.15

$77.46 08/01/2021 $12.28 $0.00 $48.03 $17.15

$78.89 02/01/2022 $12.28 $0.00 $49.46 $17.15
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROOFER - Local 33Apprentice -

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.30 $12.28 $4.31 $0.00 $39.89 50

 2 $27.96 $12.28 $17.15 $0.00 $57.39 60

 3 $30.29 $12.28 $17.15 $0.00 $59.72 65

 4 $34.95 $12.28 $17.15 $0.00 $64.38 75

 5 $39.61 $12.28 $17.15 $0.00 $69.04 85

08/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.02 $12.28 $4.31 $0.00 $40.61 50

 2 $28.82 $12.28 $17.15 $0.00 $58.25 60

 3 $31.22 $12.28 $17.15 $0.00 $60.65 65

 4 $36.02 $12.28 $17.15 $0.00 $65.45 75

 5 $40.83 $12.28 $17.15 $0.00 $70.26 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     (Hot Pitch Mechanics' receive $1.00 hr. above ROOFER)

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$76.28 02/01/2021 $12.28 $0.00 $46.85 $17.15

$77.71 08/01/2021 $12.28 $0.00 $48.28 $17.15

$79.14 02/01/2022 $12.28 $0.00 $49.71 $17.15
For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 17 - A

$92.59 02/01/2021 $13.65 $2.70 $51.67 $24.57

$94.39 08/01/2021 $13.65 $2.75 $53.42 $24.57

$96.19 02/01/2022 $13.65 $2.80 $55.17 $24.57
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 17-AApprentice -

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.70 $13.65 $5.89 $0.00 $41.24 42

 2 $21.70 $13.65 $5.89 $0.00 $41.24 42

 3 $24.28 $13.65 $11.13 $1.48 $50.54 47

 4 $24.28 $13.65 $11.13 $1.48 $50.54 47

 5 $26.87 $13.65 $12.08 $1.58 $54.18 52

 6 $26.87 $13.65 $12.33 $1.59 $54.44 52

 7 $31.00 $13.65 $13.70 $1.76 $60.11 60

 8 $33.59 $13.65 $14.65 $1.88 $63.77 65

 9 $38.75 $13.65 $16.56 $2.08 $71.04 75

 10 $43.92 $13.65 $17.96 $2.28 $77.81 85

08/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.44 $13.65 $5.89 $0.00 $41.98 42

 2 $22.44 $13.65 $5.89 $0.00 $41.98 42

 3 $25.11 $13.65 $11.13 $1.48 $51.37 47

 4 $25.11 $13.65 $11.13 $1.48 $51.37 47

 5 $27.78 $13.65 $12.08 $1.58 $55.09 52

 6 $27.78 $13.65 $12.33 $1.59 $55.35 52

 7 $32.05 $13.65 $13.70 $1.76 $61.16 60

 8 $34.72 $13.65 $14.65 $1.88 $64.90 65

 9 $40.07 $13.65 $16.56 $2.08 $72.36 75

 10 $45.41 $13.65 $17.96 $2.28 $79.30 85

Notes: 

     Steps are 6 mos.

     

Apprentice to Journeyworker Ratio:1:4

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$64.27 12/01/2020 $12.91 $0.00 $36.54 $14.82

$65.07 06/01/2021 $12.91 $0.00 $37.34 $14.82

$65.57 08/01/2021 $13.41 $0.00 $37.34 $14.82

$66.76 12/01/2021 $13.41 $0.00 $37.34 $16.01

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$64.56 12/01/2020 $12.91 $0.00 $36.83 $14.82

$65.36 06/01/2021 $12.91 $0.00 $37.63 $14.82

$65.86 08/01/2021 $13.41 $0.00 $37.63 $14.82

$67.05 12/01/2021 $13.41 $0.00 $37.63 $16.01

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1

$93.70 03/01/2021 $10.00 $0.00 $62.45 $21.25
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SPRINKLER FITTER - Local 550 (Section A) Zone 1Apprentice -

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.86 $10.00 $11.99 $0.00 $43.85 35

 2 $24.98 $10.00 $12.70 $0.00 $47.68 40

 3 $28.10 $10.00 $13.41 $0.00 $51.51 45

 4 $31.23 $10.00 $14.13 $0.00 $55.36 50

 5 $34.35 $10.00 $14.84 $0.00 $59.19 55

 6 $37.47 $10.00 $15.55 $0.00 $63.02 60

 7 $40.59 $10.00 $16.26 $0.00 $66.85 65

 8 $43.72 $10.00 $16.98 $0.00 $70.70 70

 9 $46.84 $10.00 $17.69 $0.00 $74.53 75

 10 $49.96 $10.00 $18.40 $0.00 $78.36 80

Notes: Apprentice entered prior 9/30/10:

     40/45/50/55/60/65/70/75/80/85

     Steps are 850 hours

Apprentice to Journeyworker Ratio:1:3

STEAM BOILER OPERATOR
OPERATING ENGINEERS LOCAL 4

$78.65 12/01/2020 $13.50 $0.00 $49.45 $15.70

$79.74 06/01/2021 $13.50 $0.00 $50.54 $15.70

$80.88 12/01/2021 $13.50 $0.00 $51.68 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN
OPERATING ENGINEERS LOCAL 4

$78.65 12/01/2020 $13.50 $0.00 $49.45 $15.70

$79.74 06/01/2021 $13.50 $0.00 $50.54 $15.70

$80.88 12/01/2021 $13.50 $0.00 $51.68 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TELECOMMUNICATION TECHNICIAN
ELECTRICIANS LOCAL 103

$72.99 03/01/2021 $13.00 $0.00 $42.11 $17.88

$74.77 09/01/2021 $13.00 $0.00 $43.77 $18.00

$76.39 03/01/2022 $13.00 $0.00 $45.27 $18.12

$78.23 09/01/2022 $13.00 $0.00 $46.99 $18.24

$79.91 03/01/2023 $13.00 $0.00 $48.54 $18.37
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TELECOMMUNICATION TECHNICIAN - Local 103Apprentice -

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.95 $13.00 $0.57 $0.00 $32.52 45

 2 $18.95 $13.00 $0.57 $0.00 $32.52 45

 3 $21.06 $13.00 $14.51 $0.00 $48.57 50

 4 $21.06 $13.00 $14.51 $0.00 $48.57 50

 5 $23.16 $13.00 $14.84 $0.00 $51.00 55

 6 $25.27 $13.00 $15.18 $0.00 $53.45 60

 7 $27.37 $13.00 $15.52 $0.00 $55.89 65

 8 $29.48 $13.00 $15.85 $0.00 $58.33 70

 9 $31.58 $13.00 $16.20 $0.00 $60.78 75

 10 $33.69 $13.00 $16.53 $0.00 $63.22 80

09/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.70 $13.00 $0.59 $0.00 $33.29 45

 2 $19.70 $13.00 $0.59 $0.00 $33.29 45

 3 $21.89 $13.00 $14.57 $0.00 $49.46 50

 4 $21.89 $13.00 $14.57 $0.00 $49.46 50

 5 $24.07 $13.00 $14.91 $0.00 $51.98 55

 6 $26.26 $13.00 $15.26 $0.00 $54.52 60

 7 $28.45 $13.00 $15.59 $0.00 $57.04 65

 8 $30.64 $13.00 $15.94 $0.00 $59.58 70

 9 $32.83 $13.00 $16.28 $0.00 $62.11 75

 10 $35.02 $13.00 $16.63 $0.00 $64.65 80

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$88.17 02/01/2021 $11.39 $0.00 $54.69 $22.09

$89.73 08/01/2021 $11.39 $0.00 $56.09 $22.25

$90.32 02/01/2022 $11.39 $0.00 $56.68 $22.25
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.35 $11.39 $22.09 $0.00 $60.83 50

 2 $32.81 $11.39 $22.09 $0.00 $66.29 60

 3 $38.28 $11.39 $22.09 $0.00 $71.76 70

 4 $43.75 $11.39 $22.09 $0.00 $77.23 80

 5 $49.22 $11.39 $22.09 $0.00 $82.70 90

08/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.05 $11.39 $22.25 $0.00 $61.69 50

 2 $33.65 $11.39 $22.25 $0.00 $67.29 60

 3 $39.26 $11.39 $22.25 $0.00 $72.90 70

 4 $44.87 $11.39 $22.25 $0.00 $78.51 80

 5 $50.48 $11.39 $22.25 $0.00 $84.12 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$67.37 12/01/2020 $8.60 $0.00 $41.30 $17.47

$68.39 06/01/2021 $8.60 $0.00 $42.32 $17.47

$69.40 12/01/2021 $8.60 $0.00 $43.33 $17.47
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$66.09 12/01/2020 $8.60 $0.00 $40.02 $17.47

$67.11 06/01/2021 $8.60 $0.00 $41.04 $17.47

$68.12 12/01/2021 $8.60 $0.00 $42.05 $17.47
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$65.97 12/01/2020 $8.60 $0.00 $39.90 $17.47

$66.99 06/01/2021 $8.60 $0.00 $40.92 $17.47

$68.00 12/01/2021 $8.60 $0.00 $41.93 $17.47
For apprentice rates see "Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS
OPERATING ENGINEERS LOCAL 4

$78.65 12/01/2020 $13.50 $0.00 $49.45 $15.70

$79.74 06/01/2021 $13.50 $0.00 $50.54 $15.70

$80.88 12/01/2021 $13.50 $0.00 $51.68 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$64.85 12/01/2020 $12.91 $0.00 $37.12 $14.82

$65.65 06/01/2021 $12.91 $0.00 $37.92 $14.82

$66.15 08/01/2021 $13.41 $0.00 $37.92 $14.82

$67.34 12/01/2021 $13.41 $0.00 $37.92 $16.01

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$78.65 12/01/2020 $8.60 $0.00 $52.13 $17.92

$79.67 06/01/2021 $8.60 $0.00 $53.15 $17.92

$80.68 12/01/2021 $8.60 $0.00 $54.16 $17.92
For apprentice rates see "Apprentice- LABORER"
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TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$80.65 12/01/2020 $8.60 $0.00 $54.13 $17.92

$81.67 06/01/2021 $8.60 $0.00 $55.15 $17.92

$82.68 12/01/2021 $8.60 $0.00 $56.16 $17.92
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$70.72 12/01/2020 $8.60 $0.00 $44.20 $17.92

$71.74 06/01/2021 $8.60 $0.00 $45.22 $17.92

$72.75 12/01/2021 $8.60 $0.00 $46.23 $17.92
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$72.72 12/01/2020 $8.60 $0.00 $46.20 $17.92

$73.74 06/01/2021 $8.60 $0.00 $47.22 $17.92

$74.75 12/01/2021 $8.60 $0.00 $48.23 $17.92
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$64.27 12/01/2020 $12.91 $0.00 $36.54 $14.82

$65.07 06/01/2021 $12.91 $0.00 $37.34 $14.82

$65.57 08/01/2021 $13.41 $0.00 $37.34 $14.82

$66.76 12/01/2021 $13.41 $0.00 $37.34 $16.01

WAGON DRILL OPERATOR
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

WAGON DRILL OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

WASTE WATER PUMP OPERATOR
OPERATING ENGINEERS LOCAL 4

$79.18 12/01/2020 $13.50 $0.00 $49.98 $15.70

$80.28 06/01/2021 $13.50 $0.00 $51.08 $15.70

$81.43 12/01/2021 $13.50 $0.00 $52.23 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER
PLUMBERS & GASFITTERS LOCAL 12

$91.02 03/01/2021 $13.57 $0.00 $60.19 $17.26

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Outside Electrical - East

CABLE TECHNICIAN (Power Zone)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$40.81 08/30/2020 $9.25 $0.00 $29.67 $1.89

For apprentice rates see "Apprentice- LINEMAN"

CABLEMAN (Underground Ducts & Cables)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$61.55 08/30/2020 $9.25 $0.00 $42.03 $10.27

For apprentice rates see "Apprentice- LINEMAN"

DRIVER / GROUNDMAN CDL
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$53.94 08/30/2020 $9.25 $0.00 $34.62 $10.07

For apprentice rates see "Apprentice- LINEMAN"

DRIVER / GROUNDMAN -Inexperienced (<2000 Hrs)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$38.27 08/30/2020 $9.25 $0.00 $27.20 $1.82

For apprentice rates see "Apprentice- LINEMAN"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

EQUIPMENT OPERATOR (Class A CDL)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$65.63 08/30/2020 $9.25 $0.00 $42.03 $14.35

For apprentice rates see "Apprentice- LINEMAN"

EQUIPMENT OPERATOR (Class B CDL)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$57.21 08/30/2020 $9.25 $0.00 $37.09 $10.87

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$38.27 08/30/2020 $9.25 $0.00 $27.20 $1.82

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN -Inexperienced (<2000 Hrs.)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$33.32 08/30/2020 $9.25 $0.00 $22.25 $1.82

For apprentice rates see "Apprentice- LINEMAN"

JOURNEYMAN LINEMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$76.18 08/30/2020 $9.25 $0.00 $49.45 $17.48

LINEMAN (Outside Electrical) - East Local 104Apprentice -

08/30/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.67 $9.25 $3.39 $0.00 $42.31 60

 2 $32.14 $9.25 $3.46 $0.00 $44.85 65

 3 $34.62 $9.25 $3.54 $0.00 $47.41 70

 4 $37.09 $9.25 $5.11 $0.00 $51.45 75

 5 $39.56 $9.25 $5.19 $0.00 $54.00 80

 6 $42.03 $9.25 $5.26 $0.00 $56.54 85

 7 $44.51 $9.25 $7.34 $0.00 $61.10 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:2

TELEDATA CABLE SPLICER
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$38.60 02/04/2019 $4.70 $0.00 $30.73 $3.17

TELEDATA LINEMAN/EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$36.77 02/04/2019 $4.70 $0.00 $28.93 $3.14

TELEDATA WIREMAN/INSTALLER/TECHNICIAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$36.77 02/04/2019 $4.70 $0.00 $28.93 $3.14

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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ATTACHMENT B:  
Forms Used During Bidding  

 

 
 
 
 
 
 
 

1) Form for General Bid  
2) Bidder Check list 
3)  Prevailing Wage Schedule/OSHA 10 Hours Acknowledgement 
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Executive Office for Health and Human Services 
Department of Mental Health 

Office of Facilities Management 
Hadley Building 

167 Lyman Street 
Westborough, MA  01581 

Telephone:  (508) 616-2245 
 
 

  
 

COMMONWEALTH OF MASSACHUSETTS 
FORM FOR GENERAL BID 

 
2021-089 Ligature Resistant Door Hardware Replacement 

          S.C. Fuller Mental Health Center 
           85 East Newton Street Boston, Massachusetts 02118 

 
 

The following must be uploaded into COMMBUYS as part of this bid: 
 
 
1. A photo copy of the Bid deposit meeting the requirements of Section 5.13 and 5.14 of 
the Instructions to Bidders uploaded into COMMBUYS. 
 
2. (Not Applicable) Complete Statement of Prior Relevant Experience, Facilities, 
Equipment, References and any other information called for as further set forth in Project 
Specifications.  
 

3. Prevailing Wage Schedule/OSHA 10 Hours Acknowledgement (See Attachment A)
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 FORM FOR GENERAL BID 
 
 
To the Awarding Authority:  DEPARTMENT OF MENTAL HEALTH (DMH) 
 
A. The undersigned proposes to furnish all labor and materials required for  

Project Name: 2021-089 Ligature Resistant Door Hardware Replacement 
      S.C. Fuller Mental Health Center 
      85 East Newton Street Boston, Massachusetts 02118 
in accordance with the accompanying plans and specifications prepared by Fred 

Bergstrom, DMH Project Engineer, for the contract price specified 
below, subject to additions and deductions according to the terms 
of the specifications. 

B.   This bid includes addenda numbered: (please indicate by checking the box of each 
addenda number) 
 
 No. 1             No. 2            No. 3            No. 4           No. 5              No. 6 
 
 
C. The proposed contract price is:  
 
________________________________________________________________________ 
 
________________________________________________________________________ 
    (total bid in words) 
 
dollars ($______________________).  
 
 
            For Alternate No. 1:  Add $_______________ Subtract $________________ 

 For Alternate No. 2:  Add $_______________ Subtract $________________ 

 For Alternate No. 3:  Add $_______________ Subtract $________________ 

  

 
Name of General Bidder: ________________________________________________
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D. The undersigned agrees that, if it is selected as general contractor, it will within five days, 
Saturdays, Sundays and legal holidays excluded, after presentation thereof by the awarding 
authority, execute a contract in accordance with the terms of this bid and furnish a 50% 
payment bond from a surety company qualified to do business under the laws of the 
Commonwealth and satisfactory to the awarding authority and each in the sum of the contract 
price, the premiums for which are to be paid by the general contractor and are included in the 
contract price. 
 

Bid Amount Payment Bond Required Performance Bond Required 

Bid up to $150,000 50%    Payment Bond No Performance Bond Required 
Bid over $150,000 100%  Payment Bond 100% Performance Bond 
   
 
The undersigned hereby certifies that it is able to furnish labor that can work in harmony with 
all other elements of labor employed or to be employed on the work; that all employees to be 
employed at the worksite will have successfully completed a course in construction safety and 
health approved by the United States Occupational Safety and Health Administration that is  
at least 10 hours in duration at the time the employee begins work and who shall furnish 
documentation of successful completion of said course with the first certified payroll report 
for each employee; and that it will comply fully with all laws and regulations applicable to 
awards made subject to section 39M of Chapter 30 of the General Laws. 
 
The undersigned further certifies under the penalties of perjury that this bid is in all respects 
bona fide, fair and made without collusion or fraud with any other person. As used in this 
subsection the word "person" shall mean any natural person, joint venture, partnership, 
corporation or other business or legal entity.  
 
The undersigned further certifies under penalty of perjury that the said undersigned is not 
presently debarred from doing public construction work in the Commonwealth under the 
provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment 
provisions of any other chapter of the General Laws or any rule or regulation promulgated 
thereunder. 

 
The undersigned further certifies under penalties of perjury that the undersigned is not 
debarred from doing public construction work under any law, rule or regulation of the federal 
government.  
 
The undersigned hereby declares that the undersigned has carefully examined the 
Advertisement, Instructions to Bidders, Owner - Contractor Agreement, General Conditions 
of the Contract, Special Conditions (if any), Plans and Specifications, all other Contract 
Documents, and also the Site upon which the proposed work is to be performed. The 
undersigned further declares that in regard to the conditions affecting the work to be done and 
the labor and materials needed, this proposal is based solely on the undersigned's own 
investigation and research and not in reliance upon any representation of any employee, 
officer or agent of the Commonwealth. 
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The undersigned further certifies under the penalties of perjury that:   
 
     1)  this bid is in all respects bona fide, fair and made without collusion or fraud with any  
  other person; 
     2)  we are the only persons interested in this proposal; 
     3)  that it is made without any connection with any other person making any bid for the  
  same work and without directly or indirectly influencing or attempting to influence any  
  other person to bid  to refrain from bidding or to influence the amount of the bid of any  
  other person or corporation;  
     4) that no person acting for, or employed by, the Commonwealth of Massachusetts is  
  directly or indirectly interested in this proposal, or in any contract which be made under  
  it, or in expected profits to arise therefrom. 
 As used above the word "person" shall mean natural person, joint venture, partnership, 

corporation or other business or legal entity.   
 
The undersigned certifies that it shall comply with the provisions of the Equal Employment  
Opportunity, Non-Discrimination, and Affirmative Action Program set forth in the General 
Conditions of the Contract.   
 
Should the Contract Documents require submission of special data to accompany the bid,  
the Awarding Authority reserves the right to rule the bidder's failure to submit such data  
an informality and to receive said data subsequently within a reasonable time as set by  
the Awarding Authority.  
 
Date_____________________________________, 2021. 
 

_____________________________________________________________________ 
(Name of General Bidder) 
 
By___________________________________________________________________ 
(Typed/Printed Name of Person & Title) 
 
By___________________________________________________________________ 
(Signed Name of Person) 
 
_____________________________________________________________________ 
(Business Address, City, State) 
 
_____________________________________________________________________ 
(Telephone Number) 
 
_____________________________________________________________________ 
(E-mail address) 
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The following information is furnished by the Bidder for the information of the Department of 
Mental Health. 
 
Bidders Vendor Code / FEIN #         
Is Bidder a corporation? ____ If so, incorporated in what state?_____________________ 
President________________________________________________________________ 
Secretary or Clerk ________________________________________________________ 
Treasurer________________________________________________________________ 
If Bidder is a foreign corporation, is it registered to do business in Massachusetts?______ 
If Bidder is a foreign corporation and is selected, Bidder is required under M.G.L. c. 30, s. 
39L to obtain from the Massachusetts Secretary of State, One Ashburton Place, 17th floor, a 
certificate stating that the corporation is registered to do business in Massachusetts, and to 
furnish said certificate to the awarding authority prior to the award. 
 
Is Bidder a general partnership or joint venture? _____ If so, name each partner or 
venturer_________________________________________________________________ 
Is Bidder a limited partnership? ______________________________________________ 
Is Bidder registered in Massachusetts? ____ If so, name each general partner __________ 
________________________________________________________________________ 
If Bidder is a foreign limited partnership and is selected, Bidder is required under M.G.L. c. 
30, s. 39L to obtain from the Massachusetts Secretary of State, One Ashburton Place, 17th 
floor, a certificate stating that the partnership is registered to do business in Massachusetts, 
and to furnish said certificate to the awarding authority prior to the award. 
 
For each general partner or venturer that is a corporation, provide the following information 
(use additional sheets if necessary): 
Name of corporation ______________________________________________________ 
State of incorporation______________________________________________________ 
President________________________________________________________________ 
Secretary or Clerk ________________________________________________________ 
Treasurer________________________________________________________________ 
 
Name of corporation ______________________________________________________ 
State of incorporation______________________________________________________ 
President________________________________________________________________ 
Secretary or Clerk ________________________________________________________ 
Treasurer________________________________________________________________ 
 
Is Bidder an individual? ____________________________________________________  
Residence Address________________________________________________________ 
Name under which Bidder does business_______________________________________ 
________________________________________________________________________ 
Business Address_________________________________________________________ 
 
If selected Bidder is an individual doing business under a different name then Bidder must 
furnish evidence of any required DBA filing.   
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BIDDER CHECKLIST 
 

This is not a contract document.  It is provided to help bidders avoid common mistakes that can result in the 
rejection of bids.  It does not modify the Contract Documents. 

***Please note that all BID documents must be uploaded into COMMBUYS*** 
To ensure that your bids are acceptable to the Department, and are not rejected due to errors or omissions, we are providing 

this Checklist for your convenience. It does not modify the Contract Documents. 
 
 1. Have you used the correct bid form provided in Attachment B (and Attachment C if applicable) to the Instructions to 

Bidders? 
 
 2. Have you properly identified the project, architect, etc., on your bid form? 
 
 3. Have you acknowledged receipt of the most current prevailing Wage Rates and/or Truck Rates which have been 

provided by the Awarding Authority? (Done by completing the bottom of Attachment A in this Part 1 packet.) 
 
 4. Are your bid amounts, as expressed in figures and words, consistent?   
  The amount expressed in words will control. 
 
 5. Have you acknowledged all addenda issued by placing the number of each addenda on the Bid Form and followed the 

instructions contained in each one? 
 
 6. If you are a General Bidder, have you responded to every alternate?  If you are a sub-bidder, have you responded to all 

of those alternates identified as applying to the filed sub-bid section you are bidding on?  
 
 7. If you are a general bidder or a sub-bidder affected by an alternate and an alternate price is requested and you estimate 

that there is no change in price, did you indicate by writing “no change”, “N/C”, or ”0” ? Failure to provide a price, no 
change, N/C or 0 for an alternate by general bidders and sub-bidders when identified as part of a sub-bidders scope of 
work will result in rejection of your bid.  

 
 8. If you are a sub-bidder and the alternate does not affect your category of work, have you left the alternate blank or 

written “N/A” and only “N/A” ?  
 
 9. If you are a sub-bidder and the bid documents request that you supply the name of the firm(s) that will do certain work 

identified as sub-subcontract paragraph E work, have you completed the Paragraph E section. 
 
 10.  Have you added any information not called for, acknowledged an addendum that does not exist, or provided a price for 

an alternate not identified as part of your scope of work which can result in rejection of your bid? 
 
 11. Is your Bid Form SIGNED and dated? 
 
 
 12. BID DEPOSITS 
 
  a. Have you uploaded your Bid Deposit onto COMMBUYS and FEDExed your original bid bond to arrive 
    prior to the bid opening date? 
 
        b. Is your bid deposit, if in the form of a bid bond, issued from a bonding company licensed to do business in the  
   Commonwealth of Massachusetts?  Is it signed by the contractor and the bonding company?   
 
        c.   Is your bid deposit made payable to the Commonwealth of Massachusetts?  Bid deposits made payable to any  
         other entity may cause the bid to be rejected. 
 
        d.   Is your bid deposit five (5%) of the highest possible bid amount, considering all alternates being accepted in order? 
 
 13. If you are a General Contractor, have you included your current DCAMM Certificate of Eligibility and a completed, 

signed DCAMM Update Statement.    
 
 14. If you are a Sub-Contractor, have you included your current Certificate of Eligibility and a completed, signed DCAMM 

Update Statement? 
 
 15.   Are all of your bid materials uploaded into COMMBUYS exactly as provided in the Instructions to Bidders? 
 
 16. Your bid MUST be uploaded into COMMBUYS prior to the deadline!    
 
Rev. December 3, 2020 
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DOCUMENTS TO UPLOAD TO COMMBUYS CHECKLIST 

 
 
 
 1. GENERAL BID FORM (PART 1 Attachment B) 
 
 2. SUB BID FORM (PART 1 Attachment C - NOT APPLICABLE) 
 
 3. WAGE RATES ACKNOWLEDGEMENT (PART 1 ATTACHMENT A)  
  (Complete the bottom of Attachment A in this Part 1 packet.) 
 
 4. 5% BID BOND  
 
 5. GENERAL CONTRACTOR - DCAMM UPDATE STATEMENT 
 
 6. GENERAL CONTRACTOR - DCAMM CERTIFICATE OF ELIGIBILITY 
 
 7. SUB CONTRACTOR - DCAMM UPDATE STATEMENT (NOT APPLICABLE) 
 
 8. SUB CONTRACTOR - DCAMM CERTIFICATE OF ELIGIBILITY (NOT APPLICABLE) 
 
 9. GENERAL CONTRACTOR – CHPT. 30 MassDOT PREQUALIFICATION STATEMENT (NOT APPLICABLE) 
 
 
 



BID PACKAGE 

PART II 

Forms for Contract Execution 

• Executive Order 481
• Executive Order 504 (2 pages)
• Owner- Contractor Agreement (separate pdf file)
• 50% Payment Bond

• Certificate· of Compliance with State Tax Laws and With Unemployment
Compensation Contribution Requirements

• Certificate of Compliance with Employment Eligibility Verification
Requirements (I-9)

• Request for Taxpayer Identification Number and Certification (W-9) (2 pages)
• Commonwealth of Massachusetts Contractor Authorized Signatory Listing (2 pages)

• Electronic Funds Transfer Sign Up Form

Forms are for Reference Only 
To be used for contract award and execution 

• Prompt Payment Discount

2021-089 Revised January 14, 2021
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COMMONWEALTH OF MASSACHUSETTS 
Prompt Pay Discount Form 

(Invoice discounts for receiving fast payments) 

Revised 3/9/07 
Bidder Name:      . 
Vendor Code (VCUST):       . 
Contract/RFR Number(s):    . 

Prompt Payment Discounts (PPD).  All contractors/vendors doing business with the Commonwealth must 
provide a Prompt Payment Discount (PPD) for receiving early payments unless the Contractor/vendor can 
provide compelling proof that providing a prompt pay discount would be unduly burdensome.  Contractors 
benefit from PPD by increased, usable cash flow as a result of fast and efficient payments for commodities 
or services rendered.  Contractors who agree to accept Electronic Funds Transfer (EFT) increase the prompt 
pay benefit by ensuring that funds are paid directly to their designated bank accounts, thus eliminating the 
delay of check clearance policies and traditional mail lead time.  Payments processed through the state 
accounting system (MMARS) can be tracked and verified through the Comptroller’s Vendor Web system 
using the Vendor/Customer Code assigned to you by a Commonwealth department.   

The Commonwealth benefits because contractors reduce the cost of products and services through the 
applied discount.  While Bidders/Contractors have flexibility in determining the actual % discount(s) offered 
to the Commonwealth, the discount(s) must be identified for 10, 15, 20 and/or 30 days for payment 
issuance in the column entitled “% Discount Off Proposed Price” below. The Commonwealth may use the 
prompt pay discounts submitted as a basis for selection and may negotiate discounts as deemed in the best 
interest of the Commonwealth.  The requirement to offer PPD discounts may be waived by the 
Commonwealth on a case-by-case basis if participation in the program would be unduly burdensome, 
provided the specific reason for the hardship is outlined below.  

All discounts offered will be taken in cases where the payment issue date is within the specified number 
of days listed below and in accordance with the Commonwealth’s Bill Paying Policy.  Payment days will be 
measured from the date goods are received and accepted / performance was completed OR the date an 
invoice is received by the Commonwealth, whichever is later to the date the payment is issued as an EFT 
(preferred method) or mailed by the State Treasurer.  The date of payment “issue” is the date a payment 
is considered “paid” not the date a payment is “received” by a Contractor. 

If internal Bidder/Contractor systems require an alternate method of measuring payment issue dates, the 
Bidder/Contractor must note the issues below or on an attached page if necessary to be considered by 
the PMT.  In cases where the Bidder/Contractor considers that offering a Prompt Payment Discount would 
be a hardship, the Bidder must clearly define the issues and reasons for said hardship.  Providing volume 
discounts or other discounts on prices is not considered a hardship, since the PPD provides the additional 
benefit of early cash flow for the Contractor. 

Enter the Prompt Payment Discount percentage (%) off the invoice payment, for each of the payment 
issue dates listed, if the payment is issued within the specified Payment Issue days. For example: 

5% - 10 Days 
4% - 15 Days 
3% - 20 Days 
2% - 30 Days 

If no discount is offered enter 0% 
Prompt Payment Discount % Payment Issue Date w/in 

 % 10 Days 
 % 15 Days 

 % 20 Days 

 % 30 Days 

The Contractor is unable to provide a prompt payment discount due to the following hardship:   

Contractor/Bidder Authorized Signature _________________________________   Date: ____________ 

Contractor/ Bidder Authorized Signatory Print Name and Title: __________________________________

2021-089 Revised January 14, 2021
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Under penalties of perjury, I certify that: 
1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me), and
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue

Services (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that
I am no longer subject to backup withholding, and

3. I am an U.S. person (including an U.S. resident alien).

4. I am currently a Commonwealth of Massachusetts’s state employee: (check one):  No____ Yes _____ If yes, in compliance with the State Ethics
Commission requirements.

Certification instructions:  You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding 
because you have failed to report all interest and dividends on your tax return.  For real estate transactions, item 2 does not apply.  

 Sign 
 Here Authorized Signature ►            Date ► 

Purpose of Form 
A person who is required to file an information 
return with the IRS must get your correct 
taxpayer identification number (TIN) to report, for 
example, income paid to you, real estate 
transactions, mortgage interest you paid, 
acquisition or debt, or contributions you made to 
an IRA. 

   Use Form W-9 only if you are a U.S. person 
(including a resident alien), to give your correct 
TIN to the person requesting it (the requester) 
and , when applicable, to: 

1. Certify the TIN you are giving is correct (or
you are waiting for a number to be issued).

2. Certify you are not subject to backup
withholding 

If you are a foreign person, use the 
appropriate Form W-8.  See Pub 515, 
Withholding of Tax on Nonresident Aliens and 
Foreign Corporations. 

What is backup withholding? Persons making 
certain payments to you must withhold a 
designated percentage, currently 28% and pay to 
the IRS of such payments under certain 

conditions.  This is called “backup withholding.” 
Payments that may be subject to backup 
withholding include interest, dividends, broker and 
barter exchange transactions, rents, royalties, 
nonemployee pay, and certain payments from 
fishing boat operators.  Real estate transactions 
are not subject to backup withholding. 

   If you give the requester your correct TIN, make 
the proper certifications, and report all your 
taxable interest and dividends on your tax return, 
payments you receive will not be subject to 
backup withholding.  Payments you receive will 
be subject to backup withholding if: 

1. You do not furnish your TIN to the 
requester, or 

2. You do not certify your TIN when required
(see the Part II instructions on page 2 for 
details), or 

3. The IRS tells the requester that you furnished 
an incorrect TIN, or 

4. The IRS tells you that you are subject to 
backup withholding because you did not
report all your interest and dividends only), or 

5. You do not certify to the requester that you are 
not subject to backup withholding under 4 above 
(for reportable interest and dividend accounts 
opened after 1983 only). 

Certain payees and payments are exempt from 
backup withholding.  See the Part II instructions 
on page 2. 

Penalties 
Failure to furnish TIN.  If you fail to furnish your 
correct TIN to a requester, you are subject to a 
penalty of $50 for each such failure unless your 
failure is due to reasonable cause and not to 
willful neglect. 

Civil penalty for false information with respect 
to withholding.  If you make a false statement 
with no reasonable basis that results in no backup 
withholding, you are subject to a $500 penalty. 

Criminal penalty for falsifying information.  
Willfully falsifying certifications or affirmations 
may subject you to criminal penalties including 
fines and/or imprisonment. 

Misuse of TINs.  If the requester discloses or uses 
TINs in violation of Federal law, the requester may 
be subject to civil and criminal penalties. 

Form W-9
(Massachusetts Substitute W-9 Form) 
Rev. April 2009 

Request for Taxpayer 
Identification Number and Certification  

Completed form should be 
given to the requesting 
department or the department 
you are currently doing 
business with. 

Name ( List legal name, if joint names, list first & circle the name of the person whose TIN you enter in Part I-See Specific Instruction on page 2) 

Business name, if different from above. (See Specific Instruction on page 2) 

Check the appropriate box:     □ Individual/Sole proprietor      □ Corporation     □ Partnership     □ Other ►-----------------------------------------------

Legal Address: number, street, and apt. or suite no. Remittance Address: if different from legal address number, street, and apt. or 
suite no. 

 City, state and ZIP code City, state and ZIP code 

Phone # (  )   Fax # (    )   Email address: 
   Part I    Taxpayer Identification Number (TIN) 

Enter your TIN in the appropriate box.  For individuals, this is your social 
security number (SSN).  However, for a resident alien, sole proprietor, or 
disregarded entity, see the Part I instruction on  
page 2.  For other entities, it is your employer identification number (EIN). If 
you do not have a number, see How to get a TIN on page 2. 

Note: If the account is in more than one name, see the chart on page 2 for 
guidelines on whose number to enter.

Vendors: 
Dunn and Bradstreet Universal Numbering System (DUNS)) 

Social security number 

���-��-���� 
OR 

Employer identification number 

��-������� 
DUNS 

��������� 
Part II    Certification 
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Specific Instructions 
Name.  If you are an individual, you must 
generally enter the name shown on your social 
security card.  However, if you have changed 
your last name, for instance, due to marriage 
without informing the Social Security 
Administration of the name change, enter your 
first name, the last name shown on your social 
security card, and your new last name. 

If the account is in joint names, list first and 
then circle the name of the person or entity 
whose number you enter in Part I of the form. 

Sole proprietor.  Enter your individual name 
as shown on your social security card on the 
“Name” line.  You may enter your business, 
trade, or “doing business as (DBA)” name on 
the “Business name” line. 

Limited liability company (LLC).  If you are a 
single-member LLC (including a foreign LLC 
with a domestic owner) that is disregarded as 
an entity separate from its owner under 
Treasury regulations section 301.7701-3, enter 
the owner’s name on the “Name” line.  Enter 
the LLC’s name on the “Business name” line. 

Caution:  A disregarded domestic entity that 
has a foreign owner must use the appropriate 
Form W-8. 

Other entities.  Enter your business name as 
shown on required Federal tax documents on 
the “Name” line.  This name should match the 
name shown on the charter or other legal 
document creating the entity.  You may enter 
any business, trade, or DBA name on the 
“Business name” line. 

Part I    - Taxpayer Identification 
Number (TIN) 

Enter your TIN in the appropriate 
box. 
 If you are a resident alien and you do not 
have and are not eligible to get an SSN, your 
TIN is your IRS individual taxpayer 
identification number (ITIN).  Enter it in the 
social security number box.  If you do not have 
an ITIN, see How to get a TIN below. 

If you are a sole proprietor and you have an 
EIN, you may enter either your SSN or EIN.  
However, the IRS prefers that you use your 
SSN. 

If you are an LLC that is disregarded as an 
entity separate from its owner (see Limited 
liability company (LLC) above), and are 
owned by an individual, enter your SSN (or 
“pre-LLC” EIN, if desired).  If the owner of a 
disregarded LLC is a corporation, partnership, 
etc., enter the owner’s EIN. 

Note:  See the chart on this page for further 
clarification of name and TIN combinations. 

How to get a TIN.  If you do not have a
TIN, apply for one immediately.  To apply for an 
SSN, get Form SS-5, Application for a Social 
Security Card, from your local Social Security 
Administration office. Get Form W-7, Application 
for IRS Individual Taxpayer Identification Number, 
to apply for an ITIN or Form SS-4, Application for 
Employer Identification Number, to apply for an 
EIN.  You can get Forms W-7 and SS-4 from the 
IRS by calling 1-800-TAX-FORM (1-800-829-
3676) or from the IRS’s Internet Web Site 
www.irs.gov. 

If you do not have a TIN, write “Applied For” in 
the space for the TIN, sign and date the form, and 
give it to the requester.  For interest and dividend 
payments, and certain payments made with 
respect to readily tradable instruments, generally 
you will have 60 days to get a TIN and give it to 
the requester before you are subject to backup 
withholding on payments.  

The 60-day rule does not apply to other types of 
payments.  You will be subject to backup 
withholding on all such payments until you 
provide your TIN to the requester.  

Note:  Writing “Applied For” means that you have 
already applied for a TIN or that you intend to 
apply for one soon. 

Part II    - Certification 
To establish to the paying agent that your TIN is 
correct or you are a U.S. person, or resident 
alien, sign Form W-9.     

For a joint account, only the person whole TIN is 
shown in Part I should sign (when required). 

Real estate transactions. You must sign the 
certification.  You may cross out item 2 of the 
certification. 

Dunn and Bradstreet Universal Numbering 
System (DUNS) number requirement –    
The United States Office of Management and 
Budget (OMB) requires all vendors that receive 
federal grant funds have their DUNS number 
recorded with and subsequently reported to the 
granting agency.  If a contractor has multiple 
DUNS numbers the contractor should provide the 
primary number listed with the Federal 
government’s Central Contractor Registration 
(CCR) at /www.ccr.gov .  Any entity that does not 
have a DUNS number can apply for one on-line 
at http://www.dnb.com under the DNB D-U-N 
Number Tab. 

Privacy Act Notice 
Section 6109 of the Internal Revenue Code 
requires you to give your correct TIN to persons 
who must file information returns with the IRS to  
report interest, dividends, and certain other 
income paid to you, mortgage interest you paid, 
the acquisition or abandonment of secured 
property, cancellation of debt, or contributions 
you made to an IRA or MSA.  The IRS uses the 
numbers for identification purposes and to help 
verify the accuracy of your tax return.  The IRS 
may also provide this information to the 
Department of Justice for civil and criminal 
litigation, and to cities, states, and the District of 
Columbia to carry out their tax laws       

 You must provide your TIN whether or not you 
are required to file a tax return.  Payers must 
generally withhold a designated percentage, 
currently 28% of taxable interest, dividend, and 
certain other payments to a payee who does not 
give a TIN to a payer.  Certain penalties may also 
apply. 

What Name and Number to 
Give the Requester 
For this type of account: Give name and SSN of: 
1. Individual 
2. Two or more 

individuals (joint
account) 

3. Custodian account of
a minor (Uniform Gift 
to Minors Act) 

4.  a.  The usual   
revocable savings 
trust (grantor is 
also trustee) 

b. So-called trust
account that is not
a legal or valid 
trust under state 
law 

5. Sole proprietorship 

 

The individual 
The actual owner of the 
account or, if combined 
funds, the first 
individual on the 
account 1
The minor 2 

The grantor-trustee 1 

The actual owner 1 

The owner 3 

For this type of account: Give name and EIN of: 

6. Sole proprietorship 
7. A valid trust, estate, or 

pension trust
8. Corporate 
9. Association, club,

religious, charitable, 
educational, or other
tax-exempt organization 

10. Partnership 
11. A broker or registered

nominee 
12. Account with the

Department of
Agriculture in the name
of a public entity (such
as a state or local
government, school
district, or prison) that
receives agricultural
program payments

The owner 3 

Legal entity 4 

The corporation 
The organization 

The partnership 
The broker or nominee 

The public entity 

1 List first and circle the name of the person whose 
number you furnish.  If only one person on a joint 
account has an SSN, that person’s number must be 
furnished. 
2 Circle the minor’s name and furnish the minor’s SSN. 
3 You must show your individual name, but you may 
also enter your business or “DBA” name.  You may 
use either your SSN or EIN (if you have one). 
4
.  List first and circle the name of the legal trust, estate, 

or pension trust.  (Do not furnish the TIN of the 
personal representative or trustee unless the legal 
entity itself is not designated in the account title.)   

Note: If no name is circled when more than one name 
is listed, the number will be considered to be that of 
the first name listed. 

If you have questions on completing this form, 
please contact the Office of the State Comptroller.  
(617) 973-2468.  

Upon completion of this form, please 
send it to the Commonwealth of 
Massachusetts Department you are 
doing business with. 
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COMMONWEALTH OF MASSACHUSETTS 
CONTRACTOR AUTHORIZED SIGNATORY LISTING 

CONTRACTOR LEGAL NAME :   
CONTRACTOR VENDOR/CUSTOMER CODE: 

Issued May 
2004 

INSTRUCTIONS:  The second page of this form must be completed and notarized for each person 
listed in the table below. Any Contractor (other than a sole-proprietor or an individual contractor) must 
provide a listing of individuals who are authorized as legal representatives of the Contractor who can sign 
contracts and other legally binding documents related to the contract on the Contractor’s behalf.  In addition to 
this listing, any state department may require additional proof of authority to sign contracts on behalf of the 
Contractor, or proof of authenticity of signature (a notarized signature that the Department can use to verify 
that the signature and date that appear on the Contract or other legal document was actually made by the 
Contractor’s authorized signatory, and not by a representative, designee or other individual.)  

NOTICE:  Acceptance of any payment under a Contract or Grant shall operate as a waiver of any defense by 
the Contractor challenging the existence of a valid Contract due to an alleged lack of actual authority to 
execute the document by the signatory.  

For privacy purposes DO NOT ATTACH any documentation containing personal information, such as bank 
account numbers, social security numbers, driver’s licenses, home addresses, social security cards or any other 
personally identifiable information that you do not want released as part of a public record.  The Commonwealth 
reserves the right to publish the names and titles of authorized signatories of contractors.   

AUTHORIZED SIGNATORY NAME TITLE 

I certify that I am the President, Chief Executive Officer, Chief Fiscal Officer, Corporate Clerk or Legal Counsel 
for the Contractor and as an authorized officer of the Contractor I certify that the names of the individuals 
identified on this listing are current as of the date of execution below and that these individuals are authorized to 
sign contracts and other legally binding documents related to contracts with the Commonwealth of 
Massachusetts on behalf of the Contractor.  I understand and agree that the Contractor has a duty to ensure that 
this listing is immediately updated and communicated to any state department with which the Contractor does 
business whenever the authorized signatories above retire, are otherwise terminated from the Contractor’s 
employ, have their responsibilities changed resulting in their no longer being authorized to sign contracts with 
the Commonwealth or whenever new signatories are designated. 

_____________________________________________ Date: 
Signature 

Title:  Telephone:  

Fax: Email: 

[Listing can not be accepted without all of this information completed.] 
A copy of this listing must be attached to the “record copy” of a contract filed with the department. 

Sensitivity level - low 
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COMMONWEALTH OF MASSACHUSETTS 
CONTRACTOR AUTHORIZED SIGNATORY LISTING 

CONTRACTOR LEGAL NAME :   
CONTRACTOR VENDOR/CUSTOMER CODE: 

Issued May 
2004 

PROOF OF AUTHENTICATION OF SIGNATURE 

This page is optional and is available for a department to authenticate contract signatures. 
It is recommended that Departments obtain authentication of signature for the signatory 

who submits the Contractor Authorized Listing.   

This Section MUST be completed by the Contractor Authorized Signatory in presence of notary. 

Signatory's full legal name (print or type):     

Title:    

X_____________________________________________________________
Signature as it will appear on contract or other document (Complete only in presence of notary):  

AUTHENTICATED BY NOTARY OR CORPORATE CLERK (PICK ONLY ONE) AS FOLLOWS: 

I, _____________________________________________________ (NOTARY) as a notary public certify that I witnessed 
the signature of the aforementioned signatory above and I verified the individual's identity on this date:  

__________________________, 20 _______.   

My commission expires on: 
AFFIX NOTARY SEAL 

I, _____________________________________________________ (CORPORATE CLERK) certify that I witnessed the 
signature of the aforementioned signatory above, that I verified the individual’s identity and confirm the individual’s 
authority as an authorized signatory for the Contractor on this date:   

__________________________, 20 _______. 

AFFIX CORPORATE SEAL 

Sensitivity level - low 
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PART I: REASON FOR SUBMISSION – See Instructions on Page 2 

  New Enrollment   Change Enrollment  Cancel Enrollment  Document Included:  Voided Check  Bank Letter 

PART II: ACCOUNT HOLDER INFORMATION- See Instructions on Page 2 
Account Holder Legal Name:   DBA Name: 

Street Address:   City: State: Zip Code: 

 Account Holder Tax Identification Number (9 digits EIN or SSN) EIN: SSN: 

PART III: FINANCIAL INSTITUTION INFORMATION- See Instructions on Page 2 
Financial Institution Name: 

Routing Number (only nine digits): Account Number: Account Type (Checking or Saving): 

IF YOU ARE MODIFYING BANKING INFORMATION, YOU MUST INCLUDE YOUR OLD BANK INFORMATION OR YOUR 
REQUEST WILL BE RETURNED 
Old Financial Institution Name: 

Old Routing Number (only 9 digits): Old Account Number: Old Account Type(Checking or Saving): 

PART IV: VENDOR/CUSTOMER CONTACT INFORMATION: This is the person we will contact for any questions regarding this 
EFT – See Instructions on Page 2 
Contact Person’s Name: Contact Person’s Title: 

Contact Person’s Phone: Contact Person’s Email Address: 

PART V: AUTHORIZATION- See Instructions on Page 2 
 
By signing below, I hereby certify that the account(s) indicated on this form is under my direct control and access; therefore, I authorize the 
State Treasurer as fiscal agent for the Commonwealth of Massachusetts to initiate, change, or cancel credit entries to the account(s) as 
indicated on this form. For ACH debits consistent with the International ACH Transaction (IAT) rules check one: 

� I affirm that payments authorized b y  t h i s  a g r e e m e n t  are not to an account that is subject to being transferred to a
foreign bank account. 

� I affirm that payments authorized b y  t h i s  a g r e e m e n t  are to an account that is subject to being transferred to a
foreign bank account. 

This authority is to remain in full force and effect until the Office of Comptroller (CTR) has received written notification from either me or an 
authorized officer of the organization of the account's termination in such time and in such a manner as to afford CTR a reasonable opportunity to 
act upon it. 

Account Holder must sign and mail this EFT form and include a confirmation of account information on bank letterhead or a void check and 
mail to the Commonwealth Department you are doing business with.  

Account Holder Authorized Signature: Print Name: 

Title 

Date: 

COMMONWEALTH OF MASSACHUSETTS 
OFFICE OF THE COMPTROLLER 

Electronic Funds Transfer (EFT) Authorization Agreement  
Complete this form to enroll, modify, or terminate an existing in electronic funds transfer (EFT) agreement with 

the Commonwealth of Massachusetts Departments. 
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PART VI: VERIFICATION FROM THE COMMONWEALTH DEPARTMENT – See Instructions on Page 2 

I hereby certify the Vendor/Customer is an authorized signatory and verified by internal records and verbal confirmation initiated by our department. 

VCC/VCM Document ID: Three letter Department Code: 

Signature:________________________________________________ 

Print Name:____________________________________________ 

Title:__________________________________ 

Phone #_______________________________ 
Date:______________________ 

INSTRUCTIONS FOR COMPLETING THE EFT AUTHORIZATION AGREEMENT             

All EFT requests are subject to a 5 (five) day pre-certification period in which all accounts are verified by the qualifying financial institution before any direct deposits are   
made. 
PART I: REASON FOR SUBMISSION 
Indicate your reason for completing this form by checking the appropriate box: New EFT enrollment, a change to your EFT 
enrollment account information, or cancellation of your EFT enrollment. 

PART II: ACCOUNT HOLDER INFORMATION 
• Account Holder Name: Enter the accounts holder legal name (individual or business name), as reported
• to the Internal  Revenue Service (IRS).
• DBA Name: Enter the DBA name if applicable.
• Street Address: Enter the account holder’s street address.
• Enter the account holder’s city, state, and zip code.
• Account Holder Tax Identification Number: Enter the tax identification number as reported to the IRS. If the business is a group,

organization or corporation, provide the Federal employer identification number (EIN). If enrolling as an individual provide your Social
Security Number.

PART III: FINANCIAL INSTITUTION INFORMATION 
• Financial Institution Name: Enter your Financial Institution’s name (this is the name of the bank or qualifying depository
• that will receive the funds).

o NOTE: The account name to which EFT payments will be paid is to the name submitted on Part II of this form.
• Routing Number: Enter the bank or financial institutional nine-digit routing number, including applicable leading zeros.
• Account Number: Enter the account holder’s account number with the financial institution, including applicable leading zeros.
• Account Type: Enter the account type (Checking or Saving).
• If account holder is changing the banking information, you must provide OLD banking information.
• Old Financial Institution Name: Enter your Financial Institution’s name (this is the name of the bank or

qualifying depository that will receive the funds).
• Old Routing Number: Enter the Old bank or financial institutional nine-digit routing number, including applicable leading zeros.
• Old Account Number: Enter the Old account holder’s account number with the financial institution, including applicable leading zeros.
• Account Type: Enter the Old account type (Checking or Saving).

o NOTE: Supporting bank documents must be in the account holder legal name only.
• If you do not submit this information, your EFT authorization agreement will be returned without further processing.

PART IV: CONTACT INFORMATION 
• Enter the name and title of a contact person who can answer questions about the information submitted on this EFT form.
• Enter the contact person’s telephone number.  Enter the contact person’s e-mail address.

PART V: AUTHORIZATION 
• By your signature on this form, you are certifying that the account is drawn in the Name of an Individual, or the Legal Business Name of

the person or entity who has sole control of the account to which EFT deposits are made.
• The EFT authorization form must be signed and dated by the same account holder name in Part II and include a title and telephone

number.
• Mail this form with the original signature in black or blue ink (no facsimile signatures can be accepted) to the Commonwealth

Department that you doing business with.

PART VI: VERIFICATION FROM THE COMMONWEALTH DEPARTMENT 
By your signature on this form, you are certifying that authentication of the vendor/customer’s authorized signatory was conducted by review 
of the Contractor Signatory Authorization Form (CASL) or by another internal verification process, and additional verification was conducted 
to confirm banking or address change request. Departments should have multiple known vendor contacts to confirm any registration change.    
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ARTICLE I 
DEFINITION OF TERMS 

 
Other terms, abbreviations and references are defined as they appear herein. Words and 
abbreviations that are not defined in the Contract Documents but which have recognized 
technical or trade meanings are used in accordance with those meanings. 
 
The following words shall have the following meanings as used in this Contract: 
 
Approval (or Approved): An approval in writing signed by the authorized signatory of 
the Awarding Authority.  

Awarding Authority: The public agency awarding and administering this Contract 
identified as the Awarding Authority in the Contract. Where the Awarding Authority is 
an agency of the Commonwealth, references to the Awarding Authority shall also 
include the Commonwealth and its agencies. 

Building Code: All applicable rules and regulations to which the Awarding Authority is 
subject and which are contained or referenced in the code authorized by M.G.L. c. 143, 
§ 93 et seq., including all amendments thereto. 

Certificate of Substantial Completion: A certificate signed by the Designer and the 
Awarding Authority pursuant to the requirements of Article VI of these General 
Conditions, indicating that the Awarding Authority has determined that (1) the Work has 
been completed in accordance with the Contract Documents, except for Punch List items, 
(2) certificates of inspection, testing and/or approval (including a certificate of occupancy 
under the Building Code), operating permits for any mechanical apparatus which may be 
required to permit full use and occupancy of the Work by its intended users (which in a 
Subcontractor's case may include the Contractor) have been delivered to the Awarding 
Authority, (3) any applicable written warranties, operating instructions and related 
materials have been delivered to the Awarding Authority, and (4) the Work may be used 
for its intended purpose without substantial inconvenience or interference.   

Change Order: (1) A written order not requiring the consent of the Contractor, signed 
by an authorized representative of the Awarding Authority and designated as a Change 
Order, directing the Contractor to make changes in the Work within the general scope of 
the Contract, or (2) any written  order from an authorized representative of the 
Awarding Authority that causes any change in the Work, provided that the Contractor 
has given the Awarding Authority written notice stating the date, circumstances, and 
source of the order and that the Contractor regards the order as a Change Order. 

Change Order Request: Contractor’s written request for a Change Order submitted in 
accordance with the requirements of Article VII of these General Conditions.  

Contract: The Owner - Contractor Agreement executed between the Awarding 
Authority and the Contractor. 

Contract Documents: The documents listed in Article 6 of the Contract. 

Contract Modification: Any alteration of the Contract Documents accomplished by a 
written agreement properly executed by the parties to this Contract. 
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Contract Price: The Contract Price stated in Article 3 of the Contract which constitutes 
full compensation to the Contractor for everything to be performed and furnished in 
connection with the Work and for all damages arising out of the performance of the 
Work for which the Contractor is responsible, and constitutes the maximum 
compensation regardless of any difficulty incurred by the Contractor in connection with 
the Work or in consequence of any suspension or discontinuance of the Work. 

Contractor: The person, corporation or other entity identified in the first page of the 
Contract as the “Contractor”.  

DCAMM: The Division of Capital Asset Management and Maintenance of the 
Commonwealth of Massachusetts. Where DCAMM is an agency of the Commonwealth, 
references to DCAMM shall also include the Commonwealth and its agencies.  

Designer: The architect or engineer identified as the Designer in Article 1 of the 
Contract.   

Drawings: The Drawings are the graphic and pictorial portions of the Contract 
Documents, wherever located and whenever issued, showing the design, location and 
dimensions of the Work, generally including elevations, sections, details, schedules, and 
diagrams. 

Final Acceptance: The written determination by the Awarding Authority that the Work 
has been 100% completed, except for the Contractor's indemnification obligations, 
warranty obligations, obligations to continue to maintain insurance coverage for the time 
periods provided in the Contract Documents, and any other obligations which are 
intended to survive Final Acceptance and/or the termination of the Contract.   

General Bid: The completed bid form submitted by the Contractor in accordance with 
the requirements of M.G.L. c. 149.    

Laws: All applicable statutes, regulations, ordinances, codes, laws, orders, decrees, 
approvals, certificates and requirements of governmental and quasi-governmental 
authorities.  

Notice to Proceed: The written notice provided by the Awarding Authority to the 
Contractor which authorizes the Contractor to commence the Work as of a date 
specified therein, from which date the time of completion specified in Article 2 of the 
Contract is measured.   

Or equal (or words of like import): Equal in the opinion of the Awarding Authority 
determined pursuant to the provisions of M.G.L. c.30, § 39M and the provisions of these 
General Conditions. 

Owner: The Commonwealth of Massachusetts or political subdivision thereof, 
authority, or other instrumentality that will own the Work.   

Product Data: Illustrations, standard schedules, performance charts, instructions, 
brochures, diagrams and other information furnished by the Contractor or its 
Subcontractors and suppliers to illustrate materials or equipment for some portion of the 
Work. Product data also include any such information or instructions produced by the 
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manufacturer or distributor of such materials or equipment and made readily available by 
said manufacturer or distributor. 

Progress Schedule: The progress schedule submitted by the Contractor Approved by 
the Awarding Authority in accordance with the Contract Documents. 

Project: The Project is the total construction of which the Work performed under the 
Contract Documents may be the whole or a part and which may include construction by 
the Owner or by separate contractors. 

Punch List: A list of items determined by the Awarding Authority to be minor 
incomplete or unsatisfactory work items that do not materially impair the usefulness of the 
Work for its intended purpose.  

Resident Engineer: The on-Site representative of the Awarding Authority. 

Samples: Physical examples, that illustrate materials, equipment, or workmanship and 
establish standards by which the Work will be judged. 

Schedule of Values: The schedule Approved by the Awarding Authority pursuant to 
Article VIII of these General Conditions which allocates the Contract Price to the 
various portions of the Work and is used as a basis for payments to the Contractor. 

Shop Drawings: Drawings, diagrams, details, schedules, and other data specially 
prepared for the Work by the Contractor or a Subcontractor, sub-Subcontractor, 
manufacturer, supplier, or distributor to illustrate a portion of the Work. 

Site: The land and, if any, building(s) or space within any such building(s) on which or 
in which the Contractor is to perform the Work. 

Specifications: The portion of the Contract Documents consisting of the written 
requirements for materials, equipment, construction systems, standards, and 
workmanship for the Work and performance of related services, including, without 
limitation, supplementary general conditions. 

Subcontractor: Person or entity with whom the Contractor contracts in accordance with 
this Contract in order to perform the Work, except as otherwise specifically provided or 
required herein or by Law. 

Substantial Completion: For work subject to M.G.L. c. 30,  §  39K, "substantial 
completion" means that the value of the Work remaining to be done is, in the estimate of 
the Awarding Authority, less than one percent of the adjusted contract price and shall 
occur when (1) the Contractor fully completes the Work or substantially completes the 
Work, or (2) the Contractor substantially completes the work and the Awarding 
Authority takes possession for occupancy, whichever occurs first.  For work subject to 
M.G.L. c. 30,  § 39G "substantial completion" shall mean that the work required by the 
Contract has been fully completed, completed except for work having a Contract Price 
of less than one percent of the then adjusted total Contract Price, or substantially all of 
the Work has been completed and opened to public use except for minor incomplete or 
unsatisfactory work items that do not materially impair the usefulness of the Work.  
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Superintendent: The licensed construction supervisor who is an employee of the 
Contractor designated to be in full-time attendance at the Site throughout the 
prosecution and progress of the Work and who shall have complete authority to act for 
the Contractor.  

User Agency: The department, county, commission, board, agency or other 
instrumentality of the Commonwealth of Massachusetts or political subdivision thereof 
which operates, or which will operate, the facility at which the Work is undertaken or 
which comprises the completed Work.   

Work: The Work consists of all the work identified in the Contract Documents, 
including, without limitation, as defined in Article 1 of the Contract and Article II, 
Section 2 of these General Conditions. The Work comprises the completed construction 
required by the Contract Documents and includes all labor, tools, materials supplies, 
equipment, permits and approvals, paperwork, calculations, submittals, and certificates 
necessary to develop, construct, and complete the Work in accordance with all Laws and 
all construction and other services required to be supervised, overseen, performed, or 
furnished by the Contractor or that the Contract Documents require the Contractor to 
cause to be supervised, overseen, performed or furnished. 

ARTICLE II 
                  EXECUTION OF THE CONTRACT, SCOPE OF WORK, 

INTERPRETATION OF CONTRACT DOCUMENTS 
 
1. Execution. 

The execution of the Contract by the Contractor is a representation that the Contractor 
has visited the Site, has become familiar with local conditions under which the Work is 
to be performed and has correlated personal observations at the Site with requirements 
of the Contract Documents. 
 
2.  Scope of Work. 

The Work comprises the completed construction required by the Contract Documents 
and includes all labor, tools, materials, supplies, equipment, permits, approvals, 
paperwork, calculations, submittals, and certificates necessary to develop, construct and 
complete the Work in accordance with all Laws, and all construction and other services 
required to be supervised, overseen, performed or furnished by Contractor or that the 
Contract Documents require the Contractor to cause to be supervised, overseen, 
performed or furnished. The Contractor shall provide and perform for the Contract Price 
all of the duties and obligations set forth in the Contract Documents.    
 
3.   Interpretation.  

A. The Drawings and Specifications and other Contract Documents are to be 
considered together and are intended to be mutually complementary, so that any 
work shown on the Drawings though not specified in the Specifications, and any 
work specified in the Specifications though not shown on the Drawings, is to be 
executed by the Contractor as a part of this Contract. Should a conflict occur in or 
between or among any parts of the Contract Documents that are entitled to equal 
preference, the better quality or greater quantity shall govern, unless the Awarding 
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Authority directs otherwise. Figured dimensions shall take precedence over scaled 
dimensions.  

B. All things that in the opinion of the Designer may be reasonably inferred from the 
Drawings, Specifications and other Contract Documents are to be executed by the 
Contractor. The Designer shall determine whether the detail Drawings conform to 
the general Drawings and Contract Documents, except as may be otherwise 
determined by the Awarding Authority.   

C. The tables of contents, titles, headings and marginal notes or sub-scripts contained 
herein are solely to facilitate references, are not intended to be construed as 
provisions of the Contract, and in no way affect the interpretation of the provisions 
to which they refer.  

D. Where reference is made in the Contract Documents to publications, standards, or 
codes issued by associations or societies, such reference shall be interpreted to mean 
the current edition of such publications, standards, or codes, including revisions in 
effect on the date of the issuance of the public notice inviting bids or proposals for 
the Work, notwithstanding any reference to a particular date. The foregoing sentence 
shall not apply to the dates, if any, specified with respect to insurance policy 
endorsement forms.  

E. In case of any conflict among the Contract Documents, unless the context clearly 
otherwise requires, the Contract Documents shall be construed according to the 
following priorities: 

First Priority:      Contract Modifications and Change Orders 
Second Priority:  Contract, as amended  
Third Priority:     General Conditions of the Contract, as amended 
Fourth Priority:   Drawings, as amended  -- schedules take precedence over 

enlarged detail Drawings, and enlarged detail Drawings 
take precedence over reduced scale Drawings; figured 
dimensions shall prevail over scale. 

Fifth Priority:      Specifications, as amended 

F. The Contractor shall refer to all of the Drawings, and to all of the sections of the 
Specifications, and shall perform all work reasonably inferable therefrom as being 
necessary to produce the indicated results.  Neither the Awarding Authority nor the 
Designer assumes any liability arising out of jurisdictional issues raised or claims 
advanced by Subcontractors, trade organizations or other interested parties based on 
the arrangement or manner of subdivision of the content of the Specifications and 
Drawings.  In the event of any claim arising out of any duplication, conflict, 
inconsistency or discrepancy within the Specifications or on the Drawings as to the 
allocation of the Work among the Subcontractors the Contractor shall be solely 
responsible for resolving the claim and shall be responsible for ensuring that all of 
the Work is completed, regardless of where it appears in the Specifications or on the 
Drawings. 

 
4.  Distribution of Work.  

The distribution of the Work is intended to be described under the appropriate trades 
and, except for filed sub-bid work, may be redistributed, except as directed herein or as 
required by any applicable Laws, provided that such redistribution shall cause no 
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controversy among the trades and no delay in the progress of the Work and is in the best 
interests of the Project. 
   

ARTICLE III 
CONTROL OF WORK / ADMINISTRATION OF THE CONTRACT 

 
1. Designer. 

Notwithstanding anything to the contrary expressed or implied in this Contract, any of 
the powers, rights, and duties of the Designer may be exercised by the Awarding 
Authority, provided that the Awarding Authority shall be under no obligation to do so. 
The Awarding Authority may rely on the Designer for the performance and exercise of 
its rights and obligations hereunder and shall be presumed to so rely on the Designer in 
the absence of an explicit written assumption by the Awarding Authority of any such 
rights and obligations, except that any Approval required to be obtained from the 
Awarding Authority hereunder shall not be valid without the signature of the Awarding 
Authority.  The Awarding Authority may explicitly overrule in writing any action, 
determination or decision of the Designer should the Awarding Authority choose to do 
so, except to the extent that the same would violate applicable Law. Subject to the 
foregoing, the Designer shall be responsible for the general administration of the 
Contract and shall perform the duties and exercise the rights herein conferred on the 
Designer. Except as otherwise specifically provided herein, the Designer shall decide all 
questions which may arise as to the conduct, quantity, quality, equality, acceptability, 
fitness, and rate of progress of the several kinds of work and materials to be performed 
and furnished under this Contract, and shall decide all questions which may arise as to 
the interpretation of the Drawings and Specifications and as to the fulfillment of this 
Contract on the part of the Contractor. In the case of the death, resignation, inability or 
refusal of the Designer to act, or the termination of his or her or its employment, the 
Awarding Authority may appoint another person to act as Designer for the purposes of 
this Contract. The Awarding Authority shall give written notice to the Contractor of any 
such appointment.     

 
2.   Right of Access to Work.   

The Awarding Authority, the User Agency and the Designer (and persons designated by 
them) may for any purpose enter upon the Work, the Site, and premises used by the 
Contractor, and the Contractor shall provide safe facilities therefor. Other contractors of 
the Awarding Authority may also enter upon the same for the purposes which may be 
required by their contracts or work. Any differences or conflicts which may arise 
between the Contractor and other contractors of the Awarding Authority with respect to 
their work shall be initially resolved by the Designer. 
 
3.  Inspection No Waiver. 

No inspection by the Awarding Authority or the Designer or employees or agents of 
either of them, and no order, measurement, certificate, approval, payment order, 
payment, acceptance or any other action or inaction of any of them, shall operate as a 
waiver by the Awarding Authority of any provision of this Contract.   
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ARTICLE IV 
GENERAL PERFORMANCE OBLIGATIONS OF THE CONTRACTOR 

 
The Contractor shall complete for the Contract Price all Work in a proper, thorough, and 
workmanlike manner in accordance with the Contract Documents. Without limiting the 
foregoing and without limiting the Contractor's obligations under any other provision of 
the Contract Documents, the Contractor shall for the Contract Price perform the 
following general obligations:  
 
1.   Review of Contract Documents and Field Conditions.   

A. Before commencing the Work, the Contractor shall carefully study the Contract 
Documents and carefully compare all Specifications, Drawings, figures, dimensions, 
lines, marks, scales, directions of the Designer and Awarding Authority, and any 
other information provided by the Awarding Authority and shall at once report to the 
Designer and Awarding Authority any questions, errors, inconsistencies, or 
omissions.  

B. Before commencing the Work, the Contractor shall take field measurements and 
verify field conditions and shall carefully compare such field measurements and 
conditions and other information known to the Contractor with the Contract 
Documents and shall at once report to the Designer and Awarding Authority any 
questions, errors, inconsistencies, or omissions. 

 
2.  Supervision and Construction Procedures; Coordination; Cutting, and Patching. 

A. The Contractor shall supervise and direct the Work, using the Contractor's best skill 
and attention.  The Contractor shall be solely responsible for, and shall have control 
over, construction means, methods, techniques, sequences and procedures, and shall 
be responsible for coordinating all portions of the Work under the Contract. 

B. The Contractor shall be responsible for the proper fitting of all Work and the 
coordination of the operations of all trades, Subcontractors, and materialmen engaged 
in the Work. The Contractor shall guarantee to each of its Subcontractors all 
dimensions which they may require for the fitting of their Work to all surrounding 
Work. 

C. All necessary cutting, coring, drilling, grouting, and patching required to fit together 
the several parts of the Work shall be done by the Contractor, except as may be 
specifically noted otherwise under any particular filed sub-bid section of the 
Specifications. 

D. The Contractor shall be responsible to the Awarding Authority for the acts and 
omissions of the Contractor's employees, agents and Subcontractors, and their agents 
and respective contractors’ employees, and other persons performing portions of the 
Work or supplying materials therefor. 

E. The Contractor shall be responsible for the inspection of portions of the Work already 
performed under this Contract to determine that such portions are completed in 
accordance with industry standards of good workmanship and the Contract 
Documents and in proper condition to receive subsequent Work. 

F. The Contractor shall employ a registered land surveyor to perform any engineering 
required for establishing grades, lines, levels, dimensions, layouts, and reference 
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points for the trades. The Contractor shall be responsible for maintaining benchmarks 
and other survey marks and shall replace any benchmarks or survey marks that may 
have become disturbed or destroyed. The Contractor shall verify the materials shown 
on the Drawings before laying out the Work and shall be responsible for any error 
resulting from its failure to exercise this precaution. 

G. Unless otherwise required by the Contract Documents, or directed in writing by the 
Designer or the Awarding Authority, Work shall be performed during regular working 
hours, which, unless prescribed otherwise by applicable Law, shall be 7:00 a.m. to 
5:00 p.m.. If the Contractor desires to carry on the Work outside of regular working 
hours or on Saturdays, Sundays, or Massachusetts or federal holidays, then the 
Contractor shall provide at least forty-eight (48) hours’ notice to the Awarding 
Authority and Designer to allow satisfactory arrangements to be made for inspecting 
Work in progress and shall bear the costs of such inspection. The Awarding Authority 
at its election shall be entitled either to issue a credit Change Order to cover such cost 
or to withhold such cost from any further payments due the Contractor and/or to 
receive a payment from the Contractor of the amount of such cost. 

H. Work performed outside of regular working hours set forth above without the consent 
or knowledge of the Designer and/or the Awarding Authority shall be subject to 
additional inspection and testing as directed by the Designer. The cost of this 
inspection and testing shall be borne by the Contractor whether the Work is found to 
be acceptable or not. The Awarding Authority at its election shall be entitled either to 
issue a credit Change Order to cover such cost or to withhold such cost from any 
further payments due the Contractor and/or to receive a payment from the Contractor 
of the amount of such cost.  

 
3.  Superintendent. 

A. The Contractor shall employ a Superintendent whose appointment shall be subject to the 
Approval of the Awarding Authority.  The Superintendent shall be in attendance at the 
Site full-time during the performance of the Work.  The Superintendent shall represent 
the Contractor.  Communications given to and from the Superintendent shall be deemed 
given to and from the Contractor.  Important communications shall be confirmed in 
writing. Other communications shall be similarly confirmed upon written request in 
each case. The Superintendent shall attend each job meeting. The Superintendent shall 
be responsible for coordinating all of the Work of the Contractor and the 
Subcontractors. 

B. The Superintendent shall be a competent employee regularly employed by the 
Contractor. The Superintendent shall be licensed in accordance with the Building Code 
and shall have satisfactorily performed similar duties on previous construction projects 
similar in type, complexity and scale to the Project.  The Superintendent's resume shall 
be submitted to the Awarding Authority prior to commencement of construction 
together with such other information as the Awarding Authority may reasonably require 
in order to determine whether or not to Approve of his or her appointment. Any change 
in the Superintendent shall require the prior written consent of the Awarding 
Authority. The Contractor shall establish an emergency telephone line by which the 
Awarding Authority, the Designer, or their respective agents may contact the 
Superintendent during non-working hours. 
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4.  Labor. 

A. The Contractor shall employ only competent workers on the Project. The Contractor 
shall enforce strict discipline and good order among the Contractor's employees and 
other persons carrying out the Work.  The Contractor shall certify and ensure that all 
employees to be employed at the Site will have successfully completed a course in 
construction safety and health approved by the United States Occupational Safety and 
Health Administration that is at least ten (10) hours in duration at the time the 
employee begins work and the Contractor and each of its Subcontractors and others 
working on the Project shall furnish documentation of successful completion of said 
course by employees working with the first certified payroll report for each employee.  
The Contractor shall not permit employment of unfit persons or persons not skilled in 
tasks assigned to them. Whenever the Designer shall notify the Contractor in writing 
that any worker is, in the Designer's opinion, incompetent, unfaithful, disorderly, or 
otherwise unsatisfactory, such employee shall be discharged from the Work and shall 
not again be employed on the Project except with the written consent of the Designer.  

B. The Contractor shall employ a sufficient number of workers and shall ensure that all 
its Subcontractors employ a sufficient number of workers to carry on the Work with 
all proper speed in accordance with Laws, the requirements of the Contract 
Documents, and the Progress Schedule.      

C. The Contractor shall procure materials from such sources and shall manage its own 
forces and the forces of its Subcontractors and any sub-Subcontractors in such a 
manner as will result in harmonious labor relations on the Site. If union and 
nonunion workers are employed to perform any part of the Work, the Contractor 
shall establish and maintain separate entrances to the Site for the use of union and 
nonunion workers. The Contractor shall cause persons to be employed in the Work 
who will work in harmony with others so employed. Should the Work be stopped or 
materially delayed in the Awarding Authority's reasonable judgment due to a labor 
dispute, the Awarding Authority shall have the right to require the Contractor to 
employ substitutes acceptable to the Awarding Authority.   

 
5.  Notices and Permits.  

A. The Contractor at its sole cost shall take out and pay for all approvals, permits, 
certificates and licenses required by Laws, pay all charges and fees, and pay for (or 
cause the appropriate Subcontractor to pay for) all utilities required for the proper 
execution of the Work.  

B. The Contractor shall comply with all Laws and shall give all notices required thereby.   

C. Except as otherwise specified in this Contract, it is not the Contractor's responsibility 
to ascertain that the Contract Documents are in accordance with applicable Laws. 
However, if the Contractor observes that portions of the Contract Documents are at 
variance with the requirements of Laws, the Contractor shall promptly notify the 
Designer and Awarding Authority in writing, and necessary changes shall be 
accomplished by an appropriate Contract Modification. 

D. If the Contractor performs Work knowing it to be contrary to Laws without giving 
such notice to the Designer and Awarding Authority, the Contractor shall bear full  
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responsibility for such Work and all costs attributable thereto, including, without 
limitation, corrections to the Work.  
 

6.  Lines, Marks etc.  

The Contractor shall furnish batter boards and stakes and shall cause to be placed and 
maintained thereon so as to be easily read, such lines, marks and directions relating to 
the Work as the Designer shall from time to time direct. The Designer shall establish 
base lines and benchmarks on the Drawings for the locations of the Work but all other 
lines and grades shall be determined by the Contractor. 

 
7.  Excavation. 

The Contractor shall prevent by sheeting and shoring or bracing, if necessary, any 
caving or bulging of the sides of any excavation made by the Contractor, leaving 
sheeting and shoring in place, or if any is removed, filling solid the spaces left thereby. 

 
8.  Dewatering/Hoisting/Staging.  

The Contractor shall provide pumping, drainage, and disposal of all water and other 
flows so that no puddle, nuisance, or damage will be caused by water or flooding. The 
Contractor shall provide all hoisting equipment and machinery required for the proper 
execution of the Work. The Contractor shall provide all exterior and interior staging 
required to be over eight feet in height, except as may be otherwise provided in the 
Contract Documents.  
 
9.  Corrections to the Work; Inspection No Bar to Subsequent Corrections.  

The inspection of the Work by the Designer, the Awarding Authority or their respective 
consultants shall not relieve the Contractor of its responsibilities to fulfill the Contract 
obligations. Defective work may be rejected by the Designer, the Awarding Authority, or 
their respective designated consultants, whether or not such work and/or materials have 
been previously overlooked or misjudged by the Designer, the Awarding Authority, or 
their respective consultants and accepted for payment. If the Work or any part thereof 
shall be found defective at any time before the Final Acceptance of the whole Work, the 
Contractor shall forthwith cease the performance of any defective work in progress and, 
whether or not such work is still in progress, shall forthwith correct such defect in a 
manner satisfactory to the Designer, the Awarding Authority, or their respective 
designated consultants. If any material brought upon the Site for use in the Work, or 
selected for the same, is rejected by the Designer, the Awarding Authority, or their 
respective consultants as unsuitable or not in conformity with the Contract Documents, or 
as damaged by casualty or deteriorated due to improper storage at the Site or to any other 
factor, the Contractor shall forthwith remove such materials from the Site. The Contractor 
shall pay for the cost of making good all work or property of other contractors or of the 
Owner destroyed or damaged by such removal or replacement; repair, finish and 
immediately make good any injury, defect, omission or mistake in the Work as soon as 
it is discovered; and complete and leave the Work in perfect condition.  
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10.  Sanitary Facilities. 

A. The Contractor shall provide and maintain sanitary facilities for all persons 
employed on the Work, beginning with the first worker at the Site. Said facilities 
shall meet the following requirements unless otherwise specified in the 
Specifications.  

B. There shall be no fewer facilities than the number required by applicable Laws.   

C. Facilities shall be kept in a clean sanitary condition at all times and shall be 
adequately screened to be inaccessible to flies.    

(Note: If existing sanitary facilities at the Site are to be used by the Contractor, this 
requirement will be modified accordingly in the Specifications.) 

 
11. Temporary Offices.  

A. Except as otherwise specified in the Contract Documents, the Contractor shall erect 
the following temporary offices near the Site as directed by the Designer and 
adequately furnish and maintain them in a clean, orderly condition:    

(1) A Contractor's field office at which Contractor's authorized representative shall 
be present at all times while work is in progress.  Instructions, notices, and 
other communications delivered there by the Designer or the Awarding 
Authority shall be deemed delivered to the Contractor.  

(2) The Contractor shall provide a separate conference room space with a 
conference table and chairs sufficient to accommodate 12 persons at one time.  

B. The Contractor shall relocate the Resident Engineer's trailer, as well as services 
connected with said trailer, at no additional cost to the Owner if the need for 
relocation arises as determined by the Designer.  

 
12. Contract Documents and Samples at the Site.  

A reasonable number of sets of Contract Documents will be furnished to the Contractor 
by the Awarding Authority immediately after signing of the Contract, one of which shall 
be maintained at the Site for reference by authorized representatives of the Awarding 
Authority. The Contractor shall maintain at the Site for the use and information of the 
Awarding Authority one record copy of the Drawings, Specifications, addenda, Change 
Orders, Approved Shop Drawings, Product Data, Samples, updated Progress Schedule, 
and all other submittals, all in good order and marked currently to record changes and 
selections made during construction. These shall be available to the Designer and the 
Awarding Authority and shall be delivered to the Designer for submittal to the Awarding 
Authority upon completion of the Work. The Drawings, Specifications, and other 
documents prepared by the Designer and copies thereof furnished to the Contractor are for 
use solely with respect to this Project. The Contractor shall not permit their release to 
other parties except as may be necessary in dealing with governmental authorities in the 
ordinary course of permitting and constructing the Project. Further, they are not to be used 
by the Contractor or any Subcontractor or supplier on other projects without the specific 
written consent of the Awarding Authority and the Designer.  
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13. Telephones, Data Lines, and Wi-Fi.  
The Contractor shall provide and maintain separate individual telephone, data and wi-fi 
service and pay for all calls, data service, and wi-fi service relating to the Work. Service 
and equipment shall meet the requirements, if any, of the Contract Documents and shall 
include provisions for incoming and outgoing calls and continually available wi-fi: (1) 
in the Contractor's field office for the use of its authorized agents and (2) in the Resident 
Engineer's office for the use of the Designer and authorized agents of the Owner. 

 
14. Health, Safety, and Accident Prevention 

A. In performing the Work, the Contractor shall: 

(1) Ensure that no laborer or mechanic shall be required to work in surroundings or 
under working conditions which are unsanitary, hazardous, or dangerous to 
his/her health and/or safety as determined under construction safety and health 
standards promulgated by the U.S. Secretary of Labor by regulation; 

(2) Protect the lives, health, and safety of other persons; and 

(3) Prevent damage to property, materials, supplies, and equipment.   

B. For these purposes, the Contractor shall: 

(1) Comply with 84 Stat. 1590, the "Occupational Safety and Health Act of 1970" 
(OSHA) and with regulations and standards issued by the U.S. Secretary of 
Labor at 29 CFR Part 1926; and 

(2) Comply with the trench safety law set forth in M.G.L. c. 82A and regulations 
promulgated by the Departments of Public Safety and Occupational Safety  in 
520 CMR 14.00 et. seq., which require at a minimum that: 1) all excavators 
obtain a permit for all trenches as defined; 2) all excavators must provide 
protections when trenches are unattended; and 3) authorizes fines for violations; 
the Contractor shall execute a “Trench Application and Permit” form included in 
Appendix C with the execution of this Contract. 

(3) Include the terms of this Article IV.14 in every Subcontractor contract so that 
such terms will be binding on each Subcontractor. 

(4) Designate by written notice to the Awarding Authority a responsible member of 
its organization at the Site whose duties shall include ensuring safety, 
implementation of Contractor’s safety plan referenced below and preventing 
accidents. 

C. The Contractor shall maintain an accurate record of exposure data on all accidents 
incident to the Work resulting in death, traumatic injury, occupational disease, or 
damage to property, materials, supplies, or equipment, and shall report this data in 
the manner prescribed by 29 CFR Part 1904. Without limiting the foregoing, the 
Contractor shall submit to the Awarding Authority without delay verbal and written 
reports of all accidents involving bodily injury or property damage arising in 
connection with the Work. 

D. In any emergency affecting the safety of persons or property the Contractor shall 
immediately act in the exercise of reasonable judgment to prevent threatened 
damage, injury, or loss. The Contractor shall immediately notify the Awarding 
Authority of such emergency. 
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E. The Contractor shall be responsible for its Subcontractors’ compliance with the 
provisions of this Article IV.14.  

F. Before commencing any portion of the Work on Site, the Contractor shall submit a 
written Project-specific plan for implementing this Article IV.14. The plan shall 
include an analysis of the significant hazards to life, limb and property inherent in 
the performance of the Work and a plan for controlling these hazards.  

G. Without limiting the foregoing provisions of this Article IV.14, the Contractor shall 
comply with all health and safety Laws applicable to the Work.  Without limitation: 

(1) If the Contractor uses, stores or encounters toxic or hazardous substances it shall 
comply with M.G.L. c. 111F, § 2, the "Right to Know" law and regulations 
promulgated by the Department of Public Health, 105 CMR 670, the Department 
of Environmental Protection, 310 CMR 33, and the Department of Labor and 
Workforce Development, 441 CMR 21; and shall post a “workplace notice” 
obtainable from the Department of Labor and Workforce Development. 

(2) The Contractor shall comply with the Federal Resource Conservation and 
Recovery Act, the Federal Comprehensive Environmental Response, 
Compensation and Liability Act, M.G.L. c. 21C, M.G. L. c. 21E, and any other 
Laws affecting toxic or hazardous materials, solid, special or hazardous waste.   
Should the Contractor discover unforeseen materials subject to the 
aforementioned hazardous materials laws at the Site, the Contractor shall 
immediately comply with any and all requirements for dealing with such 
materials and notify all required governmental authorities and the Awarding 
Authority of such discovery.   

(3) The Contractor shall be responsible for the location of all utilities in connection 
with the Work. Without limiting the foregoing, the Contractor shall comply with 
Dig-Safe Laws.  Dig-Safe is the Utility Underground Plant Damage Prevention 
System, 331 Montvale Road, Woburn, MA, 01801, 1-888-344-7233. The 
Contractor shall notify Dig-Safe of contemplated excavation, demolition, or 
explosive work in public or private ways, and in any utility company right of 
way or easement, by certified mail, with a copy to Department of Environmental 
Protection . This notice shall be given at least 72 hours prior to the work, but not 
more than sixty days before the work is to be done. Such notice shall state the 
name of the street or the route number of the way and shall include an accurate 
description of the location and nature of the proposed work. Dig-Safe is required 
to respond to the notice within 72 hours of receipt by designating the location of 
pipes, mains, wires or conduits at the Site. The Contractor shall not commence 
work until Dig-Safe has responded.  The work shall be performed in such 
manner and with reasonable precautions taken to avoid damage to utilities under 
the surface at the work location. The Contractor shall provide the Superintendent 
with current Dig-Safe regulations, and a copy of M.G.L. c. 82, § 40. Any costs 
related to the services performed by Dig-Safe shall be borne by the Contractor. 

(4) The Contractor shall comply with M.G.L. c. 149, § 129A, relative to shoring and 
bracing of trenches. 

H. Without limiting the Contractor’s responsibilities described above, the Contractor 
shall take all reasonable precautions for the safety of, and the prevention of injury or 
damage to (i) all agents and employees and contractors on the Work and all other 
persons who may be affected thereby including the general public, (ii) all the Work 
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and all materials and equipment to be incorporated therein, whether in storage on or 
off the Site, under the care custody or control of the Contractor or any of its 
Subcontractors or any contractors directly or indirectly contracting through any of 
them, and (iii) other property at the Site or adjacent thereto, including but not limited 
to trees, shrubs, lawns, walks, pavements, roadways, structures and utilities not 
designated for removal, relocation or replacement in the course of the Work. The 
Contractor shall promptly remedy all damage or loss to any such property caused in 
whole or in part by the Contractor, any Subcontractor, or anyone directly or 
indirectly contracted or employed by any of them or by anyone for whose acts any 
of them may be liable.  Without limiting the foregoing, the Contractor shall: 

(1) post and maintain adequate danger signs and other warnings against hazards;  

(2) promulgate safety regulations and give appropriate notices to the Awarding 
Authority and users of adjacent utilities and property;   

(3) ensure the adequate strength and safety of all scaffolding, staging and hoisting 
equipment, temporary shoring, bracing and tying;  

(4) protect adjoining private or public property; 

(5) provide barricades, temporary fences, and covered walkways required by 
prudent construction practices, Laws and/or the Contract Documents; 

(6) furnish approved hard hats and other personal protective equipment, furnish 
approved first aid supplies, furnish the name of the first aid attendant, and 
maintain a posted list of emergency facilities; 

(7) provide proper means of access to property where the existing access is cut off 
by the Contractor; 

(8) maintain from the beginning of any darkness or twilight through the whole of 
every night sufficient lights on or near any obstruction so as to guard and protect 
travelers from injury from such obstruction; 

(9) maintain adequate security at the Site so as not to expose the Work and 
surrounding property to vandalism or malicious mischief;   

(10)provide adequate fire protection procedures during the use of cutting torches, 
welding equipment, plumbers' torches and other flame and spark producing 
apparatus;  

(11)take prompt action to correct any dangerous or hazardous conditions.  

I. The Contractor shall not use or store explosives in the performance of the Work 
unless the Contractor first obtains the Awarding Authority's prior written specific 
Approval. If the Awarding Authority Approves the use or storage of explosives 
during the performance of the Work, the Contractor shall first comply with all Laws 
and obtain all permits, approvals, and certificates required in connection with the 
same and shall exercise best efforts, including but not limited to the employment and 
supervision of properly qualified personnel, to prevent damage, injuries, and 
accidents involving said explosives.    

J. The Contractor shall not permit cutting or welding in or immediately adjacent to 
existing property of the Owner, Awarding Authority or of anyone else without the 
Awarding Authority's prior Approval in each instance. 
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15. Debris and Chemical Waste. 

A. The Contractor shall not permit the accumulation of interior or exterior debris. The 
Contractor shall keep the Work area clean at all times. Without limitation, garbage 
shall be removed daily. 

B. The Contractor shall properly classify and remove debris and waste from the Site and 
transport and dispose of it, all in accordance with Laws, employing a qualified and 
properly licensed transporter, at any landfill, disposal or recycling facility licensed 
under applicable Laws, including without limitation, hazardous materials Laws. The 
Contractor shall make all arrangements and give and obtain all notices, 
communications, documentation, permits, certificates, and approvals necessary for 
said disposal from the owner or officials in charge of such landfills, disposal or 
recycling facilities. The Contractor shall bear all fees and costs in connection with 
such classification, removal, transportation, disposal and storage. The Contractor shall 
not permit any storage of debris or waste except in accordance with Laws.   

C. The Contractor shall not permit any open fire on the Site. 

D. Chemical waste shall be stored in corrosion resistant containers, removed from the Site, 
and disposed of not less frequently than monthly unless more frequently required by 
Laws, including without limitation hazardous materials laws, or by the Contract 
Documents. Disposal of chemical waste shall be performed in accordance with 
requirements of the U.S. Environmental Protection Agency and the Massachusetts 
Department of Environmental Protection. Fueling and lubricating of vehicles and 
equipment shall be conducted in a manner that affords the maximum protection against 
spills and evaporation.  Lubricants shall be disposed of in accordance with procedures 
meeting all applicable Laws. The Contractor shall immediately notify the Designer and 
Awarding Authority of any hazardous materials release large enough to require 
reporting under applicable Laws. The Contractor shall be responsible for immediately 
cleaning up in accordance with Laws any oil or hazardous materials releases resulting 
from its operations. Any costs incurred in cleaning up any such releases shall be borne 
by the Contractor. 

 
16. Weather Protection (M.G.L. c. 149, §§ 44F(1) and 44G).   

The Contractor shall furnish and install "weather protection," which means temporary 
protection of that Work adversely affected by moisture, wind and cold. Weather protection 
shall be achieved in accordance with the Specifications, and at a minimum shall include  
covering, enclosing and/or heating working areas such that a minimum temperature of 40 
degrees Fahrenheit (or higher temperature, if so stated in the Specifications) is maintained at 
the working surface during the months of November through March in order to permit 
construction to be carried on during such period in accordance with the Progress Schedule. 
After the building or portion thereof is completely enclosed by either permanent construction 
or substantial temporary materials having a resistance comparable to the specified permanent 
construction, the Contractor shall provide heat in accordance with the Specifications; if the 
Specifications do not specify a temperature range for this phase, the Contractor shall provide 
heat of not less than 55 degrees F. nor more than 75 degrees F. The foregoing provisions do 
not supersede any specific requirements for methods of construction, curing of materials and 
the like. Such weather protection shall be consistent with the Progress Schedule, shall permit 
the continuous progress of the Work necessary to maintain an orderly and efficient sequence 
of construction operations, shall include one thermometer for every two-thousand (2,000) 
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square feet of floor space or fraction thereof (or as otherwise stated in the Specifications), shall 
be subject to the Approval of the Awarding Authority, and shall meet such additional 
requirements as may be specified by the Awarding Authority and by the Contract 
Documents.  
 
17. Furnishings and Equipment.  

When, in the opinion of the Designer, any portion of the Work is in a reasonable 
condition to receive fittings, furniture, or other property of the Owner not covered by 
this Contract, the Contractor shall allow the Awarding Authority to bring such fittings, 
furniture, and/or other property into such portions of the Work and shall provide all 
reasonable facilities and protection thereof. No such occupancy shall be construed as 
interfering with the provisions relating to time of completion, or as constituting an 
acceptance of the whole or any part of the Work. Any furniture or fittings so installed 
shall be placed in the Work at the risk of the Awarding Authority except that the 
Contractor shall be liable for damages or losses to such furniture or fittings to the extent 
such damages or losses arise in whole or in part from the negligence or intentional 
misconduct of Contractor, Subcontractors, their agents and/or employees, or anyone for 
whose acts Contractor is responsible.   

 
18. Form for Subcontract.  

The Contractor when subcontracting with sub-bidders filed pursuant to M.G.L. c. 149, § 
44F shall use the form for subcontract in M.G.L. c. 149, § 44F(4)(c). The Contractor 
shall not interpret paragraph 3 of the statutory form of subcontract to require such sub-
bidders to provide insurance with limits higher than the limits that are required by 
Article XIV of these General Conditions, assuming that the term “Contractor” therein 
refers to the sub-bidder and that the term “Contract Price” refers to the sub-bidder’s 
price stated in paragraph 1 of the statutory form of subcontract.    
 
19. Sales Tax Exemption and Other Taxes.  

All building materials and supplies as well as the rental charges for construction 
vehicles, equipment and machinery rented exclusively for use on the Site, or while being 
used exclusively for the transportation of materials for the Work are entitled to an 
exemption from sales taxes under M.G.L. c. 64H, § 6(f). The Contractor shall take all 
action required to obtain the benefit of such sales tax exemption. The Contractor shall 
bear the cost of any sales taxes that Contractor incurs in connection with the Work and 
the Awarding Authority shall not reimburse the Contractor for any such taxes. The 
exemption number assigned to the Contractor as an exempt purchaser shall be provided 
to the Contractor by the Awarding Authority upon the written request of the Contractor.  
 
20. Final Cleaning.  

At the completion of the Work, the Contractor shall remove all waste materials, rubbish, 
tools, equipment, machinery and surplus materials, and professionally clean all sight-
exposed surfaces so that the Work is clean and ready for occupancy. Subsequent to 
installation of User Agency furniture, telephones, and equipment, the Contractor shall 
provide such additional cleaning as may be necessary to remove any soil resulting from 
installation of such furniture, telephones and equipment. The Contractor shall comply with 
the detailed final cleaning requirements of the Specifications; in the event of any conflict  
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between the Specifications and this Section specifically with respect to cleaning at or after 
the completion of the Work, the Specifications shall apply.   
 
21. Maintenance Data.  

Subject to such additional requirements as may be provided in the Contract Documents, 
the Contractor shall compile four complete and identical binders of operating and 
maintenance data for the entire Work, which shall include, at a minimum for all 
equipment and systems installed, complete operation and maintenance programs, 
including but not limited to operation and maintenance (O&M) manuals, records of any 
and all maintenance performed (whether by the Contractor or Subcontractors) between 
equipment installation and Final Acceptance, all as may be further detailed in the 
Specifications. The Contractor shall submit record maintenance data to the Designer for 
approval, shall submit approved maintenance data to the Awarding Authority, and shall 
instruct and train the User Agency's personnel in proper inspection and maintenance 
procedures in accordance with the training plan developed and Approved in accordance 
with the Specifications. If requested by the Awarding Authority, the Contractor shall also 
submit information on equipment and systems installed as the Work is performed in a 
format acceptable to the Awarding Authority, which shall be compatible for entry in the 
Capital Asset Management Information System (CAMIS), as may be further detailed in 
the Specifications.      
 
22. Closeout Procedures.  

The Contractor shall take all actions and submit all items required for the issuance of the 
Certificate of Substantial Completion and Final Acceptance as specified in the Contract 
Documents.   
 
23. Risk of Loss. 

The Contractor shall bear all risk of loss to the Work during the term of the Contract 
except for any portion of the Work as to which the Certificate of Substantial Completion 
has been issued pursuant to Article VI of these General Conditions of the Contract. 
Nothing herein shall limit the Contractor's responsibilities under Article IX or XV of 
these General Conditions of the Contract.   
 
24. LEED Requirements. 

Contractor understands that, pursuant to Executive Order No. 484, all new construction 
and renovation projects over 20,000 square feet must, at a minimum, meet a 
Massachusetts LEED Plus building standard, and that smaller projects must meet the 
minimum energy performance standards for advanced buildings established by the 
Commonwealth of Massachusetts Sustainable Design Roundtable.  Furthermore, 
Contractor understands that the Massachusetts LEED Plus standard or a higher LEED 
standard applies to all projects overseen by DCAMM, as well as all projects built on 
state land for use by state agencies.  Contractor must document compliance with this 
executive order and Project LEED certification standards as described in the 
Specifications.  
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25. Electronic Project Management System. 

If so requested by the Awarding Authority, the Contractor and Subcontractors shall be 
required to use the Awarding Authority’s electronic web-based project management 
information system as a repository for Project correspondence, documentation, 
budgeting, and scheduling, and all submittals and processes under this Contract, as 
directed by the Awarding Authority.  
 
26. Drugs/Alcohol. 

The Contractor shall direct that all persons coming onto the Site are free of drugs and 
alcohol. The Contractor shall dismiss from the Project any individual employed by the 
Contractor or any Subcontractor or suppliers who is found by the Contractor, the 
Awarding Authority, or the User Agency to be in violation of this provision or in any 
other way incompetent, guilty of misconduct, or detrimental to the Project.  
 

ARTICLE V 
MATERIALS AND EQUIPMENT 

 
1.  Materials Generally. 

A. Unless otherwise specifically provided in the Contract Documents, the Contractor 
shall provide and pay for materials, equipment, tools, construction equipment and 
machinery, water, heat, utilities, transportation, and other facilities and services 
necessary for proper execution and completion of the Work, whether temporary or 
permanent and whether or not incorporated or to be incorporated in the Work. 

B. Materials and equipment to be installed as part of the Work (both or either of which 
are hereinafter referred to as "materials") shall be new, unused, of recent manufacture, 
assembled, and used in accordance with the best construction practices. The 
Contractor shall inform himself as to, and shall comply with, the provisions of 
M.G.L. c. 7, § 23A, as amended, and shall abide by the same and all applicable 
rules, regulations and orders made thereunder in relation to the purchase of supplies 
and materials in the execution of the Work, including the provisions of M.G.L. c.7, § 
22, paragraph 17 which provides that there be "a preference in the purchase of 
supplies and materials, other considerations being equal, in favor, first, of supplies 
and materials manufactured and sold within the Commonwealth, and, second, of 
supplies and materials manufactured and sold elsewhere within the United States." 

 
2.  Shop Drawings, Product Data, and Samples.  

A. The Contractor shall furnish to the Designer all Samples of the materials to be used 
in the execution of the Work as required by the Contract Documents. The Contractor 
shall furnish to the Designer in a timely manner all coordination Drawings, shop 
details, Shop Drawings, and setting diagrams which may be necessary for acquiring 
and installing materials. These shall be reviewed as required by the Designer. Unless 
otherwise specified by the Awarding Authority, the Contractor shall provide a 
minimum of four (4) copies when submitting for final approval by the Designer, one 
of which shall be returned to the Contractor, one to the Resident Engineer, one to the 
Awarding Authority and one filed with the Designer. The inspection and approval 
by the Designer of Shop Drawings and setting diagrams shall be general and shall in 
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no way relieve the Contractor from responsibility for proper fitting, coordinating, 
construction, and construction sequencing. The Contractor shall furnish to the 
Designer such information and vouchers relative to the Work, the materials therefor, 
and the persons employed thereon, as the Designer shall from time to time request.  

B. Shop Drawings, Product Data, Samples, and similar submittals are not Contract 
Documents.  The purpose of their submission is to demonstrate for those portions of 
the Work for which submittals are required the way the Contractor proposes to 
conform to the information given and the design concept expressed in the Contract 
Documents.  

C. The Contractor shall review, approve, and submit to the Designer, Shop Drawings, 
Product Data, Samples and similar submittals required by the Contract Documents 
with reasonable promptness and in such sequence as to cause no delay in the Work 
or in the activities of the Awarding Authority or of separate contractors. Submittals 
made by the Contractor which are not required by the Contract Documents or which 
do not comply with the Contract Documents may be returned without action. The 
Contractor's attention is directed to the provisions of Section 4 of this Article V and 
to the Specifications. 

D. The Contractor shall prepare and keep current for the Designer's approval a schedule 
of submittals which is coordinated with the Progress Schedule and allows the 
Designer reasonable time to review submittals. 

E. The Contractor shall perform no portion of the Work requiring submittal and review 
of Shop Drawings, Product Data, Samples or similar submittals until the respective 
submittal has been approved by the Designer. Such Work shall be in accordance with 
approved submittals. 

F. By submitting Shop Drawings, Product Data, Samples and similar submittals, the 
Contractor represents that the Contractor has determined and verified materials, field 
measurements, and field construction criteria related thereto and has checked and 
coordinated the information contained within such submittals with the requirements of 
the Work and of the Contract Documents. 

G. The Contractor shall not be relieved of responsibility for deviations from requirements of 
the Contract Documents by the Designer's approval of Shop Drawings, Product Data, 
Samples or similar submittals unless the Contractor has specifically informed the Designer 
in writing of such deviation at the time of submittal and the Awarding Authority has given 
explicit written approval to the specific deviation. The Contractor shall not be relieved of 
responsibility for errors or omissions in Shop Drawings, Product Data, Samples, or similar 
submittals by the Designer's or the Awarding Authority's actions. 

H. The Contractor shall direct specific attention, in writing or on resubmitted Shop 
Drawings, Product Data, Samples or similar submittals, to revisions other than those 
requested by the Designer on previous submittals. 

I. Informational submittals upon which the Designer is not expected to take responsive 
action may be so identified in the Contract Documents. 

J. When professional certification of performance criteria of materials, systems or 
equipment is required by the Contract Documents, such certification must be stamped 
by a registered Massachusetts professional in the discipline required. The Designer 
shall be entitled to rely upon the accuracy and completeness of such calculations and 
certifications. 
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K. Materials furnished or used or employed under the Contract must be equal in quality 
to the Samples furnished and be satisfactory to the Designer. 

 
3.  Tests. 

A. Any material to be used in the Work may be tested or inspected at any time by the 
Designer with the prior Approval of the Awarding Authority and may be rejected if 
it fails to comply with specified tests. The Awarding Authority shall pay for all 
testing of specified material, except as provided herein. If the Contractor requests 
permission to use a material that was not specified, then the Contractor shall pay for 
such testing. The cost of testing of materials that fail the testing criteria shall be 
borne by the Contractor 

B. The Contractor shall notify the Designer and the Awarding Authority of the 
proposed sources of materials in time to permit all required testing and inspection 
before the material is needed for incorporation into the Work. The Contractor shall 
have no claim arising from Contractor's failure to designate the proposed source or 
to order the material in time for adequate testing and inspection. Necessary 
arrangements shall be made to permit the Designer to make factory, shop or other 
inspection of materials or equipment ordered for the Work in process of manufacture 
or fabrication, or in storage elsewhere than the Site.  

 
4.  "Or Equal" Submissions. 

A. Where products or materials are prescribed by manufacturer name, trade name, or 
catalog reference, the words "or Approved equal" shall be understood to follow. An 
item shall be considered equal to the item so named or described if in the opinion of 
the Awarding Authority (a) it is at least equal in quality, durability, appearance, 
strength and design, (b) it performs at least equally the function imposed in the 
general design for the Work, and (c) it conforms substantially, even with deviations, 
to the detailed requirements for the items as indicated by the Specifications. Any 
changes in the Work made necessary to accommodate products or materials 
substituted as an "or equal” shall be at the expense of the Contractor. "Approved 
equal" shall mean an item with respect to which the Awarding Authority shall have 
issued a written statement to the Contractor to the effect that the item is, in the 
Awarding Authority's opinion, equal within the meaning of this paragraph to that 
prescribed in the Contract Documents.  

B. The Contractor shall be responsible for providing the Designer with any information 
and test results that the Designer reasonably requires to determine whether or not a 
material is equal to a material named or described in the Contract Documents. 

C. Whenever the Contractor submits a material for Approval as a substitute for a material 
named or described in the Contract Documents, such submission shall be made at least 
one hundred twenty (120) days prior to the date the materials will be used in the 
Work. In no event shall the Contractor maintain a claim for delays based upon the 
Designer's review of such substituted materials if the Contractor has failed to comply 
with the one hundred twenty (120) day submission requirement. 

D. The Contractor shall save the written calculations, pricing information, and other 
data that the Contractor used to calculate the General Bid (the "Bid Pricing 
Materials") for at least six years after the Awarding Authority makes final payment 
under this Contract. No increase in the Contract Price shall be allowed for any 
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material later found to have been improperly rejected as not being equal unless the 
Contractor can show persuasive evidence that the rejection increased the 
Contractor's costs over those provided for in the Bid Pricing Materials, net of all 
savings the Contractor obtained by substituting other "or-equal" items. Without 
limiting the foregoing, if the Awarding Authority rejects a proposed substitution on 
the basis that the item is not equal and if after the Contractor complies with the 
appeal procedures required by law, DCAMM regulation, and by the Contract 
Documents, the appropriate authority finds that the proposed substitution was equal, 
the Contract Price may be increased only to the extent that: 

(1) the item that the Contract Documents specifically require costs more than the 
item later approved as equal;  

(2) the Bid Pricing Materials prove that the Contractor calculated its bid using the 
cost of the item later found as equal;  

(3) any increase is reduced by any cost that the Contractor would have incurred for 
structural or mechanical changes necessary to accommodate the substitute item;  

(4) the Contractor shall not be entitled to any adjustment for overhead and profit;  

(5) any increase must exceed the aggregate amount that the Contractor saved using 
products or materials that the Awarding Authority approved as equal under this 
Contract.  

In calculating the Contractor's aggregate saving under the preceding clause (5), the 
Contractor shall provide the Awarding Authority with the Bid Pricing Materials and 
a calculation based on the Bid Pricing Materials that compare the price (stated in the 
Bid Pricing Materials) of each item replaced with an "or equal" item, with the cost of 
the approved equal item, specifically describes all costs that Contractor would have 
incurred making structural or mechanical changes to include within the Work the 
item later found to have been improperly rejected and copies of all plans, 
specifications, shop drawings, and other design documents that the Awarding 
Authority deems necessary or desirable.   

 
5.  Delivery and Storage of Materials; Inspection. 

A. Materials and equipment shall be progressively delivered to the Site so that there 
will be neither delay in the progress of the Work nor an undue accumulation of 
materials that are not to be used within a reasonable time and so that their security, 
quality, and fitness of the materials for the Work is preserved.   

B. Materials stored off Site shall be insured and stored at the expense of the Contractor 
so as to guarantee the preservation of their security, quality and fitness for the Work. 
Without derogating from the Contractor's responsibilities in the previous sentence, 
when necessary to avoid deterioration or damage, material (on or off Site) shall be 
placed on wooden platforms or other hard clean surfaces and not on the ground and 
shall be properly protected. 

C. The Contractor shall obtain prior written Approval for permission to store materials 
or equipment to be incorporated into the Work for which progress payments will be 
requested at off-Site locations. Any and all charges for storage, inspection, and 
verification by the Designer and Awarding Authority, including insurance, shall be 
borne solely by the Contractor. Before Approval, the Awarding Authority may 
require, without limitation  
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(1) evidence that the off-Site location is properly secure;  

(2) proper proof of insurance and proof of satisfactory contractual arrangement for 
transportation to the Site; and  

(3) a certificate from the Contractor stating: (i) the name of the member of the 
Contractor or Subcontractor that leases or owns the warehouse or other storage 
facility; (ii) the location of such storage facility, including the storage space (i.e. 
the entire premises or certain areas of a warehouse giving the number of floors or 
portions thereof) and a certification that the Contractor has visited such location, 
verified the storage of such materials or equipment therein or thereon (including 
confirmation that the materials or equipment are marked and segregated as 
provided below) and verified payment of all current storage charges; (iii) the 
date(s) on which the materials or equipment is first stored at such facility; and 
(iv) a description of the materials or equipment stored, including quantities, 
types, manufacturers and other identification information, such as serial 
numbers.  

The Contractor shall furnish to DCAMM, not less often than once per month, a 
current inventory of all materials or equipment being stored at any off-Site location.  
The Contractor shall mark each sealed carton or other item with the name of the 
Project and the Awarding Authority, and all materials or equipment stored off-Site 
shall be segregated to the extent required by the Awarding Authority or the 
Designer. Payment for materials or equipment stored off-Site shall be at the 
reasonable discretion of the Awarding Authority, taking into account the schedule 
requirements of the Work.  Title to materials or equipment stored off-Site shall be 
transferred at the time at which the Awarding Authority pays for them, free of any 
lien or other interest of the supplier or any other lien or encumbrance.  
Notwithstanding such transfer of title, the Contractor shall retain sole care, custody 
and control of, and shall have complete responsibility for the security and protection 
of, all materials or equipment included in any application for payment which are 
stored at locations other than the Site, and the Contractor assumes all risk of loss or 
damage to such materials or equipment, and the Contractor shall hold harmless the 
Awarding Authority from and against all liabilities arising out of or resulting from 
loss or damage, from any cause, to such materials or equipment for which payment 
is requested, including liens, security interests or other claims of any kind by 
suppliers or other third parties relating to such materials or equipment.  

D. Expenses for inspection of material by the Designer and/or the Awarding Authority 
personnel including travel, quarters, and subsistence shall be borne by the Contractor 
requesting the inspection of material stored outside the Commonwealth of 
Massachusetts as part of the Contract Price. The policy of the Awarding Authority 
precludes the payment for material stored outside the boundaries of Massachusetts 
except in extremely limited circumstances with the express written consent of the 
Awarding Authority. If the Contractor requests an inspection of material stored 
outside the Commonwealth of Massachusetts, the Awarding Authority will initially 
pay for all expenses of inspecting the material incurred by the Designer and/or 
Awarding Authority’s personnel including travel, quarters, and subsistence. The 
Awarding Authority will then give Contractor an invoice for those costs and the 
Contractor shall submit a credit Change Order in the amount of those expenses.   
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E. Stored materials either at the Site or at some other location agreed upon in writing 
shall be so located as to facilitate prompt inspection and even though approved 
before storage, may again be inspected prior to their use in the Work. 

F. All storage sites shall be restored to their original condition by the Contractor at the 
Contractor’s expense. 

G. The Contractor shall take charge of and be liable for any loss of or injury to the 
materials for his use delivered to or in the vicinity of the place where the Work is 
being done, whether furnished by the Owner or otherwise; the Contractor shall 
notify the Designer as soon as any such materials are so delivered, allow them to be 
examined by the Designer, and furnish workers to assist therewith. 

 
6.  Defective, Damaged, or Deteriorated Materials and Rejection Thereof.  

The Designer may reject materials if the Designer reasonably determines that such 
materials do not conform to the Contract Documents in any manner, including but not 
limited to materials that have become damaged or deteriorated from improper storage 
whether or not such materials have previously been accepted. The Contractor at its own 
expense shall remove rejected materials from the Work. No rejected material, the defects 
of which have been subsequently corrected, shall be used except with the written 
permission of the Designer.  Should the Contractor fail to remove rejected material 
within a reasonable time, the Designer and/or Awarding Authority may, in addition to 
any other available remedies, remove and/or replace the rejected material, and deduct 
the cost of such removal and/or replacement from any moneys due or to become due the 
Contractor. No extra time shall be allowed for completion of Work by reason of such 
rejection. The inspection of the Work shall not relieve the Contractor of any of its 
obligations herein prescribed, and any defective Work shall be corrected. Work not 
conforming to the Contract Documents may be rejected notwithstanding that such Work 
and materials have been previously overlooked or misjudged by the Designer and 
accepted for payment. If the Work or any part thereof shall be found defective at any 
time before Final Acceptance of the whole Work, the Contractor shall forthwith make 
good such defect in a manner satisfactory to the Designer. Nothing in the Contract shall 
be construed as vesting in the Contractor any property rights in the materials used after 
they have been attached or affixed to the Work or the Site; but all such materials shall 
upon being so attached or affixed become a property of the Owner.   
 

ARTICLE VI 
PROSECUTION AND PROGRESS 

 
1.  Beginning, Progress Schedule, and Completion of Work. 

A. The Contract time shall commence upon the date specified in the Notice to Proceed.  
The Contractor shall begin Work at the Site within ten days of said date unless 
otherwise ordered in writing by the Awarding Authority. 

B. Prior to the submission of the first progress payment, the Contractor shall submit to 
the Designer and to the Awarding Authority, a progress schedule for the term of the 
Contract as required by the Contract Documents, showing in detail his proposed 
progress for the construction of the various parts of the Work and the proposed times 
for receiving required materials. Upon Approval by the Awarding Authority, said 
schedule shall constitute the Progress Schedule. The Contractor shall at the end of 
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each month, or more often if required, furnish to the Designer and to the Awarding 
Authority a schedule meeting the requirements of the Specifications showing the 
actual progress of the parts of the Work in comparison with the Progress Schedule.    

C. Time is of the essence of this Contract. The Work shall be completed within the time 
specified in Article 2 of the Contract. Should the Contractor require additional time 
to complete the Work, the Contractor shall document the reasons therefor and 
submit a written request for an extension of time within 20 days of the occurrence of 
the event alleged to be the cause of the delay, as provided in this Article and in 
Article VII of these General Conditions. Failure to submit said written request 
within the time required by the preceding sentence shall preclude the Contractor 
from subsequently claiming any time extension due to said delay.  

D. If, in the opinion of the Designer or the Awarding Authority, the Contractor fails to 
comply with the Progress Schedule, the Awarding Authority may give the 
Contractor a written notice to that effect whereupon (1) the Contractor shall, if the 
notice requires, discontinue all or any portion of the Work (which discontinuance 
shall neither terminate the Contract nor give the Contractor any claim for an increase 
in the Contract Price, damages, or an extension of any completion deadlines); or (2)  
at Contractor's sole cost increase the work force, equipment and plant, or any of 
them, employed on the whole or any part of the Work, to the extent required by such 
notice, and employ the same from day to day until the completion of the Work or 
such part thereof, or until the failure regarding the rate of progress, in the opinion of 
the Designer or the Awarding Authority, shall have been sufficiently corrected.   

E. If, in the opinion of the Awarding Authority, the Contractor fails to comply with the 
Progress Schedule, and whether or not the Awarding Authority shall have given the 
Contractor a notice described in D above, the Awarding Authority may (but shall not 
be required to) give the Contractor notice of such failure and five days to cure the 
same.  Unless the Contractor shall within that five days take all necessary steps to do 
so (including, if the Awarding Authority requires, increasing its forces, equipment 
and plant) and continue to do so until in the opinion of the Awarding Authority the 
failure is corrected, the Awarding Authority may at the Contractor's expense and 
without terminating this Contract take exclusive or joint possession of all or a 
portion of the Site and employ and direct the labors of existing or such additional 
forces, equipment and plant as may in the Designer's or Awarding Authority's 
opinion be necessary to ensure the completion of the Work or such part thereof 
within the time specified in the Contract Documents or at the earliest possible date 
thereafter. The Awarding Authority may exercise its rights under this Article at any 
time and from time to time without waiving any of its rights under this Contract, at 
law or in equity, including, without limitation, the right to deem this Contract 
terminated or to order the Contractor to discontinue the Work at any time thereafter. 
The Contractor shall continue to perform the remaining Work under this Contract 
even if the Awarding Authority elects to have another contractor perform a portion 
of the Work under this Article.   

F. The Awarding Authority shall deduct the cost of any actions the Awarding Authority 
takes under this Article from any amount then due or which might have become due 
to the Contractor under this Contract had the Contractor performed as required. On 
demand, the Contractor shall pay the Awarding Authority any amount by which the 
cost of completing all or any portion of the Work exceeds the amount attributable to 
that Work under the Contract Documents. The Awarding Authority's sole goal will 
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be to complete the Work that it elects to complete within the time limits stated in the 
Contract or at the earliest possible date thereafter. Consequently, the Awarding 
Authority shall have no obligation to obtain competitive bids or the lowest cost for 
completing the Work or any part thereof, except when it is required by Law. The 
Awarding Authority's election to complete all or part of the Work shall not release 
the Contractor from any liability for failure to complete the Work as the Contract 
Documents require, and shall not entitle the Contractor to a claim for an increase in 
the Contract Price or an extension of the time for completing the Work.  If the cost 
that the Awarding Authority incurs in completing all or any portion of the Work is 
less than the amount that the Contract Documents attribute to that Work, the 
Awarding Authority will pay or credit the difference to the Contractor, less any other 
costs and expenses that the Awarding Authority incurs, including the cost of 
supervision, and the Designer’s and attorneys' fees and costs.   

 
2.  Failure to Complete Work on Time - Liquidated Damages. 

A. If the Contractor shall neglect, fail or refuse to achieve the Substantial Completion 
Date, the Contractor and the Contractor’s surety agree, as a part of the consideration 
for the execution of this Contract by the Awarding Authority, to pay the Awarding 
Authority the amounts set forth in Article 2 of the Contract, not as a penalty, but as 
liquidated damages to cover certain losses, expenses, and damages of the Awarding 
Authority for such breach of this Contract as herein set forth. The Contractor 
acknowledges that delay of the Substantial Completion Date will cause disruption of 
the Awarding Authority’s operations and those of the User Agency. Such disruptions 
include without limitation, loss of productivity and efficiency and duplication of 
effort of the User Agency and of employees and contractors engaged by the User 
Agency and the Awarding Authority for operation of the completed facility. The 
Awarding Authority and the User Agency will incur other direct administrative, 
professional, rental, storage, moving, transportation, and other costs in the event of 
such delay.  Delay of the Substantial Completion Date will also require the 
Awarding Authority to incur additional costs for compensation to the Designer and 
other consultants or contractors for extended or additional services on the Project. In 
light of the costs, damages, losses, risks and liabilities described above, the parties 
agree upon the liquidated damages stated below. Such damages have been fixed and 
agreed upon because of the impracticability and extreme difficulty of fixing and 
ascertaining the actual damages the Awarding Authority and the Commonwealth 
would, in such event, sustain. Said amounts may be retained by the Awarding 
Authority on or after the scheduled Substantial Completion Date from current 
progress payments or any other amounts owing to the Contractor.  

B. Similarly, if the Contract states that by a specified date a designated portion of the 
Work shall be prosecuted to the point at which it qualifies for the issuance of a 
Certificate of Substantial Completion, and if such portion has not been prosecuted to 
such point by said date, the Contractor shall pay to the Awarding Authority the sum 
designated in the Contract for each calendar day that the Contractor is in default in 
completing such portion of the Work to such point. Such moneys shall also be paid 
as liquidated damages not as a penalty, to cover losses and expenses to the Owner 
resulting solely from the fact that the Work is not completed on time. 

C. The Awarding Authority may recover such liquidated damages by deducting the 
amount thereof from any moneys due or that might become due the Contractor, and 
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if such moneys shall be insufficient to cover the liquidated damages, then the 
Contractor or the Surety shall pay to the Awarding Authority the amount due. 

D. Except as otherwise expressly provided, none of the following shall constitute a 
waiver of the Contractor’s or its surety’s obligations to pay liquidated damages or 
any portion thereof or of any of the Owner’s rights hereunder at law or in equity: 

(1) Acceptance of any portion of the Work or payment to the Contractor or its surety 
therefor; 

(2) Completion of a portion of the Work or the use and occupancy thereof by the 
Awarding Authority or others; or 

(3) The Awarding Authority’s requiring or allowing the Contractor or its surety to 
complete the Work.  

E. Liquidated damages or a portion thereof may be waived by the Awarding Authority 
if the Contractor submits evidence satisfactory to the Awarding Authority that the 
delay was caused solely by conditions beyond the control of the Contractor and that 
the Awarding Authority has not suffered any damages as a result of said delay. 

F. Failure by the Awarding Authority to specify a sum as liquidated damages in the 
Contract, or the insertion of "N/A" or "none" in the space provided therein for 
liquidated damages,  shall not be deemed a waiver of the Awarding Authority's  right 
to recover actual damages arising from the Contractor’s failure to complete the 
Work on time.    

 
3.  Delays; Statutory Provisions (M.G.L. c.  30, § 39O). 

A. Notwithstanding any provision of this Contract to the contrary, except as otherwise 
provided by Law as set forth in paragraph B below, the Contractor shall not be 
entitled to increase the Contract Price or to receive damages on account of any 
hindrances or delays, avoidable or unavoidable, including damages for compression 
or acceleration of Work, or loss of productivity; but if any delay is caused, in the 
opinion of Awarding Authority, by the Awarding Authority, the Contractor shall be 
entitled to an extension of time. The length of the extension shall be sufficient in the 
opinion of the Awarding Authority or the Contractor to complete the Work. 
Although no delay shall increase the Contract Price, the Awarding Authority may 
require that any change in the date by which the Contractor must complete all or any 
part of the Work be processed on a standard Change Order form.   

B. If a suspension, delay, interruption or failure to act of the Awarding Authority 
increases the cost of performance to any Subcontractor, that Subcontractor shall 
have the same rights against the Contractor with respect to such increase as the 
Contractor shall have against the Awarding Authority by virtue of (a) and (b) of 
M.G.L. c. 30, § 39O set forth below, but nothing in provisions (a) and (b) shall alter 
any other rights which the Contractor or the subcontractor may have against each 
other. As used in the statutory language of (a) and (b) below, "contract" means this 
Contract, "general contractor" means the Contractor and "awarding authority" means 
the Awarding Authority: 

"(a) The awarding authority may order the general contractor in writing to suspend, 
delay, or interrupt all or any part of the work for such period of time as it may 
determine to be appropriate for the convenience of the awarding authority; 
provided, however, that if there is a suspension, delay or interruption for fifteen 
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days or more or due to a failure of the awarding authority to act within the time 
specified in this contract, the awarding authority shall make an adjustment in the 
contract price for any increase in the cost of performance of this contract but shall 
not include any profit to the general contractor on such increase; and provided 
further, that the awarding authority shall not make any adjustment in the contract 
price under this provision for any suspension, delay, interruption or failure to act to 
the extent that such is due to any cause for which this contract provides for an 
equitable adjustment of the contract price under any other contract provisions. 
(b) The general contractor must submit the amount of a claim under provision (a) to 
the awarding authority in writing as soon as practicable after the end of the 
suspension, delay, interruption or failure to act and, in any event, not later than the 
date of final payment under this contract and except for costs due to a suspension 
order, the awarding authority shall not approve any costs in the claim incurred 
more than twenty days before the general contractor notified the awarding authority 
in writing of the act or failure to act involved in the claim." 

 
4.  Use and Occupancy Prior to Final Acceptance. 

A. The Contractor agrees to the use and occupancy of the Project or any portion thereof 
before Final Acceptance of the Work by the Awarding Authority. 

B. The Awarding Authority and the User Agency will cooperate with the Contractor 
with respect to the completion of the Work by taking such reasonable steps as may 
be possible to avoid interference with the Contractor’s Work provided that they do 
not interfere with the proper functioning of the facility. 

C. The Contractor shall not be responsible for wear and tear or damage resulting solely 
from temporary occupancy. 

D. Use and occupancy of any part of the Work prior to Final Acceptance by the 
Awarding Authority shall not relieve the Contractor from maintaining the required 
payment and performance bonds and insurance (to the extent that insurance is 
required to be maintained after Substantial Completion) required by this Contract.  

 
5.  Certificate of Substantial Completion.  

A. When the Work, or portion thereof which the Awarding Authority agrees to accept 
separately has reached the state of Substantial Completion as shown on Approved 
payment request, the Contractor shall develop, with the participation of the Designer 
and the Awarding Authority, the Punch List identifying those items of unfinished or 
unacceptable Work that remain to be performed or corrected under the Contract.   

B. Before the Work shall be deemed completed to the point where it is ready for the 
issuance of a Certificate of Substantial Completion, the Contractor shall: 

(1) Provide Contractor's proposed Punch List containing a statement of the reason 
for each item listed thereon; 

(2) Advise the Awarding Authority of proposed changes in insurance in accordance 
with the provisions of this Contract, and provide to the Awarding Authority 
evidence of Contractor's completed operations insurance coverage to the extent 
required by the Contract Documents;  
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(3) Execute and submit a notarized warranty on a form provided by the Awarding 
Authority or otherwise acceptable to the Awarding Authority meeting the 
requirements of Article IX of these General Conditions, to commence upon the 
date of the issuance of the Certificate of Substantial Completion for the Work or 
the designated portion thereof, unless otherwise provided in the Certificate of 
Substantial Completion;  

(4) Submit signed special warranties and warranties of longer than one year as 
required by the Contract Documents; 

(5) Submit signed maintenance agreements for all portions of the Work specified to 
receive maintenance after the issuance of the Certificate of Substantial 
Completion;     

(6) Submit all preliminary record Drawings and documents and framed data in the 
forms required by the Contract Documents; 

(7) Complete all items required to be completed by the Department of Public Safety 
and obtain a Certificate of Occupancy from the Department of Public Safety (or, 
if the Awarding Authority is a municipality, the building department having 
jurisdiction) and similar releases which permit the User Agency and the 
Awarding Authority full and unrestricted use of the areas claimed to be ready for 
occupancy; 

(8) Deliver specified maintenance stocks of materials, required spare parts, and all 
special tools furnished by manufacturers to persons designated by the Awarding 
Authority and obtain written receipts for same;   

(9) Make final changes of lock cylinders or cores and advise the Awarding 
Authority of the change of project security responsibility;   

(10)Complete start-up of systems and instruct User Agency personnel on proper 
operation and routine maintenance of all systems and equipment; obtain and 
submit to User Agency personnel that start-up and instruction have been 
completed; 

(11)Remove all remaining temporary facilities that are no longer needed, surplus 
materials, and debris (provided, however, that the Contractor shall not remove 
construction offices and trailers without the prior Approval of the Awarding 
Authority); 

(12)Submit final utility meter readings and similar information and advise the User 
Agency and the Awarding Authority of the change of responsibility for utility 
charges and payments upon the issuance of the Certificate of Substantial 
Completion; 

(13)Complete final clean-up of all Work, restoration of damaged finishes, and 
replacement of all damaged and broken glass not listed on the Contractor's 
Punch List. 

(14)Complete such other items as may be called for in the Contract Documents, if 
any, including without limitation the Specifications. 

C. After completing the items specified in subsections A and B above, the Contractor 
shall make a written request for the Designer's inspection for a Certificate of 
Substantial Completion in accordance with the Contract Documents. The Designer 
shall review the submittals and the Work and shall either 1) sign a Certificate of 
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Substantial Completion or 2) notify the Contractor of incomplete and/or incorrect 
Work that must be completed and corrected prior to the issuance of the Certificate of 
Substantial Completion. The Designer shall notify the Contractor of any additions to 
the Punch List. In connection with the execution of the Certificate of Substantial 
Completion the Designer shall assign dollar values to each item on the Punch List.  
Failure to include any incomplete or defective item on the Punch List shall not 
relieve the Contractor of the obligation to complete all Work in accordance with the 
Contract Documents.   

 
6.  Final Acceptance of the Work.  

A. Prerequisites for Final Acceptance. After the issuance of a Certificate of 
Substantial Completion for the entire Work, and after the Contractor has completed 
all of the Work required by this Contract, including Change Orders and Punch List 
items, the Contractor shall submit the following completed items to the Awarding 
Authority together with such additional items as may be specified in the Contract 
Documents: 

(1) A completed final application for payment showing a final accounting of all 
changes in the Work, on the form provided by the Awarding Authority. 

(2) Certification and satisfactory evidence that all taxes, fees, and similar obligations 
have been paid.    

(3) Consent of the Contractor’s surety to final payment executed by applicable 
bonding companies.  

(4) Certified copy of the Punch List stating that the Contractor has completed or 
corrected every item listed. 

(5) Evidence of Contractor's continuing completed operations insurance coverage to 
the extent required by the Contract Documents. 

(6) All final record Drawings and documents in the forms specified by the Contract 
Documents. 

(7) A notarized certification that all purchases made under the tax exemption 
certificate were legitimate and entitled to exemption.  

(8) Written certifications from the Department of Public Safety (or if the Awarding 
Authority is a municipality, the building department having jurisdiction) and the 
Designer to the effect that: a) the Work has been inspected for compliance with 
the Contract Documents and has satisfied the Department of Public Safety; b) all 
equipment and systems included in the Work have been tested in the presence of 
the Designer and are operational and satisfactory; c) the Work is completed and 
ready for final inspection. 

(9) Such other items as may be required by the Contract Documents. 

B. Reinspection; Final Acceptance. After notification from the Contractor that all 
remaining Contract exceptions, omissions and incompletions have been completed 
(with the exception of Contractor's continuing warranty, insurance, indemnification, 
and such other obligations as are intended by the terms of the Contract Documents to 
extend beyond the date of Final Acceptance), the Awarding Authority and the 
Designer shall inspect the Work to verify the completion of the same. If the Work is 
satisfactory, the Awarding Authority shall prepare a Certificate of Final Acceptance 
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or shall notify Contractor in writing of items which remain to be completed prior to 
Final Acceptance.  

 
7.  One-Year Warranty Repair List and Inspection.  

Approximately 30 days prior to the expiration of the comprehensive one-year warranty 
period, the Contractor shall schedule an appointment with the Awarding Authority for a 
re-inspection of the Work with the Awarding Authority, and shall thereafter inspect the 
work at the time scheduled.  Based on this inspection and on prior inspections, the 
Awarding Authority shall issue a "Warranty Repair List" of items to be corrected by the 
Contractor.  The Contractor shall make the repairs and/or replacements listed within 30 
days of the issuance of the “Warranty Repair List” unless otherwise agreed by the 
Awarding Authority in writing.   
 

ARTICLE VII 
CHANGES IN THE WORK 

 
1.  Change Orders Generally. 

A. No changes in the Work, the Contract Price, the Substantial Completion date, the 
Final Acceptance date, or any other provision of an Approval by the Awarding 
Authority of the Contract Documents shall be made in absence of a Change Order as 
defined in Article I of these General Conditions, directing the Contractor to perform 
such changes. Any request for a change in the provisions of this Contract submitted 
by the Contractor must be made in writing and in accordance with the provisions of 
this Contract, including the procedures of the Awarding Authority.  

B. A request for a change in the provisions of this Contract may be submitted to the 
Awarding Authority by the Contractor, Designer, Resident Engineer or User 
Agency. The request must be made in writing and in accordance with the provisions 
of this Contract, Laws, and the procedures of the Awarding Authority.  When the 
Contractor believes that an event or circumstance gives rise to an adjustment in the 
Contract Price and/or the Contract time it shall submit a Change Order Request in 
accordance with the forms and procedures required by the Awarding Authority.    

C. A written directive may be issued by the Awarding Authority instructing the 
Contractor to make changes in the Work within the general scope of the Contract, 
including but not limited to, changes in: (1) the Drawings and Specifications; (2) the 
method or manner of performance of the Work; (3) the Owner-furnished facilities, 
equipment, materials, services or Site; (4) the schedule for performance of the Work. 

D. Whenever a Change Order or written directive will cause a change in the 
Contractor’s cost, the Contractor or the Awarding Authority may request an 
adjustment in the Contract Price. Such request shall be in writing and shall be 
submitted by the party making such claim to the other party before commencement 
of the pertinent work. 

E. The Awarding Authority and the Contractor shall negotiate in good faith an 
agreement on an equitable adjustment in the Contract Price, and/or time if 
appropriate, before commencement of the pertinent Work. In the absence of an 
agreement for an equitable adjustment, the Awarding Authority shall unilaterally 
determine the costs attributable to the change and provide the Contractor with a 
written notice to that effect. The Contractor may appeal the decision of the 
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Awarding Authority within thirty days of receipt of said notice, to the chief 
executive official of the Awarding Authority (in the case of DCAMM, the DCAMM 
commissioner)  or the chief executive’s designee, and the Contractor shall have the 
right to such further appeal as is provided in M.G.L. c.30, § 39Q set forth in Article 
VII4.D. However, if the Contractor shall exercise its rights to appeal the decision of 
the Awarding Authority as aforesaid, the Contractor shall be required to engage in 
the mandatory mediation procedures set forth in Article VII.5. 

F. During the negotiation of an equitable adjustment in the Contract Price, the 
Contractor shall provide the Awarding Authority with all cost, pricing data and any 
other information or documentation used by the Contractor in computing the amount 
of the equitable adjustment, and the Contractor shall certify that the pricing data 
used was accurate, complete, and current. If the Awarding Authority subsequently 
determines that the data submitted by the Contractor was inaccurate, incomplete, or 
not current, the Awarding Authority may exclude such data from consideration 
under the equitable adjustment request. 

G. Whenever the Contractor is entitled or believes it is entitled to a Change Order 
adjusting the Contract Price, the Contractor shall maintain separate accounts (by job 
order or other suitable accounting procedure) of all costs incurred and attributable to 
such work and schedule. The Contractor shall maintain a computerized accounting 
system, acceptable to the Awarding Authority, in which current information as to the 
status of all such Work and schedule is maintained.  The Contractor shall maintain 
such contemporaneous records as are necessary to provide a clear distinction 
between the costs of all Change Order Work and proposed Change Order Work, and 
the costs of other Work and schedule. 

H. Notwithstanding any provisions in the Contract Documents to the contrary, no 
additional general conditions cost shall be due for any Change Order or portion of a 
Change Order resulting from or attributable to:  

(1) Increases in the cost of allowance items; 

(2) Substitutions of equipment or materials which are functionally similar to 
equipment or materials specified in the Contract Documents; or 

(3) Sales and use taxes. 

I. The Contractor shall reasonably investigate the validity of Subcontractor and 
supplier change order requests before agreeing to pass them through to the Awarding 
Authority. For all Change Order Requests submitted, the Contractor shall certify 
that:  the Change Order Request is made in good faith; the validity of the 
Contractor’s and any Subcontractor and supplier Change Order Requests have been 
verified; the supporting data is accurate and complete to the best of the Contractor’s 
knowledge and belief; and the Contractor believes the Awarding Authority to be 
liable for the add amount, or entitled to the deduct amount of the Change Order 
Request, whichever is applicable. 

 
2.  Methods of Computing Equitable Adjustments. 

A. Equitable adjustments in the Contract Price shall be determined according to one of 
the following methods, or a combination thereof, as determined by the Awarding 
Authority:  
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(1) fixed price basis, provided that the fixed price shall be inclusive of items (a) 
through (g) below and shall be computed in accordance with those provisions 
and as detailed in the Awarding Authority’s instructions and procedures 
regarding Change Order Request submissions, Contract Modifications and 
equitable adjustments (For DCAMM Projects, DCAMM Form 13 included in 
Appendix C to these General Conditions);  

(2) estimated lump sum basis to be adjusted in accordance with Contract unit prices 
or other agreed upon unit prices provided that the unit prices shall be inclusive of 
all costs related to such equitable adjustment;  

(3) time and materials basis to be subsequently adjusted based upon of actual costs 
(but subject to a predetermined "not to exceed limit") calculated as follows:  

(a) the direct cost (or credit) for labor at the minimum wage rates established 
for this Contract pursuant to M.G.L. c. 149, §§ 26-27H;  

(b) plus (or minus) the cost of workmen’s compensation insurance, liability 
insurance, federal social security and Massachusetts unemployment 
compensation, which are to be calculated using an allowance equal to 
40% applied to said rate. The rate of 40 percent is inclusive of all 
insurances, taxes, general conditions, overhead, superintendence, fee, and 
profit. No other expenses are allowed; for example, sick time, vacation 
time, etc. are included in the all-inclusive rate. Documentation must be 
provided if a higher percentage is requested and will only be accepted for 
workmen’s compensation over 12.5%.   

(c) plus (or minus) the actual direct additional premium costs and expenses 
incurred as a result of collective bargaining agreements or other 
agreements between organized labor. No allowance for markups is 
allowed on these costs. 

(d) plus the direct cost of materials and use of equipment; an allowance equal 
to 15% of the amount of materials and equipment for general conditions, 
overhead, superintendence, fee, and profit can be applied. 

(e) plus certain miscellaneous services Approved in advance by the 
Awarding Authority (e.g. police details, utilities, etc.) and provided, 
which may be subject to a 5% markup. 

(f) plus (or minus) the actual direct premium cost of payment and 
performance bonds required of the Contractor and certain Subcontractors 
for this Contract.  

(g) the Contractor shall receive an allowance equal to 5% of the sum of items 
(a) through (e) above for overhead, superintendence, fee, and profit when 
the work is performed by Subcontractors. Subcontractors can also apply 
an allowance equal to 5% of the sum of items (a) through (e) above for 
overhead, superintendence, fee, and profit when the work is performed 
by sub-Subcontractors. 

(4) The Contractor and its Subcontractors are required to anticipate annual updated 
minimum wage schedules in accordance with M.G.L. c. 149, § 27 and shall not 
be entitled to claim additional compensation for base bid contract Work due to 
updated minimum wage schedules. 

B. If the net change is an increase to the Contract Price, it shall include the value of the 
Contractor’s overhead, superintendence, fee and profit. On any change that involves 
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a net credit, the amount of the credit shall include the hard cost of the work being 
credited and the value of the overhead, superintendence, fee and profit applicable 
thereto (calculated as an agreed upon percentage multiplied by such hard cost of the 
work). Charges for small tools known as “tools of the trade” are not to be computed 
in the amount of any change in the Contract Price. 

C. Substitutions in Subcontractors made in accordance with the provisions of M.G.L. c. 
149, § 44F shall not be considered Change Orders and shall not entitle the Prime 
Contractor to any adjustments for overhead, profit, and superintendence, although 
the Awarding Authority may require that such Contract adjustments be processed on 
standard Change Order and equitable adjustment forms. 

D. For DCAMM Projects, refer to Appendix C (Commonly Used Forms) to these 
General Conditions for instructions regarding Change Orders, Contract 
Modifications, and equitable adjustments (DCAMM Form 13), form for request for 
Approval of wages and rates for Change Order pricing (DCAMM Form 14) and 
format for submission of Change Order (DCAMM Form 15).  Section 2 (Directions 
for Computing Costs for Changes in the Work) of DCAMM Form 13 contains 
specific information for computing the cost of changes.  DCAMM Form 14 and 
DCAMM Form 15 are available electronically and will be provided to the 
Contractor prior to the start of construction. The Contractor, all Subcontractors, and 
sub-Subcontractors shall utilize DCAMM Form 15 when submitting Change Order 
Requests. 

 
3.  Work Performed under Protest. 

The Contractor agrees to perform all Work as directed by the Awarding Authority, and 
if the Awarding Authority determines that certain Work that the Contractor believes to 
be or to warrant a Change Order under this Article does not represent a change in the 
Work, the Contractor shall perform said Work. The Contractor shall be deemed to have 
concurred with the Awarding Authority 's determination as aforesaid unless the 
Contractor shall perform Work under protest in compliance with the following sub-
paragraphs (1) and (2) below. Any disputed order, decision or action by the Awarding 
Authority or its authorized representative shall be fully performed or complied with 
pending resolution of the dispute. 

(1) If the Contractor claims compensation for a change in the Work that is not 
deemed by the Awarding Authority to be a change or to warrant additional 
compensation as claimed by the Contractor, the Contractor shall on or before the 
first working day following the commencement of any such Work or the 
sustaining of any such damage submit to the Awarding Authority a written 
statement of the nature of such Work or claim.  The Contractor shall not be 
entitled to additional compensation for any Work performed or damage sustained 
for which written notice is not given within the time limit specified in the 
preceding sentence, even though similar in character to work or damage with 
respect to which notice is timely given.   

(2) On or before the second working day after the commencement of such Work or 
the sustaining of such damage, for each day upon which work occurs or damage 
is sustained, the Contractor shall file to the extent possible with the Resident 
Engineer, the Designer, and the Awarding Authority, itemized statements of the 
details and costs of such Work performed or damage sustained.  Unless 
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otherwise indicated by the Awarding Authority in writing, the Contractor shall 
use the Awarding Authority's  “Daily Time and Materials Report” form found in 
Appendix C to these General Conditions to record all labor and material used. If 
the Contractor shall fail to make such statements, then the Contractor shall not be 
entitled to additional compensation for any such work or damages. 

 
4.  False Claims, Statutory Provisions Regarding Changes. 

A. Criminal Penalties. The Contractor’s attention is directed to M.G.L. c. 30, § 39I 
which provides criminal penalties for unauthorized deviations from the Drawings 
and Specifications, and to M.G.L. c. 30, § 39J and M.G.L. c. 7C, §§ 17-21.  The 
Contractor's attention is also directed to M.G.L. c. 266, § 67B which provides 
criminal penalties for false claims by Contractor under this Contract:  

"Whoever makes or presents to any employee, department, agency or public 
instrumentality of the commonwealth, or of any political subdivision thereof, any 
claim upon or against any department, agency, or public instrumentality of the 
commonwealth, or any political subdivision thereof, knowing such claim to be false, 
fictitious, or fraudulent, shall be punished by a fine of not more than ten thousand 
dollars or by imprisonment in the state prison for not more than five years, or in the 
house of correction for not more than two and one-half years, or both."  

B. Differing Site Conditions (M.G.L. c. 30, § 39N). 
"If, during the progress of the work, the contractor or the Awarding Authority 
discovers that the actual subsurface or latent physical conditions encountered at the 
Site differ substantially or materially from those shown on the plans or indicated in 
the contract documents either the contractor or the contracting authority may 
request an equitable adjustment in the contract price of the contract applying to 
work affected by the differing site conditions. A request for such an adjustment shall 
be in writing and shall be delivered by the party making such claim to the other 
party as soon as possible after such conditions are discovered. Upon receipt of such 
a claim from a contractor, or upon its own initiative, the contracting authority shall 
make an investigation of such physical conditions, and, if they differ substantially or 
materially from those shown on the plans or indicated in the contract documents or 
from those ordinarily encountered and generally recognized as inherent in work of 
the character provided for in the plans and contract documents and are of such a 
nature as to cause an increase or decrease in the cost of performance of the work or 
a change in the construction methods required for the performance of the work 
which results in an increase or decrease in the cost of the work, the contracting 
authority shall make an equitable adjustment in the contract price and the contract 
shall be modified in writing accordingly." 

C. Timely Decision By the Awarding Authority ( M.G.L. c. 30, § 39P).  
"Every contract subject to section thirty-nine M of this chapter or section forty-four 
A of chapter one hundred forty-nine which requires the awarding authority, any 
official, its architect or engineer to make a decision on interpretation of the 
specifications, approval of equipment, material or any other approval, or progress 
of the work, shall require that the decision be made promptly and, in any event, no 
later than thirty days after the written submission for decision; but if such decision 
requires extended investigation and study, the awarding authority, the official, 
architect or engineer shall, within thirty days after the receipt of the submission, 
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give the party making the submission written notice of the reasons why the decision 
cannot be made within the thirty day period and the date by which the decision will 
be made.” 

D. Change Order / Contract Interpretation Appeal Procedure (M.G.L. c. 30, § 
39Q).  
The following provisions apply to every contract awarded by any state agency as 
defined by M.G.L. c. 7C, § 1 for the construction, reconstruction, alteration, 
remodeling, repair or demolition of any capital facility as defined by the aforesaid 
section 39A: 

"(a) Disputes regarding changes in and interpretations of the terms or scope of the 
contract and denials of or failures to act upon claims for payment for extra work or 
materials shall be resolved according to the following procedures, which shall 
constitute the exclusive method for resolving such disputes.  Written notice of the 
matter in dispute shall be submitted promptly by the claimant to the chief executive 
official of the state agency which awarded the contract or his designee. No person 
or business entity having a contract with a state agency shall delay, suspend, or 
curtail performance under that contract as a result of any dispute subject to this 
section. Any disputed order, decision or action by the agency or its authorized 
representative shall be fully performed or complied with pending resolution of the 
dispute. 
"(b) Within thirty days of submission of the dispute to the chief executive official of 
the state agency or his designee, he shall issue a written decision stating the reasons 
therefore, and shall notify the parties of their right of appeal under this section. If 
the official or his designee is unable to issue a decision within thirty days, he shall 
notify the parties to the dispute in writing of the reasons why a decision cannot be 
issued within thirty days and of the date by which the decision shall issue. Failure to 
issue a decision within the thirty-day period or within the additional time period 
specified in such written notice shall be deemed to constitute a denial of the claim 
and shall authorize resort to the appeal procedure described below. The decision of 
the chief executive official or his/her designee shall be final and conclusive unless 
an appeal is taken as provided below. 
"(c) Within twenty-one calendar days of the receipt of a written decision or of the 
failure to issue a decision as stated in the preceding subparagraph, any aggrieved 
party may file a notice of claim for an adjudicatory hearing with the division of 
hearing officers or the aggrieved party may file an action directly in a court of 
competent jurisdiction and shall serve copies thereof upon all other parties in the 
form and manner prescribed by the rules governing the conduct of adjudicatory 
proceedings of the division of hearing officers. In the event an aggrieved party 
exercises his option to file an action directly in court as provided in the previous 
sentence, the twenty-one day period shall not apply to such filing and the period of 
filing such action shall be the same period otherwise applicable for filing a civil 
action in superior court. The appeal shall be referred to a hearing officer 
experienced in construction law and shall be prosecuted in accordance with the 
formal rules of procedure for the conduct of adjudicatory hearings of the division of 
hearing officers, except as provided below. The hearing officer shall issue a final 
decision as expeditiously as possible, but in no event more than one hundred and 
twenty calendar days after conclusion of the adjudicatory hearing, unless the 
decision is delayed by a request for extension of time for filing post-hearing briefs or 
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other submissions assented to by all parties. Whenever, because an extension of time 
has been granted, the hearing officer is unable to issue a decision within one 
hundred and twenty days, s/he shall notify all parties of the reasons for the delay 
and the date when the decision will issue. Failure to issue a decision within the one 
hundred and twenty-day period or within the additional period specified in such 
written notice shall give the petitioner the right to pursue any legal remedies 
available to him without further delay. 
"(d) When the amount in dispute is less than ten thousand dollars, a contractor who 
is party to the dispute may elect to submit the appeal to a hearing officer 
experienced in construction law for expedited hearing in accordance with the 
informal rules of practice and procedure of the division of hearing officers. An 
expedited hearing under this subparagraph shall be available at the sole option of 
the contractor. The hearing officer shall issue a decision no later than sixty days 
following the conclusion of any hearing conducted pursuant to this subparagraph. 
The hearing officer’s decision shall be final and conclusive, and shall not be set 
aside except in cases of fraud." 

 
5.  Mandatory Mediation. 

In the case of every dispute where the dollar amount in dispute (or the estimated dollar 
value of the extension of time in dispute) is $50,000 or more and the Contractor appeals 
the decision of the chief executive official of the Awarding Authority or his/her 
designee as required by M.G.L. c.30, § 39Q, quoted in Article VII.4.D.(b) above, the 
Awarding Authority and the Contractor shall engage in good faith in a non-binding 
mediation process, which process shall be concluded within sixty days from the date that 
the Contractor files an appeal from said decision as provided in M.G.L. c.30, § 39Q. In 
the case of such disputes where the dollar amount in dispute (or the estimated dollar 
value of the extension of time in dispute) is $500,000 or more, if the mediation process 
fails, the Awarding Authority may, in its sole discretion, elect to submit the dispute to an 
impartial third party, not having an interest in the Owner, the Designer, the Program 
Manager, the Contractor, or the Project, which shall within sixty (60) days render a non-
binding advisory opinion.  Unless the parties have previously agreed in writing to a 
process for submitting disputes to mediation, the Awarding Authority shall determine in 
its reasonable discretion the procedures to be followed and shall give the Contractor 
notice of the same in writing within seven (7) days of the date that the Awarding 
Authority receives notice of the Contractor's appeal from the decision of the chief 
executive officer of the Awarding Authority or his designee. The cost of the services of 
any mediator selected by one party to this Contract shall be borne by the party making 
the selection. The cost of the services of any mediator selected jointly by the parties to 
this Contract or jointly by mediators selected by the parties to this Contract shall be 
borne equally by the Contractor and the Awarding Authority.    
 

ARTICLE VIII 
PAYMENT PROVISIONS 

 
1. Schedule of Values.  

Before the first application for payment the Contractor shall submit to the Designer and 
the Awarding Authority for its Approval, a schedule of values in a form acceptable to the 
Awarding Authority and allocated to various portions of the Work in sufficient detail to 
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reflect the various major components of each trade (with filed Subcontractors as well as 
MBE/WBE noted), including quantities when requested, aggregating the total Contract 
Price and divided so as to facilitate payments for work under each section of the 
Specifications. The schedule shall be prepared in such form and supported by such data to 
substantiate its accuracy as the Awarding Authority may require. Each item in the 
schedule shall include its proper share of overhead and profit. When Approved by the 
Awarding Authority, it shall constitute the Schedule of Values and shall be used only as a 
basis for the Contractor's requests for payments and credits, the first of which payments 
shall not be made until such Schedule of Values is Approved by the Awarding Authority.  
 
2.  Payment Liabilities of Contractor.   

A. The Contractor shall pay to the Owner all expenses, losses and damages, as 
determined by the Awarding Authority or the Designer, incurred in consequence of 
any default, defect, omission or mistake of the Contractor or the Contractor’s 
employees or Subcontractors or the making good thereof. 

B. If the Work (or a portion thereof) is not completed to Substantial Completion and the 
Contractor has not satisfied the requirements for the issuance of a Certificate of 
Substantial Completion in accordance with Article VI.5 of these General Conditions, 
by the date specified in Article 2 of the Contract, the Contractor shall pay to the 
Owner liquidated damages as provided in Article VI.2 of these General Conditions.          

 
3.  Retention of Moneys by Awarding Authority. 

A. The Awarding Authority may keep any moneys which would otherwise be payable 
at any time hereunder and apply the same, or so much as may be necessary therefor, 
to (1) the Owner 's expenditures for the Contractor's account, (2) to secure the 
Awarding Authority's remedies against the Contractor for the Contractor's breach of 
its obligations under this Contract or the breach of any person performing any part of 
the Work and (3) the payment of any expenses, losses or damages incurred by the 
Awarding Authority or any agency of the Commonwealth as a result of the failure of 
the Contractor to perform its obligations hereunder. The Awarding Authority may 
retain, until all claims are settled, such moneys as the Awarding Authority estimates 
to be the fair value of the Awarding Authority's claims against the Contractor, and of 
all claims for labor performed or furnished and for materials used or employed in or 
in connection with the Work and for the rental of vehicles, appliances and equipment 
employed and for the employment of substitute contractors and labor in connection 
with the Work filed in accordance with M.G.L. c. 30, § 39A and § 39F. The 
Awarding Authority may make such settlements and apply thereto any moneys 
retained under this Contract.   

B. The Contractor shall each week examine all claims so filed, and if the same are in 
any respect incorrect or do not correctly show the amount due from the Contractor to 
the claimant for such labor and materials, the Contractor shall forthwith file with the 
Awarding Authority a separate written statement of all inaccuracies in each claim 
and of the correct amount due from the Contractor to each claimant therefor, and 
shall immediately file a statement of all payments thereafter made to such claimants. 
Each such statement shall be sworn to and contain a detailed breakdown required by 
M.G.L. c. 30, § 39F (d) and (e). Unless such statements are so filed by the 
Contractor the amount shown by the claims filed shall, at the option of the Awarding 
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Authority, be conclusively deemed to be the accurate amount due from the 
Contractor therefor in all accounting with the Awarding Authority. If the moneys 
retained under this Contract are insufficient to pay the sums found by the Awarding 
Authority to be due under the claims for labor and materials filed as aforesaid, the 
Awarding Authority may, at its discretion, pay the same, and the Contractor shall 
repay to the Awarding Authority all sums paid out. The Awarding Authority may 
also at its discretion use any moneys retained, due or to become due under this 
Contract for the purpose of paying for both labor and materials used or employed in 
the Work for which claims have not been filed with the Awarding Authority. 

C. No moneys retained under the provisions of this Article shall be held to be statutory 
security for the payment of claims filed in accordance with the provisions of M.G.L. 
c. 149, § 29, as amended, for which security is provided by bond. 

 
4.  Applications for Payment. 

A. The Contractor shall, once in each month on the day of the month corresponding to 
the day of the month specified in the Notice to Proceed, unless otherwise directed by 
the Awarding Authority in writing, on forms provided and in the manner prescribed 
by the Awarding Authority, submit to the Awarding Authority a statement showing 
the total amount of Work done to the time of such estimate and the value thereof as 
approved by the Resident Engineer and the Designer. It shall be the sole 
responsibility of the Contractor to deliver or cause to be delivered to the "designee" 
as provided by M.G.L. c. 30, § 39K indicated by the Awarding Authority in writing, 
said periodic estimate in proper form, approved as provided above and arithmetically 
correct. For DCAMM projects, the “designee” as provided by M.G.L. c. 30, § 39K 
shall be the DCAMM Office of Finance Payment Unit, and requests for payment 
shall be submitted thereto in accordance with the “DCAMM Instructions and 
Procedures for Payment for Construction Contracts” included in Appendix C to 
these General Conditions. For other projects, unless otherwise indicated by the 
Awarding Authority in writing, said “designee” shall be the Resident Engineer, or, if 
there is no Resident Engineer, the Designer; if there is neither a Resident Engineer 
nor a Designer the designee shall be a person designated by the Awarding Authority 
at the project field office or alternatively the home office of the Awarding Authority. 
All periodic estimates shall contain such certifications and other evidence supporting 
the Contractor's right to payment as the Awarding Authority may require, including 
without limitation, lien waivers and other evidence, on such forms as the Awarding 
Authority may require, establishing that title to the equipment or materials is 
unencumbered and has been transferred to the Owner.. The Contractor shall include 
in such periodic estimate only such materials as are incorporated in the Work, except 
as provided in Article VIII.4.C below. The Awarding Authority shall retain five (5) 
percent of such estimated value as security for the completion of the Work and while 
the Contractor continues to carry on the Work, will pay to the Contractor the 
Approved balance, net of the five (5) percent, all previous payments, and all sums 
which may be otherwise retained under the provisions of this Contract. 

B. Each periodic estimate shall constitute the Contractor's representation that: 

(1) the payment then requested to be disbursed has been incurred by the Contractor on 
account of the Work and is justly due to Subcontractors or, to the Contractor in the 
case of other Work performed by the Contractor on account thereof (if the 
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Contractor’s self-performance has been previously Approved in accordance with 
the Contract);  

(2) the materials, supplies and equipment for which application for payment is being 
submitted have been installed or incorporated into the Work or have been stored at 
the Site or at such off Site storage locations as the Awarding Authority shall have 
Approved;  

(3) the materials, supplies and equipment are insured in accordance with the 
provisions of this Contract; 

(4) the materials, supplies and equipment are owned by the Owner and are not subject 
to any liens or encumbrances; 

(5) the Work which is the subject of such periodic estimate has been performed in 
accordance with the Contract Documents; and  

(6) that all due and payable bills with respect to the Work have been paid to date or 
shall be paid from the proceeds of such periodic estimate.   

The Contractor's attention is directed to the criminal penalties for false claims 
referenced in Article VII above.  

C. The Contractor may include in a periodic estimate the value of materials or equipment 
delivered at the Site (or at some location agreed to in writing by the Awarding 
Authority) only upon delivery to the Awarding Authority of:  

(1) an acceptable transfer of title on the form provided by the Awarding Authority;  

(2) written certification by the Contractor (or applicable Subcontractor) on the form 
provided by the Awarding Authority that the Contractor (or the Subcontractor 
which executed the transfer of title) is the lawful owner and that the materials or 
equipment are free from all encumbrances, accompanied by receipted invoices or 
other acceptable proof of prior payment for such materials;  

(3) a stored materials insurance binder that covers the materials for which payment is 
requested, that names the Owner as an insured party should the stored materials be 
subjected to any casualty, loss, or theft prior to their inclusion in the Work. The 
material(s) or equipment must, in the judgment of the Designer, (a) meet the 
requirements of the Contract, including prior Shop Drawing, Product Data, and 
Sample Approval, (b) be ready for use, and (c) be properly stored by the Contractor 
and be adequately protected until incorporated into the Work. See also Article V.5.D 
of these General Conditions concerning the cost of inspections. 

D. The Awarding Authority may make changes in any periodic estimate submitted by the 
Contractor in accordance with M.G.L. c.30, §39K (see below) and the payment due 
shall be computed in accordance with the changes so made. The provisions of said 
section 39K shall govern payments on which the Awarding Authority has made 
changes.  

E. No certificate for payment and no progress payment shall constitute acceptance of 
Work that is not in accordance with the Contract Documents.   

 
5.  Periodic Payments (M.G. L. c. 30, § 39K).  

The Awarding Authority shall make payment to the Contractor in accordance with M.G.L. 
c. 30, § 39K, which provides as follows (for the purposes of the below language, the 
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Awarding Authority shall be considered the “awarding authority”, the Designer shall be 
considered the “architect” or “engineer”, the Contractor shall be considered the 
“contractor” and Subcontractors shall be considered “subcontractors”):   

"Within fifteen days (30 days in the case of the commonwealth, including local housing 
authorities) after receipt from the contractor, at the place designated by the awarding 
authority if such a place is so designated, of a periodic estimate requesting payment of 
the amount due for the preceding month, the awarding authority will make a periodic 
payment to the contractor for the work performed during the preceding month and for 
the materials not incorporated in the work but delivered and suitably stored at the site 
(or at some location agreed upon in writing) to which the contractor has title or to 
which a subcontractor has title and has authorized the contractor to transfer title to the 
awarding authority upon certification by the contractor that he is the lawful owner and 
that the materials are free from all encumbrances, but less (1) a retention based on its 
estimate of the fair value of its claims against the contractor and less (2) a retention for 
direct payments to subcontractors based on demands for same in accordance with the 
provisions of section thirty-nine F, and less (3) a retention not exceeding five percent of 
the approved amount of the periodic payment. After the receipt of a periodic estimate 
requesting final payment and within sixty-five days after (a) the contractor fully 
completes the work or substantially completes the work so that the value of the work 
remaining to be done is, in the estimate of the awarding authority, less than one percent 
of the original contract price, or (b) the contractor substantially completes the work and 
the awarding authority takes possession for occupancy, whichever occurs first, the 
awarding authority shall pay the contractor the entire balance due on the contract less 
(1) a retention based on its estimate of the fair value of its claims against the contractor 
and of the cost of completing the incomplete and unsatisfactory items of work and less 
(2) a retention for direct payments to subcontractors based on demands for same in 
accordance with the provisions of section thirty-nine F, or based on the record of 
payments by the contractor to the subcontractors under this  contract if such record of 
payment indicates that the contractor has not paid subcontractors as provided in section 
thirty-nine F. If the awarding authority fails to make payment as herein provided, there 
shall be added to each such payment daily interest at the rate of three percentage points 
above the rediscount rate then charged by the Federal Reserve Bank of Boston 
commencing on the first day after said payment is due and continuing until the payment 
is delivered or mailed to the contractor; provided, that no interest shall be due, in any 
event, on the amount due on a periodic estimate for final payment until fifteen 
days(twenty-four days in the case of the commonwealth) after receipt of such period 
estimate from the contractor, at the place designated by the awarding authority if such a 
place is so designated. The contractor agrees to pay to each subcontractor a portion of 
any such interest paid in accordance with the amount due each subcontractor. 
The awarding authority may make changes in any periodic estimate submitted by the 
contractor and the payment due on said periodic estimate shall be computed in 
accordance with the change so made, but such changes or any requirement for a 
corrected periodic estimate shall not affect the due date for the periodic payment or the 
date for the commencement of interest charges on the amount of the periodic payment 
computed in accordance with the changes made, as provided herein; provided, that the 
awarding authority may, within seven days after receipt, return to the contractor for 
correction, any periodic estimate which is not in the required form or which contains 
computations not arithmetically correct and, in that event, the date of receipt of such 
periodic estimate shall be the date of receipt of the corrected periodic estimate in proper 
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form and with arithmetically correct computations. The date of receipt of a periodic 
estimate received on a Saturday shall be the first working day thereafter. The provisions 
of section thirty-nine G shall not apply to any contract for the construction, 
reconstruction, alteration, remodeling, repair or demolition of any public building to 
which this section applies. 
All periodic estimates shall be submitted to the awarding authority, or to its designee as 
set forth in writing to the contractor, and the date of receipt by the awarding authority 
or its designee shall be marked on the estimate. All periodic estimates shall contain a 
separate item for each filed subtrade and each sub-subtrade listed in sub-bid form as 
required by specifications and column listing the amount paid to each filed 
subcontractor as of the date of the periodic estimate is filed. The person making 
payment for the awarding authority shall add the daily interest provided for herein to 
each payment for each day beyond the due date of receipt marked on the estimate.  
A certificate of the architect to the effect that the contractor has fully or substantially 
completed the work shall, subject to the provisions of section thirty-nine J, be conclusive 
for the purposes of this section. 
Notwithstanding the provisions of this section, at any time after the value of the work 
remaining to be done is, in the estimation of the awarding authority, less than 1 per cent 
of the adjusted contract price, or the awarding authority has determined that the 
contractor has substantially completed the work and the awarding authority has taken 
possession for occupancy, the awarding authority may send to the general contractor by 
certified mail, return receipt requested, a complete and final list of all incomplete and 
unsatisfactory work items, including, for each item on the list, a good faith estimate of 
the fair and reasonable cost of completing such item. The general contractor shall then 
complete all such work items within 30 days of receipt of such list or before the contract 
completion date, whichever is later. If the general contractor fails to complete all 
incomplete and unsatisfactory work items within 45 days after receipt of such items 
furnished by the awarding authority or before the contract completion date, whichever 
is later, subsequent to an additional 14 days' written notice to the general contractor by 
certified mail, return receipt requested, the awarding authority may terminate the 
contract and complete the incomplete and unsatisfactory work items and charge the cost 
of same to the general contractor and such termination shall be without prejudice to any 
other rights or remedies the awarding authority may have under the contract. The 
awarding authority shall note any such termination in the evaluation form to be filed by 
the awarding authority pursuant to the provisions of section 44D of chapter 149." 
 
6.  Payment of Subcontractors (M.G.L. c. 30, § 39F). 

The Contractor shall make payments to Subcontractors in accordance with M.G.L c.30, § 
39F which is quoted in this section below.  For the purposes of this Contract, the word 
"forthwith" appearing in paragraph (1)(a) of the quoted provision shall be deemed to mean 
"within five (5) business days."    

"1(a) Forthwith after the general contractor receives payment on account of a periodic 
estimate, the general contractor shall pay to each subcontractor the amount paid for the 
labor performed and the materials furnished by that subcontractor, less any amount 
specified in any court proceedings barring such payment and also less any amount 
claimed due from the subcontractor by the general contractor. 



 

DCAMM General Conditions of the Contract c. 149 Rev. 06/2020 Page 47 of 84 

     (b) Not later than the sixty-fifth day after each subcontractor substantially completes 
his work in accordance with the plans and specifications, the entire balance due under 
the subcontract less amounts retained by the awarding authority as the estimated cost of 
completing the incomplete and unsatisfactory items of work, shall be due the 
subcontractor; and the awarding authority shall pay that amount to the general 
contractor. The general contractor shall forthwith pay to the subcontractor the full 
amount received from the awarding authority less any amount specified in any court 
proceedings barring such payment and also less any amount claimed due from the 
subcontractor by the general contractor. 
    (c) Each payment made by the awarding authority to the general contractor pursuant 
to subparagraphs (a) and (b) of this paragraph for the labor performed and the 
materials furnished by a subcontractor shall be made to the general contractor for the 
account of that subcontractor; and the awarding authority shall take reasonable steps to 
compel the general contractor to make each such payment to each such subcontractor. 
If the awarding authority has received a demand for direct payment from a 
subcontractor for any amount which has already been included in a payment to the 
general contractor or which is to be included in a payment to the general contractor for 
payment to the subcontractor as provided in subparagraphs (1) and (2) the awarding 
authority shall act upon the demand as provided in this section. 
    (d) If, within seventy days after the subcontractor has substantially completed the 
subcontract work, the subcontractor has not received from the general contractor the 
balance due under the subcontract including any amount due for extra labor and 
materials furnished to the general contractor, less any amount retained by the awarding 
authority as the estimated cost of completing the incomplete and unsatisfactory items of 
work, the subcontractor may demand direct payment of that balance from the awarding 
authority. The demand shall be by a sworn statement delivered to or sent by certified 
mail to the awarding authority, and a copy shall be delivered to or sent by certified mail 
to the general contractor at the same time. The reply shall contain a detailed breakdown 
of the balance due under the subcontract and also a statement of the status of 
completion of the subcontract work. Any demand made after substantial completion of 
the subcontract work shall be valid even if delivered or mailed prior to the seventieth 
day after the subcontractor has substantially completed the subcontract work. Within 
ten days after the subcontractor has delivered or so mailed the demand to the awarding 
authority and delivered or so mailed a copy to the general contractor, the general 
contractor may reply to the demand. The reply shall be by a sworn statement to or sent 
by certified mail to the awarding authority and a copy shall be delivered to or sent by 
certified mail to the subcontractor at the same time. The reply shall contain a detailed 
breakdown of the balance due under the subcontract including any amount due for extra 
labor and materials furnished to the general contractor and of the amount due for each 
claim made by the general contractor against the subcontractor. 
    (e) Within fifteen days after receipt of the demand by the awarding authority, but in 
no event prior to the seventieth day after substantial completion of the subcontract work, 
the awarding authority shall make direct payment to the subcontractor of the balance 
due under the subcontract including any amount due for extra labor and materials 
furnished to the general contractor, less any amount (i) retained by the awarding 
authority as the estimated cost of completing the incomplete or unsatisfactory items of 
work, (ii) specified in any court proceedings barring such payment, or (iii) disputed by 
the general contractor in the sworn reply; provided that the awarding authority shall 
not deduct from a direct payment any amount as provided in part (iii) if the reply is not 
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sworn to, or for which the sworn reply does not contain the detailed breakdown 
required by subparagraph (d). The awarding authority shall make further direct 
payments to the subcontractor forthwith after the removal of the basis for deduction 
from direct payments made as provided in parts (i) and (ii) of this subparagraph. 
    (f) The awarding authority shall forthwith deposit the amount deducted from a direct 
payment as provided in part (iii) of subparagraph (5) in an interest-bearing joint 
account in the names of the general contractor and the subcontractor in a bank in 
Massachusetts selected by the awarding authority or agreed upon by the general 
contractor and the subcontractor and shall notify the general contractor and the 
subcontractor of the date of the deposit and the bank receiving the deposit. The bank 
shall pay the amount in the account, including accrued interest, as provided in an 
agreement between the general contractor and the subcontractor or as determined by 
decree of a court of competent jurisdiction. 
    (g) All direct payments and all deductions from demands for direct payments 
deposited in an interest bearing account or accounts in a bank pursuant to 
subparagraph (6) shall be made out of amounts payable to the general contractor at the 
time of receipt of a demand for direct payment from a subcontractor and out of amounts 
which later become payable to the general contractor and in the order of receipt of such 
demands from subcontractors. All direct payments shall discharge the obligation of the 
awarding authority to the general contractor to the extent of such payment. 
    (h) The awarding authority shall deduct from payments to a general contractor 
amounts which, together with the deposits in interest bearing accounts pursuant to 
subparagraph (6) are sufficient to satisfy all unpaid balances of demands for direct 
payment received from subcontractors. All such amounts shall be earmarked for such 
direct payments, and the subcontractors shall have a right in such deductions prior to 
any claims against such amounts by creditors of the general contractor. 
    (i) If the subcontractor does not receive payment as provided in subparagraph (1) or 
if the general contractor does not submit a periodic estimate for the value of the labor 
or materials performed or furnished by the subcontractor and the subcontractor does 
not receive payment for same when due less the deductions provided for in 
subparagraph (1), the subcontractor may demand direct payment by following the 
procedure in subparagraph (4) and the general contractor may file a sworn reply as 
provided in that same subparagraph. A demand made after the first day of the month 
following that for which the subcontractor performed or furnished the labor and 
materials for which the subcontractor seeks payment shall be valid even if delivered or 
mailed prior to the time payment was due on a periodic estimate from the general 
contractor. Thereafter the awarding authority shall proceed as provided in 
subparagraph (e), (f), (g) and (h)." 
(2) Any assignment by a subcontractor of the rights under this section to a surety 
company furnishing a bond under the provisions of section twenty-nine of chapter one 
hundred forty-nine shall be invalid. The assignment and subrogation rights of the surety 
to amounts included in a demand for direct payment which are in the possession of the 
awarding authority or which are on deposit pursuant to subparagraph (6) shall be 
subordinate to the rights of all subcontractors who are entitled to be paid under this 
section and who have not been paid in full. 
(3) “subcontractor" as used in this section (I) for contracts awarded as provided in 
sections forty-four A to forty-four L, inclusive, of chapter one hundred forty-nine shall 
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mean a person who files a sub-bid and received a subcontract as a result of that filed 
sub-bid or who is approved by the awarding authority in writing as a person performing 
labor or both performing labor and furnishing materials pursuant to a contract with the 
general contractor, (ii) for contracts awarded as provided in paragraph (1) of section 
thirty-nine M of chapter thirty shall mean a person approved by the awarding authority 
in writing as a person performing labor or both performing labor and furnishing 
materials pursuant to a contract with the general contractor, and (iii) for contracts with 
the commonwealth not awarded as provided in sections forty-four A to forty-four L, 
inclusive, of chapter one hundred forty-nine shall also mean a person contracting with 
the general contractor to supply materials used or employed in a public works project 
for a price in excess of five thousand dollars. 
(4) A general contractor or a subcontractor shall enforce a claim to any portion of the 
amount of a demand for direct payment deposit as provided in subparagraph (6) by a 
petition in equity in the superior court against the other and the bank shall not be a 
necessary party.  A subcontractor shall enforce a claim for direct payment or a right to 
require a deposit as provided in subparagraph (6) by a petition in equity in the superior 
court against the awarding authority and the general contractor shall not be a 
necessary party. Upon motion of any party the court shall advance for speedy trial any 
petition filed as provided in this paragraph. Sections fifty-nine and fifty-nine B of 
chapter two hundred thirty-one shall apply to such petitions. The court shall enter an 
interlocutory decree upon which execution shall issue for any part of a claim found due 
pursuant to sections fifty-nine and fifty-nine B and, upon motion of any party, shall 
advance for speedy trial the petition to collect the remainder of the claim. Any party 
aggrieved by such interlocutory decree shall have the right to appeal therefrom as from 
a final decree. The court shall not consolidate for trial the petition of any subcontractor 
with the petition of one or more subcontractors or the same general Contract unless the 
court finds that a substantial portion of the evidence of the same events during the 
course of construction (other than the fact that the claims sought to be consolidated 
arise under the same general contract) is applicable to the petitions sought to be 
consolidated and that such consolidation will prevent unnecessary duplication of 
evidence. A decree in any such proceeding shall not include interest on the disputed 
amount deposited in excess of the interest earned for the period of any such deposit. No 
person except a subcontractor filing a demand for direct payment for which no funds 
due the general contractor are available for direct payment shall have a right to file a 
petition in court of equity against the awarding authority claiming a demand for direct 
payment is premature and such subcontractor must file the petition before the awarding 
authority has made a direct payment to the subcontractor and has made a deposit of the 
disputed portion as provided in part (iii) of subparagraph (5) and in subparagraph (6). 
(5) In any petition to collect any claim for which a subcontractor has filed a demand for 
direct payment the court shall, upon motion of the general contractor, reduce by the 
amount of any deposit of a disputed amount by the awarding authority as provided in 
part (iii) of subparagraph (5) and in subparagraph (6) any amount held under a trustee 
writ or pursuant to a restraining order or injunction.” 
 
7.  Contracts for Public Works Governed by M.G.L. c. 30, § 39G. 

The following statutory provision applies only to contracts for public works governed by 
M.G.L. c. 30, § 39G:  
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"Upon substantial completion of the work required by a Contract with the Owner, or 
any agency or political subdivision thereof, for the construction, reconstruction, 
alteration, remodeling, repair or improvement of public ways, including bridges, and 
other highway structures, sewers and water mains, airports and other public works, the 
contractor shall present in writing to the awarding authority its certification that the 
work has been substantially completed. Within twenty-one days thereafter, the awarding 
authority shall present to the contractor either a written declaration that the work has 
been substantially completed or an itemized list of incomplete or unsatisfactory work 
items required by the contract sufficient to demonstrate that the work has not been 
substantially completed. The awarding authority may include with such a list a notice 
setting forth a reasonable time, which shall not in any event be prior to the contract 
completion date, within which the contractor must achieve substantial completion of the 
work. In the event that the awarding authority fails to respond, by presentation of a 
written declaration or itemized list as aforesaid, to the contractor’s certification within 
the twenty-one day period, the contractor’s certification shall take effect as the 
awarding authority’s declaration that the work has been substantially completed. 
Within sixty-five days after the effective date of a declaration of a substantial 
completion, the awarding authority shall prepare and forthwith send to the contractor 
for acceptance a substantial completion estimate for the quantity and price of the work 
done and all but one percent retainage of that undisputed part of each work item and 
extra work item in dispute but excluding the disputed part thereof, less the estimated 
cost of completing all incomplete and unsatisfactory work items and less the total 
periodic payments made to date for the work. The awarding authority also shall deduct 
from the substantial completion estimate an amount equal to the sum of all demands for 
direct payments filed by subcontractors and not yet paid to subcontractors or deposit d 
in joint accounts pursuant to section thirty-nine F, but no Contract subject to said 
section thirty-nine F shall contain any other provision authorizing the awarding 
authority to deduct any amount by virtue of claims asserted against the contract by 
subcontractors, material suppliers or others. 
If the awarding authority fails to prepare and send to the contractor any substantial 
completion estimate required by this section on or before the date herein above set 
forth, the awarding authority shall pay to the contractor interest on the amount which 
would have been due to the contractor pursuant to such substantial completion estimate 
at the rate of three percentage points above the rediscount rate than charged by the 
Federal Reserve Bank of Boston from such date to the date on which the awarding 
authority sends that substantial completion estimate to the contractor for acceptance or 
to the date of payment therefor, whichever occurs first. The awarding authority shall 
include the amount of such interest in the substantial completion estimate. 
 
Within fifteen days after the effective date of the declaration of substantial completion, 
the awarding authority shall send to the contractor by certified mail, return receipt 
requested, a complete list of all incomplete or unsatisfactory work items, and, unless 
delayed by causes beyond his control, the contractor shall complete all such work items 
within forty-five days after the receipt of such list or before the then contract completion 
date, whichever is later.  If the contractor fails to complete such work within such time, 
the awarding authority may, subsequent to seven days’ written notice to the contractor 
by certified mail, return receipt requested, terminate the contract and complete the 
incomplete or unsatisfactory work items and charge the cost of same to the contractor. 
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Within thirty days after receipt by the awarding authority of a notice from the 
contractor stating that all of the work required by the contract has been completed, the 
awarding authority shall prepare and forthwith send to the contractor for acceptance a 
final estimate for the quantity and price of the work done and all retainage on that work 
less all payments made to date, unless the awarding authority’s inspection shows that 
work items required by the contract remain incomplete or unsatisfactory, or that 
documentation required by the contract has not been completed. If the awarding 
authority fails to prepare and send to the contractor the final estimate within thirty days 
after receipt of notice of completion, the awarding authority shall pay to the contractor 
interest on the amount which would have been due to the contractor pursuant to such 
final estimate at the rate hereinabove provided from the thirtieth day after such 
completion until the date on which the awarding authority sends the final estimate to the 
contractor for acceptance or the date or payment therefore, whichever occurs first, 
provided that the awarding authority’s inspection shows that no work items required by 
the contract remain incomplete or unsatisfactory. Interest shall not be paid hereunder 
on amounts for which interest is required to be paid in connection with the substantial 
completion estimate as hereinabove provided. The awarding authority shall include the 
amount of the interest required to be paid hereunder in the final estimate. 
The awarding authority shall pay the amount due pursuant to any substantial 
completion or final estimate within thirty-five days after receipt of written acceptance 
for such estimate from the contractor and shall pay interest on the amount due pursuant 
to such estimate at the rate hereinabove provided from that thirty-fifth day to the date of 
payment. Within 15 days, 30 days in the case of the commonwealth, after receipt from 
the contractor, at the place designated by the awarding authority, if such place is 
designated, of a periodic estimate requesting payment of the amount due for the 
preceding periodic estimate period, the awarding authority shall make a periodic 
payment to the contractor for the work performed during the preceding periodic 
estimate period and for the materials not incorporated in the work but delivered and 
suitably stored at the Site, or at some location agreed upon in writing, to which the 
contractor has title or to which a subcontractor has title and authorized the contractor 
to transfer title to the awarding authority, upon certification by the contractor that he is 
the lawful owner and that the materials are free from all encumbrances. The awarding 
authority shall include with each such payment interest on the amount due pursuant to 
such periodic estimate at the rate herein above provided from the due date. In the case 
of periodic payments, the contracting authority may deduct from its payment a retention 
based on the estimate of the fair value of its claims against the contractor, a retention 
for direct payments to subcontractors based on demands for same in accordance with 
the provisions of section thirty-nine F, and a retention to secure satisfactory 
performance of the contractual work not exceeding five per cent of the approved amount 
of any periodic payment, and the same right to retention shall apply to bonded 
subcontractors entitled to direct payment under section thirty-nine F of chapter thirty; 
provided that a five per cent value of all items that are planted in the ground shall be 
deducted from the periodic payments until final acceptance.  
No periodic, substantial completion or final estimate or acceptance or payment thereof 
shall bar a contractor from reserving all rights to dispute the quantity and amount of, or 
the failure of the awarding authority to approve a quantity and amount of, all or part of 
any work item or extra work item. 
Substantial completion, for the purposes of this section, shall mean either that the work 
required by the contract has been completed except for work having a contract price of 
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less than one percent of the then adjusted total contract price, or substantially all of the 
work has been completed and opened to public use except for minor incomplete or 
unsatisfactory work items that do not materially impair the usefulness of the work 
required by the contract” 
 
8.  Final Payment; Release of Claims by Contractor.  

Upon Final Acceptance of the Work the Contractor shall be entitled to payment of the 
balance of the Contract Price. Final payment shall be as provided in this Article above 
and in accordance with any process set forth in the Contract Documents. The Contractor 
agrees to execute a Certificate of Final Inspection, Release and Acceptance in the form 
provided in Appendix C to these General Conditions to the Contract (with Contractor’s 
own exceptions listed thereon) as a condition precedent to final payment. The 
acceptance by the Contractor of the final payment made as aforesaid, or the execution of 
the “Certificate of Final Inspection, Release and Acceptance” (included in Appendix C 
to these General Conditions) by the Contractor, shall constitute a release of the Owner, 
the Awarding Authority, the Designer, and every member, officer, employee and agent 
of any of them, from all claims of and liability to the Contractor for anything done or 
furnished for or relating to the Work, or for any act or neglect of the Owner, the 
Designer, or of any person relating to or affecting the Work, except the claim against the 
Owner  or the Designer for the remainder, if any, of the amounts set forth by the 
Contractor in the “Certificate of Final Inspection, Release and Acceptance”.  Final 
Acceptance shall not relieve Contractor of the requirements of Articles IX, XIV, and 
XV of these General Conditions, or of other provisions of this Contract, to the extent 
that the same are intended to survive Final Acceptance.   
 

ARTICLE IX 
GUARANTEES AND WARRANTIES 

 
1. General Warranty. 

If at any time during the period of one (1) year from the date of the issuance of the 
Certificate of Substantial Completion by the Awarding Authority or the date of Final 
Acceptance, whichever occurs first, any part of such Work shall in the reasonable 
opinion of the Awarding Authority be defective or require replacing or repairing, or 
damage to other property of the Owner is caused by any defect in the Work, the 
Awarding Authority shall notify the Contractor in writing to make the required repairs 
or replacements and repair such damage. If the Contractor shall neglect to commence 
such repairs or replacements to the satisfaction to the Awarding Authority within ten 
(10) days from the date of the giving of such notice, then the Awarding Authority may 
employ other persons to make the same. The Contractor agrees, upon demand, to pay to 
the Awarding Authority all amounts which it expends for such repairs, replacements, 
and/or damages. During this one-year guarantee period, any corrective work shall be 
performed under all the applicable terms of this Contract,. This one-year guarantee shall 
not limit any express guaranty or warranty provided elsewhere in the Contract. 
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2. Special Guarantees and Warrantees.  

A. The Contractor's obligation to correct Work as set forth in Article IX above is in 
addition to, and not in substitution of, such guarantees or warranties as may be 
required in the various sections of the Specifications. 

B. Guarantees and warranties required in the various sections of the Specifications must 
be delivered to the Designer or, if directed by the Awarding Authority, to the 
Awarding Authority before final payment to the Contractor may be made, or in the 
case of guarantees and warranties which originate with a Subcontractor’s section of 
the Work, before final payment for the amount of that subtrade or for the phase of 
Work to which the guarantee or warranty relates. 

C. The failure to deliver a required guarantee or warranty shall constitute a failure to fully 
complete the Work in accordance with the Contract Documents. 

 
ARTICLE X 

MISCELLANEOUS LEGAL REQUIREMENTS. 
  
1.  Contractor to be Informed.  

The Contractor shall inform itself of all existing and future Laws in any manner 
affecting those engaged or employed in the Work, or the materials used or employed in 
the Work, or in a any way affecting the conduct of the Work, and of all orders and 
decrees of bodies or tribunals having any applicable jurisdiction or authority over the 
Work.   
 
2.  Compliance with all Laws.  

The Contractor shall cause all persons employed in the performance of the Work to 
comply with, all existing and future Laws, including but not limited to those set forth 
below: 

A. Corporate Disclosures. The Contractor, if a foreign corporation, shall comply with 
M.G.L. c. 181, § 3 and § 5, and M.G.L. c. 30, § 39L. 

B. Workforce Certification: Certification of Compliance with Workforce Related 
Legal Requirements. The Contractor shall comply with the following legal 
requirements for any and all employees to be employed in the Project who are 
required to be listed in the certified payroll reports for the Project:1) Federal 
Department of Homeland Security Requirements in hiring such employees 
including, but not limited to, the faithful completion of the Federal Department of 
Homeland Security Form I-9 process by the Contractor;  2) proper classification of 
individuals employed on the Project;  3) all Laws concerning workers’ compensation 
insurance coverage, unemployment insurance, social security taxes, and income 
taxes; and 4) all Laws concerning hospitalization and medical benefits that meet the 
minimum requirements of the connector board established in M.G.L. c. 176Q. The 
Contractor shall execute a “Workforce Certification” form provided in Exhibit B to 
the Contract with the execution of this Contract. The Contractor shall require each 
Subcontractor and sub-Subcontractor working on the Project to execute and provide 
to Contractor such “Workforce Certification” form in the form provided in Exhibit B 
to the Contract with the execution of each subcontract, and Contractor shall 
immediately provide a copy to the Awarding Authority.  The Contractor shall 
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require each of its Subcontractors and sub-Subcontractors to execute and provide to 
Contractor such “Workforce Certification” form in the form provided in Exhibit B to 
the Contract with the execution of each subcontract, and the Contractor shall 
immediately provide a copy to the Awarding Authority. Contractor acknowledges 
that with the weekly workforce reports it must submit on a weekly basis, in the form 
and format required by the Awarding Authority, including, but not limited to, by 
electronic reporting through the requested means. Contractor and all Subcontractors 
must also report on gender, race/ethnicity of its workforce through the requested 
means, including the Awarding Authority’s online workforce reporting system. 
Contractor and all Subcontractors on the Project are required to certify that the Form 
I-9 process was faithfully completed and that all other legal requirements related to 
its workforce referenced above were followed for all employees listed on each 
certified payroll report when submitted.  The Contractor and all Subcontractors 
must: comply with the legal requirements of this section; must not knowingly use 
undocumented workers in connection with the performance of this Contract; 
pursuant to federal requirements must verify the immigration status of all workers 
assigned to the Contract without engaging in unlawful discrimination; and must not 
knowingly or recklessly alter, falsify, or accept altered or falsified documents from 
any such worker. Breach of any of the terms of the workforce certification legal 
requirements during the period of the Contract may be regarded as a material breach, 
subjecting the Contractor and Subcontractors to sanctions, including but not limited 
to monetary penalties, withholding of payments, contract suspension or termination.  

C. Veterans and Other Preference. In the employment of mechanics and apprentices, 
teamsters, chauffeurs, and laborers in the performance of Work in the Commonwealth, 
preference shall first be given to citizens of the Commonwealth who have been residents 
of the Commonwealth for at least six (6) months at the commencement of their 
employment and who are veterans as defined in M.G.L. c. 4,§ 7(34), and who are 
qualified to perform the work to which the employment relates and, within such 
preference, preference shall be given to service-disabled veterans; and secondly, to 
citizens of the Commonwealth generally who have been residents of the Commonwealth 
for at least six (6) months at the commencement of their employment, and if they cannot 
be obtained in sufficient numbers, then to citizens of the United States. 

The Awarding Authority encourages and monitors the participation of veteran business 
enterprises ("VBE") and service-disabled veteran-owned business enterprises 
(“SDVOBE”) in its construction and design projects pursuant to Chapter 108 of the Acts 
of 2012 and Executive Order 565.  The benchmark for combined SDVOBE and VBE 
participation on the Project is 3% of the Contract Price.  For the Commonwealth's VBE 
and SDVOBE program purposes, a VBE or SDVOBE is a firm so certified directly 
by the Massachusetts Supplier Diversity Office ("SDO") www.mass.gov/sdo or is: 
1) certified by a certifying agency that's certification is accepted by the SDO; 2) the 
firm has submitted its existing certification credentials directly to the SDO by 
submitting an application for verification of certification to the SDO; 3) the SDO has 
reviewed and granted the application for verification; and 4) the SDO has certified 
the firm as a VBE or SDVOBE for purposes of the Commonwealth's program as 
evidenced by a letter issued by the SDO to the firm. VBEs and SDVOBEs shall be 
provided opportunities to participate in the Project and Contractor shall within 30 days of 
Contract execution submit its “Anticipated Veteran Owned Business and Service-
Disabled Veteran-Owned Business Enterprise Participation” plan to the Awarding 
Authority’s Compliance Office.  Contractor shall report on the amount of VBE and 

http://www.mass.gov/sdo
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SDVOBE participation on the Project on a regular basis, in the form, format and 
frequency requested by the Awarding Authority, including, for DCAMM projects, 
through the requested means including the Awarding Authority’s online compliance 
reporting system. The Commonwealth also encourages the participation of 
Portuguese Business Enterprises (PBE), Lesbian, Gay, Bisexual, and Transgender 
Business Enterprises (LGBTBE); and Disability-Owned Business Enterprises 
(DOBE) on its contracts. 

D. Prevailing Wages. The Contractor shall comply with M.G.L. c. 149, §§  26-27H. The 
prevailing wage schedule is found in Exhibit A to the “Instructions to Bidders” included in 
the public solicitation of bids for this Project, listing the prevailing minimum wage rates that 
must be paid to all workers employed in the Work. The Awarding Authority is not 
responsible for any errors, omissions, or misprints in said schedule. Such prevailing 
wage schedule shall continue to be the minimum rate wages payable to workers employed 
in the Work throughout the term of this Contract, subject to the exceptions provided in 
M.G.L c.149, §§ 26-27H.  The Contractor shall not have any claim for extra compensation 
from the Owner if the actual wages paid to workers employed in the Work exceeds the rates 
listed on the schedule or as otherwise provided by Law. The Contractor shall cause a copy 
of said schedule to be kept in a conspicuous place at the Site during the term of the Contract. 
If reserve police officers are employed by the Contractor, they shall be paid the prevailing 
wage of regular police officers. (See M.G.L c.149, § 34B). In accordance with M. G. L. c. 
149, §27the Contractor shall obtain from the Awarding Authority annual updates to 
prevailing wage schedules for all public construction projects lasting longer than one 
year. The Contractor is required to obtain the wage schedules from awarding 
authorities, and to pay no less than these rates to covered workers. The Contractor and 
all Subcontractors are required to anticipate such annual updated prevailing wage 
schedules and neither the Contractor nor any Subcontractors shall be entitled to claim 
additional compensation for base contract work due to updated prevailing wage 
schedules. 

E. Payroll Records and Statement of Compliance. The Contractor shall comply and 
shall cause its Subcontractors to comply with M.G.L. c. 149, § 27B, which requires 
that a true and accurate record be kept of all persons employed on the Project for 
which the prevailing wage rates have been provided. The Contractor and all 
Subcontractors shall keep these records and preserve them for a period of three years 
from the date of completion of the Contract. Such records shall be open to inspection 
by any authorized representative of the Owner at any reasonable time, and as often 
as may be necessary. The Contractor shall, and shall cause its Subcontractors to, 
submit weekly certified copies of their weekly payroll records to the Awarding 
Authority at no additional expense to the Awarding Authority. The Awarding 
Authority may at all reasonable times audit such reports. DCAMM requires 
submission of weekly payroll reports and related information through DCAMM's 
online compliance reporting system. In addition, the Contractor and each 
Subcontractor shall furnish to the Executive Department of Labor within fifteen (15) 
days after completion of its portion of the Work a signed statement in the form 
required by the Awarding Authority.    

F. Vehicle operators. If the Director of the Department of Labor and Workforce 
Development has established a schedule of wage rates to be paid to the operators of 
trucks, vehicles or equipment for the Work, the Contractor shall be obligated to pay 
such operators at least the minimum wage rate contained on such schedule. (See 
M.G.L. c.149, §§ 26-27H).  
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G. Eight Hour Day. The Contractor shall comply with M.G.L. c. 149, §§ 30, 34 and 
34A which provide that no laborer, workman, mechanic, foreman or inspector 
working within the Commonwealth in the employ of the Contractor, Subcontractor 
or other person doing or contracting to do the whole or part of the Work shall be 
required or permitted to work more than eight (8) hours in any one day or more than 
forty-eight (48) hours in any one week, or more than six (6) days in any one week, 
except in cases of extraordinary emergency.     

H. Timely Payment of Wages. The Contractor shall comply with, and shall cause its 
Subcontractors to comply with M.G.L. c. 149, § 148 which requires the weekly or 
biweekly payment of employees within six (6) days of the end of the pay period 
during which wages were earned if employed for five or six days of a calendar week, 
and within other periods of time under certain circumstances as set forth therein.   

I. Lodging, etc. The Contractor shall comply with, and shall cause its Subcontractors 
to comply with, M.G.L. c. 149, § 25 which provides that every employee under this 
Contract shall lodge, board and trade where and with whom he elects, and neither 
the Contractor nor his agents or employees shall, either directly or indirectly, require 
as a condition of the employment of any person that the employee shall lodge, board 
or trade at a particular place or with a particular person.  

J. Truck Rates. The use by the Contractor of trucks or other motor vehicles hired from 
either common or contract motor carriers in the course of performance of this 
Contract is subject to such minimum rates and charges, and rules and regulations as 
may from time to time be promulgated by the Department of Public Utilities of the 
Commonwealth of Massachusetts or other agency of the State or Federal 
government which may be authorized by Law to set rates or otherwise regulate the 
use of such vehicles. The Contractor expressly assumes the risk of any additional 
expense that may arise by reason of any change in such minimum rates and charges, 
and rules and regulations, and shall be entitled to no additional compensation or 
reimbursement by reason thereof.   

K. Anti-Boycott Covenant (Executive Order 130). The Contractor warrants, 
represents and agrees that during the time this Contract is in effect, neither it or any 
affiliated company, as hereafter defined, participates in or cooperates with an 
international boycott, as defined in Section 999(b) (3) and (4) of the Internal 
Revenue Code of 1954, as amended, or engages in conduct declared to be unlawful 
by M.G.L. c. 151E, § 2. If there shall be a breach in the warranty, representation or 
agreement contained in this paragraph, then without limiting such other rights as it 
may have the Awarding Authority shall be entitled to rescind this Contract.  As used 
herein, an affiliated company shall be any business entity of which at least 51% of 
the ownership interests are directly or indirectly owned by the Contractor or by a 
person or persons or business entity or entities directly or indirectly owning at least 
51% of the ownership interests of the Contractor; or which directly or indirectly 
owns at least 51% of the Ownership interests of the Contractor. 

L. Contractor's Agreements with Suppliers--Anti-Boycott Provisions.  
(1) The Contractor shall not purchase or rent any materials, equipment, machinery, 

vehicles, or supplies for or in connection with the Work from any person or 
entity who does not sign, under pains and penalties of perjury, a certificate that 
recites: "The undersigned warrants, represents and agrees that during the time its 
agreement with {insert contractor's name} is in effect for materials, supplies or 
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equipment to be used in connection with the {insert the name of the Awarding 
Authority} Project No. {insert project number}, neither the undersigned or any 
affiliated company, as hereafter defined, participates in or cooperates with an 
international boycott, as defined in Section 999(b)(3) and (4) of the Internal 
Revenue Code of 1954, as amended, or engages in conduct declared to be 
unlawful by M.G.L. c.151E, § 2. As used herein, an affiliated company shall be 
any business entity of which at least 51% of the ownership interests are directly 
or indirectly owned by the undersigned or by a person or persons or business 
entity or entities directly or indirectly owning at least 51% of the ownership 
interests of the undersigned; or which directly or indirectly owns at least 51% of 
the ownership interests of the undersigned."  

(2) The Awarding Authority shall not be obligated to pay the Contractor for the cost 
of any materials, supplies, or equipment purchased or rented from any individual 
or entity from whom the Contractor has not previously obtained and delivered to 
the Awarding Authority the certificate that the previous paragraph requires. The 
Contractor will immediately terminate its contract with any supplier who 
breaches the warranty, representation and agreement contained in the previous 
paragraph. 

(3) The Contractor shall include in the Contractor's agreement with any person or 
entity from whom the Contractor intends to purchase or rent any materials, 
equipment, machinery, vehicles or supplies for or in connection with the Work: 
(a) a notice that this Contract obligates the Contractor to terminate the supply 
contract upon discovery of such breach of the sworn certificate delivered under 
subparagraph (1) above and such termination shall be without liability to the 
Contractor or the Awarding Authority; and (b) a provision which states:  "The 
Governor or his designee, the secretary of administration and finance, and the 
state auditor or his designee shall have the right at reasonable times and upon 
reasonable notice to examine the books, records and other compilations of the 
undersigned vendor which pertain to the performance and requirements of this 
agreement to provide materials of any nature to the undersigned contractor in 
connection with State Project No. (insert project number)." 

M. Access to Contractor's Records (Executive Order 195). The Governor of the 
Commonwealth or his/her designee, the secretary of administration and finance, and 
the state auditor or his/her designee shall have the right at reasonable times and upon 
reasonable notice to examine the books, records and other compilations of data of 
the Contractor which pertain to the performance and requirements of this Contract.   

N. Northern Ireland (M.G.L. c. 7, § 22C). Pursuant to M.G.L. c. 7, § 22C for state 
agencies, state authorities, the House of Representatives or the state Senate, the 
Contractor certifies that it does not employ ten (10) or more employees in an office 
or other facility in Northern Ireland and if the Contractor employs ten (10) or more 
employees in an office or other facility located in Northern Ireland the Contractor 
certifies that it does not discriminate in employment, compensation, or the terms, 
conditions and privileges of employment on account of religious or political belief; 
and it promotes religious tolerance within the work place, and the eradication of any 
manifestations of religious and other illegal discrimination; and the Contractor is not 
engaged in the manufacture, distribution or sale of firearms, munitions, including 
rubber or plastic bullets, tear gas, armored vehicles or military aircraft for use or 
deployment in any activity in Northern Ireland. 
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O. Data Security Certifications. For all contracts involving the Contractor’s access to 
personal information, as defined in M.G.L. c. 93H, and personal data, as defined in 
M.G.L. c. 66A or access to agency systems containing such information or data, the 
Contractor certifies under the pains and penalties of perjury that the Contractor (a) 
has read M.G.L. c. 93H and c. 66A and agrees to protect any and all personal 
information and personal data; and (b) has reviewed all of the “Enterprise 
Information Security Policies and Standards” published by the Executive Office for 
Technology Services and Security (“TSS”)), or stricter standards prescribed by 
Owner. Notwithstanding any contractual provision to the contrary, in connection 
with the Contractor’s performance under this Contract, for all state agencies in the 
Executive Department, including all offices, boards, commissions, agencies, 
departments, divisions, councils, bureaus, and offices, now existing and hereafter 
established, the Contractor shall:  

(1) obtain a copy, review, and comply with the pertinent security guidelines, 
standards and policies;  

(2) comply with the “Enterprise Information Security Policies and Standards” 
published by TSS, or a comparable set of policies and standards (“Information 
Security Policy”) as prescribed by the Owner; 

(3) communicate and enforce such security guidelines, standards, policies and the 
applicable Information Security Policy among all employees (whether such 
employees are direct or contracted) and Subcontractors;  

(4) implement and maintain any other reasonable appropriate security procedures 
and practices necessary to protect personal information and data to which the 
Contractor is given access by the Awarding Authority from the unauthorized 
access, destruction, use, modification, disclosure or loss;  

(5) be responsible for the full or partial breach of any of these terms by its 
employees (whether such employees are direct or contracted) or Subcontractors 
during or after the term of this Contract, and any breach of these terms may be 
regarded as a material breach of this Contract;  

(6) in the event of any unauthorized access, destruction, use, modification, 
disclosure or loss of the personal information or personal data (collectively 
referred to as the “unauthorized use”): (a) immediately notify the Awarding 
Authority if the Contractor becomes aware of the unauthorized use; (b) provide 
full cooperation and access to information necessary for the Awarding Authority 
to determine the scope of the unauthorized use; and (c) provide full cooperation 
and access to information necessary for the Awarding Authority and the 
Contractor to fulfill any notification requirements. 

Breach of these terms may be regarded as a material breach of this Contract, such 
that the Commonwealth may exercise any and all contractual rights and remedies, 
including without limitation indemnification, withholding of payments, Contract 
suspension, or termination. In addition, the Contractor may be subject to applicable 
statutory or regulatory penalties, including and without limitation, those imposed 
pursuant to M.G.L. c. 93H and under M.G.L. c. 214, § 3B for violations under 
M.G.L. c. 66A. 
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ARTICLE XI 
CONTRACTOR'S ACCOUNTING METHOD REQUIREMENTS 

 (M.G.L. c. 30, § 39R) 
 
1.  Definitions.  

The words defined herein shall have the meaning stated below whenever they appear in 
this Article XI:   

"Independent Certified Public Account" means a person duly registered in good 
standing and entitled to practice as a certified public accountant under the Laws of the 
place of his/her residence or principal office and who is in fact independent. In 
determining whether an accountant is independent with respect to a particular person, 
appropriate consideration should be given to all relationships between the accountant 
and that person or any affiliate thereof.  Determination of an accountant's independence 
shall not be confined to the relationships existing in connection with the filing of reports 
with the Awarding Authority.   

"Records" means books of original entry, accounts, checks, bank statements and all 
other banking documents, correspondence, memoranda, invoices, computer printouts, 
tapes, discs, papers and other documents or transcribed information of any type, whether 
expressed in ordinary or machine language.   

"Audit", when used in regard to financial statements, means an examination of 
records by an independent certified public accountant in accordance with generally 
accepted accounting principles and auditing standards for the purpose of expressing a 
certified opinion thereon, or, in the alternative, a qualified opinion or a declination to 
express an opinion for stated reasons  or other person or persons primarily responsible 
for the financial and operational policies and practices of the Contractor.   

Accounting terms, unless otherwise defined herein, shall have a meaning in accordance 
with generally accepted accounting principles and auditing standards.   
 
2.  Record Keeping. 

A. The Contractor shall make, and keep for at least six (6) years after final payment, 
books, records, and accounts that in reasonable detail accurately and fairly reflect the 
transactions and dispositions of the Contractor.  

B. Until the expiration of six (6) years after final payment, the Inspector General, 
DCAMM, and the Awarding Authority shall have the right to examine any books, 
documents, papers or records of the Contractor and Subcontractors that directly 
pertain to, and involve transactions relating to the Contractor and Subcontractors. 

C. The Contractor shall describe any change in the method of maintaining records or 
recording transactions which materially affects any statements filed with the Awarding 
Authority including the date of the change and reasons therefor, and shall accompany 
said description with a letter from the Contractor's independent certified public 
accountant approving or otherwise commenting on the changes. 

D. The Contractor represents that it has, prior to the execution of the Contract, filed a 
statement of management on internal accounting controls as set forth in Article XI.3 
below. 
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E. The Contractor represents that it has, prior to the execution of the Contract, filed an 
audited financial statement for the most recent completed fiscal year as set forth in 
Article XI.4 below and will continue to file such statement annually during the term of 
the Contract. 

 
3.  Statement of Management Controls. 

A. The Contractor shall file with the Awarding Authority a statement of management as 
to whether the system of internal accounting controls of the Contractor and its 
subsidiaries reasonably assures that: 

(1) transactions are executed in accordance with management's general and specific 
authorization; 

(2) transactions are recorded as necessary to: (a) to permit preparation of financial 
statements in conformity with generally accepted accounting principles, and (b) to 
maintain accountability for assets; 

(3) access to assets is permitted only in accordance with management's general or 
specific authorization; and 

(4) the recorded accountability for assets is compared with the existing assets at 
reasonable intervals and appropriate action was taken with respect to any 
difference. 

B. The Contractor shall file with the Awarding Authority a statement prepared and 
signed by an independent certified public accountant, stating that the accountant has 
examined the statement of management on internal accounting controls, and 
expressing an opinion as to: 

(1) whether the representations of management in response to Article XI.3 above are 
consistent with the results of management's evaluation of the system of internal 
accounting controls; and 

(2) whether such representations of management are reasonable with respect to 
transactions and assets in amounts which would be material when measured in 
relation to the applicant's financial statement. 

 
4.  Annual Financial Statement. 

A. The Contractor shall annually file with DCAMM during the term of the Contract a 
financial statement prepared by an independent certified public accountant based on an 
audit by such accountant. The final statement filed shall include the date of final payment. 
All statements shall be accompanied by an accountant's report. 

B. The office of Inspector General and DCAMM shall have the right to enforce the 
provisions of this Article. A Contractor's failure to satisfy any of the requirements of 
this section may be grounds for debarment pursuant to M.G.L. c. 149, § 44C.   

 
5.  Bid Pricing Materials. 

The Contractor shall save the written calculations, pricing information, and other data 
that the Contractor used to calculate the bid that induced the Awarding Authority to 
enter into this Contract (the "Bid Pricing Materials") for at least six (6) years after the 
Awarding Authority makes final payment under this Contract.    
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ARTICLE XII 
EQUAL EMPLOYMENT OPPORTUNITY, NON-DISCRIMINATION 

 AND AFFIRMATIVE ACTION PROGRAM. 
[EXECUTIVE ORDERS 524 & 565] (See Appendix A) 

 
This Contract includes the provisions of the Awarding Authority's "Equal Employment 
Opportunity, Non-Discrimination, and Affirmative Action Program" attached as 
Appendix A to these General Conditions and incorporated herein by reference. 
 

ARTICLE XIII 
GOALS FOR PARTICIPATION BY MINORITY BUSINESS  
ENTERPRISES AND WOMEN BUSINESS ENTERPRISES 

 [M.G.L. c. 7C, § 6 & EXECUTIVE ORDERS 524 & 565] 
 
This Contract includes the provisions of the Awarding Authority's program relating to 
“Goals for Participation by Minority Business Enterprises and Women Business 
Enterprises” attached as Appendix B to these General Conditions and incorporated 
herein by reference.   
 

ARTICLE XIV 
INSURANCE REQUIREMENTS 

 
1.  Insurance Generally. 

A. The Contractor shall purchase and maintain insurance of the type and limits listed in 
this Article with respect to the operations as well as the completed operations of this 
Contract. This insurance shall be provided at the Contractor's expense and shall be in 
full force and effect for the full term of the Contract or for such longer period as this 
Article requires. 

B. All policies shall be written on an occurrence basis and be issued by companies 
lawfully authorized to write that type of insurance under the laws of the 
Commonwealth with a financial strength rating of “A-” or better as assigned by AM 
Best Company, or an equivalent rating assigned by a similar rating agency acceptable 
to the Awarding Authority, or otherwise acceptable to the Awarding Authority. 

C. Contractor shall submit each certificate of insurance, acceptable to the Awarding 
Authority, simultaneously with the execution of this Contract. Certificates shall show 
each type of insurance, insurance company, policy number, amount of insurance, 
deductibles and/or self-insured retentions, and policy effective and expiration dates. 
Certificates shall show the Awarding Authority, the Owner and anyone else the 
Awarding Authority requests as an additional insured as to all policies of liability 
insurance.  Certificates shall specifically note the following: 

(1) that the general liability policy includes contractual liability. 

(2) that the general liability policy includes the Owner and Awarding Authority as 
additional insureds for ongoing operations (CG 20 10) and for completed 
operations (CG 37 10) or equivalent endorsements. 

(3) that the automobile liability, umbrella liability and pollution liability policies 
include the  Owner and Awarding Authority as an additional insured; 
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(4) that the general liability policy includes endorsement CG 24 04 or equivalents, a 
waiver of subrogation in favor of the Owner and Awarding Authority. 

(5) that the builders’ risk or installation floater is on an all risk basis including 
earthquake and flood, and includes the Awarding Authority, Owner, Contractor, 
Subcontractors and suppliers of any tier as a named insured or loss payee as their 
interests may appear; and  

(6) that none of the coverages shall be cancelled, terminated, or materially modified 
unless and until thirty (30) days prior notice is given in writing to the Awarding 
Authority.  

Contractor shall submit updated certificates prior to the expiration of any of the 
policies referenced in the certificates so that the Awarding Authority shall at all times 
possess certificates indicating current coverage.  

D. The Contractor shall file one certified complete copy of all policies and endorsements 
with the Awarding Authority within sixty (60) days after Contract award.  If the 
Awarding Authority is damaged by the Contractor's failure to maintain such insurance 
and to comply with the terms of this Article, then the Contractor shall be responsible 
for all costs and damages to the Awarding Authority attributable thereto. 

E. Termination, cancellation, or material modification of any insurance required by this 
Contract, whether by the insurer or the insured, shall not be valid unless written notice 
thereof is given to the Awarding Authority at least thirty(30) days prior to the effective 
date thereof, which shall be expressed in said notice. 

F. The Contractor is responsible for the payment of any and all deductibles under all of 
the insurance required below.  The Awarding Authority shall not in any instance be 
responsible for the payment of deductibles, self-insured retentions, or any portion 
thereof. 

     
  2.  Contractor's Commercial General Liability. 

A. The Contractor shall purchase and maintain general liability coverage on the ISO form 
CG 00 01 or equivalent, including products and completed operations, on an 
occurrence basis.  The form must be amended to state that the aggregate limit applies 
on a per location/project basis.  The policy shall provide the following minimum 
coverage to protect the Contractor from claims with respect to the operations 
performed by Contractor and any employee, Subcontractor, or supplier, or by anyone 
for whose acts they may be liable unless a higher coverage is specified in Exhibit A to 
the Contract, in which case the Contractor shall provide the additional coverage: 

 
 

Bodily Injury & $1,000,000 each occurrence 
Property Damage $2,000,000 general aggregate per project 
Products & Completed Operations $1,000,000  annual aggregate 
Personal & Advertising Injury $1,000,000  each occurrence 
Medical Expenses                                       $10,000 
 

B. This policy shall include coverage relating to explosion, collapse, and underground 
property damage. 

C. This policy shall include contractual liability coverage.  
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D. The completed operations coverage shall be maintained for a period of three (3) years 
after Substantial Completion and acceptance by the Awarding Authority.  The 
Contractor shall provide renewal certificates of insurance to the Awarding Authority 
as evidence that this coverage is being maintained.    

E. If the Work includes work to be performed within 50 feet of a railroad, any exclusion 
for liability assumed under contract for work within 50 feet of a railroad shall be 
deleted.  

F. This policy shall include the Awarding Authority, the Owner and anyone else 
requested by the Awarding Authority as an additional insured via endorsements CG 
20 10 for ongoing operations and CG 20 37 for completed operations   This policy 
shall be primary and non-contributory with respect to any other insurance available to 
additional insureds. 

G. The policy shall include endorsement CG 24 04, a waiver of subrogation in favor of 
the Awarding Authority and Owner. 

 
3.  Automobile Liability. 

A. The Contractor shall purchase and maintain the following minimum coverage with 
respect to the operations of any owned, non-owned, and hired vehicles including 
trailers used in the performance of the work, unless a higher coverage is specified in 
Exhibit A to the Contract, in which case the Contractor shall provide the additional 
coverage: 
   
Bodily Injury & Property Damage         $1,000,000 combined single limit 
 

B. The policy shall include a CA 99 48 Broadened Pollution Endorsement.  If specified 
in Exhibit A to the Contract, the Contractor, if hauling contaminants and/or pollutants, 
must adhere to Sections 29 and 30 of the Motor Carrier Act of 1980, which shall 
include coverage Form MCS-90. 

C. The policy shall name the Awarding Authority and Owner as additional insureds. 

D. The policy shall contain a waiver of subrogation in favor of the Awarding Authority 
and Owner.   

 
4.  Contractor’s Pollution Liability.   

The Contractor shall purchase and maintain coverage for bodily injury and property 
damage resulting from liability arising out of pollution related exposures such as asbestos 
abatement, lead paint abatement, tank removal, removal of contaminated soil, etc. The 
insurance policy shall cover the liability of the Contractor during the process of removal, 
storage, transport and disposal of hazardous waste and contaminated soil and/or asbestos 
abatement.  The policy shall include coverage for on-Site and off-Site bodily injury and 
loss of, damage to, or loss of use of property, directly or indirectly arising out of the 
discharge, dispersal, release or escape of smoke, vapors, soot, fumes, acids, alkalis, toxic 
chemicals, liquids or gas, waste materials or other irritants, contaminants or pollutants into 
or upon the land, the atmosphere or any water course or body of water, whether it be 
gradual or sudden and accidental.  The policy shall also include defense and clean-up 
costs.  The Awarding Authority and Owner shall be named as an additional insureds and 
coverage must be on an occurrence basis.  The amount of coverage shall be as follows 
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unless a higher amount is specified in Exhibit A to the Contract, in which case the 
Contractor shall provide the additional coverage: 
 

Limit of liability $1,000,000 per occurrence 
 $3,000,000 aggregate 

 
5.  Worker's Compensation. 

A. The Contractor shall provide the following coverage in accordance with M.G.L. c.149, 
§ 34A and c. 152, as amended, unless a higher coverage is specified in Exhibit A to 
the Contract, in which case the Contractor shall provide the higher coverage: 
 
Worker's Compensation Statutory limits 
Employer's Liability $ 500,000 each accident 

 $ 500,000 disease per employee 
 $ 500,000 disease policy aggregate 

     
B. If specified in Exhibit A to the Contract the policy must be endorsed to cover United 

States Longshoremen & Harborworkers Act (USLHW),  Maritime Liability for 
$1,000,000/$1,000,000 or Federal Employer’s Liability Act liability. 

C.  The policy shall contain a waiver of subrogation in favor of the Awarding Authority 
and Owner.  

 
6.  Builder's Risk/ Installation Floater/Stored Materials. 

A. The Contractor shall purchase and maintain coverage against loss or damage on all 
Work included in this Contract in an amount equal to the Contract Price. Such 
coverage shall be written on an all risks basis or equivalent form and shall include, 
without limitation, insurance against perils of fire (with extended coverage) and 
physical loss or damage including, without duplication of coverage, theft, vandalism, 
malicious mischief, terrorism (“certified” and “non-certified”), collapse, earthquake, 
flood (if the project is not in an "A" or a "V" flood zone), windstorm, falsework, 
testing and startup, temporary buildings and debris removal including demolition 
occasioned by enforcement of any applicable legal requirements, and shall cover 
reasonable compensation for Designer’s and Contractor's services and expenses 
required as a result of such insured loss.  Unless otherwise specified in this Contract, 
the limits for earthquake and flood shall be the lesser of the Contract Price or 
$10,000,000.  This policy and/or installation floater shall include transportation and 
stored materials coverage in an amount equal to the value of the stored materials as 
required in Article XIV.6.C. below. 

B. When Work will be completed on existing buildings owned by the Owner, the 
Contractor shall provide an installation floater, in the full amount of the Contract 
Price. Such coverage shall be written on an all risks basis or equivalent form and shall 
include, without limitation, insurance against perils of fire (with extended coverage) 
and physical loss or damage including, without duplication of coverage, theft, 
vandalism, malicious mischief, collapse, earthquake, flood (if the project is not in an 
"A” or a "V" flood zone), windstorm, falsework, testing and startup, temporary 
buildings and debris removal including demolition occasioned by enforcement of any 
applicable legal requirements, and shall cover reasonable compensation for Designer’s 
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and Contractor's services and expenses required as a result of such insured loss.  
Unless otherwise specified in this Contract, the limits for earthquake and flood shall 
be the lesser of the Contract Price or $10,000,000.  This policy and/or installation 
floater shall include transportation and Stored Materials coverage in an amount equal 
to the value of the stored materials as required in Article XIV.6.C. below. 

C. The Contractor shall maintain insurance on delivered and/or stored material 
designated to be incorporated in the Work against fire, theft or other hazards. Any 
loss or damage of whatever nature to such material while stored at an off -Site 
location shall be forthwith replaced by the Contractor at no expense to the Awarding 
Authority.   

D. The policy or policies shall specifically state that they are for the benefit of and 
payable to the Awarding Authority, the Owner, the Contractor, Subcontractors, and all 
persons furnishing labor or labor and materials for the Work, as their interests may 
appear. The policy or policies shall list the Awarding Authority, the Owner, the 
Contractor, and Subcontractors of any tier as named insureds.  

E. Coverage shall include any costs for work performed by the Designer or any 
consultant as the result of a loss experienced during the term of this Contract. 

F. Coverage shall include permission for temporary occupancy and a waiver of 
subrogation in favor of the Awarding Authority and Owner 

G. Coverage shall be maintained until Final Acceptance by the Awarding Authority and 
Owner of the Contract and final payment has been made.   

H. A loss under the property insurance shall be adjusted by the Contractor as fiduciary 
and made payable to the Contractor as fiduciary for the insureds.  The Contractor 
shall pay the Subcontractors their just shares of insurance proceeds received by the 
Contractor and shall require Subcontractors to make payments to their sub-
Subcontractors in similar manner. 

 
7.  Umbrella Coverage. 

The Contractor shall provide umbrella coverage in a form at least as broad as primary 
coverages required by subparagraphs 2, 3 and 5 of this Article in the following amount 
unless a higher amount is specified in Exhibit A to the Contract, in which case the 
Contractor shall provide the higher amount:  
 
      Contract Price:                             Limit of Liability: 

Under $1,000,000  $2,000,000 per occurrence 
$1,000,001 -- $5,000,000  $5,000,000 per occurrence 
$5,000,001-- $10,000,000  $10,000,000 per occurrence 
$10,000,001 and over  $25,000,000 per occurrence 

  
8.  Additional Types of Insurance.  

The Contractor shall provide such other types of insurance as may be required by Exhibit 
A to the Contract.  
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ARTICLE XV 
INDEMNIFICATION 

 
1.  Generally.  

To the fullest extent permitted by law, the Contractor shall indemnify, defend (with 
counsel appointed as a Special Assistant Attorney General and subject to the supervision 
of the Attorney General of the Commonwealth of Massachusetts as required by M.G.L. c. 
12, § 3) and hold harmless the Owner, Awarding Authority and Designer and their 
officers, agents, divisions, agencies, employees, representatives, successors and assigns 
from and against all claims, damages, losses and expenses, including but not limited to 
court costs and attorneys’ fees, arising out of or resulting from the performance of the 
Work, including but not limited to those arising or resulting from: labor performed or 
furnished and/or materials used or employed in the performance of the Work; violations 
by Contractor, any Subcontractor, or by any person directly or indirectly employed or 
used by any of them in the performance of the Work (including, without limitation, 
suppliers) or anyone for whose acts any of them may be liable (Contractor, Subcontractor 
and all such persons herein collectively called "Contractor's Personnel") of any Laws; 
violations of any provision of this Contract by any of Contractor's Personnel;  injuries to 
any persons or damage to any property in connection with the Work; any act, omission, or 
neglect of Contractor's Personnel.   
 
The Contractor shall be obligated as provided above, regardless of whether or not such 
claims, damages, losses and/or expenses, are caused in whole or in part by the actions or 
inactions of a party indemnified hereunder. In any and all claims by Contractor's 
Personnel against parties indemnified hereunder, the Contractor's indemnification 
obligation set forth above shall not be limited in any way by any limitation on the amount 
or type of damages, compensation or benefits payable by or for the Contractor or any 
Subcontractor under workers' or workmen's compensation acts, disability benefit acts or 
other employee benefit acts. Such obligation shall not be construed to negate, abridge, or 
otherwise reduce any other right or obligation of indemnity which would otherwise exist 
as to any party or person described in this Article XV. 
 
2.  Designer's Actions.  

The obligations of the Contractor under Section 1 above shall not extend to the liability of 
the Designer, its agents or employees, arising out of (i) the preparation or approval of 
maps, Drawings, opinions, reports, surveys Change Orders, designs, or Specifications, or 
(ii) the giving of or the failure to give directions or instructions by the Designer, its agents 
to employees provided such giving or failure to give is the primary cause of the injury or 
damage.  
 
3.  Survival.  

The provisions of this Article XV are intended to survive Final Acceptance and/or any 
termination of this Contract.  
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ARTICLE XVI 
PERFORMANCE AND PAYMENT BONDS 

 
1.  Contractor Bonds. 

A. The Contractor shall provide performance and payment (labor and materials) bonds 
in the form provided by the Awarding Authority, executed by a surety licensed by the 
Commonwealth of Massachusetts Division of Insurance and whose name appears on 
United States Treasury Department Circular 570. Each such bond shall be in the 
amount of the Contract Price. 

B. If at any time prior to final payment to the Contractor, the Contractor’s surety: 

(1) is adjudged bankrupt or has made a general assignment for the benefit of its 
creditors; 

(2)  has liquidated all assets and/or has made a general assignment for the benefit of 
its creditors; 

(3) is placed in receivership; 

(4) otherwise petitions a state or federal court for protection from its creditors; or 

(5) allows its license to do business in Massachusetts to lapse or be revoked; 

then the Contractor shall, within twenty-one (21) days of any such action listed above, 
provide the Awarding Authority with new performance and payment bonds as 
described in Article XVI.1.A above. Such bonds shall be provided solely at the 
Contractor's expense. 

 
2.  Subcontractor  Bonds. 

A. If the Contractor provided in its General Bid that any or all filed Subcontractors shall 
provide the Contractor with payment and performance bonds for the full amount of 
their respective Subcontracts, then the costs for said bonds shall be the responsibility 
of the Contractor. Irrespective of whether the Contractor requests payment and 
performance bonds from their respective Subcontractors, the Contractor understands 
that if the Subcontractor defaults or is terminated, the Contractor shall have full 
responsibility for all costs and expenses related to said default or termination. 

B. If the Contractor provided in its General Bid that filed Subcontractors shall provide 
bonds, and subsequently waives the requirement, the Contractor shall give the 
Awarding Authority a written certification that the Contractor understands that if the 
filed Subcontractor defaults or is terminated, the Contractor shall have full 
responsibility for all costs and expenses related to said default or termination and the 
Awarding Authority shall be entitled to a credit adjustment to the Contract Price in an 
amount equal to the bond premium Contractor would have paid had Contractor 
required the filed Subcontractor to provide such bonds. The Awarding Authority may, 
at its election, either issue a credit Change Order, withhold such amount from any 
payments due the Contractor and/or receive a payment from the Contractor for such 
amount.  
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ARTICLE  XVII 
TERMINATION OF CONTRACT 

 
1.  Termination for Cause.   

A. The Awarding Authority may without prejudice to any other right or remedy deem 
this Contract terminated for cause if any of the following defaults shall occur and not 
be cured within three (3) days after the giving of notice thereof by the Awarding 
Authority to the Contractor and any surety that has given bonds in connection with 
this Contract: 

(1) The Contractor has filed a petition, or a petition has been filed against the 
Contractor with its consent, under any federal or state law concerning bankruptcy, 
reorganization, insolvency or relief from creditors, or if such a petition is filed 
against the Contractor without its consent and is not dismissed within sixty (60) 
days; or if the Contractor is generally not paying its debts as they become due; or 
if the Contractor becomes insolvent; or if the Contractor consents to the 
appointment of a receiver, trustee, liquidate, custodian or the like of the Contractor 
or of all or any substantial portion of its assets and such appointment or possession 
is not terminated within sixty (60) days; or if the Contractor makes an assignment 
for the benefit of creditors;  

(2) The Contractor refuses or fails, except in cases for which extension of time is 
provided under this Contract's express terms, to supply enough properly skilled 
workers or proper materials to perform its obligations under this Contract, or the 
Awarding Authority as determined that the rate of progress required for the timely 
completion of the Work is not being met; 

(3) The Contractor fails to make prompt payment to Subcontractors or for materials, 
equipment, or labor; 

(4) All or a part of the Work has been abandoned; 

(5) The Contractor has sublet or assigned all or any portion of the Work, the Contract, 
or claims thereunder, without the prior written consent of the Owner, except as 
expressly permitted in this Contract; 

(6) The Contractor has failed to comply with Laws; 

(7) The Contractor fails to maintain or provide to the Awarding Authority evidence of 
the insurance or bonds required by this Contract, or 

(8) The Contractor has failed to prosecute the Work or any portion thereof as required 
under this Contract or has otherwise breached any material provision of this 
Contract. 

B. The Awarding Authority shall give the Contractor and any surety notice of such 
termination for cause, but the giving of notice of such termination shall not be a 
condition precedent or subsequent to the termination's effectiveness. In the event of 
such termination, and without limiting any other available remedies, the Awarding 
Authority may, at its option:   

(1) hold the Contractor and its sureties liable in damages for a breach of Contract;  
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(2) notify the Contractor to discontinue all work, or any part thereof, and the 
Contractor shall discontinue all work, or any part thereof, as the Owner may 
designate; 

(3) complete the Work, or any part thereof, and charge the expense of completing the 
Work or part thereof, to the Contractor; 

(4) require the surety or sureties to complete the Work and perform all of the 
Contractor's obligations under this Contract; 

(5) take such other lawful action as is deemed by the Awarding Authority to be in the 
best interest of the Owner.  

If the Awarding Authority elects to complete all or any portion of the Work as 
specified in Article XVII.1.B.(3) above, it may take possession of all materials, 
equipment, tools, machinery, implements at or near the Site owned by the Contractor 
and finish the Work at the Contractor's expense by whatever means the Awarding 
Authority may deem expedient; and the Contractor shall cooperate at its expense in 
the orderly transfer of the same to a new contractor or to the Awarding Authority as 
directed by the Awarding Authority. In such case, the Awarding Authority shall not 
make any further payments to the Contractor until the Work is completely finished. 
The Owner shall not be liable for any depreciation, loss or damage to said materials, 
machinery, implements or tools during said use and the Contractor shall be solely 
responsible for their removal from the Site after the Owner has no further use for 
them. Unless so removed within fifteen days after notice to the Contractor to do so, 
they may be sold at public auction, after publication of notice thereof at least twice 
in any newspaper published in the county where the Work is being performed, and 
the proceeds credited to the Contractor’s account; or they may, at the option of the 
Awarding Authority, be stored at the Contractor’s expense subject to a lien for the 
storage charges. 

C. Damages and expenses incurred under Article XVII.1.B above shall include, but not 
be limited to, costs for the Designer's extra services required, in the opinion of the 
Awarding Authority, to successfully inspect and administer the construction contract 
through Final Acceptance of the Work.  

D. Expenses charged under Article XVII.1.B above may be deducted and paid by the 
Awarding Authority out of any moneys then due or to become due the Contractor under 
this Contract. 

E. All sums damages, and expenses incurred by the Owner to complete the Work shall be 
charged to the Contractor. In case the damages and expenses charged are less than the 
sum that would have been payable under this Contract if the same had been completed 
by the Contractor, the Contractor shall be entitled to receive the difference. In case 
such expenses shall exceed the said sum, the Contractor shall pay the amount of the 
excess to the Owner. 

 
2.  Termination For Convenience.  

A. The Awarding Authority may terminate this Contract for convenience even though the 
Contractor is not in default by giving notice to the Contractor specifying in said notice 
the date of termination.  
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B. In case of such termination without cause, the Contractor shall be paid:   

(1) all sums due and owing under this Contract through the date of termination, 
including any retainage withheld to the date of termination, less any amount which 
the Awarding Authority determines is necessary to correct or complete the Work 
performed to the date of termination; plus  

(2) a reasonable sum to cover the expenses which Contractor would not have incurred 
but for the early termination of the Contract, such as demobilization of the work 
force, restocking charges, termination fees payable to Subcontractors.  

C. Lost profits shall not be payable. The payment provided in Article XVII.2.B above 
shall be considered to fully compensate the Contractor for all claims and expenses and 
those of any consultants, Subcontractors, and suppliers, directly or indirectly 
attributable to the termination.   

 
3.  Contractor's Duties Upon Termination For Convenience. 

Upon termination of this Contract for convenience as provided above in Article XVII.2, 
the Contractor shall:  (1) stop the Work; (2) stop placing orders and subcontracts in 
connection with this Contract; (3) cancel all existing orders and subcontracts; (4) 
surrender the Site to the Awarding Authority in a safe condition; (5) transfer to the 
Awarding Authority all materials, supplies, work in process, appliances, facilities, 
equipment and machinery of this Contract, and all plans, Drawings, Specifications and 
other information and documents used in connection  
with this Contract.     
 

ARTICLE XVIII 
MISCELLANEOUS PROVISIONS 

 
1.  No Assignment by Contractor. 

The Contractor shall not assign by power of attorney or otherwise, or sublet or 
subcontract, the Work or any part thereof, without the previous written consent of the 
Awarding Authority and shall not, either legally or equitably, assign any of the moneys 
payable under this Contract, or Contractor's claims hereunder, unless with the like 
consent of the Awarding Authority, whether said assignment is made before, at the time 
of, or after the execution of the Contract. The Contractor shall remain responsible for 
satisfactory performance of all Work sublet or assigned. Consent of the Awarding 
Authority shall not be deemed to constitute a representation or waiver of any right 
hereunder by the Awarding Authority as to the qualifications or the responsibility of the 
Contractor or Subcontractor(s).  
 
2.  Non-Appropriation.  

The Awarding Authority certifies that at the time of the execution of this Contract, 
sufficient appropriations exist and shall be encumbered to fund the Contract Price. 
Payments are subject to appropriation and shall be made only for work performed in 
accordance with the terms of this Contract. The Contractor shall not be obligated to 
perform and shall not perform work outside the scope of this Contract without an 
appropriate amendment to this Contract, and a sufficient appropriation(s) to support 
such additional work. The Awarding Authority may immediately terminate or suspend 
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this Contract in the event that the appropriation(s) funding this Contract is eliminated or 
reduced to an amount which will be insufficient to support anticipated future obligations 
under this Contract. Such termination shall be deemed a termination for convenience 
subject to the provisions of Article XVII.2 of these General Conditions.  
 
3.  Claims by Others Not Valid.  

No person other than the Contractor shall acquire any interest in this Contract or claim 
against the Awarding Authority or Owner hereunder, and no claim by any other person 
shall be valid except as provided in M.G.L. c. 30, § 39F.  
 
4.  No Personal Liability of Public Officials.  

No public official, employee, or agent of the Awarding Authority or Owner shall have 
any personal liability for the obligations of the Awarding Authority or Owner set forth 
in this Contract. 
 
5. Severability.  

The provisions of this Contract are severable, and if any of these provisions shall be held 
unconstitutional or unenforceable by any court of competent jurisdiction, the decision of such 
court shall not affect or impair any of the other provisions of this Contract.   
 
6.  Choice of Laws.  

This Contract shall be governed by the Laws of the Commonwealth of Massachusetts 
for all purposes, without regard to its Laws on choice of law. All proceedings under this 
Contract or related to the Project shall be brought in the courts of the Commonwealth of 
Massachusetts.  
 
7.  Standard Forms. 

Unless directed otherwise in writing by the Awarding Authority, Contractor shall use 
the standard forms in use by Awarding Authority appearing in Appendix C to these 
General Conditions.     
 
8.  No Waiver of Subsequent Breach. 

No waiver of any breach or obligation of this Contract shall constitute a waiver of any 
other or subsequent breach or obligation.   
 
9.  Remedies Cumulative.   

All remedies of the Awarding Authority provided in this Contract shall be construed as 
cumulative and may be exercised simultaneously or in any order as determined by the 
Awarding Authority in its sole discretion. The Awarding Authority shall also be entitled 
as of right to specific performance and equitable relief including the right to an 
injunction against any breach of any of the provisions of this Contract. 
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10. Notices.  

Notices to the Contractor shall be deemed given when hand delivered to the Contractor's 
temporary field office at or near the Site, or when deposited in the U.S. mail addressed 
to the Contractor at the Contractor's address specified in the Contract, or when delivered 
by courier to either location. Unless otherwise specified in writing by the Awarding 
Authority, notices and deliveries to the Awarding Authority shall be effective only when 
delivered to the Awarding Authority at the address specified in the Contract and date-
stamped at the reception desk or for which a receipt has been signed by the agent or 
employee designated by the Awarding Authority to receive official notices.   
 
11. Additional Information.   

Recognizing that the Awarding Authority may find it necessary during the progress of 
the Work to establish the current status of performance under the Contract Documents, 
the Contractor shall, without limitation of any other requirements of the Contract 
Documents, promptly provide upon request statements, documents, or information to the 
Awarding Authority or others regarding the status of the Work, compliance of the Work 
with the Contract Documents, compliance by the Contractor or any Subcontractor with 
the Contract Documents, the names of Subcontractors or suppliers, amounts due or to 
become due, amounts previously paid to Subcontractors or suppliers, estimates of the 
portion of the Work completed and the cost of completing the Work, and such other 
matters within the scope of the Contractor’s performance under the Contract Documents 
as the Awarding Authority may reasonably require.  

 
12. Information Confidential.  

Except as required for the discharge of its duties to the Awarding Authority under this 
Contract, or required by subpoena or court order, the Contractor and any of its 
Subcontractors agree to hold all information, documents, and materials obtained or 
developed in connection with its performance under this Contract (including, without 
limitation, all prints, plans, policies, procedures, studies, specifications and drawings, 
which relate to internal layout and structural elements, electrical and mechanical 
systems, security measures, emergency preparedness, threat or vulnerability 
assessments, and any other records relating to the security or safety of persons or 
buildings, structures, facilities, utilities, transportation or other infrastructure located 
within the Commonwealth) that the Contractor and any of its Subcontractors should 
reasonably know to be of a confidential or sensitive nature (“Confidential Information”) 
in the strictest confidence, and shall not communicate, release, or disclose Confidential 
Information in any to any third party without the prior written Approval by the 
Awarding Authority. The Contractor shall not use any Confidential Information other 
than for the performance of the Work under this Contract. The Contractor shall inform 
all persons to whom any such Confidential Information has been or will be 
communicated, released, or disclosed of the privileged and confidential nature of 
Confidential Information, and shall ensure that all necessary steps are taken so that such 
Confidential Information is treated confidentially.  Without limiting the foregoing, if the 
Project is a designated "Security Sensitive Information" project, the Contractor shall 
execute separate “Security Sensitive Information Procedures” and confidentiality 
agreements and shall comply with such document protection requirements as may be 
referenced in said agreement. 
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13. Consequential Damages. 

In no event shall DCAMM be liable to the Contractor except for obligations expressly 
assumed by the Awarding Authority or the Designer under the Contract Documents, nor 
shall the Awarding Authority ever be liable to the CM for indirect, special or 
consequential damages.   

 
14. Conflict of Interest.   

The Contractor shall familiarize its employees assigned to perform services under this 
Contract with the provisions of M.G.L. c. 268A (the Massachusetts conflict-of-interest 
statute).  The Contractor that the CM is an “interested party” for purposes of the 
aforementioned statute. Accordingly, if the Awarding Authority is a “state agency” for 
purposes of the aforementioned statute, the Contractor and its employees and agents 
shall not offer or provide any employee of the Awarding Authority any gift, gratuity, 
favor, meal, entertainment, loan or other item of monetary value. The Contractor 
warrants and represents that it currently has no interest and shall not acquire any 
interest, direct or indirect, which would be adverse to or conflict in any manner with the 
performance of its services under this Contract or with the interest of the Awarding 
Authority or the Project. The Contractor further agrees that in the performance of this 
Contract no person or entity having any such adverse or conflicting interest shall be 
employed or granted a Subcontract.  Except with the Awarding Authority’s knowledge 
and express consent, the Contractor shall not engage in any activity, or accept any 
employment, interest or contribution that would reasonably appear to be adverse to the 
interests of the Awarding Authority or to compromise the Contractor’s professional 
judgment with respect to the Project.  The Contractor has a continuing obligation to 
divulge to the Awarding Authority all circumstances of its relationships with third 
parties, as well as any other interests that may have an effect on the Awarding Authority 
or the Project at the time of execution of this Contract or during its effectiveness.  If the 
Awarding Authority believes that there is or has been a conflict of interest, or the 
appearance of a conflict of interest, it will so notify the Contractor. The Contractor shall 
make full disclosure of all material facts, and shall have a period of thirty (30) days after 
receipt of such notice to cure the conflict of interest or the appearance of conflict of 
interest, including the right to request a meeting with the Awarding Authority to explain 
its position. If the conflict of interest or appearance of conflict of interest is not cured to 
the satisfaction of the Awarding Authority or the controversy otherwise resolved prior to 
expiration of such thirty (30) days period, the Contractor shall be deemed to be in 
default of this Contract and the Awarding Authority may exercise any remedies 
available to it under this Contract or applicable law. 

 
15. Sexual Harassment and Workplace Violence Prevention.  

The Contractor shall promote a workplace that is free from sexual harassment and 
workplace violence, and to require all of its subcontractors to agree to the same.  The 
Commonwealth does not tolerate sexual harassment, workplace violence, or a hostile 
work environment.  It is the goal of the Commonwealth of Massachusetts to promote a 
workplace where people treat each other with dignity and respect. This applies to all 
Commonwealth employees, consultants, contractors and subcontractors regardless of 
tier, and covers actions within, by, among, and across these groups as they interact with 
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each other. Without limiting its other rights and remedies of removal and/or termination, 
the Awarding Authority reserves the right to remove or terminate individuals and/or 
contractors whose conduct violates any of the provisions of this paragraph.  
 
 
 

END OF GENERAL CONDITIONS 
APPENDICES APPEAR ON THE FOLLOWING PAGES 
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APPENDIX A to General Conditions of the Contract 
 
The following provisions form Article XII of the General Conditions of the Contract 
where DCAMM is the Awarding Authority. 
 

EQUAL EMPLOYMENT OPPORTUNITY, NON-DISCRIMINATION  
AND AFFIRMATIVE ACTION PROGRAM. 

    
1. Compliance Generally.   
For purpose of this Article, "minority" refers to Asians, Blacks, Western Hemisphere 
Hispanics, Native Americans, and Cape Verdeans; "Commission" refers to the 
Massachusetts Commission Against Discrimination. During the performance of this 
Contract, the Contractor and all of its Subcontractors (hereinafter collectively referred to 
as the Contractor) shall comply with all applicable equal employment opportunity, non-
discrimination and affirmative action requirements, including but not limited to the 
following:  
  
2. Non-Discrimination and Affirmative Action. 
   A. The Contractor shall not discriminate against any employee or applicant for employment 
because of race, color, religious creed, national origin, ancestry, sex, gender identity, sexual 
orientation, age, handicap, mental illness, genetic information or active military duty. The 
aforesaid provision shall include, but not be limited to, the following: employment upgrading, 
demotion or transfer; recruitment advertising; recruitment layoff; termination; rates of pay or 
other forms of compensation; conditions or privileges of employment; and selection for 
apprenticeship.  The Contractor shall comply with the provisions of M.G.L. c.151B and all 
other applicable anti-discrimination and equal opportunity laws.  
  B. The Contractor shall comply with the provisions of Executive Order 526, entitled 
Order Regarding Nondiscrimination, Diversity, Equal Opportunity and Affirmative 
Action, which prohibits unlawful discrimination based on race, color, age, gender, 
ethnicity, sexual orientation, gender identity or expression, religion, creed, ancestry, 
national origin, disability, veteran’s status (including Vietnam-era veterans), or 
background.  Executive Order 526 is herein incorporated by reference and made a part 
of this Contract.   
 Pursuant to Executive Order 526 the Contractor and any subcontractors may not 
engage in discriminatory employment practices; and the Contractor must certify that it is 
in compliance with all applicable federal and state laws, rules, and regulations governing 
fair labor and employment practices; and commit to purchasing supplies and services 
from certified minority or women-owned businesses, small businesses, or businesses 
owned by socially or economically disadvantaged persons or persons with disabilities.  
These provisions shall be enforced through the contracting agency, the Operational 
Services Division, and/or the Massachusetts Commission Against Discrimination.  Any 
breach shall be regarded as a material breach of Contract that may subject Contractor to 
appropriate sanctions.  
   C. In connection with the performance of the Work, the Contractor shall undertake in 
good faith affirmative action measures designed to eliminate any discriminatory barriers 
in the terms and conditions of employment on the grounds of race, color, religious 
creed, national origin, age, sexual orientation, or sex, and to eliminate and remedy any 
effects of such discrimination in the past. Such affirmative action shall entail positive 
and aggressive measures to ensure equal opportunity in the areas of hiring, upgrading, 
demotion or transfer, recruitment, layoff or termination, rate of compensation, and in-
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service or apprenticeship training programs. This affirmative action shall include all 
action required to guarantee equal employment opportunity for all persons, regardless of 
race, color, religious creed, national origin, age, sexual orientation, or sex. A purpose of 
this provision is to ensure to the fullest extent possible an adequate supply of skilled 
tradesmen for future public construction projects.   
   D. If the Contractor shall use any subcontractor on any work performed under this 
Contract, the Contractor shall take affirmative steps to negotiate with qualified minority 
and women subcontractors. These affirmative steps shall cover both pre-bid and post-bid 
periods. It shall include notification to the State Office of Minority and Women 
Business Assistance or its designee, while bids are in preparation, of all products, work 
or services for which the Contractor intends to negotiate bids. In all solicitations either 
by competitive bidding or negotiation made by the Contractor either for work to be 
performed under a subcontract or for the procurement of materials or equipment, each 
potential subcontractor or supplier shall be notified in writing by the Contractor of the 
Contractor's obligations under this Contract relative to non-discrimination and 
affirmative action.   
   E. As part of its obligation of remedial action under this Article, the Contractor shall 
maintain on this project not less than the percent ratio set forth in the Owner - 
Contractor Agreement of minority employee worker hours to total worker hours in each 
job category including but not limited to bricklayers, carpenters, cement masons, 
electricians, ironworkers, operating engineers, and those "classes of work" enumerated 
in M.G. L. c. 149, s. 44F.   
   G. In the hiring of minority journeypersons, apprentices, trainees and advanced 
trainees, the Contractor shall rely on referrals from a multi-employer affirmative action 
program approved by the Commission, traditional referral methods utilized by the 
construction industry, and referrals from agencies, not more than three in number at any 
one time, designated by the Liaison Committee or the Awarding Authority.  
 
3. Liaison Committee, Reports and Records.  
  A. At the option of the Awarding Authority, there may be established for the term of 
this Contract a body to be known as the Liaison Committee. The Liaison Committee 
shall be composed of one representative each from the Awarding Authority, the 
Commission and such other representatives as may be designated by the Commission in 
conjunction with the Awarding Authority. The Contractor (or his agent, if any, 
designated by him as the on-Site equal employment opportunity officer) shall recognize 
the Liaison Committee as an affirmative action body, and shall establish a continuing 
working relationship with the Liaison Committee, consulting with the Liaison 
Committee on all matters related to minority recruitment, referral, employment and 
training.   
   B. The Contractor shall prepare projected staffing tables on a quarterly basis. These 
shall be broken down into projections, by week, of workers required in each trade. 
Copies shall be furnished one week in advance of the commencement of the period 
covered, and also when updated, to the Awarding Authority and Liaison Committee. 
The Contractor shall prepare weekly reports in a form approved by the Awarding 
Authority of hours worked in each trade by each employee, identified as minority or 
non-minority. Copies of these shall be provided at the end of each such week to the 
Awarding Authority and to the Liaison Committee.    
   C. Records of employment referral orders, prepared by the Contractor, shall be made 
available to the Awarding Authority and to the Liaison Committee on request.   
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 D. A designee of the Awarding Authority and a designee of the Liaison Committee 
shall each have right to access to the Site.   
   E. The Contractor shall comply with the provisions of M.G.L. c. 151B as amended, of 
the Massachusetts General Laws, both of which are herein incorporated by reference 
and made a part of this Contract.   
 F. The Contractor shall provide all information and reports required by the Awarding 
Authority or the Commission on forms and in accordance with instructions issued by 
either of them and will permit access to its facilities and any books, records, accounts 
and other sources of information which may be determined by the Awarding Authority 
or the Commission to affect the employment of personnel. This provision shall apply 
only to information pertinent to the Owner’s supplementary affirmative action Contract 
requirements. Where information required is in the exclusive possession of another who 
fails or refuses to furnish this information, the Contractor shall so certify to the 
Awarding Authority or the Commission as appropriate and shall set forth what efforts he 
has made to obtain the information.   
 
4. Sanctions. 
 A. Whenever the Awarding Authority, the Commission, or the Liaison Committee 
believes the Contractor or any Subcontractor may not be operating in compliance with 
the terms of this Article, the Commission shall directly, or through its designated agent, 
conduct an appropriate investigation, and may confer with the parties, to determine if 
such Contractor is operating in compliance with the terms of this Article. If the 
Commission or its agent finds the Contractor or any Subcontractor not in compliance, it 
may make a preliminary report on non-compliance, and notify such Contractor in 
writing of such steps as will in the judgment of the Commission or its agent bring such 
Contractor into compliance.  In the event that such Contractor fails or refuses to fully 
perform such steps, the Commission may make a final report of non-compliance, and 
recommend to the Awarding Authority the imposition of one or more of the sanctions 
listed below. If, however, the Commission believes the Contractor or any Subcontractor 
has taken or is taking every possible measure to achieve compliance, it shall not make a 
final report of non-compliance. Within fourteen days of the receipt of the 
recommendations of the Commission, the Awarding Authority shall move to impose 
one or more of the following sanctions, as it may deem appropriate to attain full and 
effective enforcement:   
(1) The recovery by the Awarding Authority from the Contractor of 1/100 of 1% of the 
Contract award price or $1,000 whichever sum is greater, in the nature of liquidated 
damages or, if a Subcontractor is in non-compliance, the recovery by the Awarding 
Authority from the Contractor, to be assessed by the Contractor as a back charge against 
the subcontractor, of 1/10 of 1% of the sub-Contract Price, or $400 whichever sum is 
greater, in the nature of liquidated damages, for each week that such party fails or 
refuses to comply;  
(2)The suspension of any payment or part thereof due under the Contract until such time 
as the Contractor or any subcontractor is able to demonstrate his compliance with the 
terms of the Contract;  
(3) The termination or cancellation of the Contract, in whole, or in part, unless the 
Contractor or any Subcontractor is able to demonstrate within a specified time his 
compliance with the terms of the contract;  
(4)The denial to the Contractor or any subcontractor of the right to participate in any 
future contracts awarded by the Awarding Authority for a period of up to three years.   
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   B.  If at any time after the imposition of one or more of the above sanctions a 
Contractor is able to demonstrate that it is in compliance with this Article, the 
Contractor may request the Awarding Authority, in consultation with the Commission, 
to suspend the sanctions conditionally, pending a final determination by the 
Commission as to whether the Contractor is in compliance. Upon final determination of 
the Commission, the Awarding Authority, based on the recommendation of the 
Commission, shall either lift the sanctions or reimpose them.   
   C. Sanctions recommended by the Commission and enumerated under Section 4 
above shall not be imposed by the Awarding Authority except after an adjudicatory 
proceeding, as that term is used M.G.L. c. 30A, has been conducted.  No investigation 
by the Commission or its agent shall be initiated without prior notice to the Contractor.    
D. Notwithstanding the provisions of 4A-4C above, if the Awarding Authority 
determines after investigation that the Contractor or any Subcontractor is not in 
compliance with the terms of this Article, it may suspend any payment or portion 
thereof due under the Contract until the contractor demonstrates to the satisfaction of the 
Awarding Authority compliance with the terms of this Article. This temporary 
suspension of payments by the Awarding Authority is separate from the sanctions set 
forth in Section 4A-4C of this Article above, which are determined by MCAD and 
recommend to the Awarding Authority.  Payment may be suspended only after the 
Contractor and any other interested party shall have been given the opportunity to 
present evidence in support of its position at an informal hearing held by the Awarding 
Authority, and the Awarding Authority has concluded upon review of all the evidence 
that such penalty is justified.  Payment shall not be suspended if the Awarding Authority 
finds that the Contractor made its best efforts to comply with this Article, or that some 
other justifiable reason exists for waiving the provisions of this Article in whole or in 
part. 
 
 
 

END OF APPENDIX A 
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APPENDIX B to General Conditions of the Contract 
 
The following provisions form Article XIII of the General Conditions of the Contract 
where DCAMM is the Awarding Authority. 
 

GOALS FOR PARTICIPATION BY MINORITY BUSINESS 
ENTERPRISES AND WOMEN BUSINESS ENTERPRISES 
(M.G.L. c. 7C, § 6 and  EXECUTIVE ORDERS 526 & 565) 

 
1. Goals. 
   A. The goals for minority business enterprise and woman business enterprise 
participation established for this Contract are as set forth in the Owner - Contractor 
Agreement.   
   B. The Contractor and all Subcontractors, sub-subcontractors, and materials suppliers 
shall comply with all of the terms and conditions of this Article, which include the 
provisions pertaining to MBE/WBE participation set forth in the Owner - Contractor 
Agreement in order to meet the MBE/WBE participation goals established for this 
Contract. 
 
2. MBE/WBE Participation Credit.   
   A. If the Contractor is itself an MBE or WBE, MBE or WBE participation credit shall 
be given in an amount equal to the entire Contract Price less the value of the work 
actually performed by other MBE or WBE firms on the Contract. If the Contractor is not 
an MBE or WBE, then MBE/WBE participation credit will be given for the value of the 
Work that is actually performed by each MBE or WBE subcontractor or sub-
subcontractor.   
   B. If the Contractor is a joint venture with one or more MBE/WBE joint venturers, 
MBE/WBE participation credit shall be given to the joint venture as follows: 
(1)  If the joint venture is certified by the Massachusetts Supplier Diversity Office 
(SDO)  as an MBE or WBE, MBE/WBE participation credit shall be given in an amount 
equal to the entire Contract Price. 
(2)  If the joint venture is not certified as an MBE or WBE by the SDO, MBE/WBE 
participation credit shall be given to the joint venture for the value of the Work that is 
performed by the MBE/WBE joint venturer(s), and for the value of the Work that is 
actually performed by each MBE or WBE subcontractor or sub-subcontractor. 
   C. If an MBE/WBE supplies but does not install equipment or materials, MBE/WBE 
participation credit shall be given only if the MBE/WBE supplier is regularly engaged in 
sales of equipment or supplies to the construction industry from an established place of 
business. MBE/WBE participation credit shall be given the full amount of the purchase 
order only if the MBE/WBE supplier manufactures the goods or substantially alters 
them before resale. In all other cases, MBE/WBE participation credit shall be given for 
15% of the purchase order. 
   D. MBE participation credit shall be given for the work performed by MBEs only, and 
WBE participation credit shall be given for the work performed by WBEs only. MBE 
participation may not be substituted for WBE participation, nor may WBE participation 
be substituted for MBE participation. 
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3. Establishing MBE/WBE Status. 
   A. A minority owned business shall be considered an MBE only if it has been certified 
as a minority business enterprise by the Supplier Diversity Office (“SDO”). 
   B. A woman owned business shall be considered a WBE only if it has been certified as 
a woman business enterprise by SDO. 
   C. Certification as a disadvantaged business enterprise (“DBE”), certification as an 
MBE/WBE by any agency other than SDO, or submission of an application to SDO for 
certification as an MBE/WBE shall not confer MBE/WBE status on a firm for the 
purposes of this Contract. Please note that only firms SDO certified as MBE or WBEs 
can be credited toward meeting project MBE or WBE goals. 
 
4. Subcontracts With MBE/WBEs.   
Within thirty (30) days after the award of this Contract, the Contractor shall (i) execute a 
subcontract with each MBE/WBE Subcontractor which has executed a Letter of Intent 
Approved by the Awarding Authority, (ii) cause its Subcontractors to execute a sub-
subcontract with each MBE/WBE sub-subcontractor they committed to utilize, and (iii) 
furnish the Awarding Authority with a signed copy of each such subcontract and sub-
subcontract through DCAMM's Online Compliance Reporting System. 
 
5. Performance of Contract Work by MBE/WBEs. 
   A. The Contractor shall not perform with its own organization, or subcontract or 
assign to any other firm, work designated to be performed by any MBE/WBE in the 
Letters of Intent or Schedule for MBE/WBE Participation without the prior written 
Approval of the Awarding Authority, nor shall any MBE/WBE assign or subcontract to 
any other firm, or permit any other firm to perform any of its MBE/WBE Work without 
the prior written Approval of the Awarding Authority. Any such unapproved 
assignment, subcontracting, sub-subcontracting, or performances of MBE/WBE Work 
by others shall be a change in the MBE/WBE Work for the purposes of this Contract. 
The Awarding Authority WILL NOT APPLY TO THE MBE OR WBE 
PARTICIPATION GOAL(S) ANY SUMS ATTRIBUTABLE TO SUCH 
UNAPPROVED ASSIGNMENTS, SUB-CONTRACTS, SUB-SUBCONTRACTS, OR 
PERFORMANCE OF MBE/WBE WORK BY OTHERS. 
  B. The Contractor shall be responsible for monitoring the performance of MBE/WBE 
Work to ensure that each scheduled MBE/WBE performs its own MBE/WBE Work 
with its own workforce.  
  C. The Contractor and each MBE/WBE shall provide the Awarding Authority with all 
information and documentation that the Awarding Authority determines is necessary to 
ascertain whether or not an MBE/WBE has performed its own MBE/WBE Work. At the 
discretion of the Awarding Authority, failure to submit such documentation to the 
Awarding Authority shall establish conclusively for the purpose of giving MBE/WBE 
participation credit under this Contract that such MBE/WBE did not perform such work. 
 
6. Notification of Changes in MBE/WBE Work. 
   A. If at any time during the performance of the Contract the Contractor determines or 
has reason to believe that a scheduled MBE/WBE is unable or unwilling to perform its 
MBE/WBE Work, or that there has been or will be a change in any MBE/WBE Work, 
or that the Contractor will be unable to meet the MBE/WBE participation goal(s) for this 
Contract for any reason, the Contractor shall immediately notify the Awarding Authority 
Contract Compliance Office in writing of such circumstances. 
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   B. Any notice of a change in MBE/WBE Work pursuant to subparagraph “A” above 
shall include a revised Schedule for MBE/WBE Participation, and additional or 
amended Letters of Intent and subcontracts, as the case may be.  
 
7. Actions Required If There is a Reduction in MBE/WBE Participation. 
   A. In the event there is a change or reduction in any MBE/WBE Work which will 
result in the Contractor failing to meet the MBE/WBE participation goal(s) for this 
Contract, other than a reduction in MBE/WBE Work resulting from a Change Order 
initiated by the Awarding Authority, then the Contractor shall immediately undertake a 
diligent, good faith effort to make up the shortfall in MBE/WBE participation as 
follows: 
(1) The Contractor shall identify all items of the Work remaining to be performed under 
the Contract that may be made available for subcontracting to MBE/WBEs. The 
Contractor shall send a list of such items of work to the Awarding Authority, together 
with a list of the remaining items of the Work that were not made available to 
MBE/WBEs and the reason for not making such work available for subcontracting to 
MBE/WBEs. 
(2) The Contractor shall send written notices soliciting proposals to perform the items of 
the Work that may be made available for subcontracting to MBE/WBEs to all 
MBE/WBEs qualified to perform such work. The Contractor shall advise the Awarding 
Authority of (i) each MBE/WBE solicited, and (ii) each MBE/WBE listed in the SDO 
directory under the applicable trade category who was not solicited and the reasons 
therefor. The Contractor shall also advise the Awarding Authority of the dates notices 
were mailed and provide a copy of the written notice(s) sent. 
(3) The Contractor shall make reasonable efforts to follow up the written notices sent to 
MBE/WBEs with telephone calls or personal visits in order to determine with certainty 
whether the MBE/WBEs were interested in performing the work. Phone logs or other 
documentation must be submitted to the Awarding Authority evidencing this effort. 
(4) The Contractor shall make reasonable efforts to assist MBE/WBEs that need 
assistance in obtaining insurance, bonds, or lines of credit in order to perform work 
under the Contract, and shall provide the Awarding Authority with evidence that such 
efforts were made. 
(5) The Contractor shall provide the Awarding Authority with a statement of the 
response received from each MBE/WBE solicited, including the reason for rejecting any 
MBE/WBE who submitted a proposal, if applicable.  
(6) The Contractor shall take any additional measures reasonably requested by the 
Awarding Authority to meet the MBE/WBE participation goal(s) established for this 
Contract, including, without limitation, placing advertisements in appropriate media and 
trade association publications announcing the Contractor's interest in obtaining 
proposals from MBE/WBEs, and/or sending written notification to MBE/WBE 
economic development assistance agencies, trade groups and other organizations 
notifying them of the project and of the work available to be subcontracted by the 
Contractor to MBE/WBEs.  
 B. If the Contractor is unable to meet the MBE/WBE participation goals for this 
Contract after complying fully with each of the requirements of paragraph “A” above, 
and the Contractor is otherwise in full compliance with the terms of this Article, the 
Awarding Authority may reduce the MBE/WBE participation goals for this Contract to 
the extent that such goals cannot be achieved.  
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8. Suspension of Payment and/or Performance for Noncompliance. 
   A. If at any time during the performance of this Contract, the Awarding Authority 
determines or has reason to believe that (1) there has been a change or reduction in any 
MBE/WBE Work which will result in the Contractor failing to meet the MBE/WBE 
participation goal(s) for this Contract, other than a reduction in MBE/WBE Work 
resulting from a change in the Contract work ordered by the Awarding Authority, and 
(2) the Contractor has failed to comply fully with all of the terms and conditions of 
paragraphs 1 through 7 above, the Awarding Authority may: 
(1) suspend payment to the Contractor of an amount up to the full value of the work 
which was to have been performed by an MBE/WBE pursuant to the Contractor’s 
Schedule for MBE/WBE Participation but which was not so performed, in order to 
ensure that sufficient Contract funds will be available if liquidated damages are assessed 
pursuant to paragraph 9, and/or  
(2) suspend the Contractor's performance of this Contract in whole or in part. 
   B. The Awarding Authority shall give the Contractor prompt written notice of any 
action taken pursuant to paragraph A above and shall give the Contractor and any other 
interested party, including any MBE/WBEs, an opportunity to present evidence to the 
Awarding Authority that the Contractor is in compliance with the requirements of this 
Article, or that there is some justifiable reason for waiving the requirements of this 
Article in whole or in part. The Awarding Authority may invite SDO and the 
Massachusetts Commission Against Discrimination to participate in any proceedings 
undertaken pursuant to this paragraph. 
  C. Upon a showing that the Contractor is in full compliance with the requirements of 
this Article, or that the Contractor has met or will meet the MBE/WBE participation 
goals for this Contract, the Awarding Authority shall release any funds withheld 
pursuant to clause A(1) above, and lift any suspension of the Contractor’s performance 
under clause A(2) above.  
 
9. Liquidated Damages; Termination. 
   A. If payment by the Awarding Authority or performance by the Contractor is 
suspended by the Awarding Authority as provided in paragraph 8 above, the Awarding 
Authority shall have the following rights and remedies if the Contractor thereafter fails 
to take all action necessary to bring the Contractor into full compliance with the 
requirements of this Article, or if full compliance is no longer possible because the 
default of the Contractor is no longer susceptible to cure, if the Contractor fails to take 
such other action as may be required by the Awarding Authority to meet the MBE/WBE 
participation goals set forth in this Contract:  
(1) the Awarding Authority may terminate this Contract, and/or  
(2) the Awarding Authority may retain from final payment to the Contractor, as 
liquidated damages, an amount equal to the difference between (x) the total of the 
MBE/WBE participation goals set forth in this Contract, and (y) the amount of 
MBE/WBE participation credit given to the Contractor for MBE/WBE Work performed 
under this Contract as determined by the Awarding Authority, the parties agreeing that 
the damages for failure to meet the M/BE/WBE participation goals are difficult to 
determine and that the foregoing amount to be retained by the Awarding Authority 
represents the parties’ best estimate of such damages.  Any liquidated damages will be 
assessed separately for MBE and WBE participation. 
   B. Before exercising its rights and remedies hereunder, the Awarding Authority may, 
but the Awarding Authority shall not be obligated to, give the Contractor and any other 
interested party another opportunity to present evidence to the Awarding Authority that  
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the Contractor is in compliance with the requirements of this Article or that there is 
some justifiable reason for waiving the requirements of this Article in whole or in part. 
The Awarding Authority may invite SDO and the Massachusetts Commission Against 
Discrimination to participate in any proceedings undertaken hereunder. 
 
10. Reporting Requirements.  
The Contractor shall submit to the Awarding Authority all information or 
documentation that is necessary in the judgment of the Awarding Authority to ascertain 
whether or not the Contractor has complied with any of the provisions of this Article.  
 
11. Awarding Authority’s Right to Waive Provisions of this Article in Whole or In 
Part. 
The Awarding Authority reserves the right to waive any provision or requirement of this 
Article if the Awarding Authority determines that such waiver is justified and in the 
public interest. No such waiver shall be effective unless in writing and signed by a 
representative of the Awarding Authority's Compliance Office or the Office of its 
General Counsel. No other action or inaction by the Awarding Authority shall be 
construed as a waiver of any provision of this Article.  
 
 
 
 

END OF APPENDIX B 
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APPENDIX C to the General Conditions of the Contract 

 
COMMONLY USED FORMS 

 
(Forms used during bidding are located in Attachment B 

 to the Instructions to Bidders) 
 
 
The following standard forms (as may be reasonably updated by DCAMM) will be used 
during the Project where DCAMM is the Awarding Authority. 
 
 

• Form of Subcontract – MGL c.149, § 44F 

• DCAMM Instructions and Procedure for Payment for Construction 
Contractors, including sample Schedule of Values 

• Instructions Regarding Change Orders, Contract Modifications and 
Equitable Adjustments (DCAMM Form 13) 

• Request for Approval of Wages and Rates for Change Order Pricing 
(DCAMM Form 14) 

• Format for Submission of Change Order (DCAMM Form 15-1 and 15-2)  

• Request and Agreement for a Change in the Plans, Specifications and/or 
Contract (DCAMM Form 5) 

• Daily Time and Material Report  

• Form for Transfer of Title (Work Not Incorporated, DCAMM Form 16) 

• Weekly Payroll Report Form and Statement of Compliance (sample) 

• Quarterly Projected Workforce Table (sample) 

• Veteran and Service Disabled Veteran-Owned Business Enterprise 
(VBE/SDVOBE) Participation Form 

• Certificate of Substantial Completion (E-1) 

• Certificate of Final Inspection, Release and Acceptance (E-2) 
 
 
 

 
                                             END OF APPENDIX C 
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SECTION 011000 
SUMMARY OF THE WORK 

 
PART 1 – GENERAL 
 
1.1 CONTRACT REFERENCES 
 

A. Attention is directed to the CONTRACT and GENERAL CONDITIONS 
and all Sections within Division 1 – GENERAL REQUIREMENTS that 
are hereby made a part of this Section of the Specifications. 

 
1.2 DEFINITIONS 
 

A. The following terms shall be applicable to these Specifications: 
 

1. DMH Project Manager:  Refers to Fred Bergstrom, 
Massachusetts Department of Mental Health, Engineering and 
Facilities Management, 167 Lyman Street, Westborough, MA 
02169-1043. (508) 616-9248. 

2. DMH Site Director:  Refers to Emilio Zirpolo, Massachusetts 
Department of Mental Health, 85 East Newton Street, Boston, MA  
02118. (617) 626-8860. 

3. DMH Facility Manager:  Refers to Walter Rollins, Massachusetts 
Department of Mental Health, 85 East Newton Street, Boston, MA  
02118. (617) 626- 9234. 

4. Contractor:  Refers to the Contractor who has been awarded the 
overall contract for the work outlined by the Contract Documents. 

5. Subcontractor: Refers to any contractor who is working under the 
direct supervision of the Contractor including but not limited to: 
electrician, carpenter, painter, and trucking/transport companies. 

6. Site:  Refers to Solomon Carter Fuller Mental Health Center, 85 
East Newton Street, Boston, MA 02130. 

 
B. The terms are provided to facilitate communication but do not supersede 

the legal definitions provided in the Contract. 
 
1.3 WORK UNDER THIS CONTRACT 

 
A. The work described under this Contract is to provide all labor, material, 

tools, equipment, and supervision necessary to remove one hundred and 
forty existing door handles and replace them with ligature resistant door 
handles as specified herein in accordance with the manufacturer’s most 
current specification’s and details. Additionally the Contractor shall be 
responsible for installing nine continuous hinges on existing doors, three 
touch key pads and all work pertaining to the installation. The facility 
operates on a twenty-four hour, seven days a week schedule and will be 
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under operation the entire time that the work is to be completed and the 
scope of work will take place on the fourth, fifth and eighth floors. 

 
B. Scope of Work - The general scope of work under the bid includes but is 

not limited to the following: 
 

1. Application of, paying for, and securing any and all permits 
required from local, state and federal agencies, and other 
authorities having jurisdiction over construction on the Site, 
including submitting, revising, and resubmitting all required plans, 
permits, and notifications.  

2. Preparation and submission of project work plan and construction 
schedule.  The Plan shall include all requirements necessary to 
keep all facilities open at all times for safe public access and use. 

3. Mobilization to the Site including but not limited to establishment 
of the Contractor’s Work Space on the Site. 

4. Establish work area perimeter and all necessary control measures 
as required within an Inpatient Psychiatric Nursing Unit which 
operates on a twenty-four hour, seven days a week schedule. 

5. Perform required selective demolition, including but not limited to, 
the removal of one hundred and forty existing door handles and 
nine sets of hinges on existing doors. All existing door handles 
shall be turned over to the facility unless it is decided that the 
condition doesn’t warrant recycling. 

6. Install a total of one hundred and forty project specific ligature 
resistant door handles as manufactured by TownSteel® 
Architectural Hardware MFG along with wrap around plates as 
specified in Section 087100. 

  7. All new ligature resistant door handles shall require custom wrap  
   around plates, refer to specifications for fabrication information. 
  8. Install nine continuous door hinges and the three touch key pads as 
   indicated in the door schedule at the end of the specifications. 
 
1.4 SUBSTANTIAL COMPLETION 
 

A. Substantial completion is defined for this project as fully completes the 
Work. 

 
1.5 CONTRACT INTENT 

 
A. The intent of these specifications is to cover the removal and replacement 

work, complete and operable in every respect with the specified warranties 
for both materials and installation.  It is not intended to give every detail in 
the specification scope of work. DMH and/or the Designer are not 
responsible for absence of information pertaining to the fabrication and 
installation of the proposed ligature resistant door handles, wrap around 
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plates, continuous hinges and key pads.  Furnish all material and 
equipment usually furnished with such a door handle, wrap around plates, 
continuous hinges and key pad installation, whether specifically 
mentioned or not, omitting only such parts as are specific exceptions from 
the Specifications. 
 

B. The door handle, wrap around plates and continuous hinge installation is a 
proprietary design which needs to meet all current MDPH Department of 
Mental Health Care Facility Licensure and Certification Requirements that 
can be found within all the fabrication and installation guidelines as 
specified in Section 087100 and elsewhere.  

 
1.6 EXISTING CONDITIONS 
 

A. The project site is a ten-story structure with a basement and sub-basement 
comprised of approximately 295,000 square feet.  The construction of the 
building was completed in 1970. The floors where the ligature resistant 
work is to be done are secure psychiatric units of approximately 28,447 
square feet total. 

 
1.7 EXAMINATION OF SITE AND DOCUMENTS 

 
A. A mandatory pre-bid conference will be held at the job site on the date and 

at the time indicated in the Invitation to Bid. 
 
B. Bidders are expected to examine and to be thoroughly familiar with all 

contract documents and with the conditions under which the work is to be 
carried out.  The Commonwealth will not be responsible for errors, 
omissions, and/or charges for extra work arising from the Contractors or 
Subcontractors failure to familiarize themselves with the contract 
documents, that the Contractor is familiar with the conditions and 
requirements of both where they require, in any part of the work a given 
result to be produced, that the contract documents are adequate and  they 
will produce the required results. 

 
1.8 CONTRACTOR QUALIFICATIONS 
 

A. The door handles, wrap around plates, continuous hinges and key pads 
must be installed by an applicator authorized and trained by the 
manufacturer in compliance with shop drawings as approved by the 
manufacturer. 
 

B. Within three business days from the bid opening, the apparent low bidder 
shall submit a certification in writing that it has successfully performed at 
least three recent (within last five years) projects of similar size, scope, 
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and cost.  The apparent low bidder shall submit the following information 
for each project: 

 
1. Project Description 
2. Project Value 
3. Date was conducted 
4. Reference with contact information for the Owner who was the 

recipient of the work. 
 
C. The Contractor shall submit the name and resume of the proposed 

superintendent within three business days of the bid opening to DMH 
Project Manager for approval. 
 

D. Letter of Certification 
 
1. Within three days of the bid opening, the Contractor shall submit a 

letter of certification from the manufacturer which certifies that the 
Contractor is authorized to install the manufacturer’s ligature 
resistant door handle system including wrap around plates, 
continuous hinges, key pads and list foreman who have received 
training from the manufacturer along with the dates training was 
received. 

 
E. The Contractor’s Updated Statement is not a public record as defined in 

M.G.L., Chapter 4, Section 7, and will not be open to public inspection. 
 
1.9 CONTRACT METHOD 
 

A. Work under this Contract shall be lump sum price, for the scopes of work 
as described in these Specifications. 
 

B. Should additional work be required or should the quantities of certain 
classes of work be increased or decreased from those required by the 
Contract Documents, by authorization of DMH, the contractor shall 
submit documentation describing the reason for proposed additional costs 
with a comprehensive submittal spelling the increased costs for the change 
order and shall be the basis of payment to the Contractor.  

 
C. The Massachusetts Standard Labor Wage rates, as included in the Contract 

exhibits, will be used for base contract work, as well as any change order 
work. 

 
1.10 SUPERVISION OF THE WORK 
 

A. The Contractor shall be held directly responsible for the correct 
installation of all work performed under this Contract. The Contractor 
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must make good repair, without expense to the Commonwealth, of any 
part of the new work, or existing work to remain, which may become 
inoperative on account of leaving the work unprotected or unsupervised 
during construction of the system or which may break or give out in any 
manner by reason of poor workmanship, defective materials or any lack of 
space to allow for expansion and contraction of the work during the 
Contractor's warranty period, from the date of final acceptance of the work 
by DMH. 
 

B. The Contractor shall be responsible for initiating, maintaining and 
supervising all safety precautions and programs in connection with his 
direct work. 

 
C. The Contractor shall provide adequate number of experienced workers 

regularly engaged in this type of work who are skilled in the application of 
the materials specified. 

 
D. The Contractor shall provide at least one thoroughly trained and 

experienced superintendent on the job at all times work is in progress. 
 
1.11 CONTRACTOR’S USE OF THE PREMISES 
 

A. The Contractor can gain access to the premises during the hours specified 
below. In addition, the Contractor and his personnel will limit themselves 
to only within the Site during working hours.  If work needs to be 
scheduled during times other than those listed below, the Contractor shall 
inform the DMH Project Manager one week prior to work. 
 
1.  Deliveries:  8:00 AM to 2:00 PM. 
2. General Access:   7:00 AM to 4:00 PM. 

 
B. Confine operations at the site to areas permitted by DMH requirements. 

 
C. The Contractor shall supervise the use of the Site related to construction 

and be responsible for correcting any damage identified by DMH to 
DMH’s satisfaction. 

 
1. An existing conditions survey shall be conducted prior to any work 

being performed with the DMH Project Manager, DMH Facility 
Manager, and the DMH Site Director or their representatives.  

 
D. All available existing utilities adjacent to the construction site will be 

available for use during construction unless indicated otherwise.  These 
utilities would include water, sewer, and electricity (110 volt).  Temporary 
connections to these utilities, all metering, transformers, removal, usage, 
and their associated costs will be the responsibility of the Contractor. 
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E. All apparatus, storage, and the operation of workmen in connection with 

activities under this Section shall be confined to limits of the Contract.  
Storage will not be permitted on the property without the approval of the 
DMH Project Manager. 

 
F. All parking regulations shall be observed. 

 
1.12 COORDINATION 
 

A.  The Contractor shall be responsible for the proper fitting of all the work 
and for the coordination of the operations of all trades, subcontractors or 
material and men engaged upon the work.  The Contractor shall do, or 
cause his agents to do, all cutting, fitting, adjusting, and repair necessary 
in order to make the several parts of the work come together properly. 

 
B. Execute the work in an orderly and careful manner with due regard to the 

occupants of the facility, the public, the employees, and the normal 
function of the facility. 

 
C. The work sequence shall follow the planning and schedule established by 

the Contractor as approved by the DMH Project Manager.  The work upon 
the Site shall commence promptly and be executed with full simultaneous 
progress.  Work operations which require the interruption of utilities, 
service, and access shall be scheduled to involve minimum disruption and 
inconvenience, and to be expedited so as to insure minimum duration of 
any periods of disruption or inconvenience. 

 
D. The Contractor shall review the tolerances established in the specifications 

for each type of work and as established by trade organizations.  The 
Contractor shall coordinate the various trades and resolve any conflicts 
that may exist between trade tolerances without additional cost to DMH.  
The Contractor shall provide any chipping, leveling, shoring or surveys to 
ensure that the various materials align. 

 
1.13 REFERENCE STANDARDS 
 

A. For products specified by association or trade standards, comply with 
requirements for the standard, except where more rigid requirements are 
specified or are required by codes.  Refer to the specific Specification for 
specific references. 

 
B. Where reference is made in the Contractual Documents to Publications 

and Standards issued by Associations or Societies, the intent shall be 
understood to specify the current edition of such Publications or Standards 
(including tentative revision) in effect on the date of the contract 



LIGATURE RESISTANT DOOR HANDLE REPLACEMENT S C FULLER MHC 
  85 EAST NEWTON STREET, BOSTON, MA 
  DMH Project No.: 2021-089 
 

SUMMARY OF WORK 
011000-9 

advertisement not withstanding any reference to a particular date. 
 
1.14 PRECONSTRUCTION CONFERENCE 
 

A. The Contractor shall have a responsible representative at the 
pre-construction conference to be called by the DMH Project Manager 
following the award of the Contract, as well as representatives of field or 
office forces and major subcontractors.  All such representatives shall 
have authority to act for their respective firms.  The pre-construction 
conference is to be held within five days of Notice to Proceed, or as 
otherwise determined by DMH. 

 
B. Representatives of the following shall be required to attend this 

conference: 
 

1. DMH Project Manager 
2. DMH Site Director 
3. DMH Facility Manager 
4. Contractor 
5. Door Hardware Installer 
6. Door hardware system manufacturer's representative 
7. Any Subcontractors 

C. The Agenda for the meeting shall include, but not be limited to: 
 
1. Review methods and procedures related to door hardware 

installation, including manufacturer's written instructions. 
2. Review and finalize construction schedule and verify availability 

of materials, Installer's personnel, equipment, and facilities needed 
to make progress and avoid delays. 

3. Examine existing door conditions and finishes for compliance with 
requirements, including fastening. 

4. Review any possible limitations of door hardware being installed 
into the retrofitted doors. 

5. Review any possible governing regulations and requirements for 
insurance and certificates if applicable. 

6. Review temporary protection requirements that will be required 
during and after installation. 

7. Review existing door observation and any necessary repair 
procedures after the hardware installation. 

 
1.15 WORK BY DMH 
 

A. DMH will provide Site Access 
 
B. DMH will designate parking and staging areas. 
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C. DMH will designate areas for the locations for loading and unloading the 

majority of materials to and from the building. 
 
D. Sanitary facilities are available at the Site and will be designated by the 

DMH Facility Manager.  The Contractor is expected to maintain a clean 
and sanitary condition in the restrooms. 

 
E. Stairs and passenger elevator may be used for personnel, removing 

minimal debris and delivering minimal materials. 
 
F. DMH will provide access to water and electrical facilities.  Note that 

electrical service in the Building is 110 volt.  If the Contractor requires 
additional power, the Contractor is responsible to provide the additional 
power under the base contract fee. 
 

1.16 SUBCONTRACTORS 
 

A. After selection, the successful Bidder shall submit a list of any possible 
subcontractors proposed for the performance of the Work to DMH for 
approval.  The list shall include the name, address, contact person, and 
MA tax identification number for each subcontractor. 

 
1.17 PROJECT MEETINGS 
 

A. Project meetings shall be held on a weekly basis and as required subject to 
the discretion of the DMH Project Manager. 

 
B. As a prerequisite for monthly payments, ordering schedules, shop drawing 

schedules, and coordination meeting schedules shall be prepared and 
maintained by the Contractor and shall be revised and updated on a 
monthly basis, and a copy shall be submitted to the DMH Project 
Manager. 

 
C. In order to expedite construction progress on this project, the Contractor 

shall order all materials immediately after the approval of shop drawings 
and shall obtain a fixed date of delivery to the project site for all materials 
ordered which shall not impede or otherwise interfere with construction 
progress.  The Contractor shall present a list and written proof of all 
materials and equipment ordered (through purchase orders).  Such list 
shall be presented at the meetings and shall be continuously updated. 

 
D. Scheduling shall be discussed with all concerned parties, and methods 

shall be presented by the Contractor which shall reflect construction 
completion not being deferred or foreshortened.  Identify critical long-lead 
items and other special scheduling requirements.  The project schedule is 
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to include time for submission of shop drawing submittals, time for 
review, and allowance for resubmittal and review. 

 
E.  Project meetings shall be chaired by the DMH Project Manager. 
 
F.  Minutes of the project meetings shall be prepared by the DMH Project 

Manager and shall be distributed to all present within 72 hours of the 
Project Meeting. 

 
1.18 PERMITS, INSPECTION AND TESTING REQUIRED BY GOVERNING 

AUTHORITIES 
 

A. If the Contract Documents, laws, ordinances, rules, regulations or orders 
of any public authority having any jurisdiction require any portion of the 
Work to be inspected, tested, or approved, the Contractor shall give the 
DMH Project Manager, and such Authority timely notice of its readiness 
so the DMH Project Manager may observe such inspecting, testing, or 
approval. 

 
B.  Prior to the start of construction, the Contractor shall complete application 

to the applicable Building Code enforcement authority for a Building 
Permit.  Such Permit shall be displayed in a conspicuous location at the 
project site. 

 
C.  Unless otherwise specified under the Sections of the Specifications, the 

Contractor shall pay such proper and legal fees to public officers and 
others as may be necessary for the due and faithful performance of the 
work and which may arise as incidental to the fulfilling of this Contract.  
As such, all fees, charges and assessments in connection with the above 
shall be paid by the Contractor.   

 
1.19 CUTTING, CORING, AND PATCHING, UNLESS OTHERWISE 

INDICATED 
 

A.  The Contractor shall do all cutting, coring, fitting and patching of his work 
that may be required to make its several parts come together properly and 
fit it to receive or be received by work of the Subcontractors as indicated 
in the Specifications. 

 
B. The Contractor shall not endanger any work by cutting, coring, or 

otherwise altering the work and shall not cut or alter the work of any other 
Subcontractor except with the written consent of the DMH Project 
Manager. 

 
C. Submit a written request to the DMH Project Manager well in advance of 

executing any cutting or alteration which affects: 
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1. Work of DMH or separate contractor. 
2. Structural value or integrity of any element of the Project. 
3. Integrity or effectiveness of weather-exposed or moisture-resistant 

elements or systems. 
4. Efficiency, operational life, maintenance, or safety of operational 

elements. 
5. Visual qualities of sight-exposed elements. 
6. Request shall include: 

a. Identification of the Project. 
b. Description of affected work. 
c. The necessity for cutting or alteration. 
d. Effect on work of DMH or any separate contractor, or on 

structural integrity of Project. 
e. Description of proposed work: 
f. Alternatives to cutting and patching. 
g. Cost proposal, when applicable. 
h. Written permission of any separate contractor whose work will 

be affected. 
7. Should conditions of Work or the schedule indicate a change of 

products from original installation, the Contractor shall submit 
request for substitution to the DMH Project Manager. 

8. Submit written notice to the DMH Project Manager designating 
date and time the work will be uncovered a minimum of three 
business days in advance. 

 
D. Performance:   

 
1. Execute cutting and patching by methods which will prevent damage 

to other work and will provide proper surfaces to receive installation 
of repairs. 

a. In general, where mechanical cutting is required, cut work with 
sawing and grinding tools, not with hammering and chopping 
tools.   

2. Execute fitting and adjustment of products to provide a finished 
installation to comply with specified products, functions, tolerances, 
and finishes. 

3. Restore work which has been cut or removed; install new products to 
provide completed Work in accordance with requirements of Contract 
Documents. 

5. Patch with seams which are durable and as invisible as possible.  
Comply with specified tolerances for the work. 

6. Restore exposed finishes of patched areas; and, where necessary 
extend finish restoration onto retained work adjoining, in a manner 
which will eliminate evidence of patching. 

7. Refinish entire surfaces as necessary to provide an even finish to 
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match adjacent finishes: 
 
 
1.20 SECURITY REQUIREMENTS 
 

A. The Contractor shall familiarize himself with DMH’s security 
requirements and shall abide by and conform to such established 
regulations at all times.  The Contractor shall submit a list of personnel 
who will be responsible for the rehabilitation work and the maintenance 
service.  List shall be kept current by Contractor. 
 

B. Criminal Offender Record Information Check. All on-site employees 
and/or prospective employees of Contractor and Subcontractors working 
on this project are subject to a CORI (Criminal Offender Record 
Information) check pursuant to Chapter 6 of the Massachusetts General 
Laws.  All on-site personnel must meet this requirement before being 
allowed on site 
 

C. Proper identification must be worn at all times. 
 
1.21 SAFETY REQUIREMENTS 

 
A. The Contractor shall be responsible for all means and methods as they 

relate to safety and shall comply with all applicable local, state, and 
federal requirements that are safety related.  All Contractor and 
subcontractor employees shall be instructed daily to be mindful of the 
fulltime requirements to maintain a safe environment for the facility 
occupants including staff, visitors, clients, and the occurrence of the 
general public on or near the Site. 
 

B. OSHA Safety and Health Course Documentation Records:  Chapter 306 of 
the Massachusetts Acts of 2004 requires that everyone employed at the 
jobsite must complete a minimum 10-hour long course in construction 
safety and health approved by the U.S. Occupational Safety and Health 
Administration (OSHA) prior to working at the jobsite.  Compliance is 
required for the Contractor’s and subcontractors’ on-site employees at all 
levels.  This requirement does not apply to home-office employees visiting 
the Site or to suppliers’ employees who are making deliveries. 

 
C. Documentation records shall be initially complied by the Contractor and 

subcontractors as part of certified payrolls, and the Contractor shall create 
and maintain a copy of the documentation on-site at all times. 

 
D. All accident reports are to be transmitted to the DMH Project Manager 

within 24 hours of occurrences. 
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1.22 SPECIAL REQUIREMENTS 
 
A. The Building is and will be occupied and has 24-hour seven days per week 

occupancy. The Contractor shall take precautions to prevent the spread of 
dust and debris, particularly where such materials may shift inside the 
Building.  The Contractor shall provide labor and materials to construct, 
maintain, and remove necessary temporary enclosures to prevent dust or 
debris in the construction area from entering the remainder of the 
Building. 
 

B. Work shall be conducted in a manner to afford maximum protection of 
building, facilities, employees and the public and to prevent unreasonable 
delay or interference with normal functioning of the building. 

 
C. The Contractor shall meet with the MHC’s Director of Environmental 

Health & Safety and Infection Control Coordinator to develop a Pre-
Construction Infection Control Risk Assessment (“ICRA”) prior to the 
commencement of any construction.  The ICRA will include, but not be 
limited to such topics as:  Air Quality, Infection Control, Noise & 
Vibration, Debris Removal, Utilities, Emergency Procedures, and Interim 
Life Safety Measures.  Once approved, the Contractor will be required to 
comply with the terms of the ICRA throughout the project.  The MHC 
shall have the authority to enforce the terms of the ICRA. 
 

D. All of the Contractor’s employees who will be working inside the Lemuel 
Shattuck MHC will be required to attend an orientation, which will be 
provided by the Shattuck MHC’s Safety Officer, prior to working in the 
Building. The orientation will include, but not be limited to such topics as:  
Patient Confidentiality (HIPAA), Security, Safety, Smoking, Fire Safety, 
Debris Removal, Infection Control, and Hazard Communication.   

 
 
 

**** END OF SECTION ****
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SECTION 013300 
SUBMITTALS 

 
 

PART 1 – GENERAL 
 
1.1 PROVISIONS INCLUDED: 
 

A. Attention is directed to the CONTRACT and GENERAL CONDITIONS 
and all Sections within DIVISION 1 – GENERAL REQUIREMENTS 
which are hereby made a part of this Section of the specification. 
 

1.2 SHOP DRAWINGS, OPERATIONS,  PRODUCT AND MAINTENANCE 
DATA 

 
A. The Contractor shall review and submit to the DMH Project Manager, 

shop drawings, product data, and maintenance required by Specification 
Section. 

 
B.  Final Hardware Schedule Content:  Submit schedule with hardware sets in 

 vertical format as illustrated by the sequence of format for the hardware 
 schedule as published by the Door and Hardware Institute.  Indicate 
 complete designation for each item required for each door or opening, 
 include the following information.  

 
1. Door Index: include door number, heading number and hardware 
 set number 
2. Opening lock function spreadsheet: list locking device and 
 function for each opening. 
3. Type, Style, Function, Size and Finish of each Hardware item.  
4. Name and Manufacture of each item.  
5. Fastenings and other pertinent information.  
6. Explanation of all abbreviations, symbols and codes contained in 
 schedule 
7. Mounting locations for hardware.  
8. Name and phone number for the local manufacturer’s 
 representative for each product. 

C. Project Data for each type of material: 
 
 1. Manufacturer’s standard schematic drawings: 

a. Modify drawings to delete information which is not applicable 
to project. 

b. Supplement standard information to provide additional 
information applicable to project. 
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2. Manufacturer’s catalog sheets, brochures, diagrams, schedules, 
performance charts, illustrations and other standard descriptive 
data: 
a. Clearly mark each copy to identify pertinent materials, 

products or models. 
b. Show dimensions and clearances required. 
c. Show performance characteristics and capacities. 
 

1.3 CONTRACTORS RESPONSIBILITIES 
 
A. The Contractor shall coordinate each submittal with requirements of work 

and contract documents. 
 

B. The Contractor’s responsibility for errors and omissions in submittals is 
not relieved by DMH Project Manager’s review of submittals. 

 
C. Notify DMH Project Manager in writing at time of submission, of 

deviations in submittals from requirements of contract documents or 
previous submissions. 

 
D. Work that requires submittals shall not commence unless submittals have 

DMH Project Manager’s stamp and initials or signature indicating review 
and approval. 

 
E. After DMH Project Manager’s review, the Contractor shall distribute 

required copies. 
 

1.4 SUBMISSION REQUIREMENTS: 
 
A. Make submittals promptly and in such sequence as to cause no delay in 

the work. 
 

B. Submit two (2) opaque copies of shop drawings, and number of copies of 
product data which the Contractor requires for distribution, plus two (2) 
copies which will be retained by the DMH Project Manager. 

 
C. Submittals shall include: 

 
1. Transmittal letter 
2. Date and revision date. 
3. Project title. 
4. The names of: 

a. Contractor 
b. Subcontractor 
c. Supplier 
d. Manufacturer 
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4. Identification of product or material. 
5. Relation to adjacent structure of materials. 
6. Field dimensions, clearly defined as such. 
7. Specification Section number. 
8. Applicable standards, such as ASTM number. 
9. A blank space 5 inches by 4 inches, for the DMH Project Manager’s 

approval/rejection/approved as noted/revise and resubmit notation. 
10. Identification of deviations from contract document. 
11. Contractors stamp, initialized or signed, certifying review and 

approval of submittals. 
 

1.5 RESUBMISSION REQUIREMENTS 
 
A. Shop Drawings: 

 
1. Revise drawings as required and resubmit as specified for previous 

submittal. 
2. Product Data: Submit new data as required from previous 

submittals. 
 

1.6 DISTRIBUTION OF SUBMITTALS AFTER REVIEW 
 
A. Distribute copies of shop drawings and project data which display the 

DMH Project Manager’s written approval to appropriate Subcontractors. 
 
1.7 SCHEDULE OF VALUES 
 

A. Prior to the first request for payment, the Contractor shall submit to the 
DMH Project Manager, a draft Schedule of Values of the various portions 
of the work in sufficient detail to reflect various major components of each 
trade, including quantities when requested, aggregating the total contract 
sum, and divided so as to facilitate payments for work under each Section. 
 

B. The draft Schedule of Values shall be prepared in such form as specified 
or as DMH may approve and it shall include data to substantiate its 
accuracy. 

 
C. Each item in the Schedule of Values shall include its proper share of 

overhead and profit.  This Schedule including breakdown and values 
requires the approval of DMH and shall be used only as a basis for the 
Contractor’s request for payment. 

 
 
 
 

**** END OF SECTION ****
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SECTION 015000 
TEMPORARY FACILITIES AND CONTROLS 

 
 
PART 1 – GENERAL 
 
1.1 GENERAL PROVISIONS 
 

A. Attention is directed to the CONTRACT and GENERAL CONDITIONS 
and all Sections within DIVISION 1 – GENERAL REQUIREMENTS 
which are hereby made a part of this Section of the Specifications. 
 

1.2 DESCRIPTION 
 

A. The Contractor shall be responsible for providing and maintaining 
temporary construction facilities and controls as specified herein. 

 
1.3 DUST CONTROL 
 

A. The Contractor shall provide adequate means for the purpose of 
preventing dust caused by construction operations throughout the period 
of the construction contract. 
 

B. This provision does not supersede any specific requirements for methods 
of construction or applicable general conditions set forth in the contract 
articles with added regard to performance obligations of the Contractor. 

 
C. The Contractor shall provide and maintain floor mats at access points to 

prevent the tracking of dust. 
 

1.4 NOISE CONTROL 
 

A. Develop and maintain a noise-abatement program and enforce strict 
discipline over all personnel to keep noise to a minimum. 

 
B. Execute construction work by methods and by use of equipment which 

will reduce excess noise. 
 

1. Equip air compressors with silencers and power equipment with 
mufflers. 

 
1.5 CLEANING DURING CONSTRUCTION 
 

A. The Contractor shall perform clean-up operations during construction as 
herein specified. 
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B. The Contractor shall at all times during the progress of the work, keep the 
work area and other adjacent areas from accumulation of waste materials 
or rubbish. 

 
C. Cleaning and removal of waste material and/or rubbish must be performed 

daily. 
 
D. Control accumulation and remove waste materials, debris and rubbish 

from the Site periodically and dispose of at legal disposal areas off the 
construction site.  The Contractor shall bear all costs, including fees 
resulting from such disposal. 

 
E. Store volatile wastes in covered metal containers and remove from 

premises. 
 
F. Prevent accumulation of wastes which create hazardous conditions. 
 
G. Provide adequate ventilation during use of volatile or noxious substances. 

 
H. Conduct cleaning and disposal operation to comply with local ordinances 

and anti-pollution laws. 
 
 1. Do not burn rubbish and waste materials on site. 

2. Do not dispose of volatile wastes such as mineral spirits, oil, or 
paint thinner in storm or sanitary drains. 

 
I. Use only those materials which will not create hazards to health or 

property, and which will not damage surfaces. 
 

J. Use only those cleaning materials and methods recommended by 
manufacturer of surface materials to be cleaned. 

 
K. Provide on-site containers for collection of waste materials, debris and 

rubbish. 
 

 
 

 
 

**** END OF SECTION ****
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SECTION 016000 
PRODUCT REQUIREMENTS 

 
 

PART 1 – GENERAL 
 
1.1 GENERAL PROVISIONS 
 

A. Attention is directed to the CONTRACT and GENERAL CONDITIONS 
and all Sections within DIVISION 1 – GENERAL REQUIREMENTS 
which are hereby made a part of this Section of the Specifications. 
 

1.2 PRODUCTS 
 

A. Products include material, equipment and systems.  Products shall be new, 
best of their respective kinds and free from defects. 

 
B. Comply with Specifications and referenced standards as a minimum 

requirement. 
 

C. Components required to be supplied in quantity within a Specification  
Section shall be the same and shall be interchangeable. 
 

D. Do not use materials and equipment removed from existing structures,  
except as specifically required, or allowed, by the Contract Documents. 
 

E. Materials and equipment of similar application: same manufacturer,  
 except as noted. 

 
F.  Secure approval of materials, equipment and installation 

 
1.3 WORKMANSHIP 
 

A. Comply with industry standards except when more restrictive tolerances  
or specified requirements indicate more rigid standards or more precise 
workmanship. 
 

B. Perform work by persons qualified to produce workmanship of specified 
quality. 

 
C. Secure products in place with positive anchorage devices designed and 

sized to withstand stresses, vibration and racking. 
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1.4 MANUFACTURER’S INSTRUCTIONS 
 

A. When work is specified to comply with manufacturer’s instructions, 
submit copies as specified in Section 013300 - SUBMITTALS. 

 
B. Perform work in accordance with details of instructions and specified 

requirements. 
 

C. There shall be no deviations from this Specification or the approved shop 
drawings without the prior written approval of the manufacturer.  Any 
deviation from the manufacturer’s installation must be supported by a 
written certification on the manufacturer’s letterhead and presented to for 
the DMH Project Manager consideration. 

 
1.5 TRANSPORTATION AND HANDLING 
 

A. Refer to CONTRACT and GENERAL CONDITIONS and Specification 
Sections for requirements pertaining to transportation and handling of 
materials and equipment. 
 

B. Transport products by methods to avoid product damage. 

C. Deliver door hardware materials to Site in original containers with seals 
unbroken and labeled with manufacturer's name, product brand name and 
type, date of manufacture, and directions for storing. 

D. Provide equipment and personnel to handle products by methods to 
prevent soiling or damage. 

E. Promptly inspect shipments to assure that products comply with 
requirements, that quantities are correct, and products are undamaged. 

 
1.6 STORAGE AND PROTECTION 
 

A. Refer to CONTRACT and GENERAL CONDITIONS and Specification 
Sections for requirements pertaining to storage and protection of materials 
and equipment. 
 

B. Store products in accordance with manufacturer’s instructions, with seals 
and labels intact and legible.  Store sensitive products in weathertight 
enclosures; maintain within temperature and humidity ranges required by 
manufacturer’s instructions. 

 
C. Arrange storage to provide access for inspection.  Periodically inspect to 

assure that products are undamaged and are maintained under required 
conditions. 
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D. Contractor will provide secure lock-up for door hardware delivery to the 

project, but not yet installed. Control handling and installation of hardware 
items so that completion or work will not be delayed by hardware losses 
both before and after installation.  
 

E. Items damaged in shipment shall be replaced promptly and with proper 
material and paid for by whoever did the damage or caused the damage to 
occur.  
 

F. Hardware shall be handled in a manner to avoid damage, marring, or 
scratching. Irregularities that occur to the hardware after it has been 
delivered to the project shall be corrected, replaced, or repaired by the 
contractor.  Hardware shall be protected against malfunction due to paint, 
solvent, cleanser or chemical agent.  
 

F. No direct shipments will be allowed unless approved by the contractor.  
 

 
 

 
 

**** END OF SECTION ****



LIGATURE RESISTANT DOOR HANDLE REPLACEMENT S C FULLER MHC 
  85 EAST NEWTON STREET, BOSTON, MA 
  DMH Project No.: 2021-089 
 

CLOSEOUT PROCEDURES 
017000-23 

SECTION 017000 
CLOSEOUT PROCEDURES 

 
 

PART 1 – GENERAL 
 
1.1 GENERAL PROVISIONS 
 

A. Attention is directed to the CONTRACT and GENERAL CONDITIONS 
and all Sections within DIVISION 1 – GENERAL REQUIREMENTS 
which are hereby made a part of this Section of the Specifications. 
 

1.2 FINAL CLEANING 
 

A. Upon completion of the work under this Contract, the Contractor shall 
leave the project site ready for use without the need for further cleaning or 
directly related painting of any kind and with all work in perfect order. 
The Contractor shall perform final cleaning operations as herein specified 
prior to final inspection. 
 

B. At the completion of work, all rubbish, debris, waste, materials, and 
salvaged materials shall be removed from the site.  All tools, scaffolds, 
apparatus and appliances used in connection with work shall be removed 
by the Contractor, and the premises shall be left in clean condition. 
 

C. Cleaning shall include all surfaces, interior and exterior in which the 
Contractor has had access whether existing or new. 

 
D. Use only those cleaning materials which will not create hazards to health 

or property, and which will not damage surfaces. 
 
E. Use only those cleaning materials and methods that are recommended by 

the manufacturer of surface material to be cleaned. 
 
F. Employ experienced workmen or professional cleaners for final cleaning 

operations. 
 
G. Remove grease, mastic, adhesives, dust, dirt, stains, labels, fingerprints, 

and other foreign materials from sight-exposed interior and exterior 
surfaces. 
 

H. Repair, patch and touch up marred surfaces to specified finish, to match 
adjacent surfaces.  
 

I. The Contractor shall remove from the site , all building rubbish, unused 
materials belonging to him or used under his direction during construction 



LIGATURE RESISTANT DOOR HANDLE REPLACEMENT S C FULLER MHC 
  85 EAST NEWTON STREET, BOSTON, MA 
  DMH Project No.: 2021-089 
 

CLOSEOUT PROCEDURES 
017000-24 

or impairing the use or appearance of the property and shall restore such 
areas affected by the work to their original condition  

 
J. Prior to final completion, the Contractor shall conduct an inspection of 

sight-exposed interior and exterior surfaces, and all work areas, to verify 
that the entire work is clean. 

 
1.3 PROJECT DOCUMENTS 
 

A. Record Drawings shall consist of all the contract drawings.  Drawings 
shall be provided in electronic form and on CD. 
 

B. Project Manuals: 
 

1. Before requesting acceptance of work, furnish as required, copies of 
product manuals shall be provided to the DMH Project Manager.  
The Project Manual shall contain, but not be limited to: 

 
a. Final detail of all submittals: door handles, custom wrap 

arounds, continuous hinges, key pads, fasteners, 
reinforcements, etc. 

b. Product reference including Manufacturer’s name and material 
description detail sheet for all major applicable materials and 
finishes. 

c. Copies of manufacturer’s final inspection reports to DMH prior 
to the issuance of the manufacturer’s warranty. 

d. Product data on all related work. 
 

2. Complete project manual and all detail and documentation to also 
be electronic and furnished on CD. 
 

C. Operation and Maintenance Manuals: Should include cleaning, 
replacement parts information, warranties, all contact information of 
subcontractors and a formal warranty for all work completed. 
 

D. Preventative Maintenance Checklist: Per recommendations of 
manufacturers. 

  
1.4 GUARANTEES AND WARRANTIES 
 

A. The Contractor shall submit to the DMH Project Manager all extended 
guarantees and warranties that have been specified in various, individual 
Sections of the Specifications. 

 
B. Contractor’s Warranty: The subcontractor shall supply DMH with a 

minimum one-year workmanship warranty, starting at the date of final 
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acceptance of the Project.  In the event any work related to the installation 
is found to be defective within one year of final acceptance, the Contractor 
shall remove and replace such at no additional cost to the Commonwealth.  
The Contractor’s warranty obligation shall run directly to DMH, and a 
copy of the door handle signed warranty shall be sent to the door handle 
system’s manufacturer.  

1. The duration of the Contractor’s one-year warranty shall run 
concurrent with the door handle/hardware system’s manufacturer’s  
warranty.  

 
C. Should Contractor fail to remedy such defects within the agreed length of 

time, to be specified in notice from DMH, DMH may have such work 
performed by another contractor and charge the entire cost to the 
Contractor. 

 
 
 

**** END OF SECTION ****
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SECTION 024119 
SELECTIVE DEMOLITION 

 
 

PART 1 – GENERAL 
 
1.1 GENERAL PROVISIONS 
 

A. Attention is directed to the CONTRACT and GENERAL CONDITIONS 
and all Sections within DIVISION 1 – GENERAL REQUIREMENTS 
which are hereby made a part of this Section of the Specifications. 
 

B. Equality of material, article, assembly or system other than those named or 
described in this Section shall be determined in accordance with the 
provisions of the CONTRACT and GENERAL CONDITIONS. 

 
1.2 DESCRIPTION 
 
 A. It is not the intent herein to describe all the items and work required to be 

removed under this Section.  The Contractor shall assure himself that all 
the work to be removed, not otherwise specified herein or described under 
other Sections shall be removed under this Section at no additional cost to 
the Commonwealth. 
 

B. The Contractor shall also examine other Sections of these Specifications 
and familiarize himself with their provisions regarding the removal of 
existing items and work.  He shall understand that all items and work not 
specifically mentioned to be removed by the requirements of other 
Sections of these Specifications shall be removed as part of the work 
under this Section. 

 
C. The scope of work consists of material and services to be furnished under  

this Section, and without limiting the generality thereof, includes labor, 
equipment and services required for the removal of existing work, special 
protection and all work incidental thereto as specified herein and as shown 
on the Drawings. 

 
1.3 RELATED WORK 
 
 A. The following work is not included in this Section and is to be performed 

under the contracted scope of work: 
 

1. Movable items and items of DMH’s equipment in the areas of the 
existing building affected by the work under this Contract will be 
removed by DMH. 
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2. The patching and/or repair of any existing materials, equipment, 
structure caused by work performed under this scope of work is to 
be included under these Specifications describing similar 
construction.  The Contractor shall do his utmost to keep such 
necessary patching and repairing to a minimum. 

 
1.4 PERMITS AND CODES 
 
 A. Work specified herein shall conform to Specifications and shall comply 

with all rules, regulations, laws and ordinances of the Commonwealth of 
Massachusetts. 

 
 B. The Contractor shall procure and pay for all permits and licenses required 

for the complete work specified or inferred under this Section. 
 
1.5 SCHEDULING 
 
 A. Before beginning the removal, the Contractor shall consult jointly with the 

DMH Site Director and DMH Project Manager to determine the schedule 
of work, exact places, times and days during which the removal work 
may, or may not be carried on, and to determine further reasonable 
requirements, particularly in regards to noise prevention, dust prevention, 
and safety precautions. 

 
 B. No work shall be started in existing building without prior approval of the 

DMH Facility Manager.  The Contractor shall give the DMH Site Director 
adequate advance notice of his/her readiness to start such work in order 
that they may properly rearrange activities or evacuate the spaces to be 
affected. 

 
1.6  EXAMINATION OF PREMISES 
 

A. The Contractor will be held to have examined the premises before 
submitting proposals for the work and to have satisfied himself as to the 
existing conditions under which he will be obliged to operate or that will 
in any way affect the work. 

 
B. The Contractor is responsible to determine the character and amount of 

materials and debris to be removed.  No allowances will be made in this 
connection for error or negligence of the Contractor. 
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1.7 ENCLOSURES 
 

A. Provide temporary barriers and/or protection as required to separate work 
areas from DMH’s occupied areas, to prevent penetration of dust and to 
prevent damage to existing areas and equipment.   

 
B. Provide plastic sheet material and tape to seal HVAC supplies and exhaust 

to ensure no debris enters the existing system.  Insure that dust does not 
enter the ductwork. 

 
PART 2 – PRODUCTS   
 
Not Used 

 
PART 3 – EXECUTION 
 
3.1 PREPARATION 
 
A. Before starting the removal of work, the Contractor shall arrange for the 

protection of active services in the areas where construction work is to take place 
 

3.2 REMOVAL OF EXISTING WORK 
 

A. Provide dust protection to contain dust and debris to the work area. 
 
 

3.3 CLEAN-UP 
 
 At the completion of work, all rubbish, debris waste, materials, and salvaged 

materials shall be removed from the site.  All salvaged materials that were 
requested to remain as recyclable shall be turned over to DMH facility staff.  All 
tools, scaffolds, apparatus and appliances used in connection with work under this 
Section shall be removed by the Contractor, and the premises shall be left in clean 
condition, ready for the alteration work as described under other Sections of these 
Specifications. 

 
 
 

 
 
 

**** END OF SECTION **** 
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SECTION 087100 
DOOR HARDWARE 

 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A.  General Provisions of the Contract, including General and Supplementary 
 Conditions and Division 1 Specifications Sections, apply to this section 

 
1.2  SUMMARY 

 
A.  Section Includes 

 
1. Furnish and installation of all mechanical finish hardware necessary for all 
 doors and hardware as specified herein and as enumerated in hardware 
 sets and as indicated and required by actual conditions at the building.   
 The hardware shall include the furnishings of all necessary screws, bolts 
 and all other devices necessary for proper application of the hardware.   
 Installation shall include field modification and preparation of existing 
 doors for new hardware being installed.  Provide necessary fillers, 
 dutchman, reinforcements and fasteners for mounting new hardware to 
 cover existing door/frame preps.  

 
1.3 REFERENCES 

 
A.  Applicable State and Local building codes and standards 

 
B.  Fire/Life Safety 

 
1. NFPA-National Fire Protection Association 

 a. NFPA 80-Standard for Fire Doors and Fire Windows 
 b. NFPA 101-Life Safety Code 

 
C.  Accessibility 
 

1. ADA Americans with Disabilities Act 
2. Massachusetts Architectural Access Board Regulation-521 CMR 

 
D.  DHI Door and Hardware Institute 

 
1. Sequence and Format for the Hardware Schedule 
2. Recommended Locations for Builders Hardware 
 

E. ANSI-American National Standards Institute 
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1. ANSI/BMHA A156.1-A156.29 and ANSI A156.31-Standards for 
 Hardware and Specialties 

 
1.4 SUBMITTALS 

 
 A. General: Submit the following in accordance with Conditions of Contract.  Prior 

 to submittal field verify existing doors receiving new hardware.   Verify new 
 hardware is compatible with the existing door/frame preparation and/or existing 
 conditions.  Advise building owner within the submittal package of 
 incompatibility or issues.  

 
B. Catalog Cuts: Product data including manufacturers’ technical product data for 
 each item of door hardware, installation instructions, maintenance of operating 
 parts and finish, and other information necessary to show compliance with 
 requirements.  
 
C.  Final Hardware Schedule Content:  Submit schedule with hardware sets in 

 vertical format as illustrated by the sequence of format for the hardware schedule 
 as published by the Door and Hardware Institute.  Indicate complete designation 
 for each item required for each door or opening, include the following 
 information.  

 
1. Door Index: include door number, heading number and hardware set 
 number 
2. Opening lock function spreadsheet: list locking device and function for 
 each opening. 
3. Type, Style, Function, Size and Finish of each Hardware item.  
4. Name and Manufacture of each item.  
5. Fastenings and other pertinent information.  
6. Explanation of all abbreviations, symbols and codes contained in schedule 
7. Mounting locations for hardware.  
8. Name and phone number for the local manufacturer’s representative for 
 each product. 

 
D.  Samples: if requested by the owner, submit production sample or sample 

 installations as requested of each type of exposed hardware unity in the finish 
 indicated, and tagged with a full description for coordination with the schedule.  
 

1. Samples will be returned to the supplier in like-new condition.   Units that 
 are acceptable to the owner may, after final check of operations, be 
 incorporated into the work, within limitations of key coordination 
 requirements.  

 
E  Operations and Maintenance Data: Provide the following:  
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1. Complete information on care, maintenance, and adjustment: data on 
 repair and replacement parts, and information on preservation of finishes.  
2. Catalog pages for each product 
3. Name, address and phone number for local representative for each 
 manufacturer.  
4. Parts list for each product.  
5. One complete set of special tools required for maintenance and adjustment 
 of hardware.  
6. Copy of warranties including appropriate reference numbers for 
 manufacturers to identify the project. 

 
1.5 QUALITY ASSURANCE 
 

A.  Substitutions:  Products are to be those specified to ensure a uniform basis of 
 acceptable materials.  Request for substitutions must be made in accordance with 
 requirements.  If proposing a substitute product, submit product data for the 
 proposed item with product data for the specified items and indicate basis for 
 substitution and savings to be made. Certain products have been selected for their 
 characteristics and particular project suitability.  

  
1. Items listed have been requested by the Owner to match existing products 
 by the specified manufacturer for continuity and/or future performance, 
 maintenance standards and approved for use in “high risk” patient areas in 
 ‘Patient Safety Standards, Materials and System Guidelines’ 25th Edition 
 as recommended by the New York State Office of Mental Health and 
 adopted by the Massachusetts Department of Mental Health.   

 
B.  Supplier Qualifications:  A recognized architectural hardware supplier, with 

 warehousing facilities in the project’s vicinity, that has a record of successful in-
 Service performance for supplying door hardware similar in quantity, type and  
 quality to that indicated for this project and that provides a certified Architectural 
 Hardware Consultant (AHC) available to the owner, architect and contractor, at 
 reasonable times during the course of the work for consultation.  

 
C.  Single Source Responsibility:  Obtain each type of hardware (latch and Locksets, 

hinges, exit devices, closers, etc.) from a single manufacturer.  
 

 
1.6 DELIVERY, STORAGE AND HANDLING 

 
A.  Tag each item or package separately with identification related to the final 

 hardware schedule, and include installation instructions with each item or 
 package.  

B. Each article of hardware shall be individually packaged in manufacturer’s original 
packaging.  
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C. Contractor will provide secure lock-up for door hardware delivery to the project, 
but not yet installed. Control handling and installation of hardware items so that 
completion or work will not be delayed by hardware losses both before and after 
installation.  
 

D. Items damaged in shipment shall be replaced promptly and with proper material 
and paid for by whoever did the damage or caused the damage to occur. 
 

E. Hardware shall be handled in a manner to avoid damage, marring, or scratching. 
Irregularities that occur to the hardware after it has been delivered to the project 
shall be corrected, replaced, or repaired by the contractor.  Hardware shall be 
protected against malfunction due to paint, solvent, cleanser or chemical agent. 
 

F. No direct shipments will be allowed unless approved by the contractor.  
 
1.6 WARRANTY 

 
A.  Provide a manufacturer’s warrantee as specified and as follows;  

 
1. Anti-Ligature Door Locks: 10 years 
2. Other Hardware: 1 year 

 
B.  No liability is to be assumed where damage or faulty operation is due to improper 

 installation, improper use, or abuse.  
 

C.  Products judged to be defective during the warranty period shall be replaced or 
 repaired in accordance with the manufacturer’s warranty, at no additional cost to 
 the owner.  

 
1.6 MAINTENANCE 

 
A.  Maintenance tools and instructions: Furnish a complete set of specialized tools 

 and maintenance instructions as needed for Owners continued adjustment, 
 maintenance, and removal and replacement of door hardware.  

 
PART 2 - PRODUCTS 
 
2.1 MANUFACTURERS 
 

A.  Approved manufacturers:  
Item    Scheduled Manufacturer  

1. Anti-Ligature Locks:   Town Steel    
2. Wrap Around Plates  Don-Jo     
3. Hinges    Select Hinge    
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B.  Approval of manufacturers other than those listed shall be in accordance with 

 paragraph 1.05.A. 
 

C.  Note that even though an acceptable substitute manufacturer may be listed, the 
 product must provide all the functions and features of the specified product or it 
 will not be approved. 
  

D.  Hand of Door: Furnish each item of hardware for proper installation and operation 
 of door movement.  

 
2.2 MATERIALS 

 
A  Fasteners 
 

 1. Provide hardware manufactured to conform to published templates,  
  generally prepared for machine screw installation 
 2. Furnish Security/Torx screws for installation with each hardware item.   
  Finish exposed (exposed under any condition) Screws to match hardware  
  finish, or, if exposed in surfaces of other work, to match finish of this  
  other work as closely as possible including “prepared for paint” surfaces  
  to receive painted finish.  
 3. Hardware shall be installed with Security/Torx fasteners provided by the  
  hardware manufacturer.  

 
B.  Anti-Ligature Locks 
 

 1. Provide cylindrical locks certified to meet ANSI A156.2-2011, Grade1  
  operational and appear in the BHMA Certified Products Directory and  
  UL10C listed and with 5-point ligature resistant arch trim.  
 2. Backset 2-3/4” or 5” where applicable, door thickness 1-3/4”  
 3. Stainless Steel Arch Trim, 2-5/8” projection, Stainless Steel Plate 9-5/8” X 
  2-13/16”.  Stainless Steel deadlocking latch bolt, ½” throw, stainless steel  
  ASA Strike Standard 
 4. Provide tamper resistant mounting screws. 

 
C.  Wrap Around Plate 

  
 1. Provide wrap around plates were necessary to repair any damaged doors  
  and cover any existing holes not covered by the new hardware 
 2. All wrap around will have a door thickness of 1-3/4” and a backset of 2- 
  3/4”  
 3. Stainless steel material must be used.  
 4. Provide tamper resistant mounting screws only.  
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D.  Continuous Hinges 
 
 1. All hinges must be full length of door 
 2. Provide hinges were necessary to reinforce any weakened doors.  
 3. Clear anodized aluminum material must be used.  
 4. Any and all hinges must be installed with Tipit hospital tips  
 5. Half surface hinges must be used on all required doors.  

 
2.3 FINISHES 

 
A.  Finish of all hardware shall be 32D, Satin Stainless Steel (630) with no 

 exceptions.  
 

 1. Anti-Ligature Hardware: 32D (BHMA 630) 
 2. Wrap around plates: 32D (BMHA 630) 
 3. Continuous Hinges: 28 (BMHA 628)  

 
PART 3 – EXECUTION 
 
3.1 EXAMINATION 

 
A.  Prior to installation of any hardware, examine all doors and related items for 

 conditions that would prevent proper installation of finish hardware.  Correct all 
 defects prior to proceeding with installation.  
 

3.2 INSTALLATION 
 
A.  Coordination 
 

 1. Prior to installation of hardware, schedule and hold a meeting for the  
  purpose of instructing installers on proper installation and adjustment of  
  finish hardware.  Representatives of Locks and Wrap-Arounds shall  
  conduct training; provide at least 10-day notice to representatives.   After  
  training a letter of compliance, indicating when the training was held and  
  who was in attendance, shall be sent to the owner.  

 
B.  Hardware will be installed by qualified tradesmen, skilled in the application of 

 commercial grade hardware.   For technical assistance if necessary, installers may 
 contact the manufacturer’s rep for the item in question.  

 
C.  Mount hardware units at heights indicated in “Recommended Locations for 

 Builders Hardware for Standard Wood Doors by the Door Hardware Institute.  
 
D.  Install each hardware item in compliance with the manufacturer’s instructions and 

 recommendations, using only the fasteners provided by the manufacturer.  



LIGATURE RESISTANT DOOR HANDLE REPLACEMENT S C FULLER MHC 
  85 EAST NEWTON STREET, BOSTON, MA 
  DMH Project No.: 2021-089 

 

 
DOOR HARDWARE 

087100-35 
 

E.  Set units level, plumb and true to line and location.  Adjust and reinforce the 
 attachment substrate as necessary for proper installation and operation.  

 
F.  Operating parts shall move freely and smoothly without binding, sticking or 

 excessive clearance.  
 

3.3 ADJUSTING, CLEANING AND DEMONSTRATING 
 

A.  Adjust and check each operating item of hardware and each door, to ensure proper 
 operation or function of every unit.   Replace units which cannot be adjusted to 
 operate freely and smoothly.  

 
B.  Clear adjacent surfaced soiled by hardware installation.  
 
C.  Instruct Owner’s personnel in the proper adjustment, lubrication and maintenance 

 of door hardware and hardware finishes.  
 

3.4 FIELD QUALITY CONTROL 
 
A.  Prior to substantial completion, the installer, accompanied by representatives of 

 the manufacturers of Locks and Wrap-Arounds shall perform the following work:  
 

 1. Examine and re-adjust each item of door hardware as necessary to restore  
  function of doors and hardware to comply with specified requirements.  
 2. Consult with and instruct Owner’s personnel in recommended additions to 
  the maintenance procedures.  
 3. Replace hardware items that have deteriorated or failed due to faulty  
  design, materials, or installation of hardware units.  
 4. Prepare a written report of current and predictable problems of substantial  
  nature in the performance of the hardware.  
 5. At the completion of the project, a qualified factory representative for the  
  manufacturers of locksets and wrap-arounds shall arrange and hold a  
  training session to instruct the Owner’s personnel on the proper   
  maintenance, adjustment, and/or operation of their respective products.    
  After training a letter of compliance, indicating when the training was held 
  and who was in attendance, shall be sent to the owner.  

 
3.5 PROTECTION 
 

A.  Provide for the proper protection of complete items of hardware until the Owner 
 accepts the project as complete.  Damaged or disfigured hardware shall be 
 replaced or repaired by the responsible party.  
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3.6 HARDWARE SCHEDULE 
 

A.  Provide hardware for each door to comply with requirements of Section “Finish 
 Hardware”, hardware set numbers indicated in door schedule, and in the 
 following schedule of hardware sets.  

 
B.  It is intended that the following schedule includes complete items of finish 

 hardware necessary to complete the work.   If a discrepancy is found in the 
 schedule, such as a missing item, improper hardware for a frame, door or fire 
 code, then Owner will be the deciding authority.  

 
C.  Locksets, wrap-arounds and other hardware items are referenced in the hardware 

 sets for series, type and function.  
 
D.  Hardware Sets 
 

Set #1 - (Single Door with Institutional Mortise Lock) 
Provide each single door(s) with the following: 
 

1 Institutional   MRX-A-30  32D   TS 
1 Wrap Around   504-MRXA  32D   DJ 

 
ALL FASTENERS TO BE USED MUST BE PIN AND STAR TORX 
SCREWS.  
 

FIELD REVIEW EXISTING DOOR AND FRAME. FIELD MODIFY AND PREPARE 
EXISTING DOOR AND FRAME FOR NEW HARDWARE BEING INSTALLED. 
PROVIDE NECESSARY FILLERS, DUTCHMEN, REINFORCEMENTS, AND 
FASTENERS FOR MOUNTING NEW HARDWARE AND TO COVER EXISTING 
DOOR AND FRAME PREPS.  

Set #2 (Single Door with Classroom Mortise Lock) 
Provide each single door(s) with the following: 
 

1. Classroom   MRX-A-05  32D   TS 
1    Wrap Around  504-MRXA  32D   DJ 
 
ALL FASTENERS TO BE USED MUST BE PIN AND STAR TORX 
SCREWS.  
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FIELD REVIEW EXISTING DOOR AND FRAME. FIELD MODIFY AND PREPARE 
EXISTING DOOR AND FRAME FOR NEW HARDWARE BEING INSTALLED. 
PROVIDE NECESSARY FILLERS, DUTCHMEN, REINFORCEMENTS, AND 
FASTENERS FOR MOUNTING NEW HARDWARE AND TO COVER EXISTING 
DOOR AND FRAME PREPS.  

Set #3 (Single Door with Storeroom Mortise Lock) 
Provide each single door(s) with the following: 
 

1. Storeroom   MRX-A-07  32D   TS 
1    Wrap Around  504-MRXA  32D   DJ 
 
ALL FASTENERS TO BE USED MUST BE PIN AND STAR TORX 
SCREWS.  

 

FIELD REVIEW EXISTING DOOR AND FRAME. FIELD MODIFY AND PREPARE 
EXISTING DOOR AND FRAME FOR NEW HARDWARE BEING INSTALLED. 
PROVIDE NECESSARY FILLERS, DUTCHMEN, REINFORCEMENTS, AND 
FASTENERS FOR MOUNTING NEW HARDWARE AND TO COVER EXISTING 
DOOR AND FRAME PREPS.  

Set #4 (Single Door with Storeroom Mortise Lock) 
Provide each single door(s) with the following: 
 

1. Storeroom    MRX-A-07  32D   TS 
1    Wrap Around  504-MRXA  32D   DJ 
1. Continuous Hinge  SL-52-HD  28   SL 
 
ALL FASTENERS TO BE USED MUST BE PIN AND STAR TORX 
SCREWS.  

 

FIELD REVIEW EXISTING DOOR AND FRAME. FIELD MODIFY AND PREPARE 
EXISTING DOOR AND FRAME FOR NEW HARDWARE BEING INSTALLED. 
PROVIDE NECESSARY FILLERS, DUTCHMEN, REINFORCEMENTS, AND 
FASTENERS FOR MOUNTING NEW HARDWARE AND TO COVER EXISTING 
DOOR AND FRAME PREPS.  
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Set #5 (Single Door with Touch Key Pad Mortise Lock) 
Provide each single door(s) with the following: 
 

1. Touch Key Pad  XMRX-A-4000  32D  
 TS 

1    Wrap Around  504-MRXA  32D   DJ 
 
ALL FASTENERS TO BE USED MUST BE PIN AND STAR TORX 
SCREWS.  

 

FIELD REVIEW EXISTING DOOR AND FRAME. FIELD MODIFY AND PREPARE 
EXISTING DOOR AND FRAME FOR NEW HARDWARE BEING INSTALLED. 
PROVIDE NECESSARY FILLERS, DUTCHMEN, REINFORCEMENTS, AND 
FASTENERS FOR MOUNTING NEW HARDWARE AND TO COVER EXISTING 
DOOR AND FRAME PREPS.  

Set #6 (Single Door with Storeroom Mortise Lock) 
Provide each single door(s) with the following: 
 

2 Storeroom   MRX-A-07  32D   TS 
2    Wrap Around  504-MRXA  32D   DJ 
 
ALL FASTENERS TO BE USED MUST BE PIN AND STAR TORX 
SCREWS.  

 

FIELD REVIEW EXISTING DOOR AND FRAME. FIELD MODIFY AND PREPARE 
EXISTING DOOR AND FRAME FOR NEW HARDWARE BEING INSTALLED. 
PROVIDE NECESSARY FILLERS, DUTCHMEN, REINFORCEMENTS, AND 
FASTENERS FOR MOUNTING NEW HARDWARE AND TO COVER EXISTING 
DOOR AND FRAME PREPS.  

Note: Refer below to door hardware schedule 4th, 5th and 8th Floor Schedules. 

 

 

****END OF SECTION**** 
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Door Hardware Schedule for    
Solomon Carter Fuller Hospital    
    
4th Floor    
    
Door#  Handing Hardware Set 
Sally Port by Bathroom RH 1  
Sally Port by Stairwell #3 RHR 1  
Sally Port Inside By Bathroom LH 1  
Sally Port Inside by Stairwell #3 RHR 1  
Shower #1 RH 2  
Shower #2 LH 2  
Shower #3HP LHR 2  
Staff Bathroom RH 5  
Telephone Booth RH 3  
440 Laundry RH 3  
441 Team Treatment LH 2  
442 Bedroom LH 2  
443 Bedroom LH 2  
444 Bedroom RH 2  
445 Bedroom RH 2  
446 Bedroom LH 2  
447 Bedroom LH 2  
448 Locker RH 4  
449 Kitchen RH 6  
451 Mediation LHR 3  
452 Soild Linen LHR 3  
453 Clean Linen LHR 3  
454 Exam LH 3  
455 Bed LHR 2  
455A Seclusion LH 2  
455B Bathroom LHR 2  
456 Chart RH 3  
457 Quiet Activity RH 3  
458 Bedroom RH 2  
459 Bedroom RH 2  
460 Bedroom LH 2  
461 Bedroom RH 2  
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462 Bedroom LH 2  
463 Group RH 3  
464 Sensory RH 3  
465 Comfort LH 2  
466 Treatment LH 3  
467 Security LH 3  
468 Visitor RH 3  
Stairwell #4 LH 3  
    
    
5th Floor    
    
Door#  Handing Hardware Set 
Corridor LH 1  
Rear Elevator Lobby by Stariwell#3 RH 2  
Rear Elevator Lobby Entrance to Unit LH 1  
Sally Port by Front Elevator RHR 1  
Sally Port By Stairwell #3 LHR 1  
Sally Port Inside by Front Elevator LHR 1  
Sally Port Inside by Stairwell #3 RHR 1  
Shower #1-HP LHR 2  
Shower #2 LH 2  
Shower #3 LH 2  
Staff Bathroom RH 5  
Staff Bathroom LH 5  
Staff Bathroom LH 3  
Telephone RHR 3  
527 Bedroom RH 2  
528 Bedroom RH 2  
529 Bedroom LH 2  
530 Bedroom LH 2  
531 Bedroom RH 2  
532 Bedroom RH 2  
533 Bedroom LH 2  
534 Bedroom LH 2  
535A Kitchen RH 3  
536 Chart RH 3  
537 Mediation LHR 3  
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538 Locker RH 3  
539 Soiled Linen LHR 3  
539A Clean Linen LHR 3  
540 Exam Room LH 3  
Shower #4 RH 2  
541 Seclusion Ante Room LH 2  
541A Seclusion Bedroom LHR 2  
541B Seclusion Bathroom LHR 2  
542 Quite Activity LH 3  
543 Bedroom RH 2  
544 Bedroom RH 2  
545 Bedroom LH 2  
546 Bedroom RH 2  
547 Bedroom LH 2  
548 Bedroom LH 2  
549 Bedroom LH 2  
550 Comfort LH 2  
551 Office RH 4  
551A Laundry RH 3  
552 Office RH 4  
553 Sensory LH 3  
554 Office RH 4  
555 Office LH 4  
556 Library LH 3  
556A Library RH 3  
557 Security LH 3  
558 Team Treatment RH 3  
559 Storage RH 4  
560 OT Therapy RH 3  
560A OT Therapy LHR 1  
Stairwell #4 LH 3  
    
    
8th Floor    
    
Door#  Handing Hardware Set 
Sally Port by Bathrooms LHR 1  
Sally Port by Starwell#3 LHR 1  
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DOOR HARDWARE 

087100-42 
 

Sally Port Inside by Bathroom LHR 1  
Shower #1 RH 2  
Shower #2 LH  2  
Shower #3 HP LH 2  
Staff Bathroom LH 3  
Telephone RHR 3  
819 Bedroom LH 2  
820 Bedroom RH 2  
821 Bedroom LH 2  
822 Bedroom RH 2  
823 Bedroom LH 2  
824 Bedroom RH 2  
825 Bedroom LH 2  
826 Bedroom RH 2  
827 Bedroom LH 2  
828 Bedroom RH 2  
829 Bedroom LH 2  
830 Storage LHR 4  
831 Clean Linen RHR 4  
832 Locker LHR 4  
833 Medication RH  3  
834 Ante-Room LH 2  
834-A Bedroom RH 2  
834-B Bedroom RHR 2  
835 Charting LH 3  
837 Exam LH 3  
837-A Storage LHR 3  
838 Sensory RH 3  
839 Lab LH 3  
840 Soiled RH 3  
841 Storage LH 3  
842 Treatment Team RH 3  
843 Group/OCC Therapy RH 3  
844 Office LH 3  
845 Office RH 3  
846 Comfort LH 2  
847 Office LH 3  
848 Dining Lh 3  
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DOOR HARDWARE 

087100-43 
 

849 Laundry RH 3  
850 Visitor LH 3  
851 Security LH 3  
Stairwell #4 RHR 3  
 


	COMMONWEALTH OF MASSACHUSETTS
	INSTRUCTIONS TO BIDDERS
	(508) 616-2245
	Project Title: 2021 – 089 Ligature Resistant Door Hardware Replacement
	S.C. Fuller Mental Health Center
	85 East Newton Street, Boston, MA 02118
	Deadline for filing General bids is at:  1:00 PM Friday June 4, 2021
	COVID-19 Precaution Notice:  Anyone attending site viewing(s) will be required to follow state and city precaution guidelines by wearing the necessary face mask and practicing safe distancing.
	The estimated time for completion of the Work is sixty days (60) days, and will be specified in Article 2 of the Owner - Contractor Agreement for the successful bidder.  Liquidated damages for failure to complete work on time is $500 per day, and will...
	Bidding Documents must be obtained via COMMBUYS website.   If you need assistance with COMMBUYS, please call the COMMBUYS help desk at (617) 720-3197.  COMMBUYS Job Aids for Vendors on how to use COMMBUYS are available by clicking the link below.
	https://www.mass.gov/service-details/job-aids-for-vendors
	The filed subtrades for this project are as follows: (not applicable)
	As used herein, capitalized terms shall have the meaning assigned to them in the General Conditions of the Contract and the Owner - Contractor Agreement unless the context clearly indicates otherwise.
	SECTION 2 -- GENERAL BIDDERS - CERTIFICATE OF ELIGIBILITY AND UPDATE STATEMENT   (NOT APPLICABLE)
	SECTION 10 - EXECUTION OF CONTRACTS
	PREVAILING WAGE SCHEDULE/OSHA 10 HRS ACKNOWLEDGEMENT
	2021-089 Ligature Resistant Door Hardware Replacement
	S.C. Fuller Mental Health Center
	85 East Newton Street Boston, Massachusetts 02118
	Project Name: 2021-089 Ligature Resistant Door Hardware Replacement
	S.C. Fuller Mental Health Center
	85 East Newton Street Boston, Massachusetts 02118
	in accordance with the accompanying plans and specifications prepared by Fred Bergstrom, DMH Project Engineer, for the contract price specified below, subject to additions and deductions according to the terms of the specifications.
	2021-089 Part 2 - Bid package - Forms for Contract Execution.pdf
	Bid package - Part 2 - insert - Massachusetts_Substitute_W9_Form~1.pdf
	Identification Number and Certification  
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	Penalties
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	GENERAL CONDITIONS OF THE CONTRACT
	TABLE OF CONTENTS
	ARTICLE III
	CONTROL OF WORK / ADMINISTRATION OF THE CONTRACT
	ARTICLE IV
	GENERAL Performance Obligations of the Contractor
	ARTICLE V
	MATERIALS AND EQUIPMENT
	ARTICLE VI
	PROSECUTION AND PROGRESS
	ARTICLE VII
	CHANGES IN THE WORK
	1.  Change Orders Generally.
	A. No changes in the Work, the Contract Price, the Substantial Completion date, the Final Acceptance date, or any other provision of an Approval by the Awarding Authority of the Contract Documents shall be made in absence of a Change Order as defined ...
	B. A request for a change in the provisions of this Contract may be submitted to the Awarding Authority by the Contractor, Designer, Resident Engineer or User Agency. The request must be made in writing and in accordance with the provisions of this Co...
	C. A written directive may be issued by the Awarding Authority instructing the Contractor to make changes in the Work within the general scope of the Contract, including but not limited to, changes in: (1) the Drawings and Specifications; (2) the meth...
	D. Whenever a Change Order or written directive will cause a change in the Contractor’s cost, the Contractor or the Awarding Authority may request an adjustment in the Contract Price. Such request shall be in writing and shall be submitted by the part...
	E. The Awarding Authority and the Contractor shall negotiate in good faith an agreement on an equitable adjustment in the Contract Price, and/or time if appropriate, before commencement of the pertinent Work. In the absence of an agreement for an equi...
	F. During the negotiation of an equitable adjustment in the Contract Price, the Contractor shall provide the Awarding Authority with all cost, pricing data and any other information or documentation used by the Contractor in computing the amount of th...
	G. Whenever the Contractor is entitled or believes it is entitled to a Change Order adjusting the Contract Price, the Contractor shall maintain separate accounts (by job order or other suitable accounting procedure) of all costs incurred and attributa...
	H. Notwithstanding any provisions in the Contract Documents to the contrary, no additional general conditions cost shall be due for any Change Order or portion of a Change Order resulting from or attributable to:
	I. The Contractor shall reasonably investigate the validity of Subcontractor and supplier change order requests before agreeing to pass them through to the Awarding Authority. For all Change Order Requests submitted, the Contractor shall certify that:...
	2.   Methods of Computing Equitable Adjustments.
	A. Equitable adjustments in the Contract Price shall be determined according to one of the following methods, or a combination thereof, as determined by the Awarding Authority:
	(a) the direct cost (or credit) for labor at the minimum wage rates established for this Contract pursuant to M.G.L. c. 149, §§ 26-27H;
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	(e) plus certain miscellaneous services Approved in advance by the Awarding Authority (e.g. police details, utilities, etc.) and provided, which may be subject to a 5% markup.
	(f) plus (or minus) the actual direct premium cost of payment and performance bonds required of the Contractor and certain Subcontractors for this Contract.
	(g) the Contractor shall receive an allowance equal to 5% of the sum of items (a) through (e) above for overhead, superintendence, fee, and profit when the work is performed by Subcontractors. Subcontractors can also apply an allowance equal to 5% of ...
	(4) The Contractor and its Subcontractors are required to anticipate annual updated minimum wage schedules in accordance with M.G.L. c. 149, § 27 and shall not be entitled to claim additional compensation for base bid contract Work due to updated mini...
	B. If the net change is an increase to the Contract Price, it shall include the value of the Contractor’s overhead, superintendence, fee and profit. On any change that involves a net credit, the amount of the credit shall include the hard cost of the ...
	C. Substitutions in Subcontractors made in accordance with the provisions of M.G.L. c. 149, § 44F shall not be considered Change Orders and shall not entitle the Prime Contractor to any adjustments for overhead, profit, and superintendence, although t...
	D. For DCAMM Projects, refer to Appendix C (Commonly Used Forms) to these General Conditions for instructions regarding Change Orders, Contract Modifications, and equitable adjustments (DCAMM Form 13), form for request for Approval of wages and rates ...
	3.  Work Performed under Protest.
	The Contractor agrees to perform all Work as directed by the Awarding Authority, and if the Awarding Authority determines that certain Work that the Contractor believes to be or to warrant a Change Order under this Article does not represent a change ...
	4.  False Claims, Statutory Provisions Regarding Changes.
	A. Criminal Penalties. The Contractor’s attention is directed to M.G.L. c. 30, § 39I which provides criminal penalties for unauthorized deviations from the Drawings and Specifications, and to M.G.L. c. 30, § 39J and M.G.L. c. 7C, §§ 17-21.  The Contra...
	"Whoever makes or presents to any employee, department, agency or public instrumentality of the commonwealth, or of any political subdivision thereof, any claim upon or against any department, agency, or public instrumentality of the commonwealth, or ...
	B. Differing Site Conditions (M.G.L. c. 30, § 39N).
	"If, during the progress of the work, the contractor or the Awarding Authority discovers that the actual subsurface or latent physical conditions encountered at the Site differ substantially or materially from those shown on the plans or indicated in ...
	C. Timely Decision By the Awarding Authority ( M.G.L. c. 30, § 39P).
	"Every contract subject to section thirty-nine M of this chapter or section forty-four A of chapter one hundred forty-nine which requires the awarding authority, any official, its architect or engineer to make a decision on interpretation of the speci...
	D. Change Order / Contract Interpretation Appeal Procedure (M.G.L. c. 30, § 39Q).
	The following provisions apply to every contract awarded by any state agency as defined by M.G.L. c. 7C, § 1 for the construction, reconstruction, alteration, remodeling, repair or demolition of any capital facility as defined by the aforesaid section...
	"(a) Disputes regarding changes in and interpretations of the terms or scope of the contract and denials of or failures to act upon claims for payment for extra work or materials shall be resolved according to the following procedures, which shall co...
	"(b) Within thirty days of submission of the dispute to the chief executive official of the state agency or his designee, he shall issue a written decision stating the reasons therefore, and shall notify the parties of their right of appeal under thi...
	"(c) Within twenty-one calendar days of the receipt of a written decision or of the failure to issue a decision as stated in the preceding subparagraph, any aggrieved party may file a notice of claim for an adjudicatory hearing with the division of h...
	"(d) When the amount in dispute is less than ten thousand dollars, a contractor who is party to the dispute may elect to submit the appeal to a hearing officer experienced in construction law for expedited hearing in accordance with the informal rule...
	5.  Mandatory Mediation.
	In the case of every dispute where the dollar amount in dispute (or the estimated dollar value of the extension of time in dispute) is $50,000 or more and the Contractor appeals the decision of the chief executive official of the Awarding Authority or...
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	The Contractor shall provide umbrella coverage in a form at least as broad as primary coverages required by subparagraphs 2, 3 and 5 of this Article in the following amount unless a higher amount is specified in Exhibit A to the Contract, in which cas...
	8.  Additional Types of Insurance.
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	SECTION 011000
	PART 1 – GENERAL
	C. The Agenda for the meeting shall include, but not be limited to:
	1. Review methods and procedures related to door hardware installation, including manufacturer's written instructions.
	2. Review and finalize construction schedule and verify availability of materials, Installer's personnel, equipment, and facilities needed to make progress and avoid delays.
	3. Examine existing door conditions and finishes for compliance with requirements, including fastening.
	4. Review any possible limitations of door hardware being installed into the retrofitted doors.
	5. Review any possible governing regulations and requirements for insurance and certificates if applicable.
	6. Review temporary protection requirements that will be required during and after installation.
	7. Review existing door observation and any necessary repair procedures after the hardware installation.

	C. Project Data for each type of material:
	C. Deliver door hardware materials to Site in original containers with seals unbroken and labeled with manufacturer's name, product brand name and type, date of manufacture, and directions for storing.
	D. Provide equipment and personnel to handle products by methods to prevent soiling or damage.
	E. Promptly inspect shipments to assure that products comply with requirements, that quantities are correct, and products are undamaged.
	1. The duration of the Contractor’s one-year warranty shall run concurrent with the door handle/hardware system’s manufacturer’s  warranty.
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