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PUBLIC NOTICE OF DESIGNER SELECTION 
 

Designer Selection Board 

One Ashburton Place | Boston, MA | 02108 

Telephone: 617-727-4046 | www.mass.gov/dsb 

 

DSB List#:  22-31    

Notice Date:  11/02/2022   

Submission Deadline:  11/23/2022  At 2:00 PM 

Project Number:  DSBP34 

Project Title:  Study and Design of Mechanical, Electrical, Plumbing and 

Fire Protection Repairs, Replacements and Upgrades in 

Existing Facilities 

Project Location:  Bridgewater, MA  

Awarding Agency:  Bridgewater State University  

Available Aggregate Amount  $4,000,000 

Estimated Construction Cost:  Varies per Project, Not to Exceed authority delegated 

pursuant to M.G.L. c. 7C §5, for an individual project.  

Contract Term  Up to six (6) years 

Maximum Fee Per Contract (based on the scope of 

the work and services authorized, shall not exceed) 

 

$1,000,000 

 
Contract Type: This contract will be a “House Doctor” contract. Multiple projects of the type described in the Project 
Overview and Scope of Work may be assigned, and fee increments approved, up to the maximum fee per contract. 
Selection by the DSB under this advertisement does not guarantee that a contract will be executed with any given 
firm.  The Awarding Agency will enter into House Doctor contract(s) with selected firm(s) at its sole discretion, based 
on the Awarding Agency’s needs. The Awarding Agency may award up to four (4) contracts, each with a total value 
of $1,000,000 to qualified designers under this contract. Awarding Authority may assign a House Doctor with which 
it has signed a contract to perform individual project(s) of the type described in this advertisement directly for 
another Commonwealth entity. 
 

 

Prime Firm Requested 

 

Immediate Service Authorized 
 Architect X Certifiable Building Study 
 Landscape Architect X Schematic Plans and Outline Specifications 

X Mechanical Engineer X Design Development Plans and Specifications 
 Interior Designer X Construction Plans and Specifications 
 Programmer X Administration and Construction Contract 
 Construction Manager  Other 

    

http://www.mass.gov/dsb
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AGENCY INFORMATION 

Bridgewater State University (BSU) is seeking MEP engineering firms. This contract will be a House 

Doctor contract. Multiple projects of the type described in the scope of work may be assigned, and fee 

increments approved, up to the total value of the contract. The awarding agency may award up to 

$1,000,000.00 to qualified designers under this contract. 

 

Founded in 1840, Bridgewater State University is an inclusive community dedicated to the lifelong 

success of all students, focused on the continuous improvement of its people, and responsible for 

leading innovation that benefits Southeastern Massachusetts, the Commonwealth, and the world. 

Bridgewater’s accessible environment of teaching and learning stimulates critical thinking, demands the 

rigorous pursuit of new knowledge and deeper understanding, cultivates meaningful and diverse 

interpersonal relationships, fosters global citizenship, and strives to transform lives and improve the 

human condition. We are the 10th largest four-year university in Massachusetts offering 3,000 courses in 

more than 100 areas of study. BSU serves over 11,000 students and provides diverse curriculum from 

aviation science to photonics engineering. There are 44 buildings including 11 residence halls (one 

million sf) built between 1926-2019, situated on 278 acres of land in addition to satellite campuses in 

Attleboro and New Bedford. The Bridgewater campus operates a natural gas-powered central steam 

plant for the West Campus buildings, which are in the process of being converted to gas-fired boilers. 

There are eight buildings on campus reliant on the central steam plant. However, BSU and DCAMM are 

actively working on a House Doctor contract for a comprehensive energy and decarbonization project.  

 

Campus Map:  

• To download Bridgewater State University’s campus map, click this link: BSU Campus Map  

• To view Bridgewater State University’s interactive campus map, click this link: BSU Interactive 
Campus Map  

 

 
Bridgewater State University’s Campus Map 
 
 

https://www.bridgew.edu/sites/bridgew/files/media/file/Campus_Map.pdf
https://www.bridgew.edu/visit/campus-map
https://www.bridgew.edu/visit/campus-map
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Recent Projects:  

• West Campus Electrical Switchgear replacement with DCAMM/ Gilbane Construction 2019 

• Burnell Hall Renovation DCAMM/ Miller Dyer Spears 2022 

• Nitsch Engineering: Five Year Deferred Maintenance Program (2020) 

• Hart Hall Air Handler Replacement with CAM HVAC 2022 

• Solar panel installations at DMF Science Building, Operations Center, Miles Hall, DiNardo Hall, 
Weygand Hall 2019-ongoing 

• Cyber Security Range in DMF Science Building with Civitects Architecture 2022 

• Flynn Dining Upgrades in Tillinghast Hall with Nault Architects 2022 

• Weygand Hall Water Heater Replacement with MSCBA 2022 

 

PROJECT OVERVIEW 

The University seeks House Doctor Mechanical Engineering firms with expertise in the areas of 

mechanical, electrical, plumbing, and fire protection systems for the preparation of certifiable studies, 

schematic plans, final design documents, and construction administration services for a variety of repair, 

improvement, and modernization of systems and infrastructure. 

 

The types of services requested will vary by Project. Repair, alteration, and modernization of campus 

facilities may include, but are not limited to, the following types of projects: 

 

• Research and instructional laboratories 

• Athletic facilities 

• Lecture halls, classrooms, and teaching facilities 

• Office suites and administrative areas 

• Elevators 

• Residential Halls 

• Student recreational and support facilities, including dining and food services 

• Historical and/or concrete buildings over 100 years old 

 

 

The awarding authority uses one standard contract for Study, Final Design and Construction 

Administration Services. The contract will be signed when the study services are procured but there will 

be a break from the study phase to the design phase for study certification and finalization of the design 

and construction administration scope of services. Designers awarded a contract for the study phase are 

not guaranteed to be awarded the design phase. 

 

 

 

https://www.bridgew.edu/sites/bridgew/files/media/pdf_document/BSU_Operations_and_Maintenance_Program.pdf
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SCOPE OF WORK 

Bridgewater State University is seeking MEP engineer firms to assist in the study and design of 
improvements to the mechanical, electrical, and plumbing systems within facilities which are between 
10 and 100 years old. The campus covers 278 acres, with 44 buildings totaling 1,900,000 square feet. 
Construction types vary from small residential buildings to 212,000 square feet steel construction. 

Bridgewater State University has developed a comprehensive five-year deferred maintenance program 

and is seeking engineering firms to assist the University with replacement, upgrades and repairs to 

building MEP systems, converting steam-fed buildings to natural gas systems and energy conservation 

projects. Projects will include, but are not limited to, the following types of services: 

1. Completing problem analysis. 
2. Performing existing conditions investigation and documentation. 
3. Developing recommendations for detailed repairs and development of associated order of 

magnitude costs and schedule. 
4. Proposing alternatives / options for addressing the identified problem(s), including an 

alternative that would eliminate the use of fossil fuels, per Executive Order (EO) 594. 
5. Identifying and developing a preferred solution from conceptual design through construction 

drawings 
6. Preparing construction specifications and documents, cost estimates, and providing 

construction administration for the preferred solution. 
7. Consideration of Executive Order 594 and decarbonization strategies should be prioritized in all 

MEP and new equipment decisions  

 
 

Consideration in analysis should include energy costs, sustainability principles, operations, 

constructability, capital costs, schedule, expected remaining useful life of building systems and related 

life cycle costs.   

 

If the selected designer is appointed for final design, the general scope of work will be defined by the 
certifiable building study and the current version of the DCAMM Designer Procedures Manual.1 
 

Study Phase: The awarding authority will need to use the most up to date study template and follow all 

requested documentation within. If selected for study services, the applicant agrees to execute the 

study/design contract or its successor, without revisions or modifications. The awarding authority 

compensates the designer during the study phase for approved products in accordance with the 

approved work plan.  

Design Phase: At the conclusion of the study, if the applicant is requested by awarding authority to 

preform final design services, the applicant agrees to amend the study/design contract scope of services 

 
1 https://www.mass.gov/doc/designers-procedures-manual/download  

https://www.mass.gov/doc/designers-procedures-manual/download
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to include final design and construction administration services, the certified study and any other 

required documents as necessary. 

APPLICATION EVALUATION 

Applications will be evaluated based on the DSB selection criteria2 of semi-finalist and finalist appearing 

on the DSB website. The specific Personnel and Project Experience required is listed below. 

 

Personnel 

 

1. Mechanical Engineer (M/P/FP) (Prime Firm)  

2. Architect 

3. Electrical Engineer 

4. Structural Engineer  

5. Civil Engineer  

6. Landscape Consultant 

7. Specifications Consultant  

8. Cost Estimator (independent consultant required)  

9. MA Building Code Consultant  

10. Hazardous Materials Consultant 

11. Sustainability Consultant/Energy Modeler 

 

• The title “Architect” refers to design professionals that maintain a current registration with the 

Massachusetts Board of Registration of Architects; and 

• The title “Landscape Architect” refers to design professionals that maintain a current 

registration with the Massachusetts Board of Registration of Landscape Architects; and the title 

“Landscape Professional” refers to an individual who may not hold a certificate of registration 

from the Board of Landscape Architects, but can prove requisite experience, education and 

training that enable them to perform the landscape design services outlined herein; and 

• The title “Engineer” refers to design professionals that maintain a current registration in any one 

of the engineering categories governed by the Massachusetts Board of Registration of 

Professional Engineers and of Land Surveyors.  

  

 
2 https://www.mass.gov/files/documents/2018/12/19/criteria-for-selection-of-semi-finalists-and-finalists-
160707.pdf  

https://www.mass.gov/files/documents/2018/12/19/criteria-for-selection-of-semi-finalists-and-finalists-160707.pdf
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Evaluation Factors 

Applications will be evaluated based upon the requirements of M.G.L. C. 7C, § 49 and the work listed on 

DSB Application Form Sections 4 and 5 which illustrate current qualifications in the following areas: 

 

1. The Prime firm, through their Diversity Focus Statement (in Section 5), shall demonstrate their 

firm’s implementation of Equity, Diversity, and Inclusion (EDI) principles within its organization 

and within the design profession.  The Statement shall:  

a. document the firm’s track record for meeting and exceeding EDI goals, including the 

demonstrated track record of the Prime firm for meeting DCAMM or other agency 

diversity goals, highlighting in particular prior projects that have met or exceeded these 

goals   

b. specify the firm’s approach toward assembling the team for this project, both with 

internal staff and the inclusion of M/W/VBE firms  

c. detail the experience of the working relationships among the team, including a 

description of the roles and responsibilities among the team members assigned to this 

project.  Evaluation Factor 

2. Demonstrate experience in constructing and integrating new MEP systems with existing 

systems in occupied higher education facilities.  

3. Ability to produce DCAMM certifiable studies and construction documents quickly to meet 

complex and often urgent project time schedules. 

4. Demonstrated experience in cost estimating and on time/on budget completion for the design 

of MEP projects within public institutions under MGL, Chapter 149 

5. Key team members will have demonstrated experience in leading and facilitating projects which 

target high efficiency building and site design principles, elimination and/or mitigation of the 

use of fossil fuels and climate resilience in design and systems. Energy and sustainability 

experience and expertise may include projects with one or more of these sustainable features 

and/or practices: zero-net energy design, LEED certification, Passive House design and 

certification, embodied carbon analysis, photovoltaic (PV) arrays, geothermal and/or air source 

heat pumps, strategic electrification, and others. 
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SUPPORTING DOCUMENTS  

The scope of work for this project is supported by the materials listed below. 

 

• Bridgewater State University Website: https://www.bridgew.edu/  

 

PROJECT REQUIREMENTS 

Project requirements, general conditions and/or requirements of this public notice include, but are not 

limited to: 

 

Affirmative Marketing 

 

MBE/WBE Participation  

 

The Commonwealth is committed to helping address the disparity in the participation of minorities and 

women in design. Along with the MBE and WBE participation goals which reflect ownership status set 

forth below, the Designer Selection Board and Bridgewater State University (BSU) are interested in 

learning about the applicant firm’s approach and commitment to diversity in its HR policy, its overall 

business practices and in assembling this project team. Firms are encouraged to be creative in 

assembling their teams by considering dividing the work of a particular discipline, when appropriate, 

including work it would typically provide in house,  partnering, offering opportunities to qualified firms 

with which it or its consultants have not previously worked or firms that may have less experience 

working on public projects, and other means that provide additional opportunities for MBE and WBE 

firms in new ways. 

  

Applicants, as prime firm and team lead, should include in their application, under Section 5, a Diversity 

Focus Statement directly addressing their approach to enhancing diversity in assembling the team for 

this project, including a clear description of each working relationship, and in their overall HR and 

business practices. The Designer Selection Board strongly encourages teams composed of firms that 

expand the overall breadth of different firms working on Bridgewater State University (BSU) projects.   

  

In accordance with M.G.L. C.7C, §6 and Executive Orders 526 and 565, the Bridgewater State University 

(BSU) has established minimum MBE and WBE participation goals of 4.6% MBE and 9.2% WBE of the 

overall value of the study and final design contracts for this Contract/project. Applicants must utilize 

both MBE and WBE firms whose participation meet these separate participation goals set for the 

Contract. The separate MBE and WBE participation goals must be met within the list of requested prime 

and sub-consultants and those MBE and WBE firms with which they team. MBE and WBE firms providing 

extra services, such as surveying or testing, can also contribute to the MBE and WBE participation on the 

project. 

 

 All applicants must indicate in their applications how it or its consultants will meet these goals and will 

be evaluated on that basis.  Further information about the MBE and WBE Program appears in the 

“Participation by Minority Owned Businesses and Woman Owned Businesses,” in the Commonwealth of 

https://www.bridgew.edu/
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Massachusetts Contract for House Doctor Services  at Attachment F, and a list of firms currently MBE or 

WBE certified appears on the Supplier Diversity Office website.3 

 

Applications from MBE and WBE firms as prime consultant are encouraged.  Applicants that are 

themselves MBE or WBE certified may use their participation toward meeting the goal for the 

certification they hold and will be required to bring participation by additional firm(s) that holds the 

necessary SDO certifications to meet or exceed the goals on this Contract. Applicants are strongly 

encouraged to utilize multiple disciplines and firms to meet the MBE and WBE goals. Consultants to the 

prime can team within their disciplines in order to meet the MBE and WBE goals but must state this 

relationship on the organizational chart (Section 6 of the application form). Please note that only firms 

that are currently Massachusetts Supplier Diversity Office certified as MBE or WBE can be credited 

toward meeting project MBE or WBE goals. 

 

 

 

Additional Diversity Programs: 

Veteran Owned Business Participation Benchmark – Chapter 108 of the Acts of 2012; Executive Order 

565 

The Commonwealth encourages the participation of Service-Disabled Veteran-Owned Business 

Enterprises (“SDVOBE”) and Veteran-Owned Business Enterprises (“VBE”) on its design projects. The 

benchmark for combined SDVOBE and VBE participation on DCAMM and other Executive Branch 

agencies design projects is 3% of the contract price as set forth in the standard DCAMM Contract for 

House Doctor Services referenced herein. 

  

In addition, the Commonwealth encourages the participation of Disability-Owned Business Enterprises 

(DOBEs) and Lesbian, Gay, Bisexual, and Transgender Business Enterprises (LGBTBEs) firms on its design 

projects (see Executive Order 565 -No. 565: Reaffirming and Expanding the Massachusetts Supplier 

Diversity Program | Mass.gov. 

 

 

Energy, Sustainability and Climate Change Adaptation 

 

Executive Order 569:  Establishing an Integrated Climate Change Strategy for the 

Commonwealth 

Projects undertaken under this contract shall comply with all applicable requirements of Executive Order 

569.4 Project teams will need to complete the DCAMM Resilience Checklist and the design requirements 

of the Resilient MA program (resilientma.org). 

 

 

 
3 https://www.mass.gov/orgs/supplier-diversity-office-sdo  
4 https://www.mass.gov/executive-orders/no-569-establishing-an-integrated-climate-change-strategy-for-the-
commonwealth 

https://www.mass.gov/orgs/supplier-diversity-office-sdo
https://www.mass.gov/executive-orders/no-569-establishing-an-integrated-climate-change-strategy-for-the-commonwealth
https://www.mass.gov/executive-orders/no-569-establishing-an-integrated-climate-change-strategy-for-the-commonwealth
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Executive Order 594: Leading by Example – Decarbonizing and Minimizing Environmental 

Impacts of State Government 

In support of the Commonwealth’s commitment to sustainable design, the design team is expected to 

identify and integrate carbon reduction strategies including, but not limited to, low/no carbon fuel 

sources, high efficiency measures, and renewable energy sources such as geothermal and solar. Civil and 

landscape design should emphasize water conservation, integrated storm water management, and low-

maintenance ecologically appropriate planting design.  Projects undertaken under this contract shall 

comply with all applicable requirements of Executive Order 594 (EO 594) or the most recent Leading by 

Example Executive Order5 (see, especially, Section 3 – Standards for New Construction and  Section 4 - 

Information about requirements for existing buildings). 

 

Building studies may include preliminary estimates of the project’s energy use, water use, and 

greenhouse gas emissions using protocols established by EOEAA or as determined by Awarding Agency. 

No building study shall be certified for final design unless all means, methods, and commitments 

required to mitigate the project’s impact on the operating agency’s plan for meeting goals of the 

relevant Executive Orders are documented in the consensus solution, implementation plan and 

estimated construction cost. 

 

 

Universal Design/Accessibility 

 

Universal Design 

Design solutions provided under this contract are expected to meet the diverse and changing needs of 

users across age, ability, language, ethnicity, and economic circumstance. The Commonwealth 

welcomes innovative design strategies that are usable by the widest range of people operating in the 

widest range of situations without the need for special or separate design. The design team is expected 

to utilize the Goals of Universal Design6 as guidance for applying Universal Design solutions to the 

project. 

 

Accessibility 

The Designer’s team must comply, at a minimum, with 521 CMR, The Rules and Regulations of the 

Architectural Access Board7  as well as the 2010 ADA Standards for Accessible Design 2010 ADA 

Standards for Accessible Design8 the requirements of these two laws differ the Designer’s team shall 

comply with the one that provides the greater degree of accessibility.   

 

The Designer’s team is also expected to understand and reflect in its design the civil rights obligations of 

the Commonwealth under Title II of the Americans with Disabilities Act9 to provide equal access to 

 
5 https://www.mass.gov/executive-orders/no-594-leading-by-example-decarbonizing-and-minimizing-
environmental-impacts-of-state-government 
6 https://idea.ap.buffalo.edu/about/universal-design/ 
7 https://www.mass.gov/orgs/architectural-access-board 
8 https://www.ada.gov/regs2010/2010ADAStandards/2010ADAstandards.htm 
9 https://www.ada.gov/regs2010/titleII_2010/titleII_2010_regulations.htm 

https://www.mass.gov/executive-orders/no-594-leading-by-example-decarbonizing-and-minimizing-environmental-impacts-of-state-government
https://www.mass.gov/executive-orders/no-594-leading-by-example-decarbonizing-and-minimizing-environmental-impacts-of-state-government
https://idea.ap.buffalo.edu/about/universal-design/
https://www.mass.gov/orgs/architectural-access-board
https://www.ada.gov/regs2010/2010ADAStandards/2010ADAstandards.htm
https://www.ada.gov/regs2010/2010ADAStandards/2010ADAstandards.htm
http://www.ada.gov/regs2010/titleII_2010/titleII_2010_regulations.htm
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programs, services, activities and comply with ADA scope requirements for alteration of primary 

function areas, as applicable. DCAMM or the applicable client agency will use its accessibility consultants 

to provide technical assistance and oversight for accessibility compliance during the study, design, and 

construction process, including accessibility audits of existing buildings.  

 

The Designer will incorporate the work of the accessibility consultant into their construction documents. 

If an accessibility consultant is assigned, then the House Doctor must review and incorporate the 

accessibility consultants’ findings into their proposed work. Assignment of an accessibility consultant 

does not relieve the House Doctor, designer, or their code consultant of their obligation to make sure all 

accessibility requirements are met on the project. 

 

 

Policies & Procedures 

 

Financial Statement 

M.G.L. c. 7C, §51 requires that on public design contracts where the total design fee is expected to 

exceed $30,000 and for the design of a project for which the estimated construction cost is expected to 

exceed $300,000 the Designer shall:  

a) File its latest CPA or PA audited financial statement with the Awarding Agency), and continue to 

do so annually throughout the term of the contract; 

b) Submit a statement from a CPA or PA that states that they have examined management’s 

internal auditing controls, and expresses their opinion regarding those controls to the Awarding 

Agency. 

 

DCAMM Procedures  

The Designer must be familiar with the procedures established in DCAMM’s Designer Procedures 

Manual10 (dated August 2008) Applicants are urged to review and become familiar with the following 

supplemental material, which is available on the DCAMM website.11  

Workshops 

 Awarding Agency will hold periodic workshops to ensure that critical issues are not overlooked and that 

all team members have an opportunity to contribute their expertise, to anticipate potential obstacles, to 

identify potential solutions, and to expedite the decision-making process.  Attendance by key members 

of the Designer’s team will be required at all workshops. 

Environmental and other supplemental services   

Development of any hazardous materials assessments, specifications, and documents will be provided 

through the Hazardous Materials Consultant design team member identified above. The Awarding 

Agency reserves the right to obtain supplemental services through independent consultants who will 

 
10 https://www.mass.gov/doc/designers-procedures-manual  
11 https://www.mass.gov/orgs/division-of-capital-asset-management-and-maintenance 

https://www.mass.gov/doc/designers-procedures-manual
https://www.mass.gov/doc/designers-procedures-manual
https://massgov.sharepoint.com/sites/DCP-TEAMS-DCAMMDesignerSelectionBoard/Shared%20Documents/General/DSB%20Public%20Notice/2022/22-31%20BSU%20HD%20MEP/DCAMM%20website
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collaborate with the Designer’s team. These supplemental services may include, but are not limited to, 

asbestos inspection and monitoring, and indoor air quality testing and monitoring. 

Construction Specifications 

The Designer shall utilize the DCAMM Standard Specification.  

Cost Estimating 

Cost estimates, cost models, and estimator participation in both the study and the design phases shall 
meet the requirements of the current DCAMM Cost Estimating Manual12 and will be submitted in 
Uniformat II13 in the study phase and in both Uniformat II to Level 3 and CSI Masterformat in the design 
phase.   

 

Building Information Modeling (BIM) 

Building Information Modeling (BIM)14 will be used in the study, design, and construction phases of the 

project. The BIM List of Services can be found here.15  

This List of Services document is a general statement of Awarding Agency’s current requirements 

regarding the use of BIM technology in agency projects. The specific requirements regarding use of the 

BIM will vary depending on the nature of the project, the levels of development delineated in the 

Awarding Agency’s approved BIM Execution Plan for the project, and the diverse purposes for which 

Awarding Agency will use the BIM during the life cycle of the facility from design through facility 

operations. In all instances, the language of the project contract(s) will be controlling. 

 

Building Commissioning 

The Awarding Agency will include an independent third-party building commissioning agent as part of 
this project.  The commissioning agent will develop in collaboration with the Awarding Agency an 
operations and maintenance plan as a reimbursable expense during the building commissioning phase.  
The commissioning agent will meet with the Awarding Agency and the Designer’s team during planning, 
design, and construction to evaluate design proposals and make recommendations to ensure the 
maintainability and operational efficiency of the new building. 

 

Integrated Project Delivery Approach/Lean Construction Tools 

To the extent allowed under the Commonwealth public procurement laws and regulations, Awarding 

Agency may elect to use some aspects of an Integrated Project Delivery (IPD) approach, as generally 

described in the AIA document Integrated Project Delivery: A Guide (2007).16 To the extent the IPD 

approach and/or Lean Construction Tools conflict with Awarding Agency’s contract terms or the laws 

governing Awarding Agency, then the contract documents and laws shall take precedence.  Awarding 

Agency 's preliminary approach to IPD will use CM procurement with the goal that Awarding Agency, 

 
12 https://www.mass.gov/doc/cost-estimating-manual 
13 https://www.nist.gov/el/fire-research-division-73300 
14 https://www.mass.gov/doc/bim-list-of-services/download 
15 https://www.mass.gov/doc/bim-list-of-services/download 
16 https://zdassets.aiacontracts.org/ctrzdweb02/zdpdfs/ipd_guide.pdf 

https://www.mass.gov/doc/cost-estimating-manual
http://fire.nist.gov/bfrlpubs/build99/PDF/b99080.pdf
https://www.mass.gov/doc/bim-list-of-services/download
https://www.mass.gov/doc/bim-list-of-services/download
https://zdassets.aiacontracts.org/ctrzdweb02/zdpdfs/ipd_guide.pdf
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House Doctor, CM, trade partners, and other key stakeholders will work as an integrated project 

delivery team within the existing statutory and contractual frameworks. 

Awarding Agency may elect to use Lean Construction Tools as part of the IPD project delivery approach.  

The Lean Tools that Awarding Agency may use in connection with the project include Value Stream 

Mapping, Set Based Design, Target Value Design, A3 Decision-making, and Last Planner™ - (see the Lean 

Construction Institute Glossary17 for informational purposes) 

 

CONTRACT REQUIREMENTS 

Awarding Agency may elect to use a customized version of DCAMM’s Contract for House Doctor 

Services.  A non-customized version is available at https://www.mass.gov/doc/contract-for-house-

doctor-services/download 

Also available is a template Design Phase Amendment, which includes a sample form of Attachment G – 

Design Phase Scope Services.  

Applicants are advised that certain documents are required as a condition of contract execution, 

including, without limitation, evidence of professional liability insurance in an amount equal to the 

lesser of $5,000,000 or 10% of the Project’s Fixed Limit Construction Cost, but in no event less than 

$250,000 per claim (i.e., minimum coverage of $250,000 up to $5,000,000 per claim depending on the 

construction cost). Evidence of pollution liability coverage in compliance with the Contract requirements 

may be carried by the Hazardous Materials Consultant identified above.  All other coverage must be 

carried by the Designer.  

 

CONDITIONS FOR APPLICATION 

Before a designer can apply for a project within DSB jurisdiction, they must file a written “disclosure 

statement” in accordance with M.G.L. c. 7C, § 48. The statement provides the basis for the DSB 

informational database and verifies that the designer meets certain general qualification and ownership 

requirements detailed in M.G.L. c. 7C, §§ 44 and 48.  

 

To help firms meet this requirement, the Designer Selection Board provides an online registration 

system.18 Firms must register on this platform to submit the required disclosure statement; paper 

disclosure statement submissions are no longer accepted. As part of applying for a particular project, 

firms must verify that the information provided remains accurate and up-to-date or, if necessary, submit 

updated information.  

 
17 https://leanconstruction.org/glossary/ 
18 https://www.mass.gov/service-details/new-dsb-online-registration-process 

https://leanconstruction.org/glossary/
https://leanconstruction.org/glossary/
https://www.mass.gov/doc/contract-for-house-doctor-services/download
https://www.mass.gov/doc/contract-for-house-doctor-services/download
https://www.mass.gov/doc/contract-for-house-doctor-services/download
https://www.mass.gov/doc/contract-for-house-doctor-services/download
https://www.mass.gov/service-details/new-dsb-online-registration-process
https://www.mass.gov/service-details/new-dsb-online-registration-process
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APPLICANTS PLEASE NOTE 

The Designer Selection Board has transitioned to a new online system for all of its operations on the 

Designer Selection Board Portal. We encourage everyone in the design community to enter all their 

information and start getting used to this powerful new product! The board no longer accepts 

jurisdictional applications through our old application system and all new applications must be 

completed within the Designer Selection Board Portal. New users can request credentials through the 

system login screen.19 

 

 

 
19 https://dsb.formverse5.com/FORMVERSESERVER-DSB/WebApp/Login.aspx 

https://dsb.formverse5.com/FORMVERSESERVER-DSB/WebApp/Login.aspx

