
 

 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

See “X” Below 

For ALL 

Trades Being 

Bid (at this 

time) 

Section # Trade Category MBE/WBE 

Participation 

Goal (Non-

Core Work) 

Estimated 

Construction 

Cost For 

Trades Bid 

040001 

050001 Miscellaneous and Ornamental 

Iron 

$1,821,609 

070001 Waterproofing, Dampproofing 

and Caulking 

$2,337,152 

070002 Roofing and Flashing 1.5% MBE or 

WBE 

$2,361,959 

080001 Metal Windows 

080002 Glass and Glazing $1,053,800 

090001 

090002 Tile 1.5% MBE or 

WBE 

$2,043,683 

090003 Acoustical Tile 1.5% MBE or 

WBE 

$3,333,368 

090004 Marble 

090005 Resilient Floors 2.5% MBE or 

WBE 

$4,297,676 

090006 Terrazzo $957,167 

090007 Painting 2% MBE or 

WBE 

$1,856,114 

140001 Elevators 

210001 Fire Protection Sprinkler System $3,356,159 

220001 Plumbing 

230001 Heating, Ventilation & Air-

Conditioning 

260001 Electrical 

Masonry 

The following trades have Trade Contractor MBE/WBE Goals as set forth on the chart on the preceding page. Trade Contractors 
must be aware of their obligation to meet these goals. (see Sec. 8 for additional information): 

Each of these participation goals can be met only by firms providing non-core work, including, but not limited to, “Paragraph E” 
sub-subcontractors, other non-core work, or materials purchases (materials purchases are credited at 15%). The participation goal 
can be met be utilizing either an MBE or WBE firm, or by dividing the participation between MBE and WBE firms. 

Roofing and Flashing: The combined MBE/WBE participation goal for Roofing and Flashing work is 1.5%. 

Tile: The combined MBE/WBE participation goal for Tile work is 1.5%. 

Acoustical Tile: The combined MBE/WBE participation goal for Acoustical Tile work is 1.5%. 

Resilient Flooring: The combined MBE/WBE participation goal for Resilient Flooring work is 2.5%. 

Painting: The combined MBE/WBE participation goal for Painting work is 2%. 
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