

SUMMARY OF BIDS
CONNECTICUT RIVER BANK STABILIZATION AND ENHANCEMENT

OPENING: Nick Cristofori, CEI

RECORDING: Nick Cristofori, CEI

CONTRACT NO.: SBS-1
BID DATE: Wednesday, June 12, 2013
TIME: 11:00 a.m.

PROSPECTIVE BIDDERS

| CONTRACTOR: | | Engineer's Estimate | | SumCo Eco Contracting | | NETCO | | Clayton D. Davenport Trucking Inc. | | R Bates and Sons | | JL Construction Corp. | | Northern Construction Service LLC | | Geeleher Enterprises, Inc. | |
|-----------------------|--|---------------------|---------------|-----------------------|------------------|---------------------|------------------|---------------------------------------|------------------|---------------------|------------------|-----------------------|------------------|--------------------------------------|------------------|-------------------------------|------------------|
| ADDENDA ACKNOWLEDGED | | YES - NO | | YES - NO | | YES - NO | | YES - NO | | YES - NO | | YES - NO | | YES - NO | | YES - NO | |
| BID SECURITY | | BOND - CHECK - CASH | | BOND - CHECK - CASH | | BOND - CHECK - CASH | | BOND - CHECK - CASH | | BOND - CHECK - CASH | | BOND - CHECK - CASH | | BOND - CHECK - CASH | | BOND - CHECK - CASH | |
| BID ITEMS | | | | | | | | | | | | | | | | | |
| ITEM NO. PART 1 | ITEM OF WORK | UNIT PRICE | BID AMOUNT | UNIT PRICE | BID AMOUNT | UNIT PRICE | BID AMOUNT | UNIT PRICE | BID AMOUNT | UNIT PRICE | BID AMOUNT | UNIT PRICE | BID AMOUNT | UNIT PRICE | BID AMOUNT | UNIT PRICE | BID AMOUNT |
| 1 | Mobilization and Demobilization | N/A | \$ 15,000.00 | N/A | \$ 10,400.00 | N/A | \$ 19,183.00 | N/A | \$ 22,500.00 | N/A | \$ 5,000.00 | N/A | \$ 16,000.00 | N/A | \$ 7,500.00 | N/A | \$ 50,000.00 |
| 2 | Erosion Control and Staging | N/A | \$ 14,500.00 | N/A | \$ 2,900.00 | N/A | \$ 9,500.00 | N/A | \$ 14,000.00 | N/A | \$ 15,000.00 | N/A | \$ 20,000.00 | N/A | \$ 15,000.00 | N/A | \$ 60,000.00 |
| 3 | Pruning and Trimming of Existing Vegetation | N/A | \$ 5,000.00 | N/A | \$ 5,400.00 | N/A | \$ 11,500.00 | N/A | \$ 5,000.00 | N/A | \$ 1,000.00 | N/A | \$ 7,500.00 | N/A | \$ 10,000.00 | N/A | \$ 10,000.00 |
| 4 | Vegetation Clearing and Construction Access | N/A | \$ 18,000.00 | N/A | \$ 19,000.00 | N/A | \$ 33,325.00 | N/A | \$ 12,000.00 | N/A | \$ 14,000.00 | N/A | \$ 20,000.00 | N/A | \$ 20,000.00 | N/A | \$ 15,000.00 |
| 5 | Dredging and Dewatering | N/A | \$ 31,000.00 | N/A | \$ 11,200.00 | N/A | \$ 8,500.00 | N/A | \$ 8,000.00 | N/A | \$ 2,000.00 | N/A | \$ 35,000.00 | N/A | \$ 80,000.00 | N/A | \$ 30,000.00 |
| 6 | Bank Stabilization | N/A | \$ 65,000.00 | N/A | \$ 83,400.00 | N/A | \$ 87,100.00 | N/A | \$ 108,000.00 | N/A | \$ 180,000.00 | N/A | \$ 100,000.00 | N/A | \$ 170,000.00 | N/A | \$ 180,000.00 |
| 7 | Live Stakes, Planting Plugs, Brush Cuttings and Seeding | N/A | \$ 60,000.00 | N/A | \$ 19,700.00 | N/A | \$ 20,200.00 | N/A | \$ 20,000.00 | N/A | \$ 5,000.00 | N/A | \$ 30,000.00 | N/A | \$ 8,000.00 | N/A | \$ 25,000.00 |
| 8 | Shrub and Tree Planting | N/A | \$ 5,000.00 | N/A | \$ 3,000.00 | N/A | \$ 9,500.00 | N/A | \$ 5,000.00 | N/A | \$ 10,000.00 | N/A | \$ 15,000.00 | N/A | \$ 6,000.00 | N/A | \$ 30,000.00 |
| Total, Base Bid | | | | | \$ 155,000.00 | | \$ 198,808.00 | | \$ 194,500.00 | | \$ 232,000.00 | | \$ 243,500.00 | | \$ 316,500.00 | | \$ 400,000.00 |
| 9 | Bid Alternate 1 – Bank Stabilization along 50 lf of Bank | | | | N/A \$ 25,000.00 | | N/A \$ 23,965.00 | | N/A \$ 38,000.00 | | N/A \$ 28,000.00 | | N/A \$ 40,000.00 | | N/A \$ 50,000.00 | | N/A \$ 68,000.00 |
| Total with Bid Alt. 1 | | | \$ 213,500.00 | | \$ 180,000.00 | | \$ 222,773.00 | | \$ 232,500.00 | | \$ 260,000.00 | | \$ 283,500.00 | | \$ 366,500.00 | | \$ 468,000.00 |
| 10 | Bid Alternate 2 – Bank Stabilization along 75 lf of Bank | | | | N/A \$ 38,000.00 | | N/A \$ 33,673.00 | | N/A \$ 57,000.00 | | N/A \$ 40,000.00 | | N/A \$ 50,000.00 | | N/A \$ 82,500.00 | | N/A \$ 82,000.00 |
| Total with Bid Alt. 2 | | | \$ 233,000.00 | | \$ 193,000.00 | | \$ 232,481.00 | | \$ 251,500.00 | | \$ 272,000.00 | | \$ 293,500.00 | | \$ 399,000.00 | | \$ 482,000.00 |