

STAFF SUMMARY

☐ Secretary Approval ☐ MassDOT Board Approval Prepared by: Muazzez Reardon

Department: Highway Division	Manager: John J. Bechard	email: John.Bechard@dot.state.ma.us	Telephone: 508-751-1755
--	-----------------------------	--	----------------------------

Contract No./Subject: 129855 Bourne-Median installation on Route 6 (Scenic Highway)	Date Prepared: 05/30/2025
--	------------------------------

Implications

☒ Capital Budget ☐ Operating Budget ☐ Legal ☐ Other

PURPOSE:

The purpose of this Staff Summary is to request that the Board of Directors authorize and approve the Secretary/CEO, or their designee, to execute MassDOT Contract No. 129855 titled Bourne – Median Installation on Route 6 (Scenic Highway) with LAWRENCE LYNCH CORP, for the amount of \$30,015,931.60 and for a total duration not to exceed 1989 calendar days from Notice to Proceed (NTP).

TOTAL PROGRAM BUDGET:

The LMRC Contract has a total program budget of \$38,350,798.30 which includes the following:

Bid Amount	\$30,015,931.60
Contingencies (10%)	\$3,001,593.16
Construction Engineering (5%)	\$1,500,796.58
Traffic Police	\$2,000,000.00
Trainees	\$4,000.00
Utilities	\$1,828,477.00
Total	\$38,350,798.30

DISCUSSION:

The award of Contract No. 129855 titled Bourne - Median Installation on Route 6 (Scenic Highway), from Nightingale Pond Road to Edgehill Road, serves as Phase 1 of an overall master plan for the Route 6 corridor that targets roadway safety improvements and increased multi-modal connectivity between Edgehill Road and points west of the project limits.

The roadway work is comprised of milling and pavement overlay, full depth pavement construction, driveway reconstruction, sloped granite edging and curbing installation, an HMA shared-use path and sidewalks, cement concrete pedestrian curb ramps, guardrail, retaining wall construction, new stormwater structures and pipes, overhead and underground utility relocations by others, traffic signal installation, pavement markings and signage, traffic control management, and related work. Two lanes of traffic will be maintained in each direction on Route 6 EB & WB, except during Stage 1 where the WB direction will be reduced to 1 lane at night to install temporary pavement and barrier.

PROCUREMENT:

On March 29, 2025, the Highway Division advertised this contract for bids. On May 28, 2025, seven (7) bids were opened for this contract. LAWRENCE LYNCH CORP was the lowest responsive and eligible bidder with a bid price of \$30,015,931.60

The bids were reviewed by engineers in the Project Management, Construction, and Construction Contracts Sections. The Highway Division has accepted the bid submitted by LAWRENCE LYNCH CORP which at \$30,015,931.60 is 4.82% below the office estimate of \$31,534,988.00.

The following is the list of the bidders with the corresponding bid prices:

LAWRENCE LYNCH CORP	\$30,015,931.60
D W WHITE CONSTRUCTION INC	\$31,779,939.02
P GIOIOSO & SONS INC	\$35,356,571.38
JOHN ROCCHIO CORPORATION	\$40,445,505.00
BARLETTA HEAVY DIVISION INC	\$41,702,756.00
J F WHITE CONTRACTING CO	\$42,126,331.00
MACKAY CONST SERVICES INC	\$44,866,331.06

Disadvantaged Business Enterprise ("DBE") participation is required. The DBE requirement for this Project is 16% of the Contract. MassDOT's Office for Diversity and Civil Rights has reviewed the DBE information included in the Proposal of the chosen bidder and recommends the award of the DB Contract to this team.

FINANCIAL IMPACT/BUDGET SOURCE:

This action is funded through the Federal Aid – National Highway Performance Program (NHPP)/National highway System (NHS) funding, which is 80% Federal Aid and Congestion Mitigation/Air Quality Improvement Program (CMAQ) funding, which is also 80% Federal Aid. All the funding necessary for the construction of this project is provided in the FY25-FY29 (C) MassDOT Capital Investment Plan. There will be no potential projects placed at risk with the approval of this request by the MassDOT Board of Directors.

FUTURE ANTICIPATED AUTHORIZATIONS:

There are no future anticipated authorizations.

RECOMMENDATIONS:

It is recommended that the Board of Directors authorize the Secretary, or their designee, to award and execute MassDOT Contract No. 129855 entitled Bourne – Median Installation on Route 6 (Scenic Highway), with LAWRENCE LYNCH CORP, in a form approved by the General Counsel, in the amount of \$30,015,931.60.

COORDINATION WITH:

Office of Diversity and Civil Rights
Engineering and Maintenance
Environmental
Capital Programs
Budget and Finance
Legal Department

ATTACHMENTS:

Tab A – Vote [to be completed by Legal]

RESOURCE/REFERENCE DOCUMENTS:

Bid Average
Bid Results
Bid Tabulations
Eligible Bidders Listing
Low Bidder by Bid Item with Affidavit
Schedule of Participation by Disadvantaged Business Enterprises (DBEs)

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025

Contract # : 129855

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
101.	12.000	A	CLEARING AND GRUBBING	\$30,000.00	\$25,314.55	\$36,050.00
102.2	1.000	LS	TREE TRIMMING	\$25,000.00	\$607.26	\$15,075.00
102.3	40.000	HR	HERBICIDE TREATMENT OF INVASIVE PLANTS	\$43.00	\$776.30	\$649.25
103.	30.000	EA	TREE REMOVED - DIAMETER UNDER 24 INCHES	\$1,733.00	\$2,876.30	\$1,450.00
120.	145,900.000	CY	EARTH EXCAVATION	\$22.00	\$20.90	\$27.56
121.	1,000.000	CY	CLASS A ROCK EXCAVATION	\$100.00	\$89.57	\$125.50
129.2	11,000.000	SY	OLD PAVEMENT EXCAVATION	\$10.00	\$20.90	\$21.66
141.1	120.000	CY	TEST PIT FOR EXPLORATION	\$140.00	\$218.96	\$303.75
142.	1,555.000	CY	CLASS B TRENCH EXCAVATION	\$53.00	\$207.01	\$36.25
145.	5.000	EA	DRAINAGE STRUCTURE ABANDONED	\$800.00	\$1,189.33	\$1,675.00
146.	55.000	EA	DRAINAGE STRUCTURE REMOVED	\$1,073.00	\$1,278.93	\$1,950.00
150.	50.000	CY	ORDINARY BORROW	\$50.00	\$200.00	\$45.00
150.1	50.000	CY	SPECIAL BORROW	\$70.00	\$200.00	\$67.50
151.	15,100.000	CY	GRAVEL BORROW	\$30.00	\$12.00	\$54.25
156.	105.000	TON	CRUSHED STONE	\$70.00	\$127.39	\$117.13
160.1	10.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MANUAL EXCAVATABLE (<= 100 PSI)	\$195.00	\$246.83	\$355.00
160.2	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MECHANICAL EXCAVATABLE (101-300 PSI)	\$275.00	\$236.88	\$354.50
160.3	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL (> 300 PSI)	\$275.00	\$242.84	\$354.50
170.	56,300.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$5.00	\$8.00	\$7.06
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$10,007.50	\$232,429.02	\$487,000.00
180.02	80.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$11.00	\$73.65	\$50.80
180.03	80.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$138.00	\$161.23	\$157.13
181.11	154,700.000	TON	DISPOSAL OF UNREGULATED SOIL	\$29.50	\$0.01	\$2.51
181.12	8,900.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$50.00	\$0.01	\$4.76
181.13	8,650.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$100.00	\$0.01	\$8.38
181.14	870.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$290.00	\$0.01	\$154.63
201.	123.000	EA	CATCH BASIN	\$4,025.00	\$2,766.84	\$6,486.25

Bid Average

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
202.	58.000	EA	MANHOLE	\$6,110.00	\$6,892.22	\$6,025.00
202.2	2.000	EA	MANHOLE (9 TO 14 FOOT DEPTH)	\$8,750.00	\$7,290.31	\$13,762.50
202.5	13.000	EA	MANHOLE (5 FOOT DIAMETER)	\$7,500.00	\$7,362.97	\$8,462.50
202.6	3.000	EA	MANHOLE (6 FOOT DIAMETER)	\$8,750.00	\$7,852.64	\$12,177.50
209.1	13.000	EA	DROP INLET, TYPE DF	\$4,250.00	\$2,692.18	\$3,805.00
220.	22.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$600.00	\$1,740.00	\$1,168.75
220.3	16.000	EA	DRAINAGE STRUCTURE CHANGE IN TYPE	\$1,500.00	\$393.13	\$2,272.50
220.5	1.000	EA	DRAINAGE STRUCTURE REMODELED	\$1,050.00	\$527.49	\$3,312.50
221.1	90.000	EA	FRAME AND COVER - SECURED	\$1,000.00	\$370.25	\$2,013.00
222.1	150.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	\$1,100.00	\$1,443.11	\$1,812.50
223.2	50.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$200.00	\$252.80	\$327.88
227.3	170.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$350.00	\$344.36	\$314.43
227.31	3,640.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$12.00	\$8.91	\$14.32
227.4	15.000	SF	MASONRY PLUG	\$200.00	\$348.34	\$420.00
238.12	360.000	FT	12 INCH DUCTILE IRON PIPE	\$200.00	\$143.32	\$189.25
241.12	8,940.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS III	\$115.00	\$72.25	\$114.00
241.15	180.000	FT	15 INCH REINFORCED CONCRETE PIPE CLASS III	\$160.00	\$86.00	\$164.00
242.12	13.000	EA	12 INCH REINFORCED CONCRETE PIPE FLARED END	\$1,500.00	\$1,283.91	\$1,812.50
242.18	2.000	EA	18 INCH REINFORCED CONCRETE PIPE FLARED END	\$2,100.00	\$1,378.43	\$2,225.00
243.12	90.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS IV	\$135.00	\$81.75	\$201.75
244.12	340.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS V	\$150.00	\$83.60	\$133.75
244.18	250.000	FT	18 INCH REINFORCED CONCRETE PIPE CLASS V	\$170.00	\$101.52	\$135.75
258.	150.000	SY	STONE FOR PIPE ENDS	\$100.00	\$161.23	\$115.75
269.10	300.000	FT	10 INCH SLOT-PERFORATED CORRUGATED PLASTIC PIPE (SUBDRAIN)	\$125.00	\$49.76	\$151.25
299.1	1.000	LS	INFILTRATION STORMWATER CONTROL MEASURE	\$70,000.00	\$47,260.11	\$287,950.00
303.06	230.000	FT	6 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$200.00	\$218.96	\$170.25
303.12	1,235.000	FT	12 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$220.00	\$133.37	\$179.40
309.	1,750.000	LB	DUCTILE IRON FITTINGS FOR WATER PIPE	\$10.75	\$9.80	\$10.94

Bid Average

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
316.12	1,160.000	FT	12 INCH WATER MAIN REMOVED AND DISPOSED	\$34.00	\$43.79	\$27.03
351.12	2.000	EA	12 INCH AND UNDER GATE AND GATE BOX REMOVED AND RESET	\$320.00	\$4,203.99	\$2,353.75
357.12	10.000	EA	12 INCH GATE BOX	\$800.00	\$836.04	\$794.50
358.	8.000	EA	GATE BOX ADJUSTED	\$500.00	\$384.18	\$380.50
369.12	6.000	EA	12 X 12 INCH TAPPING SLEEVE, VALVE AND BOX	\$15,000.00	\$24,722.68	\$21,250.00
370.4	1.000	EA	12 X 6 INCH TAPPING SLEEVE, VALVE AND BOX	\$15,000.00	\$18,601.48	\$14,350.00
371.06	4.000	EA	6 INCH COUPLING	\$1,050.00	\$891.76	\$913.00
376.	1.000	EA	HYDRANT	\$10,725.00	\$8,574.19	\$6,950.00
376.2	10.000	EA	HYDRANT - REMOVED AND RESET	\$3,000.00	\$3,836.78	\$2,935.00
384.1	2.000	EA	CURB STOP REMOVED AND RESET	\$500.00	\$1,383.42	\$1,241.75
402.	5,065.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	\$75.00	\$80.22	\$110.50
402.13	5,300.000	FT	PAVEMENT MILLING MULCH FOR SHOULDERS	\$11.50	\$4.82	\$9.75
415.2	23,000.000	SY	PAVEMENT FINE MILLING	\$6.00	\$9.00	\$6.90
431.	85.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	\$100.00	\$115.15	\$171.50
443.	336.000	MGL	WATER FOR ROADWAY DUST CONTROL	\$75.00	\$0.01	\$161.63
450.221	813.000	TON	SUPERPAVE SURFACE COURSE - 9.5 POLYMER (SSC - 9.5 - P)	\$145.00	\$157.26	\$301.25
450.23	2,600.000	TON	SUPERPAVE SURFACE COURSE - 12.5 (SSC - 12.5)	\$140.00	\$133.38	\$246.75
450.231	7,137.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	\$145.00	\$167.20	\$210.75
450.31	4,590.000	TON	SUPERPAVE INTERMEDIATE COURSE - 12.5 (SIC -12.5)	\$130.00	\$127.39	\$187.50
450.32	1,220.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	\$130.00	\$141.33	\$280.00
450.42	10,110.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	\$92.00	\$111.47	\$192.25
450.53	2,030.000	TON	SUPERPAVE LEVELING COURSE - 12.5 (SLC - 12.5)	\$200.00	\$127.39	\$229.25
451.	260.000	TON	HMA FOR PATCHING	\$350.00	\$228.92	\$339.00
452.	11,220.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$8.00	\$6.52	\$14.25
453.	18,700.000	FT	HMA JOINT ADHESIVE	\$1.75	\$0.18	\$2.03
470.	100.000	TON	HOT MIX ASPHALT BERM	\$375.00	\$226.91	\$393.25
477.2	13,900.000	FT	MILLED RUMBLE STRIP (TYPE C)	\$1.50	\$2.41	\$1.79
482.5	1,860.000	FT	SAWCUTTING ASPHALT PAVEMENT FOR BOX WIDENING	\$3.00	\$5.12	\$6.25
506.	1,075.000	FT	GRANITE CURB TYPE VB - STRAIGHT	\$70.00	\$48.27	\$58.25

Bid Average

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
506.1	430.000	FT	GRANITE CURB TYPE VB - CURVED	\$91.00	\$63.70	\$83.75
509.	110.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	\$94.50	\$65.69	\$77.68
509.1	55.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	\$100.00	\$75.65	\$95.25
511.1	13,000.000	FT	GRANITE EDGING TYPE SB - STRAIGHT	\$35.00	\$33.84	\$43.38
512.1	20.000	FT	GRANITE EDGING TYPE SB (RADIUS 10 FEET OR LESS)	\$60.00	\$55.73	\$88.13
514.	5.000	EA	GRANITE CURB INLET - STRAIGHT	\$775.00	\$612.08	\$942.50
515.	5.000	EA	GRANITE CURB INLET - CURVED	\$925.00	\$736.49	\$952.50
580.	1,820.000	FT	CURB REMOVED AND RESET	\$50.00	\$27.37	\$37.25
583.	370.000	FT	EDGING REMOVED AND RESET	\$45.00	\$22.69	\$37.00
620.13	4,500.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	\$40.00	\$48.77	\$45.38
627.1	7.000	EA	TRAILING ANCHORAGE	\$2,500.00	\$2,443.36	\$2,226.25
627.83	3.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-3	\$6,600.00	\$5,867.08	\$5,725.00
627.93	3.000	EA	GUARDRAIL FLARED END TREATMENT, TL-3	\$5,500.00	\$6,041.27	\$5,850.00
628.21	1.000	EA	TRANSITION TO NCHRP 350 GUARDRAIL	\$2,125.00	\$1,871.11	\$3,375.00
628.305	13.000	EA	TEMPORARY IMPACT ATTENUATOR, NON-REDIRECTIVE, TL-3	\$8,000.00	\$8,628.93	\$11,612.50
628.4	25.000	EA	TEMPORARY IMPACT ATTENUATOR, REMOVED AND RESET	\$1,800.00	\$2,876.30	\$2,862.50
630.2	9,500.000	FT	HIGHWAY GUARD REMOVED AND DISCARDED	\$7.00	\$6.18	\$7.65
655.3	3,720.000	FT	WOOD RAIL FENCE	\$60.00	\$66.69	\$87.00
665.	340.000	FT	CHAIN LINK FENCE REMOVED AND STACKED	\$25.00	\$18.91	\$20.75
697.1	150.000	EA	SILT SACK	\$175.00	\$103.51	\$307.50
701.	2,750.000	SY	CEMENT CONCRETE SIDEWALK	\$72.50	\$66.67	\$71.25
701.2	250.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	\$180.00	\$89.58	\$133.50
702.	200.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	\$300.00	\$250.80	\$272.50
715.	1.000	EA	RURAL MAIL BOX REMOVED AND RESET	\$310.00	\$575.26	\$580.00
722.1	1.000	LS	SCHEDULE OF OPERATIONS (TYPE A) - FIXED PRICE \$130,000	\$130,000.00	\$130,000.00	\$130,000.00
740.	66.000	MO	ENGINEERS FIELD OFFICE AND EQUIPMENT (TYPE A)	\$4,000.00	\$2,995.74	\$6,750.00
748.	1.000	LS	MOBILIZATION	\$772,595.00	\$599,855.62	\$1,074,500.00
751.	5,430.000	CY	LOAM FOR ROADSIDES	\$85.00	\$94.55	\$53.25

Bid Average

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
751.1	55.000	CY	LOAM FOR LAWNS	\$90.00	\$94.55	\$74.25
751.7	1,500.000	CY	COMPOST BLANKET	\$86.00	\$97.54	\$126.00
756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	\$10,000.00	\$11,505.24	\$13,125.00
765.	490.000	SY	SEEDING	\$3.60	\$4.28	\$4.31
765.21	120.000	LBS	ANNUAL COVER CROP FOR NATIVE SEEDING	\$30.00	\$288.63	\$295.00
765.412	120.000	LBS	SHORT GRASSLAND MIX - SANDY SOIL	\$125.00	\$429.96	\$436.25
765.415	60.000	LBS	NATIVE SHORT GRASSLAND MIX	\$125.00	\$502.60	\$503.63
765.472	315.000	LBS	STEEP SLOPE MID-HEIGHT MIX	\$155.00	\$427.96	\$436.25
765.553	20.000	LBS	SEED - WETLAND RIPARIAN MIX	\$125.00	\$502.60	\$503.63
765.635	50,000.000	SY	NATIVE SEEDING AND ESTABLISHMENT	\$8.00	\$4.57	\$4.75
765.664	10,000.000	SY	MOWING FOR NATIVE SEED ESTABLISHMENT	\$2.00	\$1.44	\$1.44
767.121	12,600.000	FT	SEDIMENT CONTROL BARRIER	\$8.00	\$6.77	\$11.38
767.9	330.000	SY	JUTE MESH	\$10.00	\$8.06	\$12.50
769.	150.000	FT	PAVEMENT MILLING MULCH UNDER GUARD RAIL	\$10.00	\$54.24	\$18.50
772.043	20.000	EA	ARBORVITAE - GREEN GIANT 4-5 FEET	\$630.00	\$502.60	\$501.13
773.224	66.000	EA	PINE - PITCH 4-5 FEET	\$696.00	\$646.92	\$661.88
773.435	14.000	EA	PINE - WHITE 4-5 FEET	\$435.00	\$646.92	\$661.88
773.461	20.000	EA	TUPELO 4-5 FEET #5	\$450.00	\$502.60	\$498.63
776.519	20.000	EA	MAPLE - RED 4-5 FEET #5	\$279.00	\$298.56	\$301.13
777.238	49.000	EA	OAK - SCARLET 4-5 FEET #5	\$315.00	\$316.49	\$340.00
777.324	40.000	EA	OAK - WHITE 4-5 FEET #5	\$315.00	\$336.36	\$342.50
778.167	68.000	EA	BIRCH - GRAY 4-5 FEET #5	\$188.50	\$316.49	\$338.75
783.021	44.000	EA	SASSAFRAS 4-5 FEET #5	\$261.00	\$343.36	\$342.50
789.333	155.000	EA	BAYBERRY SHRUB - NORTHERN 2-3 FEET / #3	\$204.00	\$358.30	\$355.63
789.433	117.000	EA	BEACH PLUM SHRUB 2-3 FEET / #3	\$148.00	\$201.05	\$226.75
789.669	285.000	EA	BLUEBERRY - LOWBUSH #1	\$35.00	\$71.66	\$71.13
792.121	72.000	EA	SHEEP LAUREL #1	\$45.00	\$71.66	\$71.13
793.521	96.000	EA	SAND CHERRY #1	\$36.00	\$71.66	\$71.13
794.731	66.000	EA	SUMMERSWEET SHRUB 18-24 INCH / #2	\$76.00	\$157.25	\$159.38

Bid Average

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
794.803	98.000	EA	SWEETFERN #1	\$35.00	\$57.73	\$58.25
796.009	82.000	EA	BEARBERRY #1	\$35.00	\$57.73	\$58.25
796.010	76.000	EA	CHOKEBERRY - BLACK / #1	\$48.00	\$71.66	\$71.13
801.402	147.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$100.00	\$163.22	\$126.25
801.404	451.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$175.00	\$110.48	\$155.25
801.406	45.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$200.00	\$145.30	\$282.50
801.602	178.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$200.00	\$119.43	\$168.00
801.604	68.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$250.00	\$159.25	\$160.00
801.606	6,307.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$225.00	\$175.16	\$263.75
802.401	356.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (SINGLE)	\$75.00	\$97.54	\$102.25
802.4012	4,274.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (12 BANK)	\$275.00	\$187.11	\$221.00
802.402	142.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (DOUBLE)	\$100.00	\$96.55	\$136.25
803.402	6,521.000	FT	4 INCH CATV CONDUIT - TYPE NM (DOUBLE)	\$75.00	\$63.69	\$87.00
803.403	6,278.000	FT	4 INCH CATV CONDUIT - TYPE NM (TRIPLE)	\$100.00	\$57.72	\$99.50
804.2	585.000	FT	2 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC (UL)	\$65.00	\$45.78	\$47.25
804.3	1,120.000	FT	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC -(UL)	\$73.00	\$49.76	\$74.50
806.6	100.000	FT	6 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$325.00	\$291.62	\$181.50
811.111	18.000	EA	ELECTRIC MANHOLE	\$8,000.00	\$30,267.96	\$27,250.00
811.113	4.000	EA	ELECTRIC SWITCHING ENCLOSURE	\$2,000.00	\$3,209.72	\$10,200.00
811.115	3.000	EA	5 FOOT X 5 FOOT X 5 FOOT ELECTRIC PULLBOX	\$4,000.00	\$12,645.53	\$10,950.00
811.116	2.000	EA	TRANSFORMER FOUNDATION	\$2,000.00	\$7,116.14	\$11,350.00
811.121	8.000	EA	TELEPHONE MANHOLE	\$9,000.00	\$30,081.86	\$20,250.00
811.131	16.000	EA	4 FOOT X 4 FOOT CATV MANHOLE	\$3,500.00	\$15,824.71	\$6,750.00
811.132	2.000	EA	6 FOOT X 4 FOOT CATV MANHOLE	\$4,500.00	\$17,466.89	\$9,375.00
811.22	5.000	EA	ELECTRIC HANDHOLE - SD2.022	\$1,920.00	\$3,383.88	\$2,362.50
811.31	10.000	EA	PULL BOX 12 X 12 INCHES - SD2.031	\$1,500.00	\$2,851.43	\$2,125.00
816.01	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	\$147,000.00	\$322,883.58	\$245,875.00
816.02	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 2	\$138,000.00	\$197,219.53	\$293,750.00
824.11	1.000	LS	FLASHING WARNING BEACON SIGN SYSTEM	\$60,000.00	\$39,822.50	\$65,250.00

Bid Average

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
826.7	7.000	EA	ELECTRIC SERVICE RISER RELOCATION	\$5,000.00	\$12,250.70	\$15,125.00
826.71	1.000	EA	ELECTRIC SERVICE RELOCATION	\$5,000.00	\$14,244.22	\$27,375.00
832.	370.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$15.00	\$20.11	\$18.25
847.1	42.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$300.00	\$547.39	\$297.50
848.1	4.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/2 BRKWAY POST ASSEMBLIES-STEEL	\$450.00	\$547.39	\$495.00
850.41	70.000	HR	ROADWAY FLAGGER	\$75.00	\$106.48	\$86.50
851.1	25.000	DAY	TRAFFIC CONES FOR TRAFFIC MANAGEMENT	\$50.00	\$2,301.05	\$2,608.00
852.	450.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$15.00	\$15.92	\$43.25
852.11	250.000	FT	TEMPORARY PEDESTRIAN BARRICADE	\$50.00	\$27.61	\$40.50
852.12	2.000	EA	TEMPORARY PEDESTRIAN CURB RAMP	\$50.00	\$6,327.88	\$4,600.00
853.1	5.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	\$150.00	\$189.10	\$307.50
853.21	30,680.000	FT	TEMPORARY BARRIER REMOVED AND RESET	\$24.00	\$6.62	\$12.78
853.33	12,940.000	FT	TEMPORARY BARRIER - LIMITED DEFLECTION (TL-3)	\$85.00	\$300.00	\$238.75
853.403	264.000	DAY	TRUCK MOUNTED ATTENUATOR	\$200.00	\$173.18	\$457.60
853.8	35.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$150.00	\$2,000.00	\$657.50
854.016	88,000.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$0.50	\$0.37	\$0.75
854.036	3,500.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	\$1.50	\$1.49	\$3.50
854.1	8,450.000	SF	PAVEMENT MARKING REMOVAL	\$2.50	\$3.16	\$1.65
856.	264.000	DAY	ARROW BOARD	\$10.00	\$16.12	\$20.98
856.12	336.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$25.00	\$28.77	\$40.00
859.	49,000.000	DAY	REFLECTORIZED DRUM	\$0.50	\$0.30	\$0.44
861.104	2,400.000	FT	4 INCH REFLECTORIZED YELLOW LINE (PAINTED)	\$0.70	\$1.19	\$0.95
864.04	260.000	SF	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC)	\$10.00	\$9.46	\$10.69
864.31	190.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY WHITE	\$28.00	\$33.84	\$38.25
864.32	170.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY YELLOW	\$28.00	\$33.84	\$40.75
864.35	20.000	EA	SLOTTED PAVEMENT MARKER TWO-WAY YELLOW/YELLOW	\$35.00	\$34.83	\$38.25
866.104	500.000	FT	4 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$0.70	\$1.09	\$1.26

Bid Average

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025

Contract # : 129855

Item #	Quantity	Units	Description	Office Estimate	Low Bid	Average 2 thru 5
866.106	22,150.000	FT	6 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$1.40	\$1.29	\$1.49
866.112	1,400.000	FT	12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$4.50	\$7.22	\$5.94
867.106	16,100.000	FT	6 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$1.10	\$1.29	\$1.50
867.112	250.000	FT	12 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$5.00	\$7.22	\$5.94
874.	2.000	EA	STREET NAME SIGN	\$120.00	\$316.49	\$395.00
874.2	1.000	EA	TRAFFIC SIGN REMOVED AND RESET	\$150.00	\$316.49	\$188.25
874.41	40.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	\$30.00	\$51.76	\$33.75
874.71	1.000	EA	MISCELLANEOUS SIGN REMOVED AND RESET	\$750.00	\$316.49	\$3,337.50
876.1	1.000	LS	ITS POLE REMOVED AND RESET	\$5,000.00	\$23,961.98	\$36,318.47
901.	2.500	CY	4000 PSI, 1.5 INCH, 565 CEMENT CONCRETE	\$1,600.00	\$5,641.17	\$1,399.25
950.01	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 02	\$156,000.00	\$361,201.25	\$473,750.00
950.02	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 03	\$247,000.00	\$532,162.75	\$418,750.00
950.03	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 04	\$108,000.00	\$335,087.52	\$544,359.75
950.04	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 05	\$101,000.00	\$253,422.11	\$290,171.50
986.1	320.000	SY	MODIFIED ROCKFILL	\$130.00	\$145.00	\$104.01
996.301	1,314.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 01	\$69.00	\$232.89	\$143.25
996.302	3,351.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 02	\$61.00	\$209.00	\$133.00
996.303	5,301.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 03	\$61.00	\$154.28	\$106.00
996.304	2,152.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 05	\$61.00	\$189.10	\$140.50
996.41	2,320.000	SF	PREFABRICATED MODULAR BLOCK GRAVITY RETAINING WALL, WALL NO. 04	\$50.00	\$114.45	\$149.88

BOURNE - 606082 - 129855 - FAP# CMQ-003S(824)X;NHP(NHS)-003S(824)X - 61212114 & 61212217 - Median Installation on Route 6 (Scenic Highway)

DBE % (goal): 16.00 %

MWBE % (goal):

SDVOB % (goal):

OFFICE ESTIMATE: \$31,534,988.00

LAWRENCE LYNCH CORP	396 Gifford St., P.O. Box 913, Falmouth, MA, 02540	\$30,015,931.60
D W WHITE CONSTRUCTION INC	867 Middle Road, Acushnet, MA, 02743	\$31,779,939.02
P GIOIOSO & SONS INC	50 Sprague Street, Hyde Park, MA, 02136	\$35,356,571.38
JOHN ROCCHIO CORPORATION	20 Lark Industrial Parkway, Smithfield, RI, 02828	\$40,445,505.00
BARLETTA HEAVY DIVISION INC	40 Shawmut Road, Suite 200, Canton, MA, 02021	\$41,702,756.00
J F WHITE CONTRACTING CO	10 Burr Street, Framingham, MA, 01701	\$42,126,331.00
MACKAY CONST SERVICES INC	197 Ballardvale Street, Wilmington, MA, 01887	\$44,866,331.06

Bid Tabulations

Prelims Unit

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025

Contract # : 129855

Item #	Quantity	Units	Description	Unit Price	Office Estimate	LAWRENCE LYNCH CORP	
					Amount	Unit Price	Amount
101.	12.000	A	CLEARING AND GRUBBING	\$30,000.00	\$360,000.00	\$25,314.55	\$303,774.60
102.2	1.000	LS	TREE TRIMMING	\$25,000.00	\$25,000.00	\$607.26	\$607.26
102.3	40.000	HR	HERBICIDE TREATMENT OF INVASIVE PLANTS	\$43.00	\$1,720.00	\$776.30	\$31,052.00
103.	30.000	EA	TREE REMOVED - DIAMETER UNDER 24 INCHES	\$1,733.00	\$51,990.00	\$2,876.30	\$86,289.00
120.	145,900.000	CY	EARTH EXCAVATION	\$22.00	\$3,209,800.00	\$20.90	\$3,049,310.00
121.	1,000.000	CY	CLASS A ROCK EXCAVATION	\$100.00	\$100,000.00	\$89.57	\$89,570.00
129.2	11,000.000	SY	OLD PAVEMENT EXCAVATION	\$10.00	\$110,000.00	\$20.90	\$229,900.00
141.1	120.000	CY	TEST PIT FOR EXPLORATION	\$140.00	\$16,800.00	\$218.96	\$26,275.20
142.	1,555.000	CY	CLASS B TRENCH EXCAVATION	\$53.00	\$82,415.00	\$207.01	\$321,900.55
145.	5.000	EA	DRAINAGE STRUCTURE ABANDONED	\$800.00	\$4,000.00	\$1,189.33	\$5,946.65
146.	55.000	EA	DRAINAGE STRUCTURE REMOVED	\$1,073.00	\$59,015.00	\$1,278.93	\$70,341.15
150.	50.000	CY	ORDINARY BORROW	\$50.00	\$2,500.00	\$200.00	\$10,000.00
150.1	50.000	CY	SPECIAL BORROW	\$70.00	\$3,500.00	\$200.00	\$10,000.00
151.	15,100.000	CY	GRAVEL BORROW	\$30.00	\$453,000.00	\$12.00	\$181,200.00
156.	105.000	TON	CRUSHED STONE	\$70.00	\$7,350.00	\$127.39	\$13,375.95
160.1	10.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MANUAL EXCAVATABLE (<= 100 PSI)	\$195.00	\$1,950.00	\$246.83	\$2,468.30
160.2	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MECHANICAL EXCAVATABLE (101-300 PSI)	\$275.00	\$6,875.00	\$236.88	\$5,922.00
160.3	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL (> 300 PSI)	\$275.00	\$6,875.00	\$242.84	\$6,071.00
170.	56,300.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$5.00	\$281,500.00	\$8.00	\$450,400.00
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$10,007.50	\$10,007.50	\$232,429.02	\$232,429.02
180.02	80.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$11.00	\$880.00	\$73.65	\$5,892.00
180.03	80.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$138.00	\$11,040.00	\$161.23	\$12,898.40
181.11	154,700.000	TON	DISPOSAL OF UNREGULATED SOIL	\$29.50	\$4,563,650.00	\$0.01	\$1,547.00
181.12	8,900.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$50.00	\$445,000.00	\$0.01	\$89.00
181.13	8,650.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$100.00	\$865,000.00	\$0.01	\$86.50

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Unit Price	Office Estimate	LAWRENCE LYNCH CORP	
					Amount	Unit Price	Amount
181.14	870.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$290.00	\$252,300.00	\$0.01	\$8.70
201.	123.000	EA	CATCH BASIN	\$4,025.00	\$495,075.00	\$2,766.84	\$340,321.32
202.	58.000	EA	MANHOLE	\$6,110.00	\$354,380.00	\$6,892.22	\$399,748.76
202.2	2.000	EA	MANHOLE (9 TO 14 FOOT DEPTH)	\$8,750.00	\$17,500.00	\$7,290.31	\$14,580.62
202.5	13.000	EA	MANHOLE (5 FOOT DIAMETER)	\$7,500.00	\$97,500.00	\$7,362.97	\$95,718.61
202.6	3.000	EA	MANHOLE (6 FOOT DIAMETER)	\$8,750.00	\$26,250.00	\$7,852.64	\$23,557.92
209.1	13.000	EA	DROP INLET, TYPE DF	\$4,250.00	\$55,250.00	\$2,692.18	\$34,998.34
220.	22.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$600.00	\$13,200.00	\$1,740.00	\$38,280.00
220.3	16.000	EA	DRAINAGE STRUCTURE CHANGE IN TYPE	\$1,500.00	\$24,000.00	\$393.13	\$6,290.08
220.5	1.000	EA	DRAINAGE STRUCTURE REMODELED	\$1,050.00	\$1,050.00	\$527.49	\$527.49
221.1	90.000	EA	FRAME AND COVER - SECURED	\$1,000.00	\$90,000.00	\$370.25	\$33,322.50
222.1	150.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	\$1,100.00	\$165,000.00	\$1,443.11	\$216,466.50
223.2	50.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$200.00	\$10,000.00	\$252.80	\$12,640.00
227.3	170.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$350.00	\$59,500.00	\$344.36	\$58,541.20
227.31	3,640.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$12.00	\$43,680.00	\$8.91	\$32,432.40
227.4	15.000	SF	MASONRY PLUG	\$200.00	\$3,000.00	\$348.34	\$5,225.10
238.12	360.000	FT	12 INCH DUCTILE IRON PIPE	\$200.00	\$72,000.00	\$143.32	\$51,595.20
241.12	8,940.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS III	\$115.00	\$1,028,100.00	\$72.25	\$645,915.00
241.15	180.000	FT	15 INCH REINFORCED CONCRETE PIPE CLASS III	\$160.00	\$28,800.00	\$86.00	\$15,480.00
242.12	13.000	EA	12 INCH REINFORCED CONCRETE PIPE FLARED END	\$1,500.00	\$19,500.00	\$1,283.91	\$16,690.83
242.18	2.000	EA	18 INCH REINFORCED CONCRETE PIPE FLARED END	\$2,100.00	\$4,200.00	\$1,378.43	\$2,756.86
243.12	90.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS IV	\$135.00	\$12,150.00	\$81.75	\$7,357.50
244.12	340.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS V	\$150.00	\$51,000.00	\$83.60	\$28,424.00
244.18	250.000	FT	18 INCH REINFORCED CONCRETE PIPE CLASS V	\$170.00	\$42,500.00	\$101.52	\$25,380.00
258.	150.000	SY	STONE FOR PIPE ENDS	\$100.00	\$15,000.00	\$161.23	\$24,184.50
269.10	300.000	FT	10 INCH SLOT-PERFORATED CORRUGATED PLASTIC PIPE (SUBDRAIN)	\$125.00	\$37,500.00	\$49.76	\$14,928.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Unit Price	Office Estimate	LAWRENCE LYNCH CORP	
					Amount	Unit Price	Amount
299.1	1.000	LS	INFILTRATION STORMWATER CONTROL MEASURE	\$70,000.00	\$70,000.00	\$47,260.11	\$47,260.11
303.06	230.000	FT	6 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$200.00	\$46,000.00	\$218.96	\$50,360.80
303.12	1,235.000	FT	12 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$220.00	\$271,700.00	\$133.37	\$164,711.95
309.	1,750.000	LB	DUCTILE IRON FITTINGS FOR WATER PIPE	\$10.75	\$18,812.50	\$9.80	\$17,150.00
316.12	1,160.000	FT	12 INCH WATER MAIN REMOVED AND DISPOSED	\$34.00	\$39,440.00	\$43.79	\$50,796.40
351.12	2.000	EA	12 INCH AND UNDER GATE AND GATE BOX REMOVED AND RESET	\$320.00	\$640.00	\$4,203.99	\$8,407.98
357.12	10.000	EA	12 INCH GATE BOX	\$800.00	\$8,000.00	\$836.04	\$8,360.40
358.	8.000	EA	GATE BOX ADJUSTED	\$500.00	\$4,000.00	\$384.18	\$3,073.44
369.12	6.000	EA	12 X 12 INCH TAPPING SLEEVE, VALVE AND BOX	\$15,000.00	\$90,000.00	\$24,722.68	\$148,336.08
370.4	1.000	EA	12 X 6 INCH TAPPING SLEEVE, VALVE AND BOX	\$15,000.00	\$15,000.00	\$18,601.48	\$18,601.48
371.06	4.000	EA	6 INCH COUPLING	\$1,050.00	\$4,200.00	\$891.76	\$3,567.04
376.	1.000	EA	HYDRANT	\$10,725.00	\$10,725.00	\$8,574.19	\$8,574.19
376.2	10.000	EA	HYDRANT - REMOVED AND RESET	\$3,000.00	\$30,000.00	\$3,836.78	\$38,367.80
384.1	2.000	EA	CURB STOP REMOVED AND RESET	\$500.00	\$1,000.00	\$1,383.42	\$2,766.84
402.	5,065.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	\$75.00	\$379,875.00	\$80.22	\$406,314.30
402.13	5,300.000	FT	PAVEMENT MILLING MULCH FOR SHOULDERS	\$11.50	\$60,950.00	\$4.82	\$25,546.00
415.2	23,000.000	SY	PAVEMENT FINE MILLING	\$6.00	\$138,000.00	\$9.00	\$207,000.00
431.	85.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	\$100.00	\$8,500.00	\$115.15	\$9,787.75
443.	336.000	MGL	WATER FOR ROADWAY DUST CONTROL	\$75.00	\$25,200.00	\$0.01	\$3.36
450.221	813.000	TON	SUPERPAVE SURFACE COURSE - 9.5 POLYMER (SSC - 9.5 - P)	\$145.00	\$117,885.00	\$157.26	\$127,852.38
450.23	2,600.000	TON	SUPERPAVE SURFACE COURSE - 12.5 (SSC - 12.5)	\$140.00	\$364,000.00	\$133.38	\$346,788.00
450.231	7,137.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	\$145.00	\$1,034,865.00	\$167.20	\$1,193,306.40
450.31	4,590.000	TON	SUPERPAVE INTERMEDIATE COURSE - 12.5 (SIC - 12.5)	\$130.00	\$596,700.00	\$127.39	\$584,720.10
450.32	1,220.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	\$130.00	\$158,600.00	\$141.33	\$172,422.60

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Unit Price	Office Estimate	LAWRENCE LYNCH CORP	
					Amount	Unit Price	Amount
450.42	10,110.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	\$92.00	\$930,120.00	\$111.47	\$1,126,961.70
450.53	2,030.000	TON	SUPERPAVE LEVELING COURSE - 12.5 (SLC - 12.5)	\$200.00	\$406,000.00	\$127.39	\$258,601.70
451.	260.000	TON	HMA FOR PATCHING	\$350.00	\$91,000.00	\$228.92	\$59,519.20
452.	11,220.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$8.00	\$89,760.00	\$6.52	\$73,154.40
453.	18,700.000	FT	HMA JOINT ADHESIVE	\$1.75	\$32,725.00	\$0.18	\$3,366.00
470.	100.000	TON	HOT MIX ASPHALT BERM	\$375.00	\$37,500.00	\$226.91	\$22,691.00
477.2	13,900.000	FT	MILLED RUMBLE STRIP (TYPE C)	\$1.50	\$20,850.00	\$2.41	\$33,499.00
482.5	1,860.000	FT	SAWCUTTING ASPHALT PAVEMENT FOR BOX WIDENING	\$3.00	\$5,580.00	\$5.12	\$9,523.20
506.	1,075.000	FT	GRANITE CURB TYPE VB - STRAIGHT	\$70.00	\$75,250.00	\$48.27	\$51,890.25
506.1	430.000	FT	GRANITE CURB TYPE VB - CURVED	\$91.00	\$39,130.00	\$63.70	\$27,391.00
509.	110.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	\$94.50	\$10,395.00	\$65.69	\$7,225.90
509.1	55.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	\$100.00	\$5,500.00	\$75.65	\$4,160.75
511.1	13,000.000	FT	GRANITE EDGING TYPE SB - STRAIGHT	\$35.00	\$455,000.00	\$33.84	\$439,920.00
512.1	20.000	FT	GRANITE EDGING TYPE SB (RADIUS 10 FEET OR LESS)	\$60.00	\$1,200.00	\$55.73	\$1,114.60
514.	5.000	EA	GRANITE CURB INLET - STRAIGHT	\$775.00	\$3,875.00	\$612.08	\$3,060.40
515.	5.000	EA	GRANITE CURB INLET - CURVED	\$925.00	\$4,625.00	\$736.49	\$3,682.45
580.	1,820.000	FT	CURB REMOVED AND RESET	\$50.00	\$91,000.00	\$27.37	\$49,813.40
583.	370.000	FT	EDGING REMOVED AND RESET	\$45.00	\$16,650.00	\$22.69	\$8,395.30
620.13	4,500.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	\$40.00	\$180,000.00	\$48.77	\$219,465.00
627.1	7.000	EA	TRAILING ANCHORAGE	\$2,500.00	\$17,500.00	\$2,443.36	\$17,103.52
627.83	3.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-3	\$6,600.00	\$19,800.00	\$5,867.08	\$17,601.24
627.93	3.000	EA	GUARDRAIL FLARED END TREATMENT, TL-3	\$5,500.00	\$16,500.00	\$6,041.27	\$18,123.81
628.21	1.000	EA	TRANSITION TO NCHRP 350 GUARDRAIL	\$2,125.00	\$2,125.00	\$1,871.11	\$1,871.11
628.305	13.000	EA	TEMPORARY IMPACT ATTENUATOR, NON-REDIRECTIVE, TL-3	\$8,000.00	\$104,000.00	\$8,628.93	\$112,176.09
628.4	25.000	EA	TEMPORARY IMPACT ATTENUATOR, REMOVED AND RESET	\$1,800.00	\$45,000.00	\$2,876.30	\$71,907.50

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Unit Price	Office Estimate	LAWRENCE LYNCH CORP	
					Amount	Unit Price	Amount
630.2	9,500.000	FT	HIGHWAY GUARD REMOVED AND DISCARDED	\$7.00	\$66,500.00	\$6.18	\$58,710.00
655.3	3,720.000	FT	WOOD RAIL FENCE	\$60.00	\$223,200.00	\$66.69	\$248,086.80
665.	340.000	FT	CHAIN LINK FENCE REMOVED AND STACKED	\$25.00	\$8,500.00	\$18.91	\$6,429.40
697.1	150.000	EA	SILT SACK	\$175.00	\$26,250.00	\$103.51	\$15,526.50
701.	2,750.000	SY	CEMENT CONCRETE SIDEWALK	\$72.50	\$199,375.00	\$66.67	\$183,342.50
701.2	250.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	\$180.00	\$45,000.00	\$89.58	\$22,395.00
702.	200.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	\$300.00	\$60,000.00	\$250.80	\$50,160.00
715.	1.000	EA	RURAL MAIL BOX REMOVED AND RESET	\$310.00	\$310.00	\$575.26	\$575.26
722.1	1.000	LS	SCHEDULE OF OPERATIONS (TYPE A) - FIXED PRICE \$130,000	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00
740.	66.000	MO	ENGINEERS FIELD OFFICE AND EQUIPMENT (TYPE A)	\$4,000.00	\$264,000.00	\$2,995.74	\$197,718.84
748.	1.000	LS	MOBILIZATION	\$772,595.00	\$772,595.00	\$599,855.62	\$599,855.62
751.	5,430.000	CY	LOAM FOR ROADSIDES	\$85.00	\$461,550.00	\$94.55	\$513,406.50
751.1	55.000	CY	LOAM FOR LAWNS	\$90.00	\$4,950.00	\$94.55	\$5,200.25
751.7	1,500.000	CY	COMPOST BLANKET	\$86.00	\$129,000.00	\$97.54	\$146,310.00
756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	\$10,000.00	\$10,000.00	\$11,505.24	\$11,505.24
765.	490.000	SY	SEEDING	\$3.60	\$1,764.00	\$4.28	\$2,097.20
765.21	120.000	LBS	ANNUAL COVER CROP FOR NATIVE SEEDING	\$30.00	\$3,600.00	\$288.63	\$34,635.60
765.412	120.000	LBS	SHORT GRASSLAND MIX - SANDY SOIL	\$125.00	\$15,000.00	\$429.96	\$51,595.20
765.415	60.000	LBS	NATIVE SHORT GRASSLAND MIX	\$125.00	\$7,500.00	\$502.60	\$30,156.00
765.472	315.000	LBS	STEEP SLOPE MID-HEIGHT MIX	\$155.00	\$48,825.00	\$427.96	\$134,807.40
765.553	20.000	LBS	SEED - WETLAND RIPARIAN MIX	\$125.00	\$2,500.00	\$502.60	\$10,052.00
765.635	50,000.000	SY	NATIVE SEEDING AND ESTABLISHMENT	\$8.00	\$400,000.00	\$4.57	\$228,500.00
765.664	10,000.000	SY	MOWING FOR NATIVE SEED ESTABLISHMENT	\$2.00	\$20,000.00	\$1.44	\$14,400.00
767.121	12,600.000	FT	SEDIMENT CONTROL BARRIER	\$8.00	\$100,800.00	\$6.77	\$85,302.00
767.9	330.000	SY	JUTE MESH	\$10.00	\$3,300.00	\$8.06	\$2,659.80
769.	150.000	FT	PAVEMENT MILLING MULCH UNDER GUARD RAIL	\$10.00	\$1,500.00	\$54.24	\$8,136.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Unit Price	Office Estimate	LAWRENCE LYNCH CORP	
					Amount	Unit Price	Amount
772.043	20.000	EA	ARBORVITAE - GREEN GIANT 4-5 FEET	\$630.00	\$12,600.00	\$502.60	\$10,052.00
773.224	66.000	EA	PINE - PITCH 4-5 FEET	\$696.00	\$45,936.00	\$646.92	\$42,696.72
773.435	14.000	EA	PINE - WHITE 4-5 FEET	\$435.00	\$6,090.00	\$646.92	\$9,056.88
773.461	20.000	EA	TUPELO 4-5 FEET #5	\$450.00	\$9,000.00	\$502.60	\$10,052.00
776.519	20.000	EA	MAPLE - RED 4-5 FEET #5	\$279.00	\$5,580.00	\$298.56	\$5,971.20
777.238	49.000	EA	OAK - SCARLET 4-5 FEET #5	\$315.00	\$15,435.00	\$316.49	\$15,508.01
777.324	40.000	EA	OAK - WHITE 4-5 FEET #5	\$315.00	\$12,600.00	\$336.36	\$13,454.40
778.167	68.000	EA	BIRCH - GRAY 4-5 FEET #5	\$188.50	\$12,818.00	\$316.49	\$21,521.32
783.021	44.000	EA	SASSAFRAS 4-5 FEET #5	\$261.00	\$11,484.00	\$343.36	\$15,107.84
789.333	155.000	EA	BAYBERRY SHRUB - NORTHERN 2-3 FEET / #3	\$204.00	\$31,620.00	\$358.30	\$55,536.50
789.433	117.000	EA	BEACH PLUM SHRUB 2-3 FEET / #3	\$148.00	\$17,316.00	\$201.05	\$23,522.85
789.669	285.000	EA	BLUEBERRY - LOWBUSH #1	\$35.00	\$9,975.00	\$71.66	\$20,423.10
792.121	72.000	EA	SHEEP LAUREL #1	\$45.00	\$3,240.00	\$71.66	\$5,159.52
793.521	96.000	EA	SAND CHERRY #1	\$36.00	\$3,456.00	\$71.66	\$6,879.36
794.731	66.000	EA	SUMMERSWEET SHRUB 18-24 INCH / #2	\$76.00	\$5,016.00	\$157.25	\$10,378.50
794.803	98.000	EA	SWEETFERN #1	\$35.00	\$3,430.00	\$57.73	\$5,657.54
796.009	82.000	EA	BEARBERRY #1	\$35.00	\$2,870.00	\$57.73	\$4,733.86
796.010	76.000	EA	CHOKEBERRY - BLACK / #1	\$48.00	\$3,648.00	\$71.66	\$5,446.16
801.402	147.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$100.00	\$14,700.00	\$163.22	\$23,993.34
801.404	451.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$175.00	\$78,925.00	\$110.48	\$49,826.48
801.406	45.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$200.00	\$9,000.00	\$145.30	\$6,538.50
801.602	178.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$200.00	\$35,600.00	\$119.43	\$21,258.54
801.604	68.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$250.00	\$17,000.00	\$159.25	\$10,829.00
801.606	6,307.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$225.00	\$1,419,075.00	\$175.16	\$1,104,734.12
802.401	356.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (SINGLE)	\$75.00	\$26,700.00	\$97.54	\$34,724.24
802.4012	4,274.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (12 BANK)	\$275.00	\$1,175,350.00	\$187.11	\$799,708.14
802.402	142.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (DOUBLE)	\$100.00	\$14,200.00	\$96.55	\$13,710.10
803.402	6,521.000	FT	4 INCH CATV CONDUIT - TYPE NM (DOUBLE)	\$75.00	\$489,075.00	\$63.69	\$415,322.49

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Unit Price	Office Estimate	LAWRENCE LYNCH CORP	
					Amount	Unit Price	Amount
803.403	6,278.000	FT	4 INCH CATV CONDUIT - TYPE NM (TRIPLE)	\$100.00	\$627,800.00	\$57.72	\$362,366.16
804.2	585.000	FT	2 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC (UL)	\$65.00	\$38,025.00	\$45.78	\$26,781.30
804.3	1,120.000	FT	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC - (UL)	\$73.00	\$81,760.00	\$49.76	\$55,731.20
806.6	100.000	FT	6 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$325.00	\$32,500.00	\$291.62	\$29,162.00
811.111	18.000	EA	ELECTRIC MANHOLE	\$8,000.00	\$144,000.00	\$30,267.96	\$544,823.28
811.113	4.000	EA	ELECTRIC SWITCHING ENCLOSURE	\$2,000.00	\$8,000.00	\$3,209.72	\$12,838.88
811.115	3.000	EA	5 FOOT X 5 FOOT X 5 FOOT ELECTRIC PULLBOX	\$4,000.00	\$12,000.00	\$12,645.53	\$37,936.59
811.116	2.000	EA	TRANSFORMER FOUNDATION	\$2,000.00	\$4,000.00	\$7,116.14	\$14,232.28
811.121	8.000	EA	TELEPHONE MANHOLE	\$9,000.00	\$72,000.00	\$30,081.86	\$240,654.88
811.131	16.000	EA	4 FOOT X 4 FOOT CATV MANHOLE	\$3,500.00	\$56,000.00	\$15,824.71	\$253,195.36
811.132	2.000	EA	6 FOOT X 4 FOOT CATV MANHOLE	\$4,500.00	\$9,000.00	\$17,466.89	\$34,933.78
811.22	5.000	EA	ELECTRIC HANDHOLE - SD2.022	\$1,920.00	\$9,600.00	\$3,383.88	\$16,919.40
811.31	10.000	EA	PULL BOX 12 X 12 INCHES - SD2.031	\$1,500.00	\$15,000.00	\$2,851.43	\$28,514.30
816.01	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	\$147,000.00	\$147,000.00	\$322,883.58	\$322,883.58
816.02	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 2	\$138,000.00	\$138,000.00	\$197,219.53	\$197,219.53
824.11	1.000	LS	FLASHING WARNING BEACON SIGN SYSTEM	\$60,000.00	\$60,000.00	\$39,822.50	\$39,822.50
826.7	7.000	EA	ELECTRIC SERVICE RISER RELOCATION	\$5,000.00	\$35,000.00	\$12,250.70	\$85,754.90
826.71	1.000	EA	ELECTRIC SERVICE RELOCATION	\$5,000.00	\$5,000.00	\$14,244.22	\$14,244.22
832.	370.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$15.00	\$5,550.00	\$20.11	\$7,440.70
847.1	42.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$300.00	\$12,600.00	\$547.39	\$22,990.38
848.1	4.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/2 BRKWAY POST ASSEMBLIES-STEEL	\$450.00	\$1,800.00	\$547.39	\$2,189.56
850.41	70.000	HR	ROADWAY FLAGGER	\$75.00	\$5,250.00	\$106.48	\$7,453.60
851.1	25.000	DAY	TRAFFIC CONES FOR TRAFFIC MANAGEMENT	\$50.00	\$1,250.00	\$2,301.05	\$57,526.25
852.	450.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$15.00	\$6,750.00	\$15.92	\$7,164.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Unit Price	Office Estimate	LAWRENCE LYNCH CORP	
					Amount	Unit Price	Amount
852.11	250.000	FT	TEMPORARY PEDESTRIAN BARRICADE	\$50.00	\$12,500.00	\$27.61	\$6,902.50
852.12	2.000	EA	TEMPORARY PEDESTRIAN CURB RAMP	\$50.00	\$100.00	\$6,327.88	\$12,655.76
853.1	5.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	\$150.00	\$750.00	\$189.10	\$945.50
853.21	30,680.000	FT	TEMPORARY BARRIER REMOVED AND RESET	\$24.00	\$736,320.00	\$6.62	\$203,101.60
853.33	12,940.000	FT	TEMPORARY BARRIER - LIMITED DEFLECTION (TL-3)	\$85.00	\$1,099,900.00	\$300.00	\$3,882,000.00
853.403	264.000	DAY	TRUCK MOUNTED ATTENUATOR	\$200.00	\$52,800.00	\$173.18	\$45,719.52
853.8	35.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$150.00	\$5,250.00	\$2,000.00	\$70,000.00
854.016	88,000.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$0.50	\$44,000.00	\$0.37	\$32,560.00
854.036	3,500.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	\$1.50	\$5,250.00	\$1.49	\$5,215.00
854.1	8,450.000	SF	PAVEMENT MARKING REMOVAL	\$2.50	\$21,125.00	\$3.16	\$26,702.00
856.	264.000	DAY	ARROW BOARD	\$10.00	\$2,640.00	\$16.12	\$4,255.68
856.12	336.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$25.00	\$8,400.00	\$28.77	\$9,666.72
859.	49,000.000	DAY	REFLECTORIZED DRUM	\$0.50	\$24,500.00	\$0.30	\$14,700.00
861.104	2,400.000	FT	4 INCH REFLECTORIZED YELLOW LINE (PAINTED)	\$0.70	\$1,680.00	\$1.19	\$2,856.00
864.04	260.000	SF	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC)	\$10.00	\$2,600.00	\$9.46	\$2,459.60
864.31	190.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY WHITE	\$28.00	\$5,320.00	\$33.84	\$6,429.60
864.32	170.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY YELLOW	\$28.00	\$4,760.00	\$33.84	\$5,752.80
864.35	20.000	EA	SLOTTED PAVEMENT MARKER TWO-WAY YELLOW/YELLOW	\$35.00	\$700.00	\$34.83	\$696.60
866.104	500.000	FT	4 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$0.70	\$350.00	\$1.09	\$545.00
866.106	22,150.000	FT	6 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$1.40	\$31,010.00	\$1.29	\$28,573.50
866.112	1,400.000	FT	12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$4.50	\$6,300.00	\$7.22	\$10,108.00
867.106	16,100.000	FT	6 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$1.10	\$17,710.00	\$1.29	\$20,769.00
867.112	250.000	FT	12 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$5.00	\$1,250.00	\$7.22	\$1,805.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	Unit Price	Office Estimate	LAWRENCE LYNCH CORP	
					Amount	Unit Price	Amount
874.	2.000	EA	STREET NAME SIGN	\$120.00	\$240.00	\$316.49	\$632.98
874.2	1.000	EA	TRAFFIC SIGN REMOVED AND RESET	\$150.00	\$150.00	\$316.49	\$316.49
874.41	40.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	\$30.00	\$1,200.00	\$51.76	\$2,070.40
874.71	1.000	EA	MISCELLANEOUS SIGN REMOVED AND RESET	\$750.00	\$750.00	\$316.49	\$316.49
876.1	1.000	LS	ITS POLE REMOVED AND RESET	\$5,000.00	\$5,000.00	\$23,961.98	\$23,961.98
901.	2.500	CY	4000 PSI, 1.5 INCH, 565 CEMENT CONCRETE	\$1,600.00	\$4,000.00	\$5,641.17	\$14,102.93
950.01	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 02	\$156,000.00	\$156,000.00	\$361,201.25	\$361,201.25
950.02	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 03	\$247,000.00	\$247,000.00	\$532,162.75	\$532,162.75
950.03	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 04	\$108,000.00	\$108,000.00	\$335,087.52	\$335,087.52
950.04	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 05	\$101,000.00	\$101,000.00	\$253,422.11	\$253,422.11
986.1	320.000	SY	MODIFIED ROCKFILL	\$130.00	\$41,600.00	\$145.00	\$46,400.00
996.301	1,314.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 01	\$69.00	\$90,666.00	\$232.89	\$306,017.46
996.302	3,351.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 02	\$61.00	\$204,411.00	\$209.00	\$700,359.00
996.303	5,301.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 03	\$61.00	\$323,361.00	\$154.28	\$817,838.28
996.304	2,152.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 05	\$61.00	\$131,272.00	\$189.10	\$406,943.20
996.41	2,320.000	SF	PREFABRICATED MODULAR BLOCK GRAVITY RETAINING WALL, WALL NO. 04	\$50.00	\$116,000.00	\$114.45	\$265,524.00
Total :					\$31,534,988.00	Total :	\$30,015,931.60

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	D W WHITE CONSTRUCTION INC		P GIOIOSO & SONS INC	
				Unit Price	Amount	Unit Price	Amount
101.	12.000	A	CLEARING AND GRUBBING	\$19,200.00	\$230,400.00	\$60,000.00	\$720,000.00
102.2	1.000	LS	TREE TRIMMING	\$13,300.00	\$13,300.00	\$2,000.00	\$2,000.00
102.3	40.000	HR	HERBICIDE TREATMENT OF INVASIVE PLANTS	\$1,095.00	\$43,800.00	\$300.00	\$12,000.00
103.	30.000	EA	TREE REMOVED - DIAMETER UNDER 24 INCHES	\$2,300.00	\$69,000.00	\$1,000.00	\$30,000.00
120.	145,900.000	CY	EARTH EXCAVATION	\$34.25	\$4,997,075.00	\$25.00	\$3,647,500.00
121.	1,000.000	CY	CLASS A ROCK EXCAVATION	\$0.01	\$10.00	\$1.00	\$1,000.00
129.2	11,000.000	SY	OLD PAVEMENT EXCAVATION	\$13.65	\$150,150.00	\$20.00	\$220,000.00
141.1	120.000	CY	TEST PIT FOR EXPLORATION	\$120.00	\$14,400.00	\$250.00	\$30,000.00
142.	1,555.000	CY	CLASS B TRENCH EXCAVATION	\$40.00	\$62,200.00	\$20.00	\$31,100.00
145.	5.000	EA	DRAINAGE STRUCTURE ABANDONED	\$1,400.00	\$7,000.00	\$2,000.00	\$10,000.00
146.	55.000	EA	DRAINAGE STRUCTURE REMOVED	\$1,450.00	\$79,750.00	\$2,000.00	\$110,000.00
150.	50.000	CY	ORDINARY BORROW	\$0.01	\$0.50	\$20.00	\$1,000.00
150.1	50.000	CY	SPECIAL BORROW	\$0.01	\$0.50	\$20.00	\$1,000.00
151.	15,100.000	CY	GRAVEL BORROW	\$62.00	\$936,200.00	\$40.00	\$604,000.00
156.	105.000	TON	CRUSHED STONE	\$48.50	\$5,092.50	\$75.00	\$7,875.00
160.1	10.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MANUAL EXCAVATABLE (<= 100 PSI)	\$320.00	\$3,200.00	\$400.00	\$4,000.00
160.2	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MECHANICAL EXCAVATABLE (101-300 PSI)	\$320.00	\$8,000.00	\$400.00	\$10,000.00
160.3	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL (> 300 PSI)	\$320.00	\$8,000.00	\$400.00	\$10,000.00
170.	56,300.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$3.25	\$182,975.00	\$10.00	\$563,000.00
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00
180.02	80.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$33.20	\$2,656.00	\$100.00	\$8,000.00
180.03	80.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$178.50	\$14,280.00	\$120.00	\$9,600.00
181.11	154,700.000	TON	DISPOSAL OF UNREGULATED SOIL	\$0.01	\$1,547.00	\$0.01	\$1,547.00
181.12	8,900.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$0.01	\$89.00	\$0.01	\$89.00
181.13	8,650.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$0.01	\$86.50	\$0.01	\$86.50

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	D W WHITE CONSTRUCTION INC		P GIOIOSO & SONS INC	
				Unit Price	Amount	Unit Price	Amount
181.14	870.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$0.01	\$8.70	\$400.00	\$348,000.00
201.	123.000	EA	CATCH BASIN	\$4,445.00	\$546,735.00	\$8,000.00	\$984,000.00
202.	58.000	EA	MANHOLE	\$5,600.00	\$324,800.00	\$8,000.00	\$464,000.00
202.2	2.000	EA	MANHOLE (9 TO 14 FOOT DEPTH)	\$12,050.00	\$24,100.00	\$12,000.00	\$24,000.00
202.5	13.000	EA	MANHOLE (5 FOOT DIAMETER)	\$7,450.00	\$96,850.00	\$12,000.00	\$156,000.00
202.6	3.000	EA	MANHOLE (6 FOOT DIAMETER)	\$8,210.00	\$24,630.00	\$16,000.00	\$48,000.00
209.1	13.000	EA	DROP INLET, TYPE DF	\$3,970.00	\$51,610.00	\$2,000.00	\$26,000.00
220.	22.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$575.00	\$12,650.00	\$1,500.00	\$33,000.00
220.3	16.000	EA	DRAINAGE STRUCTURE CHANGE IN TYPE	\$1,090.00	\$17,440.00	\$1,500.00	\$24,000.00
220.5	1.000	EA	DRAINAGE STRUCTURE REMODELED	\$1,250.00	\$1,250.00	\$2,000.00	\$2,000.00
221.1	90.000	EA	FRAME AND COVER - SECURED	\$1,452.00	\$130,680.00	\$1,500.00	\$135,000.00
222.1	150.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	\$1,450.00	\$217,500.00	\$1,200.00	\$180,000.00
223.2	50.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$131.50	\$6,575.00	\$500.00	\$25,000.00
227.3	170.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$132.70	\$22,559.00	\$300.00	\$51,000.00
227.31	3,640.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$9.29	\$33,815.60	\$15.00	\$54,600.00
227.4	15.000	SF	MASONRY PLUG	\$130.00	\$1,950.00	\$1,000.00	\$15,000.00
238.12	360.000	FT	12 INCH DUCTILE IRON PIPE	\$215.00	\$77,400.00	\$200.00	\$72,000.00
241.12	8,940.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS III	\$111.00	\$992,340.00	\$100.00	\$894,000.00
241.15	180.000	FT	15 INCH REINFORCED CONCRETE PIPE CLASS III	\$220.00	\$39,600.00	\$150.00	\$27,000.00
242.12	13.000	EA	12 INCH REINFORCED CONCRETE PIPE FLARED END	\$1,250.00	\$16,250.00	\$1,500.00	\$19,500.00
242.18	2.000	EA	18 INCH REINFORCED CONCRETE PIPE FLARED END	\$1,300.00	\$2,600.00	\$2,000.00	\$4,000.00
243.12	90.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS IV	\$295.00	\$26,550.00	\$200.00	\$18,000.00
244.12	340.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS V	\$140.00	\$47,600.00	\$200.00	\$68,000.00
244.18	250.000	FT	18 INCH REINFORCED CONCRETE PIPE CLASS V	\$125.00	\$31,250.00	\$200.00	\$50,000.00
258.	150.000	SY	STONE FOR PIPE ENDS	\$179.00	\$26,850.00	\$130.00	\$19,500.00
269.10	300.000	FT	10 INCH SLOT-PERFORATED CORRUGATED PLASTIC PIPE (SUBDRAIN)	\$150.00	\$45,000.00	\$70.00	\$21,000.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	D W WHITE CONSTRUCTION INC		P GIOIOSO & SONS INC	
				Unit Price	Amount	Unit Price	Amount
299.1	1.000	LS	INFILTRATION STORMWATER CONTROL MEASURE	\$151,800.00	\$151,800.00	\$300,000.00	\$300,000.00
303.06	230.000	FT	6 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$192.00	\$44,160.00	\$200.00	\$46,000.00
303.12	1,235.000	FT	12 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$178.60	\$220,571.00	\$200.00	\$247,000.00
309.	1,750.000	LB	DUCTILE IRON FITTINGS FOR WATER PIPE	\$15.77	\$27,597.50	\$10.00	\$17,500.00
316.12	1,160.000	FT	12 INCH WATER MAIN REMOVED AND DISPOSED	\$30.10	\$34,916.00	\$30.00	\$34,800.00
351.12	2.000	EA	12 INCH AND UNDER GATE AND GATE BOX REMOVED AND RESET	\$2,500.00	\$5,000.00	\$5,000.00	\$10,000.00
357.12	10.000	EA	12 INCH GATE BOX	\$540.00	\$5,400.00	\$1,000.00	\$10,000.00
358.	8.000	EA	GATE BOX ADJUSTED	\$250.00	\$2,000.00	\$600.00	\$4,800.00
369.12	6.000	EA	12 X 12 INCH TAPPING SLEEVE, VALVE AND BOX	\$17,500.00	\$105,000.00	\$25,000.00	\$150,000.00
370.4	1.000	EA	12 X 6 INCH TAPPING SLEEVE, VALVE AND BOX	\$13,200.00	\$13,200.00	\$15,000.00	\$15,000.00
371.06	4.000	EA	6 INCH COUPLING	\$1,460.00	\$5,840.00	\$400.00	\$1,600.00
376.	1.000	EA	HYDRANT	\$6,200.00	\$6,200.00	\$6,000.00	\$6,000.00
376.2	10.000	EA	HYDRANT - REMOVED AND RESET	\$3,000.00	\$30,000.00	\$5,000.00	\$50,000.00
384.1	2.000	EA	CURB STOP REMOVED AND RESET	\$1,500.00	\$3,000.00	\$1,500.00	\$3,000.00
402.	5,065.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	\$131.00	\$663,515.00	\$150.00	\$759,750.00
402.13	5,300.000	FT	PAVEMENT MILLING MULCH FOR SHOULDERS	\$9.00	\$47,700.00	\$8.00	\$42,400.00
415.2	23,000.000	SY	PAVEMENT FINE MILLING	\$6.60	\$151,800.00	\$5.00	\$115,000.00
431.	85.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	\$85.00	\$7,225.00	\$200.00	\$17,000.00
443.	336.000	MGL	WATER FOR ROADWAY DUST CONTROL	\$66.50	\$22,344.00	\$100.00	\$33,600.00
450.221	813.000	TON	SUPERPAVE SURFACE COURSE - 9.5 POLYMER (SSC - 9.5 - P)	\$305.00	\$247,965.00	\$250.00	\$203,250.00
450.23	2,600.000	TON	SUPERPAVE SURFACE COURSE - 12.5 (SSC - 12.5)	\$255.00	\$663,000.00	\$200.00	\$520,000.00
450.231	7,137.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	\$175.00	\$1,248,975.00	\$200.00	\$1,427,400.00
450.31	4,590.000	TON	SUPERPAVE INTERMEDIATE COURSE - 12.5 (SIC - 12.5)	\$155.00	\$711,450.00	\$200.00	\$918,000.00
450.32	1,220.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	\$270.00	\$329,400.00	\$200.00	\$244,000.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	D W WHITE CONSTRUCTION INC		P GIOIOSO & SONS INC	
				Unit Price	Amount	Unit Price	Amount
450.42	10,110.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	\$188.00	\$1,900,680.00	\$200.00	\$2,022,000.00
450.53	2,030.000	TON	SUPERPAVE LEVELING COURSE - 12.5 (SLC - 12.5)	\$219.00	\$444,570.00	\$240.00	\$487,200.00
451.	260.000	TON	HMA FOR PATCHING	\$314.00	\$81,640.00	\$400.00	\$104,000.00
452.	11,220.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$14.00	\$157,080.00	\$10.00	\$112,200.00
453.	18,700.000	FT	HMA JOINT ADHESIVE	\$2.10	\$39,270.00	\$2.00	\$37,400.00
470.	100.000	TON	HOT MIX ASPHALT BERM	\$400.00	\$40,000.00	\$400.00	\$40,000.00
477.2	13,900.000	FT	MILLED RUMBLE STRIP (TYPE C)	\$1.15	\$15,985.00	\$3.00	\$41,700.00
482.5	1,860.000	FT	SAWCUTTING ASPHALT PAVEMENT FOR BOX WIDENING	\$7.00	\$13,020.00	\$3.00	\$5,580.00
506.	1,075.000	FT	GRANITE CURB TYPE VB - STRAIGHT	\$64.00	\$68,800.00	\$70.00	\$75,250.00
506.1	430.000	FT	GRANITE CURB TYPE VB - CURVED	\$70.00	\$30,100.00	\$120.00	\$51,600.00
509.	110.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	\$60.70	\$6,677.00	\$120.00	\$13,200.00
509.1	55.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	\$89.00	\$4,895.00	\$150.00	\$8,250.00
511.1	13,000.000	FT	GRANITE EDGING TYPE SB - STRAIGHT	\$38.50	\$500,500.00	\$60.00	\$780,000.00
512.1	20.000	FT	GRANITE EDGING TYPE SB (RADIUS 10 FEET OR LESS)	\$60.50	\$1,210.00	\$120.00	\$2,400.00
514.	5.000	EA	GRANITE CURB INLET - STRAIGHT	\$900.00	\$4,500.00	\$1,500.00	\$7,500.00
515.	5.000	EA	GRANITE CURB INLET - CURVED	\$750.00	\$3,750.00	\$1,700.00	\$8,500.00
580.	1,820.000	FT	CURB REMOVED AND RESET	\$30.00	\$54,600.00	\$40.00	\$72,800.00
583.	370.000	FT	EDGING REMOVED AND RESET	\$25.00	\$9,250.00	\$50.00	\$18,500.00
620.13	4,500.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	\$56.00	\$252,000.00	\$40.00	\$180,000.00
627.1	7.000	EA	TRAILING ANCHORAGE	\$2,800.00	\$19,600.00	\$2,700.00	\$18,900.00
627.83	3.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-3	\$6,700.00	\$20,100.00	\$6,600.00	\$19,800.00
627.93	3.000	EA	GUARDRAIL FLARED END TREATMENT, TL-3	\$6,900.00	\$20,700.00	\$7,000.00	\$21,000.00
628.21	1.000	EA	TRANSITION TO NCHRP 350 GUARDRAIL	\$2,150.00	\$2,150.00	\$8,000.00	\$8,000.00
628.305	13.000	EA	TEMPORARY IMPACT ATTENUATOR, NON-REDIRECTIVE, TL-3	\$10,150.00	\$131,950.00	\$8,800.00	\$114,400.00
628.4	25.000	EA	TEMPORARY IMPACT ATTENUATOR, REMOVED AND RESET	\$3,300.00	\$82,500.00	\$2,200.00	\$55,000.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	D W WHITE CONSTRUCTION INC		P GIOIOSO & SONS INC	
				Unit Price	Amount	Unit Price	Amount
630.2	9,500.000	FT	HIGHWAY GUARD REMOVED AND DISCARDED	\$7.10	\$67,450.00	\$8.00	\$76,000.00
655.3	3,720.000	FT	WOOD RAIL FENCE	\$75.00	\$279,000.00	\$170.00	\$632,400.00
665.	340.000	FT	CHAIN LINK FENCE REMOVED AND STACKED	\$22.00	\$7,480.00	\$35.00	\$11,900.00
697.1	150.000	EA	SILT SACK	\$190.00	\$28,500.00	\$300.00	\$45,000.00
701.	2,750.000	SY	CEMENT CONCRETE SIDEWALK	\$80.00	\$220,000.00	\$70.00	\$192,500.00
701.2	250.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	\$112.00	\$28,000.00	\$180.00	\$45,000.00
702.	200.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	\$310.00	\$62,000.00	\$250.00	\$50,000.00
715.	1.000	EA	RURAL MAIL BOX REMOVED AND RESET	\$120.00	\$120.00	\$800.00	\$800.00
722.1	1.000	LS	SCHEDULE OF OPERATIONS (TYPE A) - FIXED PRICE \$130,000	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00
740.	66.000	MO	ENGINEERS FIELD OFFICE AND EQUIPMENT (TYPE A)	\$11,500.00	\$759,000.00	\$3,000.00	\$198,000.00
748.	1.000	LS	MOBILIZATION	\$920,000.00	\$920,000.00	\$1,000,000.00	\$1,000,000.00
751.	5,430.000	CY	LOAM FOR ROADSIDES	\$40.00	\$217,200.00	\$70.00	\$380,100.00
751.1	55.000	CY	LOAM FOR LAWNS	\$80.00	\$4,400.00	\$100.00	\$5,500.00
751.7	1,500.000	CY	COMPOST BLANKET	\$110.00	\$165,000.00	\$100.00	\$150,000.00
756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	\$7,500.00	\$7,500.00	\$10,000.00	\$10,000.00
765.	490.000	SY	SEEDING	\$5.00	\$2,450.00	\$4.00	\$1,960.00
765.21	120.000	LBS	ANNUAL COVER CROP FOR NATIVE SEEDING	\$330.00	\$39,600.00	\$300.00	\$36,000.00
765.412	120.000	LBS	SHORT GRASSLAND MIX - SANDY SOIL	\$490.00	\$58,800.00	\$450.00	\$54,000.00
765.415	60.000	LBS	NATIVE SHORT GRASSLAND MIX	\$575.00	\$34,500.00	\$500.00	\$30,000.00
765.472	315.000	LBS	STEEP SLOPE MID-HEIGHT MIX	\$490.00	\$154,350.00	\$450.00	\$141,750.00
765.553	20.000	LBS	SEED - WETLAND RIPARIAN MIX	\$575.00	\$11,500.00	\$500.00	\$10,000.00
765.635	50,000.000	SY	NATIVE SEEDING AND ESTABLISHMENT	\$5.00	\$250,000.00	\$5.00	\$250,000.00
765.664	10,000.000	SY	MOWING FOR NATIVE SEED ESTABLISHMENT	\$1.50	\$15,000.00	\$1.50	\$15,000.00
767.121	12,600.000	FT	SEDIMENT CONTROL BARRIER	\$7.50	\$94,500.00	\$15.00	\$189,000.00
767.9	330.000	SY	JUTE MESH	\$9.00	\$2,970.00	\$25.00	\$8,250.00
769.	150.000	FT	PAVEMENT MILLING MULCH UNDER GUARD RAIL	\$25.00	\$3,750.00	\$25.00	\$3,750.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	D W WHITE CONSTRUCTION INC		P GIOIOSO & SONS INC	
				Unit Price	Amount	Unit Price	Amount
772.043	20.000	EA	ARBORVITAE - GREEN GIANT 4-5 FEET	\$565.00	\$11,300.00	\$500.00	\$10,000.00
773.224	66.000	EA	PINE - PITCH 4-5 FEET	\$740.00	\$48,840.00	\$700.00	\$46,200.00
773.435	14.000	EA	PINE - WHITE 4-5 FEET	\$740.00	\$10,360.00	\$700.00	\$9,800.00
773.461	20.000	EA	TUPELO 4-5 FEET #5	\$555.00	\$11,100.00	\$500.00	\$10,000.00
776.519	20.000	EA	MAPLE - RED 4-5 FEET #5	\$340.00	\$6,800.00	\$300.00	\$6,000.00
777.238	49.000	EA	OAK - SCARLET 4-5 FEET #5	\$355.00	\$17,395.00	\$300.00	\$14,700.00
777.324	40.000	EA	OAK - WHITE 4-5 FEET #5	\$375.00	\$15,000.00	\$350.00	\$14,000.00
778.167	68.000	EA	BIRCH - GRAY 4-5 FEET #5	\$350.00	\$23,800.00	\$300.00	\$20,400.00
783.021	44.000	EA	SASSAFRAS 4-5 FEET #5	\$375.00	\$16,500.00	\$350.00	\$15,400.00
789.333	155.000	EA	BAYBERRY SHRUB - NORTHERN 2-3 FEET / #3	\$400.00	\$62,000.00	\$350.00	\$54,250.00
789.433	117.000	EA	BEACH PLUM SHRUB 2-3 FEET / #3	\$230.00	\$26,910.00	\$300.00	\$35,100.00
789.669	285.000	EA	BLUEBERRY - LOWBUSH #1	\$80.00	\$22,800.00	\$70.00	\$19,950.00
792.121	72.000	EA	SHEEP LAUREL #1	\$80.00	\$5,760.00	\$70.00	\$5,040.00
793.521	96.000	EA	SAND CHERRY #1	\$80.00	\$7,680.00	\$70.00	\$6,720.00
794.731	66.000	EA	SUMMERSWEET SHRUB 18-24 INCH / #2	\$180.00	\$11,880.00	\$160.00	\$10,560.00
794.803	98.000	EA	SWEETFERN #1	\$65.00	\$6,370.00	\$60.00	\$5,880.00
796.009	82.000	EA	BEARBERRY #1	\$65.00	\$5,330.00	\$60.00	\$4,920.00
796.010	76.000	EA	CHOKEBERRY - BLACK / #1	\$80.00	\$6,080.00	\$70.00	\$5,320.00
801.402	147.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$30.00	\$4,410.00	\$200.00	\$29,400.00
801.404	451.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$50.00	\$22,550.00	\$200.00	\$90,200.00
801.406	45.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$62.00	\$2,790.00	\$600.00	\$27,000.00
801.602	178.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$42.00	\$7,476.00	\$300.00	\$53,400.00
801.604	68.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$70.00	\$4,760.00	\$100.00	\$6,800.00
801.606	6,307.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$190.00	\$1,198,330.00	\$200.00	\$1,261,400.00
802.401	356.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (SINGLE)	\$14.00	\$4,984.00	\$200.00	\$71,200.00
802.4012	4,274.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (12 BANK)	\$119.00	\$508,606.00	\$200.00	\$854,800.00
802.402	142.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (DOUBLE)	\$24.00	\$3,408.00	\$200.00	\$28,400.00
803.402	6,521.000	FT	4 INCH CATV CONDUIT - TYPE NM (DOUBLE)	\$48.00	\$313,008.00	\$75.00	\$489,075.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	D W WHITE CONSTRUCTION INC		P GIOIOSO & SONS INC	
				Unit Price	Amount	Unit Price	Amount
803.403	6,278.000	FT	4 INCH CATV CONDUIT - TYPE NM (TRIPLE)	\$58.00	\$364,124.00	\$50.00	\$313,900.00
804.2	585.000	FT	2 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC (UL)	\$30.00	\$17,550.00	\$20.00	\$11,700.00
804.3	1,120.000	FT	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC - (UL)	\$60.00	\$67,200.00	\$80.00	\$89,600.00
806.6	100.000	FT	6 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$205.00	\$20,500.00	\$100.00	\$10,000.00
811.111	18.000	EA	ELECTRIC MANHOLE	\$24,000.00	\$432,000.00	\$20,000.00	\$360,000.00
811.113	4.000	EA	ELECTRIC SWITCHING ENCLOSURE	\$3,800.00	\$15,200.00	\$10,000.00	\$40,000.00
811.115	3.000	EA	5 FOOT X 5 FOOT X 5 FOOT ELECTRIC PULLBOX	\$13,000.00	\$39,000.00	\$10,000.00	\$30,000.00
811.116	2.000	EA	TRANSFORMER FOUNDATION	\$8,400.00	\$16,800.00	\$15,000.00	\$30,000.00
811.121	8.000	EA	TELEPHONE MANHOLE	\$18,000.00	\$144,000.00	\$15,000.00	\$120,000.00
811.131	16.000	EA	4 FOOT X 4 FOOT CATV MANHOLE	\$8,500.00	\$136,000.00	\$4,000.00	\$64,000.00
811.132	2.000	EA	6 FOOT X 4 FOOT CATV MANHOLE	\$10,500.00	\$21,000.00	\$7,500.00	\$15,000.00
811.22	5.000	EA	ELECTRIC HANDHOLE - SD2.022	\$2,500.00	\$12,500.00	\$3,500.00	\$17,500.00
811.31	10.000	EA	PULL BOX 12 X 12 INCHES - SD2.031	\$1,000.00	\$10,000.00	\$2,500.00	\$25,000.00
816.01	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	\$163,500.00	\$163,500.00	\$450,000.00	\$450,000.00
816.02	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 2	\$245,000.00	\$245,000.00	\$400,000.00	\$400,000.00
824.11	1.000	LS	FLASHING WARNING BEACON SIGN SYSTEM	\$41,000.00	\$41,000.00	\$20,000.00	\$20,000.00
826.7	7.000	EA	ELECTRIC SERVICE RISER RELOCATION	\$15,000.00	\$105,000.00	\$15,000.00	\$105,000.00
826.71	1.000	EA	ELECTRIC SERVICE RELOCATION	\$27,500.00	\$27,500.00	\$20,000.00	\$20,000.00
832.	370.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$24.00	\$8,880.00	\$20.00	\$7,400.00
847.1	42.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$370.00	\$15,540.00	\$300.00	\$12,600.00
848.1	4.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/2 BRKWAY POST ASSEMBLIES-STEEL	\$560.00	\$2,240.00	\$600.00	\$2,400.00
850.41	70.000	HR	ROADWAY FLAGGER	\$70.00	\$4,900.00	\$150.00	\$10,500.00
851.1	25.000	DAY	TRAFFIC CONES FOR TRAFFIC MANAGEMENT	\$132.00	\$3,300.00	\$800.00	\$20,000.00
852.	450.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$28.00	\$12,600.00	\$30.00	\$13,500.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	D W WHITE CONSTRUCTION INC		P GIOIOSO & SONS INC	
				Unit Price	Amount	Unit Price	Amount
852.11	250.000	FT	TEMPORARY PEDESTRIAN BARRICADE	\$42.00	\$10,500.00	\$30.00	\$7,500.00
852.12	2.000	EA	TEMPORARY PEDESTRIAN CURB RAMP	\$4,100.00	\$8,200.00	\$700.00	\$1,400.00
853.1	5.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	\$245.00	\$1,225.00	\$600.00	\$3,000.00
853.21	30,680.000	FT	TEMPORARY BARRIER REMOVED AND RESET	\$11.10	\$340,548.00	\$10.00	\$306,800.00
853.33	12,940.000	FT	TEMPORARY BARRIER - LIMITED DEFLECTION (TL-3)	\$190.00	\$2,458,600.00	\$200.00	\$2,588,000.00
853.403	264.000	DAY	TRUCK MOUNTED ATTENUATOR	\$196.40	\$51,849.60	\$700.00	\$184,800.00
853.8	35.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$600.00	\$21,000.00	\$1,200.00	\$42,000.00
854.016	88,000.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$0.40	\$35,200.00	\$0.50	\$44,000.00
854.036	3,500.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	\$2.25	\$7,875.00	\$1.50	\$5,250.00
854.1	8,450.000	SF	PAVEMENT MARKING REMOVAL	\$1.25	\$10,562.50	\$1.50	\$12,675.00
856.	264.000	DAY	ARROW BOARD	\$19.90	\$5,253.60	\$15.00	\$3,960.00
856.12	336.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$25.00	\$8,400.00	\$40.00	\$13,440.00
859.	49,000.000	DAY	REFLECTORIZED DRUM	\$0.20	\$9,800.00	\$1.00	\$49,000.00
861.104	2,400.000	FT	4 INCH REFLECTORIZED YELLOW LINE (PAINTED)	\$0.40	\$960.00	\$2.00	\$4,800.00
864.04	260.000	SF	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC)	\$10.50	\$2,730.00	\$12.00	\$3,120.00
864.31	190.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY WHITE	\$38.00	\$7,220.00	\$50.00	\$9,500.00
864.32	170.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY YELLOW	\$38.00	\$6,460.00	\$60.00	\$10,200.00
864.35	20.000	EA	SLOTTED PAVEMENT MARKER TWO-WAY YELLOW/YELLOW	\$37.00	\$740.00	\$50.00	\$1,000.00
866.104	500.000	FT	4 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$1.10	\$550.00	\$2.00	\$1,000.00
866.106	22,150.000	FT	6 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$1.60	\$35,440.00	\$2.00	\$44,300.00
866.112	1,400.000	FT	12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$6.50	\$9,100.00	\$7.00	\$9,800.00
867.106	16,100.000	FT	6 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$1.60	\$25,760.00	\$2.00	\$32,200.00
867.112	250.000	FT	12 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$6.50	\$1,625.00	\$7.00	\$1,750.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	D W WHITE CONSTRUCTION INC		P GIOIOSO & SONS INC	
				Unit Price	Amount	Unit Price	Amount
874.	2.000	EA	STREET NAME SIGN	\$760.00	\$1,520.00	\$200.00	\$400.00
874.2	1.000	EA	TRAFFIC SIGN REMOVED AND RESET	\$33.00	\$33.00	\$300.00	\$300.00
874.41	40.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	\$20.00	\$800.00	\$20.00	\$800.00
874.71	1.000	EA	MISCELLANEOUS SIGN REMOVED AND RESET	\$5,000.00	\$5,000.00	\$150.00	\$150.00
876.1	1.000	LS	ITS POLE REMOVED AND RESET	\$27,000.00	\$27,000.00	\$28,273.88	\$28,273.88
901.	2.500	CY	4000 PSI, 1.5 INCH, 565 CEMENT CONCRETE	\$597.00	\$1,492.50	\$500.00	\$1,250.00
950.01	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 02	\$445,000.00	\$445,000.00	\$300,000.00	\$300,000.00
950.02	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 03	\$0.01	\$0.01	\$300,000.00	\$300,000.00
950.03	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 04	\$530,000.00	\$530,000.00	\$300,000.00	\$300,000.00
950.04	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 05	\$0.01	\$0.01	\$300,000.00	\$300,000.00
986.1	320.000	SY	MODIFIED ROCKFILL	\$106.05	\$33,936.00	\$140.00	\$44,800.00
996.301	1,314.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 01	\$118.00	\$155,052.00	\$200.00	\$262,800.00
996.302	3,351.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 02	\$107.00	\$358,557.00	\$200.00	\$670,200.00
996.303	5,301.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 03	\$104.00	\$551,304.00	\$100.00	\$530,100.00
996.304	2,152.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 05	\$117.00	\$251,784.00	\$200.00	\$430,400.00
996.41	2,320.000	SF	PREFABRICATED MODULAR BLOCK GRAVITY RETAINING WALL, WALL NO. 04	\$74.50	\$172,840.00	\$200.00	\$464,000.00
Total :					\$31,779,939.02	Total :	\$35,356,571.38

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	JOHN ROCCHIO CORPORATION		BARLETTA HEAVY DIVISION INC	
				Unit Price	Amount	Unit Price	Amount
101.	12.000	A	CLEARING AND GRUBBING	\$40,000.00	\$480,000.00	\$25,000.00	\$300,000.00
102.2	1.000	LS	TREE TRIMMING	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00
102.3	40.000	HR	HERBICIDE TREATMENT OF INVASIVE PLANTS	\$400.00	\$16,000.00	\$802.00	\$32,080.00
103.	30.000	EA	TREE REMOVED - DIAMETER UNDER 24 INCHES	\$1,500.00	\$45,000.00	\$1,000.00	\$30,000.00
120.	145,900.000	CY	EARTH EXCAVATION	\$30.00	\$4,377,000.00	\$21.00	\$3,063,900.00
121.	1,000.000	CY	CLASS A ROCK EXCAVATION	\$500.00	\$500,000.00	\$1.00	\$1,000.00
129.2	11,000.000	SY	OLD PAVEMENT EXCAVATION	\$40.00	\$440,000.00	\$13.00	\$143,000.00
141.1	120.000	CY	TEST PIT FOR EXPLORATION	\$500.00	\$60,000.00	\$345.00	\$41,400.00
142.	1,555.000	CY	CLASS B TRENCH EXCAVATION	\$60.00	\$93,300.00	\$25.00	\$38,875.00
145.	5.000	EA	DRAINAGE STRUCTURE ABANDONED	\$2,500.00	\$12,500.00	\$800.00	\$4,000.00
146.	55.000	EA	DRAINAGE STRUCTURE REMOVED	\$2,500.00	\$137,500.00	\$1,850.00	\$101,750.00
150.	50.000	CY	ORDINARY BORROW	\$150.00	\$7,500.00	\$10.00	\$500.00
150.1	50.000	CY	SPECIAL BORROW	\$150.00	\$7,500.00	\$100.00	\$5,000.00
151.	15,100.000	CY	GRAVEL BORROW	\$40.00	\$604,000.00	\$75.00	\$1,132,500.00
156.	105.000	TON	CRUSHED STONE	\$200.00	\$21,000.00	\$145.00	\$15,225.00
160.1	10.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MANUAL EXCAVATABLE (<= 100 PSI)	\$500.00	\$5,000.00	\$200.00	\$2,000.00
160.2	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MECHANICAL EXCAVATABLE (101-300 PSI)	\$500.00	\$12,500.00	\$198.00	\$4,950.00
160.3	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL (> 300 PSI)	\$500.00	\$12,500.00	\$198.00	\$4,950.00
170.	56,300.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$9.00	\$506,700.00	\$6.00	\$337,800.00
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$1,925,000.00	\$1,925,000.00	\$8,000.00	\$8,000.00
180.02	80.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$20.00	\$1,600.00	\$50.00	\$4,000.00
180.03	80.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$200.00	\$16,000.00	\$130.00	\$10,400.00
181.11	154,700.000	TON	DISPOSAL OF UNREGULATED SOIL	\$5.00	\$773,500.00	\$5.00	\$773,500.00
181.12	8,900.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$18.00	\$160,200.00	\$1.00	\$8,900.00
181.13	8,650.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$32.50	\$281,125.00	\$1.00	\$8,650.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	JOHN ROCCHIO CORPORATION		BARLETTA HEAVY DIVISION INC	
				Unit Price	Amount	Unit Price	Amount
181.14	870.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$217.50	\$189,225.00	\$1.00	\$870.00
201.	123.000	EA	CATCH BASIN	\$8,000.00	\$984,000.00	\$5,500.00	\$676,500.00
202.	58.000	EA	MANHOLE	\$4,000.00	\$232,000.00	\$6,500.00	\$377,000.00
202.2	2.000	EA	MANHOLE (9 TO 14 FOOT DEPTH)	\$20,000.00	\$40,000.00	\$11,000.00	\$22,000.00
202.5	13.000	EA	MANHOLE (5 FOOT DIAMETER)	\$5,500.00	\$71,500.00	\$8,900.00	\$115,700.00
202.6	3.000	EA	MANHOLE (6 FOOT DIAMETER)	\$12,000.00	\$36,000.00	\$12,500.00	\$37,500.00
209.1	13.000	EA	DROP INLET, TYPE DF	\$3,500.00	\$45,500.00	\$5,750.00	\$74,750.00
220.	22.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$1,500.00	\$33,000.00	\$1,100.00	\$24,200.00
220.3	16.000	EA	DRAINAGE STRUCTURE CHANGE IN TYPE	\$2,500.00	\$40,000.00	\$4,000.00	\$64,000.00
220.5	1.000	EA	DRAINAGE STRUCTURE REMODELED	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
221.1	90.000	EA	FRAME AND COVER - SECURED	\$2,500.00	\$225,000.00	\$2,600.00	\$234,000.00
222.1	150.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	\$1,900.00	\$285,000.00	\$2,700.00	\$405,000.00
223.2	50.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$500.00	\$25,000.00	\$180.00	\$9,000.00
227.3	170.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$400.00	\$68,000.00	\$425.00	\$72,250.00
227.31	3,640.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$20.00	\$72,800.00	\$13.00	\$47,320.00
227.4	15.000	SF	MASONRY PLUG	\$400.00	\$6,000.00	\$150.00	\$2,250.00
238.12	360.000	FT	12 INCH DUCTILE IRON PIPE	\$160.00	\$57,600.00	\$182.00	\$65,520.00
241.12	8,940.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS III	\$90.00	\$804,600.00	\$155.00	\$1,385,700.00
241.15	180.000	FT	15 INCH REINFORCED CONCRETE PIPE CLASS III	\$95.00	\$17,100.00	\$191.00	\$34,380.00
242.12	13.000	EA	12 INCH REINFORCED CONCRETE PIPE FLARED END	\$2,000.00	\$26,000.00	\$2,500.00	\$32,500.00
242.18	2.000	EA	18 INCH REINFORCED CONCRETE PIPE FLARED END	\$3,000.00	\$6,000.00	\$2,600.00	\$5,200.00
243.12	90.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS IV	\$90.00	\$8,100.00	\$222.00	\$19,980.00
244.12	340.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS V	\$95.00	\$32,300.00	\$100.00	\$34,000.00
244.18	250.000	FT	18 INCH REINFORCED CONCRETE PIPE CLASS V	\$110.00	\$27,500.00	\$108.00	\$27,000.00
258.	150.000	SY	STONE FOR PIPE ENDS	\$100.00	\$15,000.00	\$54.00	\$8,100.00
269.10	300.000	FT	10 INCH SLOT-PERFORATED CORRUGATED PLASTIC PIPE (SUBDRAIN)	\$90.00	\$27,000.00	\$295.00	\$88,500.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	JOHN ROCCHIO CORPORATION		BARLETTA HEAVY DIVISION INC	
				Unit Price	Amount	Unit Price	Amount
299.1	1.000	LS	INFILTRATION STORMWATER CONTROL MEASURE	\$350,000.00	\$350,000.00	\$350,000.00	\$350,000.00
303.06	230.000	FT	6 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$100.00	\$23,000.00	\$189.00	\$43,470.00
303.12	1,235.000	FT	12 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$155.00	\$191,425.00	\$184.00	\$227,240.00
309.	1,750.000	LB	DUCTILE IRON FITTINGS FOR WATER PIPE	\$9.00	\$15,750.00	\$9.00	\$15,750.00
316.12	1,160.000	FT	12 INCH WATER MAIN REMOVED AND DISPOSED	\$25.00	\$29,000.00	\$23.00	\$26,680.00
351.12	2.000	EA	12 INCH AND UNDER GATE AND GATE BOX REMOVED AND RESET	\$900.00	\$1,800.00	\$1,015.00	\$2,030.00
357.12	10.000	EA	12 INCH GATE BOX	\$1,000.00	\$10,000.00	\$638.00	\$6,380.00
358.	8.000	EA	GATE BOX ADJUSTED	\$500.00	\$4,000.00	\$172.00	\$1,376.00
369.12	6.000	EA	12 X 12 INCH TAPPING SLEEVE, VALVE AND BOX	\$25,000.00	\$150,000.00	\$17,500.00	\$105,000.00
370.4	1.000	EA	12 X 6 INCH TAPPING SLEEVE, VALVE AND BOX	\$20,000.00	\$20,000.00	\$9,200.00	\$9,200.00
371.06	4.000	EA	6 INCH COUPLING	\$1,000.00	\$4,000.00	\$792.00	\$3,168.00
376.	1.000	EA	HYDRANT	\$8,000.00	\$8,000.00	\$7,600.00	\$7,600.00
376.2	10.000	EA	HYDRANT - REMOVED AND RESET	\$2,200.00	\$22,000.00	\$1,540.00	\$15,400.00
384.1	2.000	EA	CURB STOP REMOVED AND RESET	\$1,000.00	\$2,000.00	\$967.00	\$1,934.00
402.	5,065.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	\$40.00	\$202,600.00	\$121.00	\$612,865.00
402.13	5,300.000	FT	PAVEMENT MILLING MULCH FOR SHOULDERS	\$9.00	\$47,700.00	\$13.00	\$68,900.00
415.2	23,000.000	SY	PAVEMENT FINE MILLING	\$9.00	\$207,000.00	\$7.00	\$161,000.00
431.	85.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	\$300.00	\$25,500.00	\$101.00	\$8,585.00
443.	336.000	MGL	WATER FOR ROADWAY DUST CONTROL	\$150.00	\$50,400.00	\$330.00	\$110,880.00
450.221	813.000	TON	SUPERPAVE SURFACE COURSE - 9.5 POLYMER (SSC - 9.5 - P)	\$325.00	\$264,225.00	\$325.00	\$264,225.00
450.23	2,600.000	TON	SUPERPAVE SURFACE COURSE - 12.5 (SSC - 12.5)	\$230.00	\$598,000.00	\$302.00	\$785,200.00
450.231	7,137.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	\$210.00	\$1,498,770.00	\$258.00	\$1,841,346.00
450.31	4,590.000	TON	SUPERPAVE INTERMEDIATE COURSE - 12.5 (SIC - 12.5)	\$180.00	\$826,200.00	\$215.00	\$986,850.00
450.32	1,220.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	\$300.00	\$366,000.00	\$350.00	\$427,000.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	JOHN ROCCHIO CORPORATION		BARLETTA HEAVY DIVISION INC	
				Unit Price	Amount	Unit Price	Amount
450.42	10,110.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	\$175.00	\$1,769,250.00	\$206.00	\$2,082,660.00
450.53	2,030.000	TON	SUPERPAVE LEVELING COURSE - 12.5 (SLC - 12.5)	\$200.00	\$406,000.00	\$258.00	\$523,740.00
451.	260.000	TON	HMA FOR PATCHING	\$365.00	\$94,900.00	\$277.00	\$72,020.00
452.	11,220.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$15.00	\$168,300.00	\$18.00	\$201,960.00
453.	18,700.000	FT	HMA JOINT ADHESIVE	\$2.00	\$37,400.00	\$2.00	\$37,400.00
470.	100.000	TON	HOT MIX ASPHALT BERM	\$365.00	\$36,500.00	\$408.00	\$40,800.00
477.2	13,900.000	FT	MILLED RUMBLE STRIP (TYPE C)	\$1.50	\$20,850.00	\$1.50	\$20,850.00
482.5	1,860.000	FT	SAWCUTTING ASPHALT PAVEMENT FOR BOX WIDENING	\$12.00	\$22,320.00	\$3.00	\$5,580.00
506.	1,075.000	FT	GRANITE CURB TYPE VB - STRAIGHT	\$50.00	\$53,750.00	\$49.00	\$52,675.00
506.1	430.000	FT	GRANITE CURB TYPE VB - CURVED	\$70.00	\$30,100.00	\$75.00	\$32,250.00
509.	110.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	\$65.00	\$7,150.00	\$65.00	\$7,150.00
509.1	55.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	\$70.00	\$3,850.00	\$72.00	\$3,960.00
511.1	13,000.000	FT	GRANITE EDGING TYPE SB - STRAIGHT	\$30.00	\$390,000.00	\$45.00	\$585,000.00
512.1	20.000	FT	GRANITE EDGING TYPE SB (RADIUS 10 FEET OR LESS)	\$120.00	\$2,400.00	\$52.00	\$1,040.00
514.	5.000	EA	GRANITE CURB INLET - STRAIGHT	\$700.00	\$3,500.00	\$670.00	\$3,350.00
515.	5.000	EA	GRANITE CURB INLET - CURVED	\$800.00	\$4,000.00	\$560.00	\$2,800.00
580.	1,820.000	FT	CURB REMOVED AND RESET	\$45.00	\$81,900.00	\$34.00	\$61,880.00
583.	370.000	FT	EDGING REMOVED AND RESET	\$45.00	\$16,650.00	\$28.00	\$10,360.00
620.13	4,500.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	\$42.50	\$191,250.00	\$43.00	\$193,500.00
627.1	7.000	EA	TRAILING ANCHORAGE	\$1,275.00	\$8,925.00	\$2,130.00	\$14,910.00
627.83	3.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-3	\$4,500.00	\$13,500.00	\$5,100.00	\$15,300.00
627.93	3.000	EA	GUARDRAIL FLARED END TREATMENT, TL-3	\$4,200.00	\$12,600.00	\$5,300.00	\$15,900.00
628.21	1.000	EA	TRANSITION TO NCHRP 350 GUARDRAIL	\$1,650.00	\$1,650.00	\$1,700.00	\$1,700.00
628.305	13.000	EA	TEMPORARY IMPACT ATTENUATOR, NON-REDIRECTIVE, TL-3	\$20,000.00	\$260,000.00	\$7,500.00	\$97,500.00
628.4	25.000	EA	TEMPORARY IMPACT ATTENUATOR, REMOVED AND RESET	\$4,000.00	\$100,000.00	\$1,950.00	\$48,750.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	JOHN ROCCHIO CORPORATION		BARLETTA HEAVY DIVISION INC	
				Unit Price	Amount	Unit Price	Amount
630.2	9,500.000	FT	HIGHWAY GUARD REMOVED AND DISCARDED	\$10.00	\$95,000.00	\$5.50	\$52,250.00
655.3	3,720.000	FT	WOOD RAIL FENCE	\$45.00	\$167,400.00	\$58.00	\$215,760.00
665.	340.000	FT	CHAIN LINK FENCE REMOVED AND STACKED	\$9.00	\$3,060.00	\$17.00	\$5,780.00
697.1	150.000	EA	SILT SACK	\$500.00	\$75,000.00	\$240.00	\$36,000.00
701.	2,750.000	SY	CEMENT CONCRETE SIDEWALK	\$65.00	\$178,750.00	\$70.00	\$192,500.00
701.2	250.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	\$150.00	\$37,500.00	\$92.00	\$23,000.00
702.	200.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	\$280.00	\$56,000.00	\$250.00	\$50,000.00
715.	1.000	EA	RURAL MAIL BOX REMOVED AND RESET	\$300.00	\$300.00	\$1,100.00	\$1,100.00
722.1	1.000	LS	SCHEDULE OF OPERATIONS (TYPE A) - FIXED PRICE \$130,000	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00
740.	66.000	MO	ENGINEERS FIELD OFFICE AND EQUIPMENT (TYPE A)	\$4,500.00	\$297,000.00	\$8,000.00	\$528,000.00
748.	1.000	LS	MOBILIZATION	\$1,178,000.00	\$1,178,000.00	\$1,200,000.00	\$1,200,000.00
751.	5,430.000	CY	LOAM FOR ROADSIDES	\$35.00	\$190,050.00	\$68.00	\$369,240.00
751.1	55.000	CY	LOAM FOR LAWNS	\$35.00	\$1,925.00	\$82.00	\$4,510.00
751.7	1,500.000	CY	COMPOST BLANKET	\$85.00	\$127,500.00	\$209.00	\$313,500.00
756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00
765.	490.000	SY	SEEDING	\$3.75	\$1,837.50	\$4.50	\$2,205.00
765.21	120.000	LBS	ANNUAL COVER CROP FOR NATIVE SEEDING	\$250.00	\$30,000.00	\$300.00	\$36,000.00
765.412	120.000	LBS	SHORT GRASSLAND MIX - SANDY SOIL	\$375.00	\$45,000.00	\$430.00	\$51,600.00
765.415	60.000	LBS	NATIVE SHORT GRASSLAND MIX	\$437.50	\$26,250.00	\$502.00	\$30,120.00
765.472	315.000	LBS	STEEP SLOPE MID-HEIGHT MIX	\$375.00	\$118,125.00	\$430.00	\$135,450.00
765.553	20.000	LBS	SEED - WETLAND RIPARIAN MIX	\$437.50	\$8,750.00	\$502.00	\$10,040.00
765.635	50,000.000	SY	NATIVE SEEDING AND ESTABLISHMENT	\$4.00	\$200,000.00	\$5.00	\$250,000.00
765.664	10,000.000	SY	MOWING FOR NATIVE SEED ESTABLISHMENT	\$1.25	\$12,500.00	\$1.50	\$15,000.00
767.121	12,600.000	FT	SEDIMENT CONTROL BARRIER	\$12.00	\$151,200.00	\$11.00	\$138,600.00
767.9	330.000	SY	JUTE MESH	\$7.00	\$2,310.00	\$9.00	\$2,970.00
769.	150.000	FT	PAVEMENT MILLING MULCH UNDER GUARD RAIL	\$15.00	\$2,250.00	\$9.00	\$1,350.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	JOHN ROCCHIO CORPORATION		BARLETTA HEAVY DIVISION INC	
				Unit Price	Amount	Unit Price	Amount
772.043	20.000	EA	ARBORVITAE - GREEN GIANT 4-5 FEET	\$437.50	\$8,750.00	\$502.00	\$10,040.00
773.224	66.000	EA	PINE - PITCH 4-5 FEET	\$562.50	\$37,125.00	\$645.00	\$42,570.00
773.435	14.000	EA	PINE - WHITE 4-5 FEET	\$562.50	\$7,875.00	\$645.00	\$9,030.00
773.461	20.000	EA	TUPELO 4-5 FEET #5	\$437.50	\$8,750.00	\$502.00	\$10,040.00
776.519	20.000	EA	MAPLE - RED 4-5 FEET #5	\$262.50	\$5,250.00	\$302.00	\$6,040.00
777.238	49.000	EA	OAK - SCARLET 4-5 FEET #5	\$275.00	\$13,475.00	\$430.00	\$21,070.00
777.324	40.000	EA	OAK - WHITE 4-5 FEET #5	\$300.00	\$12,000.00	\$345.00	\$13,800.00
778.167	68.000	EA	BIRCH - GRAY 4-5 FEET #5	\$275.00	\$18,700.00	\$430.00	\$29,240.00
783.021	44.000	EA	SASSAFRAS 4-5 FEET #5	\$300.00	\$13,200.00	\$345.00	\$15,180.00
789.333	155.000	EA	BAYBERRY SHRUB - NORTHERN 2-3 FEET / #3	\$312.50	\$48,437.50	\$360.00	\$55,800.00
789.433	117.000	EA	BEACH PLUM SHRUB 2-3 FEET / #3	\$175.00	\$20,475.00	\$202.00	\$23,634.00
789.669	285.000	EA	BLUEBERRY - LOWBUSH #1	\$62.50	\$17,812.50	\$72.00	\$20,520.00
792.121	72.000	EA	SHEEP LAUREL #1	\$62.50	\$4,500.00	\$72.00	\$5,184.00
793.521	96.000	EA	SAND CHERRY #1	\$62.50	\$6,000.00	\$72.00	\$6,912.00
794.731	66.000	EA	SUMMERSWEET SHRUB 18-24 INCH / #2	\$137.50	\$9,075.00	\$160.00	\$10,560.00
794.803	98.000	EA	SWEETFERN #1	\$50.00	\$4,900.00	\$58.00	\$5,684.00
796.009	82.000	EA	BEARBERRY #1	\$50.00	\$4,100.00	\$58.00	\$4,756.00
796.010	76.000	EA	CHOKEBERRY - BLACK / #1	\$62.50	\$4,750.00	\$72.00	\$5,472.00
801.402	147.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$115.00	\$16,905.00	\$160.00	\$23,520.00
801.404	451.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$155.00	\$69,905.00	\$216.00	\$97,416.00
801.406	45.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$220.00	\$9,900.00	\$248.00	\$11,160.00
801.602	178.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$140.00	\$24,920.00	\$190.00	\$33,820.00
801.604	68.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$230.00	\$15,640.00	\$240.00	\$16,320.00
801.606	6,307.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$280.00	\$1,765,960.00	\$385.00	\$2,428,195.00
802.401	356.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (SINGLE)	\$70.00	\$24,920.00	\$125.00	\$44,500.00
802.4012	4,274.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (12 BANK)	\$190.00	\$812,060.00	\$375.00	\$1,602,750.00
802.402	142.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (DOUBLE)	\$95.00	\$13,490.00	\$226.00	\$32,092.00
803.402	6,521.000	FT	4 INCH CATV CONDUIT - TYPE NM (DOUBLE)	\$75.00	\$489,075.00	\$150.00	\$978,150.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	JOHN ROCCHIO CORPORATION		BARLETTA HEAVY DIVISION INC	
				Unit Price	Amount	Unit Price	Amount
803.403	6,278.000	FT	4 INCH CATV CONDUIT - TYPE NM (TRIPLE)	\$90.00	\$565,020.00	\$200.00	\$1,255,600.00
804.2	585.000	FT	2 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC (UL)	\$45.00	\$26,325.00	\$94.00	\$54,990.00
804.3	1,120.000	FT	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC - (UL)	\$50.00	\$56,000.00	\$108.00	\$120,960.00
806.6	100.000	FT	6 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$210.00	\$21,000.00	\$211.00	\$21,100.00
811.111	18.000	EA	ELECTRIC MANHOLE	\$35,000.00	\$630,000.00	\$30,000.00	\$540,000.00
811.113	4.000	EA	ELECTRIC SWITCHING ENCLOSURE	\$10,000.00	\$40,000.00	\$17,000.00	\$68,000.00
811.115	3.000	EA	5 FOOT X 5 FOOT X 5 FOOT ELECTRIC PULLBOX	\$9,000.00	\$27,000.00	\$11,800.00	\$35,400.00
811.116	2.000	EA	TRANSFORMER FOUNDATION	\$9,000.00	\$18,000.00	\$13,000.00	\$26,000.00
811.121	8.000	EA	TELEPHONE MANHOLE	\$28,000.00	\$224,000.00	\$20,000.00	\$160,000.00
811.131	16.000	EA	4 FOOT X 4 FOOT CATV MANHOLE	\$4,500.00	\$72,000.00	\$10,000.00	\$160,000.00
811.132	2.000	EA	6 FOOT X 4 FOOT CATV MANHOLE	\$7,500.00	\$15,000.00	\$12,000.00	\$24,000.00
811.22	5.000	EA	ELECTRIC HANDHOLE - SD2.022	\$2,200.00	\$11,000.00	\$1,250.00	\$6,250.00
811.31	10.000	EA	PULL BOX 12 X 12 INCHES - SD2.031	\$1,000.00	\$10,000.00	\$4,000.00	\$40,000.00
816.01	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	\$220,000.00	\$220,000.00	\$150,000.00	\$150,000.00
816.02	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 2	\$280,000.00	\$280,000.00	\$250,000.00	\$250,000.00
824.11	1.000	LS	FLASHING WARNING BEACON SIGN SYSTEM	\$145,000.00	\$145,000.00	\$55,000.00	\$55,000.00
826.7	7.000	EA	ELECTRIC SERVICE RISER RELOCATION	\$12,500.00	\$87,500.00	\$18,000.00	\$126,000.00
826.71	1.000	EA	ELECTRIC SERVICE RELOCATION	\$17,000.00	\$17,000.00	\$45,000.00	\$45,000.00
832.	370.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$12.00	\$4,440.00	\$17.00	\$6,290.00
847.1	42.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$280.00	\$11,760.00	\$240.00	\$10,080.00
848.1	4.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/2 BRKWAY POST ASSEMBLIES-STEEL	\$425.00	\$1,700.00	\$395.00	\$1,580.00
850.41	70.000	HR	ROADWAY FLAGGER	\$125.00	\$8,750.00	\$1.00	\$70.00
851.1	25.000	DAY	TRAFFIC CONES FOR TRAFFIC MANAGEMENT	\$6,000.00	\$150,000.00	\$3,500.00	\$87,500.00
852.	450.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$80.00	\$36,000.00	\$35.00	\$15,750.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	JOHN ROCCHIO CORPORATION		BARLETTA HEAVY DIVISION INC	
				Unit Price	Amount	Unit Price	Amount
852.11	250.000	FT	TEMPORARY PEDESTRIAN BARRICADE	\$50.00	\$12,500.00	\$40.00	\$10,000.00
852.12	2.000	EA	TEMPORARY PEDESTRIAN CURB RAMP	\$10,000.00	\$20,000.00	\$3,600.00	\$7,200.00
853.1	5.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	\$185.00	\$925.00	\$200.00	\$1,000.00
853.21	30,680.000	FT	TEMPORARY BARRIER REMOVED AND RESET	\$20.00	\$613,600.00	\$10.00	\$306,800.00
853.33	12,940.000	FT	TEMPORARY BARRIER - LIMITED DEFLECTION (TL-3)	\$280.00	\$3,623,200.00	\$285.00	\$3,687,900.00
853.403	264.000	DAY	TRUCK MOUNTED ATTENUATOR	\$220.00	\$58,080.00	\$714.00	\$188,496.00
853.8	35.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$500.00	\$17,500.00	\$330.00	\$11,550.00
854.016	88,000.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$1.70	\$149,600.00	\$0.40	\$35,200.00
854.036	3,500.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	\$9.00	\$31,500.00	\$1.25	\$4,375.00
854.1	8,450.000	SF	PAVEMENT MARKING REMOVAL	\$2.75	\$23,237.50	\$1.10	\$9,295.00
856.	264.000	DAY	ARROW BOARD	\$14.00	\$3,696.00	\$35.00	\$9,240.00
856.12	336.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$25.00	\$8,400.00	\$70.00	\$23,520.00
859.	49,000.000	DAY	REFLECTORIZED DRUM	\$0.30	\$14,700.00	\$0.25	\$12,250.00
861.104	2,400.000	FT	4 INCH REFLECTORIZED YELLOW LINE (PAINTED)	\$1.05	\$2,520.00	\$0.35	\$840.00
864.04	260.000	SF	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC)	\$8.25	\$2,145.00	\$12.00	\$3,120.00
864.31	190.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY WHITE	\$30.00	\$5,700.00	\$35.00	\$6,650.00
864.32	170.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY YELLOW	\$30.00	\$5,100.00	\$35.00	\$5,950.00
864.35	20.000	EA	SLOTTED PAVEMENT MARKER TWO-WAY YELLOW/YELLOW	\$31.00	\$620.00	\$35.00	\$700.00
866.104	500.000	FT	4 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$0.95	\$475.00	\$1.00	\$500.00
866.106	22,150.000	FT	6 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$1.15	\$25,472.50	\$1.20	\$26,580.00
866.112	1,400.000	FT	12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$6.25	\$8,750.00	\$4.00	\$5,600.00
867.106	16,100.000	FT	6 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$1.15	\$18,515.00	\$1.25	\$20,125.00
867.112	250.000	FT	12 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$6.25	\$1,562.50	\$4.00	\$1,000.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	JOHN ROCCHIO CORPORATION		BARLETTA HEAVY DIVISION INC	
				Unit Price	Amount	Unit Price	Amount
874.	2.000	EA	STREET NAME SIGN	\$400.00	\$800.00	\$220.00	\$440.00
874.2	1.000	EA	TRAFFIC SIGN REMOVED AND RESET	\$25.00	\$25.00	\$395.00	\$395.00
874.41	40.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	\$15.00	\$600.00	\$80.00	\$3,200.00
874.71	1.000	EA	MISCELLANEOUS SIGN REMOVED AND RESET	\$3,200.00	\$3,200.00	\$5,000.00	\$5,000.00
876.1	1.000	LS	ITS POLE REMOVED AND RESET	\$50,000.00	\$50,000.00	\$40,000.00	\$40,000.00
901.	2.500	CY	4000 PSI, 1.5 INCH, 565 CEMENT CONCRETE	\$3,000.00	\$7,500.00	\$1,500.00	\$3,750.00
950.01	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 02	\$600,000.00	\$600,000.00	\$550,000.00	\$550,000.00
950.02	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 03	\$700,000.00	\$700,000.00	\$675,000.00	\$675,000.00
950.03	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 04	\$547,439.00	\$547,439.00	\$800,000.00	\$800,000.00
950.04	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 05	\$500,000.00	\$500,000.00	\$360,686.00	\$360,686.00
986.1	320.000	SY	MODIFIED ROCKFILL	\$80.00	\$25,600.00	\$90.00	\$28,800.00
996.301	1,314.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 01	\$105.00	\$137,970.00	\$150.00	\$197,100.00
996.302	3,351.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 02	\$100.00	\$335,100.00	\$125.00	\$418,875.00
996.303	5,301.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 03	\$95.00	\$503,595.00	\$125.00	\$662,625.00
996.304	2,152.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 05	\$105.00	\$225,960.00	\$140.00	\$301,280.00
996.41	2,320.000	SF	PREFABRICATED MODULAR BLOCK GRAVITY RETAINING WALL, WALL NO. 04	\$125.00	\$290,000.00	\$200.00	\$464,000.00
				Total :	\$40,445,505.00	Total :	\$41,702,756.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	J F WHITE CONTRACTING CO		MACKAY CONST SERVICES INC	
				Unit Price	Amount	Unit Price	Amount
101.	12.000	A	CLEARING AND GRUBBING	\$38,000.00	\$456,000.00	\$26,500.00	\$318,000.00
102.2	1.000	LS	TREE TRIMMING	\$35,000.00	\$35,000.00	\$24,500.00	\$24,500.00
102.3	40.000	HR	HERBICIDE TREATMENT OF INVASIVE PLANTS	\$700.00	\$28,000.00	\$850.00	\$34,000.00
103.	30.000	EA	TREE REMOVED - DIAMETER UNDER 24 INCHES	\$1,750.00	\$52,500.00	\$750.00	\$22,500.00
120.	145,900.000	CY	EARTH EXCAVATION	\$24.00	\$3,501,600.00	\$30.00	\$4,377,000.00
121.	1,000.000	CY	CLASS A ROCK EXCAVATION	\$10.00	\$10,000.00	\$255.00	\$255,000.00
129.2	11,000.000	SY	OLD PAVEMENT EXCAVATION	\$65.00	\$715,000.00	\$30.00	\$330,000.00
141.1	120.000	CY	TEST PIT FOR EXPLORATION	\$450.00	\$54,000.00	\$250.00	\$30,000.00
142.	1,555.000	CY	CLASS B TRENCH EXCAVATION	\$1.00	\$1,555.00	\$55.00	\$85,525.00
145.	5.000	EA	DRAINAGE STRUCTURE ABANDONED	\$1,625.00	\$8,125.00	\$1,750.00	\$8,750.00
146.	55.000	EA	DRAINAGE STRUCTURE REMOVED	\$1,625.00	\$89,375.00	\$1,350.00	\$74,250.00
150.	50.000	CY	ORDINARY BORROW	\$75.00	\$3,750.00	\$95.00	\$4,750.00
150.1	50.000	CY	SPECIAL BORROW	\$110.00	\$5,500.00	\$95.00	\$4,750.00
151.	15,100.000	CY	GRAVEL BORROW	\$110.00	\$1,661,000.00	\$55.00	\$830,500.00
156.	105.000	TON	CRUSHED STONE	\$65.00	\$6,825.00	\$95.00	\$9,975.00
160.1	10.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MANUAL EXCAVATABLE (<= 100 PSI)	\$280.00	\$2,800.00	\$550.00	\$5,500.00
160.2	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MECHANICAL EXCAVATABLE (101-300 PSI)	\$290.00	\$7,250.00	\$650.00	\$16,250.00
160.3	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL (> 300 PSI)	\$290.00	\$7,250.00	\$750.00	\$18,750.00
170.	56,300.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$8.50	\$478,550.00	\$17.00	\$957,100.00
180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$10,000.00	\$10,000.00	\$75,000.00	\$75,000.00
180.02	80.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$30.00	\$2,400.00	\$28.00	\$2,240.00
180.03	80.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$175.00	\$14,000.00	\$155.00	\$12,400.00
181.11	154,700.000	TON	DISPOSAL OF UNREGULATED SOIL	\$9.90	\$1,531,530.00	\$24.00	\$3,712,800.00
181.12	8,900.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$44.00	\$391,600.00	\$55.00	\$489,500.00
181.13	8,650.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$120.00	\$1,038,000.00	\$139.00	\$1,202,350.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	J F WHITE CONTRACTING CO		MACKAY CONST SERVICES INC	
				Unit Price	Amount	Unit Price	Amount
181.14	870.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$530.00	\$461,100.00	\$530.00	\$461,100.00
201.	123.000	EA	CATCH BASIN	\$6,500.00	\$799,500.00	\$5,950.00	\$731,850.00
202.	58.000	EA	MANHOLE	\$9,000.00	\$522,000.00	\$6,950.00	\$403,100.00
202.2	2.000	EA	MANHOLE (9 TO 14 FOOT DEPTH)	\$14,000.00	\$28,000.00	\$14,600.00	\$29,200.00
202.5	13.000	EA	MANHOLE (5 FOOT DIAMETER)	\$11,500.00	\$149,500.00	\$9,950.00	\$129,350.00
202.6	3.000	EA	MANHOLE (6 FOOT DIAMETER)	\$14,500.00	\$43,500.00	\$11,500.00	\$34,500.00
209.1	13.000	EA	DROP INLET, TYPE DF	\$5,000.00	\$65,000.00	\$6,500.00	\$84,500.00
220.	22.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$950.00	\$20,900.00	\$580.00	\$12,760.00
220.3	16.000	EA	DRAINAGE STRUCTURE CHANGE IN TYPE	\$1,950.00	\$31,200.00	\$1,950.00	\$31,200.00
220.5	1.000	EA	DRAINAGE STRUCTURE REMODELED	\$1,675.00	\$1,675.00	\$2,000.00	\$2,000.00
221.1	90.000	EA	FRAME AND COVER - SECURED	\$2,200.00	\$198,000.00	\$1,450.00	\$130,500.00
222.1	150.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	\$2,400.00	\$360,000.00	\$1,450.00	\$217,500.00
223.2	50.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$310.00	\$15,500.00	\$30.00	\$1,500.00
227.3	170.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$365.00	\$62,050.00	\$550.00	\$93,500.00
227.31	3,640.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$10.50	\$38,220.00	\$22.00	\$80,080.00
227.4	15.000	SF	MASONRY PLUG	\$300.00	\$4,500.00	\$550.00	\$8,250.00
238.12	360.000	FT	12 INCH DUCTILE IRON PIPE	\$240.00	\$86,400.00	\$325.00	\$117,000.00
241.12	8,940.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS III	\$260.80	\$2,331,552.00	\$155.00	\$1,385,700.00
241.15	180.000	FT	15 INCH REINFORCED CONCRETE PIPE CLASS III	\$290.00	\$52,200.00	\$195.00	\$35,100.00
242.12	13.000	EA	12 INCH REINFORCED CONCRETE PIPE FLARED END	\$1,525.00	\$19,825.00	\$1,950.00	\$25,350.00
242.18	2.000	EA	18 INCH REINFORCED CONCRETE PIPE FLARED END	\$2,030.00	\$4,060.00	\$195.00	\$390.00
243.12	90.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS IV	\$270.00	\$24,300.00	\$195.00	\$17,550.00
244.12	340.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS V	\$270.00	\$91,800.00	\$195.00	\$66,300.00
244.18	250.000	FT	18 INCH REINFORCED CONCRETE PIPE CLASS V	\$315.00	\$78,750.00	\$235.00	\$58,750.00
258.	150.000	SY	STONE FOR PIPE ENDS	\$100.00	\$15,000.00	\$185.00	\$27,750.00
269.10	300.000	FT	10 INCH SLOT-PERFORATED CORRUGATED PLASTIC PIPE (SUBDRAIN)	\$130.00	\$39,000.00	\$175.00	\$52,500.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	J F WHITE CONTRACTING CO		MACKAY CONST SERVICES INC	
				Unit Price	Amount	Unit Price	Amount
299.1	1.000	LS	INFILTRATION STORMWATER CONTROL MEASURE	\$91,500.00	\$91,500.00	\$146,900.00	\$146,900.00
303.06	230.000	FT	6 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$170.00	\$39,100.00	\$265.00	\$60,950.00
303.12	1,235.000	FT	12 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$280.00	\$345,800.00	\$255.00	\$314,925.00
309.	1,750.000	LB	DUCTILE IRON FITTINGS FOR WATER PIPE	\$16.26	\$28,455.00	\$17.00	\$29,750.00
316.12	1,160.000	FT	12 INCH WATER MAIN REMOVED AND DISPOSED	\$80.00	\$92,800.00	\$45.00	\$52,200.00
351.12	2.000	EA	12 INCH AND UNDER GATE AND GATE BOX REMOVED AND RESET	\$5,900.00	\$11,800.00	\$25,900.00	\$51,800.00
357.12	10.000	EA	12 INCH GATE BOX	\$1,380.00	\$13,800.00	\$1,600.00	\$16,000.00
358.	8.000	EA	GATE BOX ADJUSTED	\$950.00	\$7,600.00	\$450.00	\$3,600.00
369.12	6.000	EA	12 X 12 INCH TAPPING SLEEVE, VALVE AND BOX	\$24,100.00	\$144,600.00	\$20,200.00	\$121,200.00
370.4	1.000	EA	12 X 6 INCH TAPPING SLEEVE, VALVE AND BOX	\$15,000.00	\$15,000.00	\$9,000.00	\$9,000.00
371.06	4.000	EA	6 INCH COUPLING	\$1,750.00	\$7,000.00	\$1,900.00	\$7,600.00
376.	1.000	EA	HYDRANT	\$12,000.00	\$12,000.00	\$15,000.00	\$15,000.00
376.2	10.000	EA	HYDRANT - REMOVED AND RESET	\$6,250.00	\$62,500.00	\$6,500.00	\$65,000.00
384.1	2.000	EA	CURB STOP REMOVED AND RESET	\$1,140.00	\$2,280.00	\$2,500.00	\$5,000.00
402.	5,065.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	\$150.00	\$759,750.00	\$95.00	\$481,175.00
402.13	5,300.000	FT	PAVEMENT MILLING MULCH FOR SHOULDERS	\$4.50	\$23,850.00	\$12.50	\$66,250.00
415.2	23,000.000	SY	PAVEMENT FINE MILLING	\$5.26	\$120,980.00	\$5.30	\$121,900.00
431.	85.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	\$140.00	\$11,900.00	\$125.00	\$10,625.00
443.	336.000	MGL	WATER FOR ROADWAY DUST CONTROL	\$210.00	\$70,560.00	\$58.00	\$19,488.00
450.221	813.000	TON	SUPERPAVE SURFACE COURSE - 9.5 POLYMER (SSC - 9.5 - P)	\$240.00	\$195,120.00	\$258.00	\$209,754.00
450.23	2,600.000	TON	SUPERPAVE SURFACE COURSE - 12.5 (SSC - 12.5)	\$210.00	\$546,000.00	\$190.00	\$494,000.00
450.231	7,137.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	\$185.00	\$1,320,345.00	\$195.00	\$1,391,715.00
450.31	4,590.000	TON	SUPERPAVE INTERMEDIATE COURSE - 12.5 (SIC - 12.5)	\$160.00	\$734,400.00	\$145.00	\$665,550.00
450.32	1,220.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	\$210.00	\$256,200.00	\$214.00	\$261,080.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	J F WHITE CONTRACTING CO		MACKAY CONST SERVICES INC	
				Unit Price	Amount	Unit Price	Amount
450.42	10,110.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	\$160.00	\$1,617,600.00	\$130.00	\$1,314,300.00
450.53	2,030.000	TON	SUPERPAVE LEVELING COURSE - 12.5 (SLC - 12.5)	\$185.00	\$375,550.00	\$214.00	\$434,420.00
451.	260.000	TON	HMA FOR PATCHING	\$270.00	\$70,200.00	\$550.00	\$143,000.00
452.	11,220.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$13.00	\$145,860.00	\$11.00	\$123,420.00
453.	18,700.000	FT	HMA JOINT ADHESIVE	\$2.00	\$37,400.00	\$2.00	\$37,400.00
470.	100.000	TON	HOT MIX ASPHALT BERM	\$370.00	\$37,000.00	\$295.00	\$29,500.00
477.2	13,900.000	FT	MILLED RUMBLE STRIP (TYPE C)	\$3.50	\$48,650.00	\$3.67	\$51,013.00
482.5	1,860.000	FT	SAWCUTTING ASPHALT PAVEMENT FOR BOX WIDENING	\$5.50	\$10,230.00	\$4.00	\$7,440.00
506.	1,075.000	FT	GRANITE CURB TYPE VB - STRAIGHT	\$52.00	\$55,900.00	\$80.00	\$86,000.00
506.1	430.000	FT	GRANITE CURB TYPE VB - CURVED	\$75.00	\$32,250.00	\$90.00	\$38,700.00
509.	110.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	\$68.00	\$7,480.00	\$95.00	\$10,450.00
509.1	55.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	\$86.00	\$4,730.00	\$105.00	\$5,775.00
511.1	13,000.000	FT	GRANITE EDGING TYPE SB - STRAIGHT	\$35.00	\$455,000.00	\$50.00	\$650,000.00
512.1	20.000	FT	GRANITE EDGING TYPE SB (RADIUS 10 FEET OR LESS)	\$60.00	\$1,200.00	\$150.00	\$3,000.00
514.	5.000	EA	GRANITE CURB INLET - STRAIGHT	\$600.00	\$3,000.00	\$825.00	\$4,125.00
515.	5.000	EA	GRANITE CURB INLET - CURVED	\$725.00	\$3,625.00	\$925.00	\$4,625.00
580.	1,820.000	FT	CURB REMOVED AND RESET	\$30.00	\$54,600.00	\$58.00	\$105,560.00
583.	370.000	FT	EDGING REMOVED AND RESET	\$23.00	\$8,510.00	\$65.00	\$24,050.00
620.13	4,500.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	\$48.00	\$216,000.00	\$52.00	\$234,000.00
627.1	7.000	EA	TRAILING ANCHORAGE	\$2,400.00	\$16,800.00	\$2,650.00	\$18,550.00
627.83	3.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-3	\$5,750.00	\$17,250.00	\$6,600.00	\$19,800.00
627.93	3.000	EA	GUARDRAIL FLARED END TREATMENT, TL-3	\$5,920.00	\$17,760.00	\$6,750.00	\$20,250.00
628.21	1.000	EA	TRANSITION TO NCHRP 350 GUARDRAIL	\$1,830.00	\$1,830.00	\$1,980.00	\$1,980.00
628.305	13.000	EA	TEMPORARY IMPACT ATTENUATOR, NON-REDIRECTIVE, TL-3	\$9,000.00	\$117,000.00	\$9,250.00	\$120,250.00
628.4	25.000	EA	TEMPORARY IMPACT ATTENUATOR, REMOVED AND RESET	\$1,340.00	\$33,500.00	\$2,250.00	\$56,250.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	J F WHITE CONTRACTING CO		MACKAY CONST SERVICES INC	
				Unit Price	Amount	Unit Price	Amount
630.2	9,500.000	FT	HIGHWAY GUARD REMOVED AND DISCARDED	\$6.00	\$57,000.00	\$6.90	\$65,550.00
655.3	3,720.000	FT	WOOD RAIL FENCE	\$75.00	\$279,000.00	\$70.00	\$260,400.00
665.	340.000	FT	CHAIN LINK FENCE REMOVED AND STACKED	\$20.00	\$6,800.00	\$25.00	\$8,500.00
697.1	150.000	EA	SILT SACK	\$200.00	\$30,000.00	\$225.00	\$33,750.00
701.	2,750.000	SY	CEMENT CONCRETE SIDEWALK	\$85.86	\$236,115.00	\$130.00	\$357,500.00
701.2	250.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	\$120.00	\$30,000.00	\$145.00	\$36,250.00
702.	200.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	\$265.00	\$53,000.00	\$335.00	\$67,000.00
715.	1.000	EA	RURAL MAIL BOX REMOVED AND RESET	\$560.00	\$560.00	\$500.00	\$500.00
722.1	1.000	LS	SCHEDULE OF OPERATIONS (TYPE A) - FIXED PRICE \$130,000	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00
740.	66.000	MO	ENGINEERS FIELD OFFICE AND EQUIPMENT (TYPE A)	\$4,200.00	\$277,200.00	\$12,500.00	\$825,000.00
748.	1.000	LS	MOBILIZATION	\$1,200,000.00	\$1,200,000.00	\$1,264,475.00	\$1,264,475.00
751.	5,430.000	CY	LOAM FOR ROADSIDES	\$80.00	\$434,400.00	\$98.00	\$532,140.00
751.1	55.000	CY	LOAM FOR LAWNS	\$90.00	\$4,950.00	\$98.00	\$5,390.00
751.7	1,500.000	CY	COMPOST BLANKET	\$90.00	\$135,000.00	\$102.00	\$153,000.00
756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	\$10,000.00	\$10,000.00	\$120,000.00	\$120,000.00
765.	490.000	SY	SEEDING	\$4.00	\$1,960.00	\$7.50	\$3,675.00
765.21	120.000	LBS	ANNUAL COVER CROP FOR NATIVE SEEDING	\$250.00	\$30,000.00	\$325.00	\$39,000.00
765.412	120.000	LBS	SHORT GRASSLAND MIX - SANDY SOIL	\$375.00	\$45,000.00	\$495.00	\$59,400.00
765.415	60.000	LBS	NATIVE SHORT GRASSLAND MIX	\$437.50	\$26,250.00	\$568.00	\$34,080.00
765.472	315.000	LBS	STEEP SLOPE MID-HEIGHT MIX	\$375.00	\$118,125.00	\$487.00	\$153,405.00
765.553	20.000	LBS	SEED - WETLAND RIPARIAN MIX	\$437.50	\$8,750.00	\$568.00	\$11,360.00
765.635	50,000.000	SY	NATIVE SEEDING AND ESTABLISHMENT	\$4.00	\$200,000.00	\$5.50	\$275,000.00
765.664	10,000.000	SY	MOWING FOR NATIVE SEED ESTABLISHMENT	\$1.25	\$12,500.00	\$2.25	\$22,500.00
767.121	12,600.000	FT	SEDIMENT CONTROL BARRIER	\$8.25	\$103,950.00	\$11.50	\$144,900.00
767.9	330.000	SY	JUTE MESH	\$7.00	\$2,310.00	\$9.00	\$2,970.00
769.	150.000	FT	PAVEMENT MILLING MULCH UNDER GUARD RAIL	\$12.00	\$1,800.00	\$35.00	\$5,250.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	J F WHITE CONTRACTING CO		MACKAY CONST SERVICES INC	
				Unit Price	Amount	Unit Price	Amount
772.043	20.000	EA	ARBORVITAE - GREEN GIANT 4-5 FEET	\$437.50	\$8,750.00	\$568.00	\$11,360.00
773.224	66.000	EA	PINE - PITCH 4-5 FEET	\$562.50	\$37,125.00	\$730.00	\$48,180.00
773.435	14.000	EA	PINE - WHITE 4-5 FEET	\$562.50	\$7,875.00	\$730.00	\$10,220.00
773.461	20.000	EA	TUPELO 4-5 FEET #5	\$437.50	\$8,750.00	\$568.00	\$11,360.00
776.519	20.000	EA	MAPLE - RED 4-5 FEET #5	\$262.50	\$5,250.00	\$340.00	\$6,800.00
777.238	49.000	EA	OAK - SCARLET 4-5 FEET #5	\$275.00	\$13,475.00	\$350.00	\$17,150.00
777.324	40.000	EA	OAK - WHITE 4-5 FEET #5	\$300.00	\$12,000.00	\$385.00	\$15,400.00
778.167	68.000	EA	BIRCH - GRAY 4-5 FEET #5	\$275.00	\$18,700.00	\$343.00	\$23,324.00
783.021	44.000	EA	SASSAFRAS 4-5 FEET #5	\$300.00	\$13,200.00	\$360.00	\$15,840.00
789.333	155.000	EA	BAYBERRY SHRUB - NORTHERN 2-3 FEET / #3	\$312.50	\$48,437.50	\$378.00	\$58,590.00
789.433	117.000	EA	BEACH PLUM SHRUB 2-3 FEET / #3	\$175.00	\$20,475.00	\$220.00	\$25,740.00
789.669	285.000	EA	BLUEBERRY - LOWBUSH #1	\$62.50	\$17,812.50	\$80.00	\$22,800.00
792.121	72.000	EA	SHEEP LAUREL #1	\$62.50	\$4,500.00	\$80.00	\$5,760.00
793.521	96.000	EA	SAND CHERRY #1	\$62.50	\$6,000.00	\$80.00	\$7,680.00
794.731	66.000	EA	SUMMERSWEET SHRUB 18-24 INCH / #2	\$137.50	\$9,075.00	\$175.00	\$11,550.00
794.803	98.000	EA	SWEETFERN #1	\$50.00	\$4,900.00	\$63.00	\$6,174.00
796.009	82.000	EA	BEARBERRY #1	\$50.00	\$4,100.00	\$63.00	\$5,166.00
796.010	76.000	EA	CHOKEBERRY - BLACK / #1	\$62.50	\$4,750.00	\$80.00	\$6,080.00
801.402	147.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$210.00	\$30,870.00	\$110.00	\$16,170.00
801.404	451.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$275.00	\$124,025.00	\$175.00	\$78,925.00
801.406	45.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$325.00	\$14,625.00	\$231.00	\$10,395.00
801.602	178.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$165.00	\$29,370.00	\$189.00	\$33,642.00
801.604	68.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$255.00	\$17,340.00	\$295.00	\$20,060.00
801.606	6,307.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$325.00	\$2,049,775.00	\$320.00	\$2,018,240.00
802.401	356.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (SINGLE)	\$140.00	\$49,840.00	\$95.00	\$33,820.00
802.4012	4,274.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (12 BANK)	\$395.00	\$1,688,230.00	\$445.00	\$1,901,930.00
802.402	142.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (DOUBLE)	\$265.00	\$37,630.00	\$110.00	\$15,620.00
803.402	6,521.000	FT	4 INCH CATV CONDUIT - TYPE NM (DOUBLE)	\$145.00	\$945,545.00	\$110.00	\$717,310.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	J F WHITE CONTRACTING CO		MACKAY CONST SERVICES INC	
				Unit Price	Amount	Unit Price	Amount
803.403	6,278.000	FT	4 INCH CATV CONDUIT - TYPE NM (TRIPLE)	\$185.00	\$1,161,430.00	\$135.00	\$847,530.00
804.2	585.000	FT	2 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC (UL)	\$95.00	\$55,575.00	\$95.00	\$55,575.00
804.3	1,120.000	FT	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC - (UL)	\$90.00	\$100,800.00	\$95.00	\$106,400.00
806.6	100.000	FT	6 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$200.00	\$20,000.00	\$195.00	\$19,500.00
811.111	18.000	EA	ELECTRIC MANHOLE	\$42,500.00	\$765,000.00	\$35,500.00	\$639,000.00
811.113	4.000	EA	ELECTRIC SWITCHING ENCLOSURE	\$17,200.00	\$68,800.00	\$18,500.00	\$74,000.00
811.115	3.000	EA	5 FOOT X 5 FOOT X 5 FOOT ELECTRIC PULLBOX	\$7,820.00	\$23,460.00	\$1,595.00	\$4,785.00
811.116	2.000	EA	TRANSFORMER FOUNDATION	\$5,420.00	\$10,840.00	\$39,500.00	\$79,000.00
811.121	8.000	EA	TELEPHONE MANHOLE	\$44,200.00	\$353,600.00	\$29,850.00	\$238,800.00
811.131	16.000	EA	4 FOOT X 4 FOOT CATV MANHOLE	\$12,100.00	\$193,600.00	\$22,500.00	\$360,000.00
811.132	2.000	EA	6 FOOT X 4 FOOT CATV MANHOLE	\$13,800.00	\$27,600.00	\$24,500.00	\$49,000.00
811.22	5.000	EA	ELECTRIC HANDHOLE - SD2.022	\$4,530.00	\$22,650.00	\$2,800.00	\$14,000.00
811.31	10.000	EA	PULL BOX 12 X 12 INCHES - SD2.031	\$4,200.00	\$42,000.00	\$1,850.00	\$18,500.00
816.01	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	\$229,800.00	\$229,800.00	\$125,500.00	\$125,500.00
816.02	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 2	\$229,800.00	\$229,800.00	\$184,500.00	\$184,500.00
824.11	1.000	LS	FLASHING WARNING BEACON SIGN SYSTEM	\$28,700.00	\$28,700.00	\$48,500.00	\$48,500.00
826.7	7.000	EA	ELECTRIC SERVICE RISER RELOCATION	\$1,770.00	\$12,390.00	\$16,800.00	\$117,600.00
826.71	1.000	EA	ELECTRIC SERVICE RELOCATION	\$9,280.00	\$9,280.00	\$24,500.00	\$24,500.00
832.	370.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$20.00	\$7,400.00	\$22.00	\$8,140.00
847.1	42.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$210.00	\$8,820.00	\$294.00	\$12,348.00
848.1	4.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/2 BRKWAY POST ASSEMBLIES-STEEL	\$360.00	\$1,440.00	\$588.00	\$2,352.00
850.41	70.000	HR	ROADWAY FLAGGER	\$110.00	\$7,700.00	\$65.00	\$4,550.00
851.1	25.000	DAY	TRAFFIC CONES FOR TRAFFIC MANAGEMENT	\$2,590.00	\$64,750.00	\$3,500.00	\$87,500.00
852.	450.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$35.00	\$15,750.00	\$35.00	\$15,750.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	J F WHITE CONTRACTING CO		MACKAY CONST SERVICES INC	
				Unit Price	Amount	Unit Price	Amount
852.11	250.000	FT	TEMPORARY PEDESTRIAN BARRICADE	\$40.00	\$10,000.00	\$25.00	\$6,250.00
852.12	2.000	EA	TEMPORARY PEDESTRIAN CURB RAMP	\$2,010.00	\$4,020.00	\$550.00	\$1,100.00
853.1	5.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	\$230.00	\$1,150.00	\$150.00	\$750.00
853.21	30,680.000	FT	TEMPORARY BARRIER REMOVED AND RESET	\$7.00	\$214,760.00	\$40.00	\$1,227,200.00
853.33	12,940.000	FT	TEMPORARY BARRIER - LIMITED DEFLECTION (TL-3)	\$140.00	\$1,811,600.00	\$115.00	\$1,488,100.00
853.403	264.000	DAY	TRUCK MOUNTED ATTENUATOR	\$665.00	\$175,560.00	\$350.00	\$92,400.00
853.8	35.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$640.00	\$22,400.00	\$550.00	\$19,250.00
854.016	88,000.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$0.40	\$35,200.00	\$0.50	\$44,000.00
854.036	3,500.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	\$2.50	\$8,750.00	\$2.50	\$8,750.00
854.1	8,450.000	SF	PAVEMENT MARKING REMOVAL	\$2.79	\$23,575.50	\$3.30	\$27,885.00
856.	264.000	DAY	ARROW BOARD	\$14.00	\$3,696.00	\$20.00	\$5,280.00
856.12	336.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$25.00	\$8,400.00	\$30.00	\$10,080.00
859.	49,000.000	DAY	REFLECTORIZED DRUM	\$0.30	\$14,700.00	\$0.50	\$24,500.00
861.104	2,400.000	FT	4 INCH REFLECTORIZED YELLOW LINE (PAINTED)	\$1.10	\$2,640.00	\$1.30	\$3,120.00
864.04	260.000	SF	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC)	\$12.00	\$3,120.00	\$10.00	\$2,600.00
864.31	190.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY WHITE	\$31.00	\$5,890.00	\$36.00	\$6,840.00
864.32	170.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY YELLOW	\$31.00	\$5,270.00	\$36.00	\$6,120.00
864.35	20.000	EA	SLOTTED PAVEMENT MARKER TWO-WAY YELLOW/YELLOW	\$31.00	\$620.00	\$38.00	\$760.00
866.104	500.000	FT	4 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$1.00	\$500.00	\$10.00	\$5,000.00
866.106	22,150.000	FT	6 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$1.20	\$26,580.00	\$1.45	\$32,117.50
866.112	1,400.000	FT	12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$6.35	\$8,890.00	\$8.00	\$11,200.00
867.106	16,100.000	FT	6 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$1.20	\$19,320.00	\$1.45	\$23,345.00
867.112	250.000	FT	12 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$6.35	\$1,587.50	\$8.00	\$2,000.00

Bid Tabulations

Project # : 606082
Location : BOURNE
District : 5
Description : BOURNE- MEDIAN INSTALLATION ON ROUTE 6 (SCENIC HIGHWAY)

Bids Open Date : 28 May 2025
Contract # : 129855

Item #	Quantity	Units	Description	J F WHITE CONTRACTING CO		MACKAY CONST SERVICES INC	
				Unit Price	Amount	Unit Price	Amount
874.	2.000	EA	STREET NAME SIGN	\$225.00	\$450.00	\$350.00	\$700.00
874.2	1.000	EA	TRAFFIC SIGN REMOVED AND RESET	\$205.00	\$205.00	\$350.00	\$350.00
874.41	40.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	\$50.00	\$2,000.00	\$150.00	\$6,000.00
874.71	1.000	EA	MISCELLANEOUS SIGN REMOVED AND RESET	\$205.00	\$205.00	\$3,500.00	\$3,500.00
876.1	1.000	LS	ITS POLE REMOVED AND RESET	\$57,400.00	\$57,400.00	\$28,500.00	\$28,500.00
901.	2.500	CY	4000 PSI, 1.5 INCH, 565 CEMENT CONCRETE	\$1,880.00	\$4,700.00	\$5,500.00	\$13,750.00
950.01	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 02	\$400,000.00	\$400,000.00	\$470,800.00	\$470,800.00
950.02	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 03	\$550,000.00	\$550,000.00	\$368,125.00	\$368,125.00
950.03	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 04	\$395,000.00	\$395,000.00	\$179,960.00	\$179,960.00
950.04	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 05	\$300,000.00	\$300,000.00	\$168,000.00	\$168,000.00
986.1	320.000	SY	MODIFIED ROCKFILL	\$120.00	\$38,400.00	\$195.00	\$62,400.00
996.301	1,314.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 01	\$120.00	\$157,680.00	\$166.42	\$218,675.88
996.302	3,351.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 02	\$100.00	\$335,100.00	\$166.42	\$557,673.42
996.303	5,301.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 03	\$95.00	\$503,595.00	\$166.42	\$882,192.42
996.304	2,152.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 05	\$240.00	\$516,480.00	\$166.42	\$358,135.84
996.41	2,320.000	SF	PREFABRICATED MODULAR BLOCK GRAVITY RETAINING WALL, WALL NO. 04	\$160.00	\$371,200.00	\$126.00	\$292,320.00
Total :					\$42,126,331.00	Total :	\$44,866,331.06

Eligible Bidders Posting Opened Contracts

Bids Unit

Median Installation on Route 6 (Scenic Highway)

Contract #:	129855		
Project #:	606082	Bid Opening Date:	5/28/2025
City:	BOURNE	Office Estimate:	\$31,534,988.00
District:	5	No. of Addendums:	5
Class Of Work:	Highway - Construction	DBE % (goal):	16.00 %
MWBE % (goal):		SDVOB % (goal):	

Contractor(s)	JV	Approval Date	Official / Waiver	Bid Amount
BARLETTA HEAVY DIVISION INC	No	04/01/2025	Official	\$41,702,756.00
D W WHITE CONSTRUCTION INC	No	04/15/2025	Official	\$31,779,939.02
J F WHITE CONTRACTING CO	No	05/19/2025	Official	\$42,126,331.00
JOHN ROCCHIO CORPORATION	No	04/09/2025	Waiver	\$40,445,505.00
LAWRENCE LYNCH CORP	No	04/16/2025	Waiver	\$30,015,931.60
MACKAY CONST SERVICES INC	No	04/30/2025	Waiver	\$44,866,331.06
NORTHERN CONSTRUCTION SERVICE LLC	No	04/09/2025	Waiver	No Bid
P GIOIOSO & SONS INC	No	04/22/2025	Official	\$35,356,571.38
ROBERT B OUR CO INC	No	05/14/2025	Waiver	No Bid

Total # of Bidders: 9

DOCUMENT B00420

PROPOSAL

BOURNE

For: **Median Installation on Route 6 (Scenic Highway)**

COMMONWEALTH OF MASSACHUSETTS

LOCATION

The work referred to herein is in the Town of BOURNE in Barnstable County, in the Commonwealth of Massachusetts, and is shown by the locus map (Document 00331) in the Proposal Pamphlet, the work locations extend as follows:

Route 6

Beginning – Station 102+15.65 +/-

Ending –Station 180+90.43 +/-

The contract prices shall include the furnishing of all materials (except as otherwise herein specified), the performing of all the labor requisite or proper, the providing of all necessary machinery, tools, apparatus and other means of construction, the doing of all the abovementioned work in the manner set forth, described and shown in the specifications and on the drawings for the work, and in the form of contract, and the completion thereof within **1989 CALENDAR DAYS** upon receipt of a Notice to Proceed.

The Work of this project is described by the following Items and quantities.

Contract Bid Estimate By Breakouts Combined

Project # : 606082
Contractor : LAWRENCE LYNCH CORP
District : 5
Location : BOURNE
Description : Median Installation on Route 6 (Scenic Highway)

Contract # : 129855
Project Manager MUATZEEZ G REARDON

Item #	Quantity	Unit	Item Description	Unit Price	Total
101.	12.000	A	CLEARING AND GRUBBING	\$25,314.55	\$303,774.60
* 102.2	1.000	LS	TREE TRIMMING	\$607.26	\$607.26
* 102.3	40.000	HR	HERBICIDE TREATMENT OF INVASIVE PLANTS	\$776.30	\$31,052.00
103.	30.000	EA	TREE REMOVED - DIAMETER UNDER 24 INCHES	\$2,876.30	\$86,289.00
120.	145,900.000	CY	EARTH EXCAVATION	\$20.90	\$3,049,310.00
121.	1,000.000	CY	CLASS A ROCK EXCAVATION	\$89.57	\$89,570.00
* 129.2	11,000.000	SY	OLD PAVEMENT EXCAVATION	\$20.90	\$229,900.00
141.1	120.000	CY	TEST PIT FOR EXPLORATION	\$218.96	\$26,275.20
142.	1,555.000	CY	CLASS B TRENCH EXCAVATION	\$207.01	\$321,900.55
145.	5.000	EA	DRAINAGE STRUCTURE ABANDONED	\$1,189.33	\$5,946.65
146.	55.000	EA	DRAINAGE STRUCTURE REMOVED	\$1,278.93	\$70,341.15
150.	50.000	CY	ORDINARY BORROW	\$200.00	\$10,000.00
150.1	50.000	CY	SPECIAL BORROW	\$200.00	\$10,000.00
151.	15,100.000	CY	GRAVEL BORROW	\$12.00	\$181,200.00
156.	105.000	TON	CRUSHED STONE	\$127.39	\$13,375.95
160.1	10.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MANUAL EXCAVATABLE (<= 100 PSI)	\$246.83	\$2,468.30
160.2	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL - MECHANICAL EXCAVATABLE (101-300 PSI)	\$236.88	\$5,922.00
160.3	25.000	CY	CONTROLLED LOW-STRENGTH MATERIAL (> 300 PSI)	\$242.84	\$6,071.00
170.	56,300.000	SY	FINE GRADING AND COMPACTING - SUBGRADE AREA	\$8.00	\$450,400.00
* 180.01	1.000	LS	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM	\$232,429.02	\$232,429.02
* 180.02	80.000	HR	PERSONAL PROTECTION LEVEL C UPGRADE	\$73.65	\$5,892.00
* 180.03	80.000	HR	LICENSED SITE PROFESSIONAL SERVICES	\$161.23	\$12,898.40
* 181.11	154,700.000	TON	DISPOSAL OF UNREGULATED SOIL	\$0.01	\$1,547.00
* 181.12	8,900.000	TON	DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY	\$0.01	\$89.00
* 181.13	8,650.000	TON	DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY	\$0.01	\$86.50
* 181.14	870.000	TON	DISPOSAL OF HAZARDOUS WASTE	\$0.01	\$8.70
201.	123.000	EA	CATCH BASIN	\$2,766.84	\$340,321.32
202.	58.000	EA	MANHOLE	\$6,892.22	\$399,748.76
202.2	2.000	EA	MANHOLE (9 TO 14 FOOT DEPTH)	\$7,290.31	\$14,580.62
* 202.5	13.000	EA	MANHOLE (5 FOOT DIAMETER)	\$7,362.97	\$95,718.61
* 202.6	3.000	EA	MANHOLE (6 FOOT DIAMETER)	\$7,852.64	\$23,557.92
209.1	13.000	EA	DROP INLET, TYPE DF	\$2,692.18	\$34,998.34
220.	22.000	EA	DRAINAGE STRUCTURE ADJUSTED	\$1,740.00	\$38,280.00
220.3	16.000	EA	DRAINAGE STRUCTURE CHANGE IN TYPE	\$393.13	\$6,290.08
220.5	1.000	EA	DRAINAGE STRUCTURE REMODELED	\$527.49	\$527.49
* 221.1	90.000	EA	FRAME AND COVER - SECURED	\$370.25	\$33,322.50
222.1	150.000	EA	FRAME AND GRATE - MASSDOT CASCADE TYPE	\$1,443.11	\$216,466.50

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 606082
Contractor : LAWRENCE LYNCH CORP
District : 5
Location : BOURNE
Description : Median Installation on Route 6 (Scenic Highway)

Contract # : 129855
Project Manager MUATZEEZ G REARDON

Item #	Quantity	Unit	Item Description	Unit Price	Total
223.2	50.000	EA	FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED	\$252.80	\$12,640.00
227.3	170.000	CY	REMOVAL OF DRAINAGE STRUCTURE SEDIMENT	\$344.36	\$58,541.20
227.31	3,640.000	FT	REMOVAL OF DRAINAGE PIPE SEDIMENT	\$8.91	\$32,432.40
227.4	15.000	SF	MASONRY PLUG	\$348.34	\$5,225.10
238.12	360.000	FT	12 INCH DUCTILE IRON PIPE	\$143.32	\$51,595.20
241.12	8,940.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS III	\$72.25	\$645,915.00
241.15	180.000	FT	15 INCH REINFORCED CONCRETE PIPE CLASS III	\$86.00	\$15,480.00
242.12	13.000	EA	12 INCH REINFORCED CONCRETE PIPE FLARED END	\$1,283.91	\$16,690.83
242.18	2.000	EA	18 INCH REINFORCED CONCRETE PIPE FLARED END	\$1,378.43	\$2,756.86
243.12	90.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS IV	\$81.75	\$7,357.50
244.12	340.000	FT	12 INCH REINFORCED CONCRETE PIPE CLASS V	\$83.60	\$28,424.00
244.18	250.000	FT	18 INCH REINFORCED CONCRETE PIPE CLASS V	\$101.52	\$25,380.00
258.	150.000	SY	STONE FOR PIPE ENDS	\$161.23	\$24,184.50
269.10	300.000	FT	10 INCH SLOT-PERFORATED CORRUGATED PLASTIC PIPE (SUBDRAIN)	\$49.76	\$14,928.00
* 299.1	1.000	LS	INFILTRATION STORMWATER CONTROL MEASURE	\$47,260.11	\$47,260.11
303.06	230.000	FT	6 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$218.96	\$50,360.80
303.12	1,235.000	FT	12 INCH DUCTILE IRON WATER PIPE (MECHANICAL JOINT)	\$133.37	\$164,711.95
309.	1,750.000	LB	DUCTILE IRON FITTINGS FOR WATER PIPE	\$9.80	\$17,150.00
* 316.12	1,160.000	FT	12 INCH WATER MAIN REMOVED AND DISPOSED	\$43.79	\$50,796.40
351.12	2.000	EA	12 INCH AND UNDER GATE AND GATE BOX REMOVED AND RESET	\$4,203.99	\$8,407.98
357.12	10.000	EA	12 INCH GATE BOX	\$836.04	\$8,360.40
358.	8.000	EA	GATE BOX ADJUSTED	\$384.18	\$3,073.44
* 369.12	6.000	EA	12 X 12 INCH TAPPING SLEEVE, VALVE AND BOX	\$24,722.68	\$148,336.08
* 370.4	1.000	EA	12 X 6 INCH TAPPING SLEEVE, VALVE AND BOX	\$18,601.48	\$18,601.48
* 371.06	4.000	EA	6 INCH COUPLING	\$891.76	\$3,567.04
376.	1.000	EA	HYDRANT	\$8,574.19	\$8,574.19
376.2	10.000	EA	HYDRANT - REMOVED AND RESET	\$3,836.78	\$38,367.80
384.1	2.000	EA	CURB STOP REMOVED AND RESET	\$1,383.42	\$2,766.84
402.	5,065.000	CY	DENSE GRADED CRUSHED STONE FOR SUB-BASE	\$80.22	\$406,314.30
* 402.13	5,300.000	FT	PAVEMENT MILLING MULCH FOR SHOULDERS	\$4.82	\$25,546.00
415.2	23,000.000	SY	PAVEMENT FINE MILLING	\$9.00	\$207,000.00
431.	85.000	SY	HIGH EARLY STRENGTH CEMENT CONCRETE BASE COURSE	\$115.15	\$9,787.75
443.	336.000	MGL	WATER FOR ROADWAY DUST CONTROL	\$0.01	\$3.36
450.221	813.000	TON	SUPERPAVE SURFACE COURSE - 9.5 POLYMER (SSC - 9.5 - P)	\$157.26	\$127,852.38
450.23	2,600.000	TON	SUPERPAVE SURFACE COURSE - 12.5 (SSC - 12.5)	\$133.38	\$346,788.00

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 606082
Contractor : LAWRENCE LYNCH CORP
District : 5
Location : BOURNE
Description : Median Installation on Route 6 (Scenic Highway)

Contract # : 129855
Project Manager MUATZEEZ G REARDON

Item #	Quantity	Unit	Item Description	Unit Price	Total
450.231	7,137.000	TON	SUPERPAVE SURFACE COURSE - 12.5 POLYMER (SSC - 12.5 - P)	\$167.20	\$1,193,306.40
450.31	4,590.000	TON	SUPERPAVE INTERMEDIATE COURSE - 12.5 (SIC -12.5)	\$127.39	\$584,720.10
450.32	1,220.000	TON	SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	\$141.33	\$172,422.60
450.42	10,110.000	TON	SUPERPAVE BASE COURSE - 37.5 (SBC - 37.5)	\$111.47	\$1,126,961.70
450.53	2,030.000	TON	SUPERPAVE LEVELING COURSE - 12.5 (SLC - 12.5)	\$127.39	\$258,601.70
451.	260.000	TON	HMA FOR PATCHING	\$228.92	\$59,519.20
452.	11,220.000	GAL	ASPHALT EMULSION FOR TACK COAT	\$6.52	\$73,154.40
453.	18,700.000	FT	HMA JOINT ADHESIVE	\$0.18	\$3,366.00
470.	100.000	TON	HOT MIX ASPHALT BERM	\$226.91	\$22,691.00
477.2	13,900.000	FT	MILLED RUMBLE STRIP (TYPE C)	\$2.41	\$33,499.00
482.5	1,860.000	FT	SAWCUTTING ASPHALT PAVEMENT FOR BOX WIDENING	\$5.12	\$9,523.20
506.	1,075.000	FT	GRANITE CURB TYPE VB - STRAIGHT	\$48.27	\$51,890.25
506.1	430.000	FT	GRANITE CURB TYPE VB - CURVED	\$63.70	\$27,391.00
509.	110.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT	\$65.69	\$7,225.90
509.1	55.000	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED	\$75.65	\$4,160.75
511.1	13,000.000	FT	GRANITE EDGING TYPE SB - STRAIGHT	\$33.84	\$439,920.00
512.1	20.000	FT	GRANITE EDGING TYPE SB (RADIUS 10 FEET OR LESS)	\$55.73	\$1,114.60
514.	5.000	EA	GRANITE CURB INLET - STRAIGHT	\$612.08	\$3,060.40
515.	5.000	EA	GRANITE CURB INLET - CURVED	\$736.49	\$3,682.45
580.	1,820.000	FT	CURB REMOVED AND RESET	\$27.37	\$49,813.40
583.	370.000	FT	EDGING REMOVED AND RESET	\$22.69	\$8,395.30
620.13	4,500.000	FT	GUARDRAIL, TL-3 (SINGLE FACED)	\$48.77	\$219,465.00
627.1	7.000	EA	TRAILING ANCHORAGE	\$2,443.36	\$17,103.52
627.83	3.000	EA	GUARDRAIL TANGENT END TREATMENT, TL-3	\$5,867.08	\$17,601.24
627.93	3.000	EA	GUARDRAIL FLARED END TREATMENT, TL-3	\$6,041.27	\$18,123.81
628.21	1.000	EA	TRANSITION TO NCHRP 350 GUARDRAIL	\$1,871.11	\$1,871.11
628.305	13.000	EA	TEMPORARY IMPACT ATTENUATOR, NON-REDIRECTIVE, TL-3	\$8,628.93	\$112,176.09
628.4	25.000	EA	TEMPORARY IMPACT ATTENUATOR, REMOVED AND RESET	\$2,876.30	\$71,907.50
630.2	9,500.000	FT	HIGHWAY GUARD REMOVED AND DISCARDED	\$6.18	\$58,710.00
* 655.3	3,720.000	FT	WOOD RAIL FENCE	\$66.69	\$248,086.80
665.	340.000	FT	CHAIN LINK FENCE REMOVED AND STACKED	\$18.91	\$6,429.40
* 697.1	150.000	EA	SILT SACK	\$103.51	\$15,526.50
701.	2,750.000	SY	CEMENT CONCRETE SIDEWALK	\$66.67	\$183,342.50
701.2	250.000	SY	CEMENT CONCRETE PEDESTRIAN CURB RAMP	\$89.58	\$22,395.00
702.	200.000	TON	HOT MIX ASPHALT SIDEWALK OR DRIVEWAY	\$250.80	\$50,160.00
715.	1.000	EA	RURAL MAIL BOX REMOVED AND RESET	\$575.26	\$575.26

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 606082
Contractor : LAWRENCE LYNCH CORP
District : 5
Location : BOURNE
Description : Median Installation on Route 6 (Scenic Highway)

Contract # : 129855
Project Manager MUATZEEZ G REARDON

Item #	Quantity	Unit	Item Description	Unit Price	Total
* 722.1	1.000	LS	SCHEDULE OF OPERATIONS (TYPE A) - FIXED PRICE \$130,000	\$130,000.00	\$130,000.00
* 740.	66.000	MO	ENGINEERS FIELD OFFICE AND EQUIPMENT (TYPE A)	\$2,995.74	\$197,718.84
748.	1.000	LS	MOBILIZATION	\$599,855.62	\$599,855.62
751.	5,430.000	CY	LOAM FOR ROADSIDES	\$94.55	\$513,406.50
751.1	55.000	CY	LOAM FOR LAWNS	\$94.55	\$5,200.25
* 751.7	1,500.000	CY	COMPOST BLANKET	\$97.54	\$146,310.00
* 756.	1.000	LS	NPDES STORMWATER POLLUTION PREVENTION PLAN	\$11,505.24	\$11,505.24
765.	490.000	SY	SEEDING	\$4.28	\$2,097.20
* 765.21	120.000	LBS	ANNUAL COVER CROP FOR NATIVE SEEDING	\$288.63	\$34,635.60
* 765.412	120.000	LBS	SHORT GRASSLAND MIX - SANDY SOIL	\$429.96	\$51,595.20
* 765.415	60.000	LBS	NATIVE SHORT GRASSLAND MIX	\$502.60	\$30,156.00
* 765.472	315.000	LBS	STEEP SLOPE MID-HEIGHT MIX	\$427.96	\$134,807.40
* 765.553	20.000	LBS	SEED - WETLAND RIPARIAN MIX	\$502.60	\$10,052.00
* 765.635	50,000.000	SY	NATIVE SEEDING AND ESTABLISHMENT	\$4.57	\$228,500.00
* 765.664	10,000.000	SY	MOWING FOR NATIVE SEED ESTABLISHMENT	\$1.44	\$14,400.00
* 767.121	12,600.000	FT	SEDIMENT CONTROL BARRIER	\$6.77	\$85,302.00
* 767.9	330.000	SY	JUTE MESH	\$8.06	\$2,659.80
769.	150.000	FT	PAVEMENT MILLING MULCH UNDER GUARD RAIL	\$54.24	\$8,136.00
* 772.043	20.000	EA	ARBORVITAE - GREEN GIANT 4-5 FEET	\$502.60	\$10,052.00
773.224	66.000	EA	PINE - PITCH 4-5 FEET	\$646.92	\$42,696.72
* 773.435	14.000	EA	PINE - WHITE 4-5 FEET	\$646.92	\$9,056.88
* 773.461	20.000	EA	TUPELO 4-5 FEET #5	\$502.60	\$10,052.00
* 776.519	20.000	EA	MAPLE - RED 4-5 FEET #5	\$298.56	\$5,971.20
* 777.238	49.000	EA	OAK - SCARLET 4-5 FEET #5	\$316.49	\$15,508.01
* 777.324	40.000	EA	OAK - WHITE 4-5 FEET #5	\$336.36	\$13,454.40
* 778.167	68.000	EA	BIRCH - GRAY 4-5 FEET #5	\$316.49	\$21,521.32
* 783.021	44.000	EA	SASSAFRAS 4-5 FEET #5	\$343.36	\$15,107.84
789.333	155.000	EA	BAYBERRY SHRUB - NORTHERN 2-3 FEET / #3	\$358.30	\$55,536.50
789.433	117.000	EA	BEACH PLUM SHRUB 2-3 FEET / #3	\$201.05	\$23,522.85
789.669	285.000	EA	BLUEBERRY - LOWBUSH #1	\$71.66	\$20,423.10
* 792.121	72.000	EA	SHEEP LAUREL #1	\$71.66	\$5,159.52
* 793.521	96.000	EA	SAND CHERRY #1	\$71.66	\$6,879.36
794.731	66.000	EA	SUMMERSWEET SHRUB 18-24 INCH / #2	\$157.25	\$10,378.50
794.803	98.000	EA	SWEETFERN #1	\$57.73	\$5,657.54
796.009	82.000	EA	BEARBERRY #1	\$57.73	\$4,733.86
* 796.010	76.000	EA	CHOKEBERRY - BLACK / #1	\$71.66	\$5,446.16
* 801.402	147.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$163.22	\$23,993.34
* 801.404	451.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$110.48	\$49,826.48
* 801.406	45.000	FT	4 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$145.30	\$6,538.50

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 606082
Contractor : LAWRENCE LYNCH CORP
District : 5
Location : BOURNE
Description : Median Installation on Route 6 (Scenic Highway)

Contract # : 129855
Project Manager MUATZEEZ G REARDON

Item #	Quantity	Unit	Item Description	Unit Price	Total
* 801.602	178.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (DOUBLE)	\$119.43	\$21,258.54
* 801.604	68.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (4 BANK)	\$159.25	\$10,829.00
* 801.606	6,307.000	FT	6 INCH ELECTRICAL CONDUIT - TYPE NM (6 BANK)	\$175.16	\$1,104,734.12
* 802.401	356.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (SINGLE)	\$97.54	\$34,724.24
* 802.4012	4,274.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (12 BANK)	\$187.11	\$799,708.14
* 802.402	142.000	FT	4 INCH TELEPHONE CONDUIT - TYPE NM (DOUBLE)	\$96.55	\$13,710.10
* 803.402	6,521.000	FT	4 INCH CATV CONDUIT - TYPE NM (DOUBLE)	\$63.69	\$415,322.49
* 803.403	6,278.000	FT	4 INCH CATV CONDUIT - TYPE NM (TRIPLE)	\$57.72	\$362,366.16
804.2	585.000	FT	2 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC (UL)	\$45.78	\$26,781.30
804.3	1,120.000	FT	3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC - (UL)	\$49.76	\$55,731.20
806.6	100.000	FT	6 INCH ELECTRICAL CONDUIT TYPE RM - GALVANIZED STEEL	\$291.62	\$29,162.00
* 811.111	18.000	EA	ELECTRIC MANHOLE	\$30,267.96	\$544,823.28
* 811.113	4.000	EA	ELECTRIC SWITCHING ENCLOSURE	\$3,209.72	\$12,838.88
* 811.115	3.000	EA	5 FOOT X 5 FOOT X 5 FOOT ELECTRIC PULLBOX	\$12,645.53	\$37,936.59
* 811.116	2.000	EA	TRANSFORMER FOUNDATION	\$7,116.14	\$14,232.28
* 811.121	8.000	EA	TELEPHONE MANHOLE	\$30,081.86	\$240,654.88
* 811.131	16.000	EA	4 FOOT X 4 FOOT CATV MANHOLE	\$15,824.71	\$253,195.36
* 811.132	2.000	EA	6 FOOT X 4 FOOT CATV MANHOLE	\$17,466.89	\$34,933.78
811.22	5.000	EA	ELECTRIC HANDHOLE - SD2.022	\$3,383.88	\$16,919.40
811.31	10.000	EA	PULL BOX 12 X 12 INCHES - SD2.031	\$2,851.43	\$28,514.30
816.01	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1	\$322,883.58	\$322,883.58
816.02	1.000	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 2	\$197,219.53	\$197,219.53
* 824.11	1.000	LS	FLASHING WARNING BEACON SIGN SYSTEM	\$39,822.50	\$39,822.50
* 826.7	7.000	EA	ELECTRIC SERVICE RISER RELOCATION	\$12,250.70	\$85,754.90
* 826.71	1.000	EA	ELECTRIC SERVICE RELOCATION	\$14,244.22	\$14,244.22
832.	370.000	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)	\$20.11	\$7,440.70
847.1	42.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL	\$547.39	\$22,990.38
848.1	4.000	EA	SIGN SUP (N/GUIDE)+RTE MKR W/2 BRKWAY POST ASSEMBLIES-STEEL	\$547.39	\$2,189.56
850.41	70.000	HR	ROADWAY FLAGGER	\$106.48	\$7,453.60
851.1	25.000	DAY	TRAFFIC CONES FOR TRAFFIC MANAGEMENT	\$2,301.05	\$57,526.25
852.	450.000	SF	SAFETY SIGNING FOR TRAFFIC MANAGEMENT	\$15.92	\$7,164.00
* 852.11	250.000	FT	TEMPORARY PEDESTRIAN BARRICADE	\$27.61	\$6,902.50
* 852.12	2.000	EA	TEMPORARY PEDESTRIAN CURB RAMP	\$6,327.88	\$12,655.76
853.1	5.000	EA	PORTABLE BREAKAWAY BARRICADE TYPE III	\$189.10	\$945.50
853.21	30,680.000	FT	TEMPORARY BARRIER REMOVED AND RESET	\$6.62	\$203,101.60
* 853.33	12,940.000	FT	TEMPORARY BARRIER - LIMITED DEFLECTION (TL-3)	\$300.00	\$3,882,000.00

* Non-Standard Item

Contract Bid Estimate By Breakouts Combined

Project # : 606082
Contractor : LAWRENCE LYNCH CORP
District : 5
Location : BOURNE
Description : Median Installation on Route 6 (Scenic Highway)

Contract # : 129855
Project Manager MUATZEEZ G REARDON

Item #	Quantity	Unit	Item Description	Unit Price	Total
853.403	264.000	DAY	TRUCK MOUNTED ATTENUATOR	\$173.18	\$45,719.52
853.8	35.000	DAY	TEMPORARY ILLUMINATION FOR WORK ZONE	\$2,000.00	\$70,000.00
854.016	88,000.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (PAINTED)	\$0.37	\$32,560.00
854.036	3,500.000	FT	TEMPORARY PAVING MARKINGS - 6 INCH (TAPE)	\$1.49	\$5,215.00
854.1	8,450.000	SF	PAVEMENT MARKING REMOVAL	\$3.16	\$26,702.00
856.	264.000	DAY	ARROW BOARD	\$16.12	\$4,255.68
856.12	336.000	DAY	PORTABLE CHANGEABLE MESSAGE SIGN	\$28.77	\$9,666.72
859.	49,000.000	DAY	REFLECTORIZED DRUM	\$0.30	\$14,700.00
* 861.104	2,400.000	FT	4 INCH REFLECTORIZED YELLOW LINE (PAINTED)	\$1.19	\$2,856.00
864.04	260.000	SF	PAVEMENT ARROWS AND LEGENDS REFLECTORIZED WHITE (THERMOPLASTIC)	\$9.46	\$2,459.60
* 864.31	190.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY WHITE	\$33.84	\$6,429.60
* 864.32	170.000	EA	SLOTTED PAVEMENT MARKER ONE-WAY YELLOW	\$33.84	\$5,752.80
* 864.35	20.000	EA	SLOTTED PAVEMENT MARKER TWO-WAY YELLOW/YELLOW	\$34.83	\$696.60
* 866.104	500.000	FT	4 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$1.09	\$545.00
866.106	22,150.000	FT	6 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$1.29	\$28,573.50
866.112	1,400.000	FT	12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)	\$7.22	\$10,108.00
867.106	16,100.000	FT	6 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$1.29	\$20,769.00
867.112	250.000	FT	12 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)	\$7.22	\$1,805.00
874.	2.000	EA	STREET NAME SIGN	\$316.49	\$632.98
* 874.2	1.000	EA	TRAFFIC SIGN REMOVED AND RESET	\$316.49	\$316.49
* 874.41	40.000	EA	TRAFFIC SIGN REMOVED AND DISCARDED	\$51.76	\$2,070.40
* 874.71	1.000	EA	MISCELLANEOUS SIGN REMOVED AND RESET	\$316.49	\$316.49
* 876.1	1.000	LS	ITS POLE REMOVED AND RESET	\$23,961.98	\$23,961.98
901.	2.500	CY	4000 PSI, 1.5 INCH, 565 CEMENT CONCRETE	\$5,641.17	\$14,102.93
* 950.01	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 02	\$361,201.25	\$361,201.25
* 950.02	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 03	\$532,162.75	\$532,162.75
* 950.03	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 04	\$335,087.52	\$335,087.52
* 950.04	1.000	LS	TEMPORARY EARTH SUPPORT SYSTEM, RETAINING WALL NO. 05	\$253,422.11	\$253,422.11
* 986.1	320.000	SY	MODIFIED ROCKFILL	\$145.00	\$46,400.00
* 996.301	1,314.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 01	\$232.89	\$306,017.46
* 996.302	3,351.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 02	\$209.00	\$700,359.00
* 996.303	5,301.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 03	\$154.28	\$817,838.28

* Non-Standard Item

Contract Bid Estimate

By Breakouts Combined

Project # : 606082
Contractor : LAWRENCE LYNCH CORP
District : 5
Location : BOURNE
Description : Median Installation on Route 6 (Scenic Highway)

Contract # : 129855
Project Manager MUATZEEZ G REARDON

Item #	Quantity	Unit	Item Description	Unit Price	Total
* 996.304	2,152.000	SF	MECHANICALLY STABILIZED EARTH (MSE) WALLS, WALL NO. 05	\$189.10	\$406,943.20
* 996.41	2,320.000	SF	PREFABRICATED MODULAR BLOCK GRAVITY RETAINING WALL, WALL NO. 04	\$114.45	\$265,524.00
Contract Bid Estimate Grand Total :					\$30,015,931.60

* Non-Standard Item

ADDENDA ACKNOWLEDGMENT
COMMONWEALTH OF MASSACHUSETTS
MassDOT
10 PARK PLAZA, BOSTON, MA

Proposal No: 606082-129855

Municipality: BOURNE

Proposal Description: Median Installation on Route 6 (Scenic Highway)
[BOURNE]

The bidder acknowledges that the bid as submitted includes the following
addenda:

Addenda Number	Date Issued	Addenda Number	Date Issued
1	4/17/2025	2	4/25/2025
3	5/19/2025	4	5/21/2025
5	5/23/2025		

I AGREE THAT FAILURE TO ACKNOWLEDGE INCLUSION OF ANY ADDENDA ISSUED FOR THIS PROJECT MAY RESULT IN THIS BID BEING DECLARED NON-RESPONSIVE AND NOT ELIGIBLE FOR AWARD CONSIDERATION.

END OF DOCUMENT

AFFIDAVIT OF NON-COLLUSION
COMMONWEALTH OF MASSACHUSETTS
MassDOT
10 PARK PLAZA, BOSTON, MA

Proposal No: 606082-129855

Municipality: BOURNE

Proposal Description: Median Installation on Route 6 (Scenic Highway)
[BOURNE]

The bidder acknowledges that the bid as submitted includes the following addenda:

The undersigned certifies under penalties of perjury that this bid is in all respects bona fide, fair and made without collusion or fraud with any other person. As used in this paragraph the word "person" shall mean any natural person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies that said Bidder has not, either directly or indirectly, entered into any agreement or otherwise taken any action in restraint of free competitive bidding in connection with this proposal.

The undersigned, under the pains and penalties or perjury, states that he/she is the sole owner, partner, president, treasurer, or other duly authorized agent or official of

Lawrence Lynch Corp.
(Name of Bidder as appearing in submitted proposal)

P.O. Box 913
(Address of Bidder)

Falmouth, MA 02541
(City, State) (Zip Code)

508-548-1800
(Telephone Number of Bidder)

The Digital ID holder acknowledges that he/she is the signatory and submitter of this Affidavit of Non-Collusion.

☒ By clicking this box, the Digital ID holder submitting the bid digitally signs this Affidavit of Non-Collusion.

FAILURE TO SIGN THIS AFFIDAVIT WILL RESULT IN THIS BID BEING DECLARED NON-RESPONSIVE AND INELIGIBLE FOR AWARD CONSIDERATION.

END OF DOCUMENT

FILE ATTACHMENTS
COMMONWEALTH OF MASSACHUSETTS
MassDOT
10 PARK PLAZA, BOSTON, MA

Proposal No: 606082-129855

Municipality: BOURNE

Proposal Description: Median Installation on Route 6 (Scenic Highway)
[BOURNE]

Upload technical documents below.

Note: There is a 5MB file size limit per attached file:

Attachment #1 Description:

Attachment #2 Description:

Attachment #3 Description:

Attachment #4 Description:

BID BOND

☐ Paid by certified check / submitted paper bond / bond is not required for this bid

**Electronic Bid Bond #: SMA0520464088

**Surety Registry Agency: Surety2000

Surety Company: Travelers Casualty and Surety Company of America

** = Required

KNOW ALL MEN BY THESE PRESENTS THAT Lawrence-Lynch Corp. as principal, and Travelers Casualty and Surety Company of America, as surety, who is duly licensed to act as surety in the Commonwealth of Massachusetts, are held and firmly bound unto the Commonwealth of Massachusetts through MassDOT as obligee, in the penal sum of One Million Five Hundred Thousand Seven Hundred Ninety-Seven DOLLARS (not to be less than 5% of the bid price), lawful money of the United States of America, for the payment of which, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

The condition of the above obligation is such that whereas the Principal has submitted to the Obligee /Owner a certain Bid, attached hereto and hereby made a part hereof, to enter into a contract in writing for the:
Median Installation on Route 6 (Scenic Highway) [BOURNE]
Name of Contract

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION is such, that if the bid shall be rejected or if the principal shall be awarded the contract for which the bid is submitted and shall execute the contract and give bond for the faithful performance thereof within fourteen (14) days after the award of same to the principal, then this obligation shall be null and void; but if the principal fails to so execute such contract and give performance bond as required by MGL Chapter 30, §39M, the surety shall, upon demand, forthwith pay to the obligee the amount set forth in the first paragraph hereof. The Surety for value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall in no way be impaired or affected by any extension of time within which the Obligee/ Owner may accept the Bid and said Surety waives notice of any such extension. Provided further, that the bid may be withdrawn as provided by Section 2.07 of the Standard Specifications for Highways and Bridges latest edition.